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INTRODUCTION

Overview

Demolition of residential and commercial structures is being undertaken as an approved eligible
activity under the Genesee County Land Bank Authority (GCLBA) Demolition Program. GCLBA
invites the submission of bids from pre-qualified contractors added to GCLBA's Bidder’s List that
are experienced and licensed to conduct the abatement, demolition and disposal of residential
and commercial structures located in Genesee County.

“Bidders” means the companies or individuals that submit bids in response to this IFB.
“Contractor” means the Bidder whose bid submitted in response to this IFB is selected for award
of a contract.

All Bidders and Contractors, their representatives, employees, and subcontractors are expected
to maintain a friendly and professional demeanor whenever interacting with the public, Genesee
County Land Bank, or any representative of an enforcement agency or regulatory authority. This
includes interactions among Bidders and Contractors at bid openings and in the execution of any
such work contracted by GCLBA. Bidders and Contractors that violate this code of conduct may
be subject to consequences.

Nothing in this IFB shall be construed to create any legal obligation on the part of GCLBA or any
Bidder. GCLBA reserves the rights, in its sole discretion, to amend, suspend, terminate, or re-
issue this IFB in whole or in part, at any stage. In no event shall GCLBA be liable to Bidders for any
cost or damages incurred in connection with the IFB process, including but not limited to, any
and all costs of preparing a response to this IFB or any other costs incurred in reliance on this IFB.
No Bidder shall be entitled to repayment from GCLBA for any costs, expenses or fees related to
this IFB. All supporting documentation submitted in response to this IFB will become the property
of the GCLBA. Bidders may also withdraw their interest in the IFB, in writing, at any point in time
as more information becomes known. Bids offering less than thirty (30) days for acceptance by
the Genesee County Land Bank from the date set for opening will be considered non-responsive
and will be rejected.

Only firms/contractors that are pre-qualified and have been added to GCLBA’s Bidder List can
respond to IFB’s issued by the GCLBA.

Not a pre-qualified contractor?

GCLBA accepts Pre-qualification Applications on a rolling basis. The only time there is a deadline
associated with Pre-qualification submittals is when they are submitted with the intention of
Pre-qualifying for a specific bid that has been let. For more information regarding Pre-
gualification applications as they relate to specific bids, please visit GCLBA’s Contracts and Bids
page: https://www.thelandbank.org/contracts_bids.asp.

Not sure if your firm is pre-qualified?

Please reach out to the GCLBA contact on the cover page to confirm.

Bid Number: LB 25-007 @(E\
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Project Funding

Funding sources for services to be provided under this solicitation include but are not limited
to:

e Economic Development Initiative (EDI) as a Community Project Funding (CPF) awards
are administered by the Department of Housing and Urban Development (HUD).

e Michigan Land Bank and Local Fiscal Recovery Fund (SLFRF)/American Rescue Plan Act
(ARPA) Funding .

e Charles Stewart Mott Grant Funding

e Funding provide by the Genesee County Treasurer and Genesee County Land Bank
Authority

This project is a federal funded activity authorized under the Corona Virus State And Local Fiscal
Recovery Fund (SLFRF), 31 CFR Part 35, as amended. GCLBA uses the terms “Corona Virus State
And Local Fiscal Recovery Fund” (SLFRF) and “American Rescue Plan Act” (ARPA) Funding
interchangeably. All successful bidders must comply with the federal labor standards, including
the Copeland Anti-Kickback legislation, and federal equal opportunity requirements.

Bidder Participation Goals

GCLBA encourages participation by entities who are Minority-Owned/Woman-
owned/Disadvantaged (MBE/WBE/DBE) and Section 3 business enterprises. Companies that are
MBE/WBE/DBE or identify MBE/WBE/DBE subcontractors and include a plan to meet
MBE/WBE/DBE goals may receive extra consideration in scoring and evaluation of their response.

If this project is federally funded, then there may be Section 3 contracting goals. As of publication,
Section 3 contracting goals for funding received through the Department of Housing and Urban
Development (HUD) are as follows:

HUD established nationwide benchmarks for work performed by tracking the labor hours. The
two benchmarks are (1) twenty-five percent (25%) or more of the total number of labor hours
worked on a Section 3 project is performed by Section 3 workers; and (2) five percent (5%) or
more of the total number of labor hours worked on a Section 3 project is performed by Targeted
Section 3 workers. The five percent is within the twenty-five percent. The labor hours reported
must include any labor hour charged against the budget of the project.

For additional information on Section 3 please refer to Attachment E and the following links:
https://portal.hud.gov/hudportal/HUD?src=/program_offices/fair _housing equal opp/section3/section3

https://portal.hud.gov/hudportal/documents/huddoc?id=11secfaqs.pdf

Time of Completion

Any agreement awarded pursuant to this IFB solicitation shall be in accordance with the Scope
of Work and compensation as outlined below, and, within a mutually agreed upon expedited
timeframe.

Term of Contract

It is anticipated that the Bidder(s) will start work after the contract is executed and depending on
the readiness of the projects. The anticipated project schedule can be found under the
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IMPORTANT DATES section of this IFB. Please note that some projects that may be awarded may
later be cancelled prior to being issued a Notice to Proceed depending on various factors
including changes in priorities, readiness of projects prior to grant deadlines, and available
funding. GCLBA reserves the right to cancel any project(s) that has been issued on a bid or
entered into a contract if GCLBA has deemed project(s) infeasible and is unable to proceed with
the demolition. In the event a structure or structures itemized on this bid is destroyed or
substantially destroyed by fire or other calamity beyond its present condition as determined by
the GCLBA, or environmental hazards are found, at any time prior to actual demolition, GCLBA
reserves the right to remove the structure from the bid; or in the event of bid award, to remove
the structures(s) from the award and reduce the price by the Contractors’ bid for that
structure(s). GCLBA also reserves the right to negotiate pricing.

Federal, State, and Local Regulations

This project will comply with all codes, standards, regulations, and workers' safety rules that are
administered by federal agencies (EPA, OSHA, and DOT), state agencies (MIOSHA, EGLE/MDEQ,
MDOT, and DCH), and any other or relevant local regulations and standards that may apply.

Genesee County Land Bank Authority (GLCBA) has compiled some helpful information around
compliance for active contractors on the Contracts and Bids page that can be accessed with the
following link: https://www.thelandbank.org/contracts_bids.asp. Under “Other Resources for
Active Contractors” Bidders may find links to help with compliance with Soil Erosion
permit/waiver applications, Tire Hauler licensing, dewatering requirements for the City of Flint,
Genesee County Frost Laws and more.

By way of example, but not exhaustive, all work must comply with the following regulatory
requirements:
1. Federal Laws and Regulations:
a. 2 CFR 200 Uniform Administrative Requirements, Cost Principles, and Audit
Requirements for Federal Awards
b. 40 CFR Protection of the Environment including but not limited to parts:
i. Parts 239 through 282 - Resource Conservation and Recovery Act (RCRA),
as amended
ii. Part 260 - Construction Hazardous Waste Management Systems
iii. Part 261 - Identification and Listing of Hazardous Wastes
iv. Part 262 - Standards Applicable to Generators of Hazardous Wastes
v. Part 263 - Standards Applicable to Transporters of Hazardous Wastes
vi. Part 264 - Standards for Hazardous Wastes TSDF SLBAs and Operators
vii. Part 265 - Interim Standards for Hazardous Wastes TSDF SLBAs and
Operators
viii. Part 270 — Hazardous Waste Permits
ix. Part 763- Asbestos
c. 41 CFR Public Contracts and Property Management, including but not limited to
parts:
i. Part60
d. 29 CFR Part 5 — Labor Standards Provisions Applicable to Contracts Covering
Federally Financed and Assisted Construction
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e. OSHA 29 CFR 1910 — Occupational Safety and Health Standards
f. OSHA 29 CRF 1926- Construction Industry Standards
g. Federal Labor Standards and Provisions (Form HUD-4010) as applicable
2. State Laws and Regulations:
a. Michigan Public Act 135 — Asbestos Abatement Contractors Licensing Act
b. Michigan Public Act 451 Natural Resources and Environmental Protection Act,
including but not limited to the following parts:
i. Part 91— Soil Erosion and Sedimentation Control, as amended
ii. Part 111 - Hazardous Waste Management, as amended
iii. Part 115 - Solid Waste Management as amended
iv. Part 121 - Liquid Industrial By-Products
v. Part 169 — Scrap Tires, as amended
vi. Part 201 - Environmental Remediation, as amended
Michigan Public Act 154 - Michigan Occupational Safety and Health Act (MIOSHA)
MIOSHA Part 602 Asbestos Standards for Construction, as amended
MIOSHA Part 603 Lead Exposure in Construction, as amended
Michigan Public Act 174, Miss Dig Underground Facility Damage Prevention and
Safety Act
g. Michigan Public Act 299 — Occupational Code Article 24
h. Michigan Public Act 440 of 1988 "Asbestos Workers Accreditation Act"

S0 a0

3. Local Laws:

a. Genesee County and any applicable municipality in which the Work is to take place
4. Other rules and regulations:

a. Executive Orders 11246 as amended

b. HUD Section 3 as applicable with HUD Funded Projects

PROFESSIONAL SERVICE REQUIREMENTS
Scope of Work

The purpose of this project is to provide abatement, demolition, waste disposal, and site
protection and restoration of blighted and/or dangerous structures located in the City of Flint
and Genesee County. Bidders can respond to the bid/ scope of services described below (the
complete scope of work is available in Appendix 1A and Appendix 1B.

Note: Change orders will not be approved for this project. Any material change to the overall
scope of the Contract requires prior approval by the GCLBA and must be requested prior to the
start of work.

Each Bidder must sign and submit the Certification of Site Visit Form as supplied in Attachment
D, verifying that, if successful, any material missed by the Bidder in preparation of bid will be the
responsibility of the successful Bidder to remove in compliance with all relevant rules and
regulations at no additional cost.

During the contract period, GCLBA anticipates the abatement and disposal of environmentally
hazardous materials from specified structures prior to demolition of the structure(s). Abatement
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must occur prior to demolition; with no exceptions. These activities are to be performed in
compliance with all relevant rules and regulations and specifications attached hereto.

We utilize www.box.com to share information with and receive information from bidders and/or
contractors. Prospective bidders will want to create an account with Box to be able to review
pertinent data regarding bids, such as environmental reports. It is anticipated that a free
individual account should suffice. We do not require bidders or contractors to purchase a plan
through Box.com.

In order to prepare a responsive bid, bidders must review Environmental Site Assessments and
Pre-demolition surveys. To gain access to these files e-mail the request to the GCLBA
representative identified on the cover sheet, or the “Submittal Due Date.” Bidders will be invited
to review information via Box.com.

Contractors are encouraged to conduct outreach to minority-, women- and disadvantaged
business owners to achieve any of the work outlined in the scope of work. For each proposed
subcontractor, bidder should complete “Subcontractor Procurement and Outreach Report” for
each scope subcontracted. Additionally, GCLBA must be provided proof of appropriate
certifications and insurances along with the prime contractor’s request for subcontractor
approval. Contractors are expected to manage their subcontractor(s) to fulfill the indicated
scope. Contractor(s) will be held responsible for all work performed by their subcontractor.

Contractors will be required to use the GCLBA designated file sharing program to upload all
required documentation and payment packets.

Due to time constraints of the blight elimination program GCLBA does not anticipate allowing for
any contract extensions. Bidders should review the timeline and confirm they have the capacity
to complete the abatements and demolitions according to the schedule in this IFB.

SELECTION PROCESS

A Review Team selected by GCLBA will review qualifications in accordance with the evaluation
criteria set forth herein. Bids that are submitted on time and comply with the mandatory
requirements of the Invitation For Bids (IFB) will be evaluated in accordance with the terms of
the IFB.

Any contract resulting from this IFB will not necessarily be awarded to the Bidder with the
lowest price. Instead, contract(s) shall be awarded to Bidder(s) whose proposal(s) is the most
responsive, responsible and offers the best service to the GCLBA in accordance with criteria set
forth in IFB.

EVALUATION CRITERIA AND SCORING

Beginning with the lowest cost proposal, the Review Team will evaluate bids received and identify
the submittals that are the most responsive, responsible and offer the best service to the GCLBA.
Additional proposals will only be evaluated if the award is not made to one of the three lowest
cost proposals. The GCLBA will consider Bidder qualifications, financial viability, project
references, experience with comparable projects, and current and future capacity based on
projects with concurrent timelines. Specifically, each IFB package will be reviewed based on the
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submittal requirements defined below. Submittals that do not meet the defined criteria may be
rejected.

The work under this solicitation and any resulting contract IS OR IS NOT covered by Section 3,
though GCLBA wishes to encourage the utilization of Section 3 businesses and residents.

SUBMITTAL REQUIRMENTS

Information for Bidders

Important Dates Responses to this IFB are due no later than indicated under IMPORTANT DATES.
It is important for bidders to plan appropriately so that bids will be received at the office prior to
the due date and time. Late bids will not be accepted.

A public bid opening will be held immediately following the due date and time, unless otherwise
noted in bid documents.

Questions and GCLBA Contact: All communications, any modifications, clarifications,
amendments, questions, responses or any other matters related to this IFB, shall be made by and
through the contact referenced in this solicitation. No contact regarding this solicitation made
with other GCLBA employees is permitted. Any violation of this condition may result in the
immediate rejection of application.

Terms and Conditions: The GCLBA “Request for Applications for Demolition/Abatement
Contractor Pre-qualification” and bidders submittals are an integral part of the bidding process.
Being pre-qualified, it is assumed that Bidders have read, understood, and accepted the Terms
and Conditions  contained therein. Follow  this link  for more info:
https://www.thelandbank.org/contracts_bids.asp

Bidder’s Insurance: The GCLBA requires a signed Bidders Insurance Checklist (Attachment A) with
each proposal submitted. Insurance coverage required per the specifications governing work
must be provided prior to any contract starting date and kept in full effect and compliance during
the entire contract period. GCLBA must be listed as additionally insured. Failure to comply with
these provisions will cause termination of the contract.

Bid Modifications: Prospective bidders shall be responsible for routinely checking the Genesee
County Land Bank website at http://www.thelandbank.org for issued addendum and other
relevant information. GCLBA shall not be responsible for the failure of a prospective bidder to
obtain addenda and other information issued at any time related to this Invitation for Bids.

Bidders agree to be responsible for any loss or damage to property or persons due to the
performance of services described in IFB, and if contracted further agree to protect and defend
the Genesee County Land Bank Authority against all claims or demands whatsoever, and to hold
the GCLBA harmless from any loss or damage resulting therefrom.

Bidder’s Withdrawal: Bidders may, without prejudice to himself/herself, withdraw Bid/Tender
after it has been submitted, provided the request for such withdrawal is received in writing
before the time set for opening. Verbal communication is not acceptable. After opening, no
Bid/Tender may withdraw for period indicated.

Review of site surveys and site inspections: Before submitting a bid, each Bidder shall review
environmental surveys and reports and inspect the site(s) of the proposed work to arrive at a
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clear understanding of the conditions under which the work is to be done. They will be held
responsible for having compared the premises with drawings, available information, and
specifications, and to have satisfied themselves as to all conditions affecting the execution of the

work.

Changes to Prequalification Information: If there are any changes with the documents or
renewals, it is the Bidders’ responsibility to submit the correct documents to the GCLBA in a
timely manner. If the Bidder does not submit all required documents with the bid response, the
documents may be considered missing, which may result in the bid response being considered
as non-responsive.

The GCLBA reserves the right to reject any or all bids and to waive irregularities or informalities
as may be deemed in the GCLBA’s interest. It is GCLBA’s intent to award the contract to the
Bidder(s) whose bid(s) is the most responsive, responsible and offers the best service to the
GCLBA in accordance with criteria set forth in IFB. The GCLBA may choose to enter into multiple
contracts for the same scope of services to ensure that there is enough capacity to complete the
work in a timely manner, as required by the funding sources identified. GCLBA reserves the right
to seek additional information to clarify responses to this IFB. All submittals become the property
of the Genesee County Land Bank Authority (GCLBA).

SUBMITTAL FORMAT

Each Bidder is responsible for labeling the exterior of the sealed envelope containing the bid
response with the bid number, bid name, bid due date and time and firm’s name.

The following items must be included in the sealed envelope:
e One (1) completed hard copy of each of the following:
o Bidder's checklist
o Original Attachment C - Certification Form Note with original signature

o Completed and printed Attachment D with original signatures— included printed
bid tabs

e One flash drive with ALL required documents in legible and readable in a clear, legible,
12-point font, and 8.5 by 11-inch format.

e The bid tab file on the flash drive should be in Excel or a similar spreadsheet format.

All of the following components must be included in the flash drive:

1. Evidence of GCLBA Pre-qualification Approval: Bidders must include documentation
showing that the respondent is pre-qualified by GCLBA and added to the Bidder’s List in
order to be considered for potential contract. Evidence or Pre-qualification must not be
more than one year old.

2. Letter of Interest: Provide a Letter of Interest stating your interest in completing the Work
represented in the bid documents and verifying whether there have been any changes in
organizational structure from date of most recent pre-qualification. Explain any changes,
including staffing changes, as necessary and ensure GCLBA has updated submittals. State
your understanding of the work to be undertaken, to include requirements to be followed
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specific to the funds paying for the project. Please explicitly state the funding source and
any identified funding regulations in your statement of understanding. Every IFB states
funding sources in the Overview Section.

3. Bidding Checklist: Provide a complete Bidding Checklist indicating page numbers for
submittals. Checklist can be found on pages 13 and 14.

4. Evidence of Insurance: The Bidder must have Commercial General Liability with limits not
less than: Premises/operations $1,000,000 per occurrence with $2,000,000 aggregate;
Workers Compensation Statutory limits of Michigan; Employers Liability with limits
$100,000 accident/disease, $500,000 policy limit, disease; Automobile Liability with limits
not less than $1,000,000 combined single limit each accident-Owned, hired, non-owned;
and, for Professional Services Professional Liability with limits not less than $1,000,000
including errors & omissions $200,000 per occurrence. The Bidder must also have
Pollution Liability insurance for projects potentially involving the removal and disposal of
waste or storage tanks or impacted soils. Contractor shall maintain limits no less than
$1,000,000 per loss/$1,000,000 aggregate. A certificate of insurance must be included
with submission of qualifications. (See Attachment A for Bidder’s Insurance Checklist)
GCLBA must be listed as an additional insured for all contracts.

5. References — Complete Attachment B. Do not provide alternative listing of references.
References listed in Attachment B should be for work completed within the last 5 years
and should be for work that exemplifies bidder capacity to complete work of a similar
scope and scale within a similar timeframe.

6. Certification Form Note- Attachment C (with original signature).

7. Bid Tender and Attachments: Bidders must complete and submit all IFB/RFP Attachments.
Bids submitted with incomplete or misleading information may be rejected. Ensure your
Bid Tender Summary Total on Attachment D and itemized breakdown per structure totals
match.

8. Section 3 Information and Acknowledgement (Attachment E)

9. Conflict of Interest State & Supporting Documentation (Attachment F)

10. Debarment Certification (Attachment G)

11. Disclosure of Environmental Violation(s) (Attachment H)

12. Subcontractors (Attachment 1)

13. Subcontractor Procurement & Outreach Report (Attachment J)

14. Bid, Performance and Payment Bond: Bidders must have the ability to secure a Bid Bond
in the amount of five (5%) of their bid amount and a Performance Bond and Payment
Bond, if awarded, in an amount equal to one hundred percent (100%) of the total contract
amount. Surety on such bonds shall be by a bona fide company authorized to do business
in the State of Michigan. Bond requirement shall be increased consistent with any
contract amount increase.

Bid Number: LB 25-007 @(E\
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Current Certificate of Good Standing (Corporation) or Certificate of Existence: The Bidder
shall provide a Certificate of Good Standing (Corporation) or Certificate of Existence
(Limited Liability Company) issued by the Michigan Department of Licensing and
Regulatory Affairs Corporations, Securities & Commercial Licensing Bureau. If Bidder is a
joint venture, a Certificate of Good Standing or Certificate of Existence, as applicable,
must be submitted for each entity comprising the joint venture. Certificates must be
issued by LARA (webpage printouts are not acceptable), and they must be as recent as
possible, and no older than one year.

Active Sam.gov Registrations/ UIE number: Some federal funding sources require
successful bidders to be actively registered- and not excluded- with SAM.gov. On April 4,
2022, the unique entity identifier used across the federal government changed from the
DUNS Number to the Unique Entity ID (generated by SAM.gov). When indicated on the
Submittal Requirements Checklist, documentation of active registration and non-
exclusion must be submitted with bid documents for bids to be considered for award.

Verification that Pre-qualification documents on file with GCLBA are up to date: For each
of the following items, indicate that last date of submittal and expiration date:

e Evidence of Financial Stability

e Michigan Builders or M&A — Home Wrecking License for Company

e Qualifying Officer’s Michigan Builders or M&A —Home Wrecking License
e Company Asbestos License & Certificate

Staffing and Other State License and or Certification: Be sure to thoroughly complete
tables in Attachment D. List staff certifications and expiration dates. Copies of
Certifications must be provided within 3 business days of Notice of Award, or GCLBA
reserves the right to move on to the next bidder.

Work Plan: Bidder is to supply a work plan appropriate to scope of work to show that the
scope is understood. The work plan must identify the properties that will be demolished
with asbestos containing materials (ACM) remaining in place and which of these require
Alternate Work Plans as defined in OSHA Construction Safety Standards 1926.1101(g)(6).
Bids that do not identify properties to be demolished as asbestos-containing and those
that require alternate work practices may be rejected. All concrete materials from ACM
demolition projects MUST be disposed of at a Type Il landfill as ACM and manifested as
concrete. Successful bidders will identify the destination for any concrete that is not
disposed of at a landfill and ensure that the destination is sufficiently permitted for
recycling concrete. The successful bidder will supply a contract/project specific work plan
as required in the scope of work prior to contracting.

Health and Safety Plan (HASP): Bidder is to supply a written Health and Safety Plan
prepared to comply with federal, state and local requirements. Bidders may request
GCLBA to maintain general HASP on file so it does not have to be submitted with every
RFP/IFB. It is the responsibility of the bidder to ensure GCLBA has an updated HASP on
file. Some projects with additional environmental concerns may require additional
considerations. In addition to the general HASP, the successful bidder will supply a
contract/project specific HASP as required in the scope of work prior to contracting.

Bid Number: LB 25-007 @(E\
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21. Special Conditions: Bidder shall have requested access to and reviewed all available
environmental information pertaining to the bid. Additionally, should there be any other
additional considerations, bidder shall have completed the necessary attachments and
acknowledged such considerations. These considerations could include, but are not
limited to acknowledgment of: coordination with GCLBA designated Qualified
Environmental Professionals (QEP), HUD Section 3 requirements, MBE/WBE/DBE goals
and good faith compliance efforts, Environmental Construction Management Plans, Due
Care Plans, etc.

PLEASE NOTE THAT THERE ARE TWO SURVEYS TO BE RELEASED VIA ADDENDUM.
ADDITIONALLY, #55 1402 WELCH BLVD IS A BID FOR DEMOLITION OF THE GARAGE ONLY.
THE HOUSE, DRIVEWAY, AND OTHER ONSITE AMENITIES ARE TO BE PROTECTED.

If bidder does not convince the Genesee County Land Bank Authority (GCLBA) that it possesses
the above minimum qualifications with the bid response/submittals, the GCLBA may deem the
bidder not qualified and the bidder may not be considered for contract award.

IMPORTANT DATES

Questions Due No later than Wednesday, January 28, 2026
by 3:00 pm

Question Responses GCLBA will post by Friday, January 30, 2026

Mandatory Pre-bid Meeting Tuesday, April 8, 2025 at 11:00am

Pre-bid Meeting Link

Bids Due Tuesday, February 3, 2026 by 3:00 pm

Notice of Award On or around Friday, February 20, 2026

Contract Signed On or around Friday, February 27, 2026

Start Work On or around Monday, March 2, 2026

Winter-grade work completed and Not applicable

paper work submitted

Final-grade, seed and straw work On or before Friday, July 31, 2026

completed and paperwork due

NOTE: GCLBA PROVIDES ITS BEST ESTIMATE OF THE TIMING. Bidders should ensure they have
capacity to meet the timing outlined above.

QUESTIONS

Questions regarding this IFB should be submitted by no later than indicated date above and in
writing via email to staff identified on cover sheet.

Bid Number: LB 25-007 @(E\
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BIDDING CHECK LIST

lFJ°’ ‘?;::\2:/ lFJ°' c(:""acm’ Expiration Please note that a Genesee County Land Bank Authority (GCLBA)
se se (Page . . . . . .
FAIL) Numbe,g) Date determination of FAIL may result in bid being rejected.

Q Submittal Requirements followed: Complete with date, time, and
required number and format of submittals.

Q Evidence of Pre-qualification with GCLBA supplied (must be within one
year of submittal date)

Q Letter of Interest as defined under Submittal Requirement

O Completed Bidding Checklist

Q Evidence of Insurance meeting Bidders Insurance Checklist
Requirements (Attachment A)

QO References (Attachment B)

Q Certification Form Note (Attachment C)

QO Capacity & Unit Rate Pricing Bid Tab/Pricing Proposal (Attachment D)

QA Section 3 Information and acknowledgement (Attachment E)

Q Conflict of Interest Statement & Supporting Documentation
(Attachment F)

O Debarment Certification (Attachment G)

Q Disclosure of Environmental Violation(s) (Attachment H)

Q Subcontractors (Attachments I)

Q Subcontractor Procurement & Outreach Report (Attachment J)

O Bid Bond

QA Current Certificate of Good Standing

O SAM registration printout proving active status and UEI

@ Michigan Builders License or Maintenance and Alterations license with
House Wrecking*

o lIssued to:
o Q.0.:

@ Michigan Accredited Asbestos Certification for Company*

O EGLE/MDEQ Scrap Tire Hauler Registration

O Work Plan- with site specific information.

O Health and Safety Plan*

Bid Number: LB 25-007 @é\
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Bid Number: LB 25-007

Page 14

Q Acknowledgment of special requirements (ECMP, Coordination with

QEP or other professional, additional special instructions). List:

O

O

(¢]

(¢]

Any other State License and/or Certification that is deemed necessary
or applicable and is relevant to work completed within Genesee
County

Bidder requested access to Box.com to review pertinent data
associated with completion of this project

a

Bidder attended mandatory Pre-bid Meeting

Q

Received Addendums:
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ATTACHMENT A: GENESEE COUNTY LAND BANK BIDDER’S INSURANCE
CHECKLIST

Coverages Required Limits (Figures denote minimums)

X 1. Workers’ Compensation Statutory limits of Michigan
$100,000 accident/disease

X 2. Employers Liability $500,000 policy limit, disease

Including Premises/operations
$1,000,000 per occurrence with

X 3.  General Liability $2,000,000 aggregate
$1,000,000 including errors & omissions
$200,000 per occurrence $600,000 in

4. Professional liability aggregate for Medical Malpractice
$1,000,000 per occurrence with

5. Products/Completed operations $2,000,000 aggregate

6. Contractual liability $1,000,000 general aggregate (gen. agg.)
Excess Policy with limits at least

T Explosion, Collapse, Subsidence $2,000,000

Automobile liability $1,000,000 combined single limit each
X 8.  Owned, hired, nonowned accident-Owned, hired, nonowned

Pollution Liability for contracts involving removal ~ $1,000,000 per loss
9. and disposal of waste or storage tanks $1,000,000 aggregate
10. Authority’s and Contractors Protective
Genesee County named as an additional insured on other than workers' compensation
X 11. via endorsement. A copy of the endorsement must be included with the certificate.
Cancellation notice is to read:
Should any of the above described policies be cancelled before the expiration date
thereof, the issuing insurer will mail 30 days written notice to the certificate holder
X 12. named to the left or 10 day notice for non-payment of premium.
X 13. The certificate must state bid number and title

A copy of the insurance certificate with the Genesee County Land Bank listed as a certificate
holder is required and must be attachment to the response to this proposal.

Bidder’s Statement
| understand the insurance requirements and will comply in full if awarded the contract.

Bidder Signature

Bid Number: LB 25-007 @(E\
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ATTACHMENT B: LIST OF REFERENCES

Complete this form in its entirety. Provide References for projects completed in the past 3to 5
years that are similar in scope and scale to project(s) described in the IFB. Describe the specific
scope completed by Bidder. Explain how it is relevant to this IFB, attach additional sheets as
necessary.

Reference #1: Company/Municipality:

Contact Person: Title:

Address:

City: State: Zip:
Telephone: Fax:

Email: Project Timeline (Dates):

Type of Project/ Scope Completed by Bidder/Budget:

Reference #2: Company/Municipality:

Contact Person: Title:

Address:

City: State: Zip:

Telephone: Fax:

Email: Project Timeline (Dates):

Type of Project/ Scope Completed by Bidder/Budget:

Reference #3: Company/Municipality:

Contact Person: Title:

Address:

City: State: Zip:

Telephone: Fax:

Email: Project Timeline (Dates):

Type of Project/ Scope Completed by Bidder/Budget:

Bid Number: LB 25-007 @(E\
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ATTACHMENT C: CERTIFICATION FORM NOTE
THIS PAGE MUST BE COMPLETED AND INCLUDED WITH THE SUBMITTAL CERTIFICATION.

The undersigned hereby certifies, on behalf of the Bidder named in this Certification (the
“Bidder”), that the information provided in this RFQ submittal to GCLBA is accurate and
complete and | am duly authorized to submit the same. | hereby certify that the Bidder has
reviewed this RFQ in its entirety and accepts its terms and conditions.

(Name of Bidder)

Will be responding to this RFP.

Will not be responding to this RFP, but to remain on the Genesee County Land Bank
approved contractors list. (Please return only this form.)

(Signature of Authorized Representative)

(Typed Name of Authorized Representative)

(Title) (Date)
Email: Phone:
Federal Identification Number: License Number:

NAME OF AUTHORIZED REPRESATIVES FOR SUBCONTRACTORS:

(Typed Name of Subcontractor’s Authorized Representative) (Title)
(Typed Name of Subcontractor’s Authorized Representative) (Title)
(Typed Name of Subcontractor’s Authorized Representative) (Title)

Bid Number: LB 25-007 @(E\
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ATTACHMENT D: UNIT RATE PRICING BID COVERSHEET & BID TAB

Please note that an incomplete Attachment D may result in rejection of submittals. Please flag
this page in your submittal for ease of reading at bid opening.

Company Name:

DBA:

BID TENDER SUMMARY

Bidders may opt to omit bid lists they do not have the capacity to complete or are not
interested in completing. Please indicate “No Bid” if opting to omit a response to a specific list.
Bidders must supply a quote for each structure on a list in order to be eligible for a potential
contract for that list. Bidders may be awarded multiple lists if they possess the capacity to
complete multiple lists.

BID LIST# LB 25-007

BID AMOUNT | S

REQUIRED
CAPACITY 3/week

(in whole units)

Statement of Experience

Primary Contact:

Name

Title

Telephone

Email

Change since pre-qualification or annual update

Has the address in the principal place of business changed?
[JYes (Note new address):
[INo

Have the principals of the bidder changed?
(Principals refer to those persons with an ownership interest in the bidding entity)

[IYes (List all new principals):

CINo

Does bidder qualify as any of the following business enterprises?
Attach supporting certifications as necessary. Check all that apply:
[JSection3 [IMBE CJWBE CIDBE

Bid Number: LB 25-007 @(E\
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Is this a Section 3 covered contract?

(lYes
CINo

Page 19

In the tables below, list staff expected to be assigned, if this project is awarded.
Include documentation for licenses and certifications as necessary on flash drive:

Role

Name

Professional and Educational Experience

Asbestos
Competent
Person

Field Oversight
Person

Alternate Work
Practices

Enter name of staff expected to be assigned if this project is awarded.
List the date the certification expires. Current certs and license must be supplied after Notice of Award.

Name

Lead cert

Asbestos

HAZWOPER

Other Cert (list) Years of

Cert

Experience

Any relevant additional Licenses, Certificates, Accreditations held by firm and/or employees not
listed above should be listed separately and included on the flash drive.

Has bidder reviewed Wage Determinations and incorporated appropriate wages into bid?

(1Yes
[INo

Bid Number: LB 25-007
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Capacity and Timeline
List timelines for concurrent projects (within the same timeframe as) as the schedule for this
bid. Please include work from GCLBA and other current or potential contracts.

Name of project & Timing (e.g. Jan. 2025 | Type of work (E.g. Demo and | # Of Staff
Location to Aug. 2025) abatement) assigned

Can Bidder complete abatement, demolition and disposal within the time frame identified in
this Invitation For Bids?

LlYes

[INo. If no, explain below:

Describe how the bidder will balance existing commitments, and crews to complete demolition
and abatement according to the timeline provided:

Number of Bidder’s employees:

Has equipment list changed since submittal of Pre-qualification Application/Annual Update?
[IYes
[INo

If yes - please describe:

Bid Number: LB 25-007 @(E\
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How many appropriately licensed and sufficiently equipped crews does bidder have for:
Abatement?
Demolition?

How many projects/week did bidder indicate firm could complete in pre-qualification
application/ how many can bidder complete per week currently? /

Please describe a project bidder successfully completed with weekly capacity indicated above:

Describe the steps you will take to oversee environmental abatement work (staff or
subcontractors) to ensure that the work is completed in compliance with all applicable state
and federal regulations.

Landfills: List the landfills and disposal sites the bidder intends to utilize for this bid:

Water for fugitive dust suppression during demolition.
What or who will Contractor use to acquire and apply the water to the demolition?

[ICity of Flint [1Other Municipality [1Other:

[JWater truck [JHydrant [JDust Control Canon [JHoses

Bid Number: LB 25-007 @(E\
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Identify the business that will be conducting ambient air monitoring:

Identify the business that will be conducting water removal and how/where water will be
disposed:

All concrete- including foundations and footings- from demolitions with known or suspect
Regulated Asbestos Containing Material (RACM) remaining in place must be manifested and
disposed of as asbestos containing material. This material cannot be recycled. Provide a listing
of properties you acknowledge foundations and footings will be disposed of as asbestos
containing material. Acknowledge here that you have attached this documentation:

Subcontractor(s): List scopes for which you plan to utilize subcontractors. For each
subcontractor, complete Attachment I: SUBCONTRACTORS and Attachment J: Subcontractor
Procurement & Outreach Report

C leted
Scope Company Attachments

G | J

Do you understand that the successful bidder will be held accountable for the performance of
subcontractors?

[IYes

[INo

Bid Number: LB 25-007 @(E\
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INSPECTIONS AND VIOLATIONS

Does Contractor or subcontractor have any EPA, EGLE/MDEQ, or OSHA/MIOSHA active or
open inspections or investigations? If yes, please give dates, describe visit or incident and any
changes to your policies and procedures taken to prevent a reoccurrence. Use additional sheets
as necessary.

Has the Contractor or subcontractor been the recipient of any EPA, EGLE/MDEQ, or
OSHA/MIOSHA violations or fines in the past five (5) years? If yes, please give dates, describe
incident, and any changes to your policies and procedures taken to prevent a reoccurrence. Use
additional sheets as necessary.

| certify that | have the necessary equipment and staffing available in order to complete the
Scope of Work outlined in this bid. | certify that | have read the Scope of Work included in this
bid.

Signed this day of ,

(Name of Contractor/ Authorized Representative)

(Signature of Contractor /Authorized Representative)

(Contractor Address)

(Phone) (Email)

Bid Number: LB 25-007 @(E\
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BID/TENDER FORM #LB 25-007

SUBMITTED TO: Genesee County Land Bank
452 S. Saginaw Street 2" Floor
Flint, Michigan 48502

FOR: Invitation to Bid #LB 25-007 Abatement & Demolition of Residential and Commercial
Structures in Genesee County:

DATE:

NAME OF
BIDDER:

ADDRESS
TELEPHONE:

TO:Genesee County Land Bank Authority (hereinafter called “GCLBA”)
To Whom It May Concern:

The Bidder, in compliance with your invitation for bids for the environmental abatement and
demolition and disposal of Residential and Commercial Structures having examined Bid #LB: 25-
007 prepared by the Genesee County Land Bank, and other related documents and being
familiar with site of proposed work, and with all conditions surrounding demolition of the listed
property(ies) including availability of materials and labor, hereby propose to furnish all labor,
materials, tools, equipment, machinery, equipment rental, transportation, superintendence,
perform all work, provide all services, and to perform all work in accordance with Bid #LB: 25-
007, within time set forth herein, at prices stated below. These prices are to cover all expenses
incurred in performing work required under Scope of Work, of which this Bid/Tender is a part.

Successful Bidder agrees to provide performance and payment bonds written by surety
acceptable to GCLBA; made in favor of GCLBA as obligee. The Bidder recognizes that the GCLBA
may award the bid packages separately and not as a total contract.

Adjustments to bid- In the event a structure or structures itemized on this bid is destroyed or
substantially destroyed by fire or other calamity beyond its present condition as determined by
the GCLBA, or environmental hazards are found, at any time prior to actual demolition, the
Authority reserves the right to remove the structure from the bid; or in the event of bid award,
to remove the structures(s) from the award and reduce the price by the Contractors’ bid for
that structure(s).

GCLBA reserves the right to cancel any project(s) that has been issued on a bid or entered into a
contract if GCLBA has deemed project(s) infeasible and is unable to proceed with the
demolition.

Bid Number: LB 25-007 @(E\
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ATTENTION:

This section highlights information that has been overlooked or resulted in confusion for
previous bidders. Please be sure to take the following under advisement prior to completing
your bid.

Please be advised that flat rate bids may be rejected. Bids must be based upon actual costs.
Should Bidder submit flat rates for the for any portion of the scope, please include a short
narrative explaining the methods used to reach the amounts bid (i.e. if using a percentage of
demolition costs, how did Bidder arrive at the percentage calculation? What is the percentage being
used?). Bidders should be prepared to demonstrate reasonableness of bid with supporting
documentation upon request.

e Where surveys are incomplete due to mitigatable conditions (blocked stairwells, debris,
flooded basements, etc.), GCLBA is requesting bidders to provide pricing to address
conditions so that a thorough survey can be made prior to demolition. Bidders are to include
cost to address conditions and coordinate completing survey with Genesee County Land
Bank Authority (GCLBA) and surveyor BEFORE completing ANY abatement activities. GCLBA
may not reimburse contractor for universal or asbestos abatement activity undertaken
prior to a thorough survey being completed. Debris removal should be undertaken with the
oversight of an asbestos competent person. Non-contaminated debris is to be removed to a
dumpster and disposed of in a landfill. GCLBA is to be notified if suspect material is
encountered during debris removal. It is anticipated that bidders are including costs to
address existing conditions for abatement/demolition as necessary where through surveys
have been completed. Change Orders will not be accepted on these properties for access
mitigation activities.

e Dewatering must be completed per municipal requirements. In the City of Flint, dewatering
for any reason will be undertaken by the contractor their own cost under GCLBA’s permit
with the City of Flint. Requirements for testing and requesting a variance within the City of
Flint can be found on GCLBA's website on the Contracts and Bids page under “Other
Resources for Active Contractors.”

e Some of the properties contain vermiculite and bidders are to use caution during demolition
and remain vigilant for fugitive vermiculite. Quantities listed in surveys are only estimates.
Contractors are to satisfy themselves as to actual quantities prior to submitting a bid.

e GCLBA does not test for the presence of lead in structures to be demolished. Contractors are
to assume lead is present and are to take all necessary measures to protect human health
and safety in performance of the work.

e Regulatory exemptions exist for the removal and disposal of environmental hazardous
materials from residential structures. Regardless of any regulatory exemption, the GCLBA
has decided to divert certain waste from landfill disposal and therefore will identify select
materials during the pre-demolition survey, which will require manifesting and
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transportation to a licensed treatment, storage, or disposal facility or other appropriate
disposal location. A site specific Pre-Demolition Hazardous Materials Survey has been
prepared by others and is available via a GCLBA designated file sharing service upon request.

e Itis the policy and practice of the GCLBA to abate what can feasibly be abated despite the
condition of the structure, whether or not a structure will ultimately be demolished as
asbestos containing. Conditions inhibiting the abatement of identified materials must be
thoroughly documented and explained. Exceptions may be made in the case of roofing
materials not in poor condition and in cases where a composite sample of drywall and joint
compound contain less than 1% asbestos. Contractor will remove all identified ACM unless
otherwise indicated in the work plan and accepted by GCLBA, or unless otherwise directed
by GCLBA.

e GCLBA may have multiple surveys for a structure. Bidders are responsible for all asbestos
containing materials identified in all surveys, unless GCLBA explicitly states previous
abatement activities have been undertaken and supplies contractor with supporting
documentation.

¢ Ininstances where Bidder intends to leave ACM in place during demolition, this must be
specifically noted in the Work Plan with specific addresses and procedures identified.

e All structural concrete- including walls, floors, and foundations- are to be appropriately
manifested and disposed of as asbestos when a structure is demolished with ACM or PACM
present, unless bidder submits with their proposal a regulator approved plan for alternative
methods of concrete testing and disposal.

e Please note that unless otherwise noted, Genesee County Land Bank Authority coordinates
gas and electric cuts with Consumers Energy and provides successful bidders with cut
confirmations to utilize in obtaining permits. In general, GCLBA does our best to put
properties out to bid either after retirements are complete or as close as possible to when
we anticipate them to be complete. The same applies to water and sewer cuts within City of
Flint limits. Successful bidders are to coordinate water/sewer/well cuts/abandonment as
necessary in municipalities that are outside the City of Flint. GCLBA coordinates Consumers
Retirements for all properties. Sometimes there may be some delays in retirements that
require some coordination regarding scheduling once contracted, but we aim to minimize
those instances.

Bid Number: LB 25-007 @(E\
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UNIT PRICE FOR ABATEMENT AND
DEMOLITION WORK

Refer to the appropriate Scope of Work in the Appendices attached to this Invitation for
Bids/Request for Proposals. Please note that removal of asbestos during demolition is also
considered abatement and is governed by the abatement scope though costs should be
included in the demolition bid. Tires removal should be included with Hazardous Materials Bid.

The Unit Rate Schedule can be located on the first tab of the Bid Tabulation excel file available
through GCLBA designated file sharing service upon request.

*#*BID SHOULD INCLUDE COSTS TO PUMP AND DISPOSE OF WATER/ RE!

3 THOROUGH SURVEY CAN BE COMPLETED

4 BIDLIST#- LB 2

o P —— 2 B = = = == =
‘ > ABATE DEMO UNIT PRICE ’ Non-Scope ADD DEDUCT

UNIT PRICE SCHEDULE FOR NON-SCOPE
WORK ADD/DEDUCT

Bidders must also provide a unit rate price for the following items. Work will be added/deducted
at the indicated rate accordingly. This schedule can be located on the second tab of the Bid Tab
excel file available through GCLBA designated file sharing service upon request.

12 | 19 Linoleum/Resilient Sheeting
23 20 Linoleum/Resilient Sheeting and Mastic (any type)

24 21 Window with associated caulk and/or glg;igg {any size including frame)
Noor with associated caulk and/or E(]E {anv size including [N

> ABATE DEMO UNIT PRICE | Non-Scope ADD DEDUCT

Bid Number: LB 25-007 @(E\
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Bidder Name:

Bidder, if awarded a Contract, hereby agrees to commence work under this contract and to
complete final grade and have paperwork submitted by no later than dates indicated under the
IMPORTANT DATES section.

Bidder understands that the GCLBA reserves right to reject any or all Bid/Tenders and to waive
any informalities or irregularities herein.

GCLBA reserves the right to cancel any project(s) that has been issued on a bid or entered into a
contract if GCLBA has deemed project(s) infeasible and is unable to proceed with the
demolition depending on various factors including changes in priorities, readiness of projects
prior to grant deadlines, and available funding. In the event a structure or structures itemized
on this bid is destroyed or substantially destroyed by fire or other calamity beyond its present
condition as determined by the Land Bank, or environmental hazards are found, at any time
prior to actual demolition, the GCLBA reserves the right to remove the structure from the bid;
or in the event of bid award, to remove the structure(s) from the award and reduce the price by
the Contractor’s bid for that structure(s).

Upon notice of acceptance of this Bid/Tender, bidder will execute Contract Agreement and
deliver properly executed insurance certificates, Performance and Payment Bonds to GCLBA
within 10 days.

Bidder acknowledges receipt of following addenda:

If awarded a contract, bidder’s surety will be (name of Surety Company).

CERTIFICATION OF SITE VISIT

Before submitting a proposal, each Bidder shall inspect the site of the proposed work to arrive
at a clear understanding of the conditions under which the work is to be done. Contractor will
be held responsible for having compared the premises with the surveys, maps, drawings and
specifications, and to have satisfied himself/herself as to all conditions affecting the execution
of the work. Bidder acknowledges that, if successful, any material missed by the bidder in
preparation of bid will be the responsibility of the successful bidder to remove in compliance
with all relevant rules and regulations at no additional cost.

No allowance or extra compensation concerning any matter or thing about which the Bidder
might have fully informed himself/herself will be allowed. Additional quantities will not be
compensated without the GCLBA's prior approval.

Bid Number: LB 25-007 @(E\
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ADDRESS, LEGAL STATUS, AND SIGNATURE OF BIDDER

The undersigned does hereby designate the address, given below, as the legal address to which
all notices, directions, or other communications may be served or mailed.

P.O. Box (if

applicable)

Street

City State Zip
Code

Phone Fax

The undersigned does hereby declare that it has the legal status checked below.

Individual

Co-Partnership

Corporation Incorporated under the laws and State

of

The names and address of all persons indicated as partners in this Bid Proposal are as follows:
NAME ADDRESS

This Bid Proposal is submitted in the name of:

(Name of Contractor)

By
Title

Signed and sealed this Day of 20

END OF SECTION

Bid Number: LB 25-007 @(E\
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ATTACHMENT E: SECTION 3 INFORMATION

Section 3 is a provision of the Housing and Urban Development (HUD) Act of 1968, federal regulation
formerly 24 CFR Part 135. HUD released a final rule in the fall of 2020 changing the regulation to 24 CFR
Part 75. The final rule moved from tracking the number of qualified new hires (Section 3 residents) in
Section 3 projects to tracking the total labor hours worked (by Section 3 workers and Targeted Section 3
workers). In connection with the final rule, 24 CFR Part 75, HUD published a document citation via the
federal register, 85 FR 60907, Section 3 Benchmarks for Creating Economic Opportunities for Low- and
Very Low-Income Persons and Eligible Businesses. The citation includes benchmark numbers and the
methodology for determining the benchmarks.

The new Section 3 regulation, 24 CFR Part 75 still aims to ensure that economic opportunities, most
importantly employment, generated by certain HUD financial assistance shall be directed to low- and
very low-income persons, particularly those who are residents of the community in which the federal
assistance is spent. Requiring recipients of certain HUD housing and community development financial
assistance, to the greatest extent feasible, to provide employment and job training for low- and very
low-income persons and contracting opportunities to business concerns which provide economic
opportunities to low- and very low-income persons in connection with projects and activities in their
neighborhoods.

HUD established nationwide benchmarks for work performed by tracking the labor hours. The two
benchmarks are (1) twenty-five percent (25%) or more of the total number of labor hours worked on a
Section 3 project is performed by Section 3 workers; and (2) five percent (5%) or more of the total
number of labor hours worked on a Section 3 project is performed by Targeted Section 3 workers. The
five percent is within the twenty-five percent. The labor hours reported must include any labor hour

charged against the budget of the project. T
_,/ All Workers B

Section 3 Labor Hours = 25%
Total Labor Hours

All Section 3 Workers

and

Targeted Section 3 Labor Hours = 5%
Total Labor Hours

Successful compliance with HUD Section 3, federal regulation 24 CFR Part 75, by the subrecipient,
developer, general contractor, and subcontractor will be a factor in determining future awards of
Section 3 covered assistance.

Definitions (24 CFR Part 75):

‘““Section 3 worker”’ * is any worker who meets at least one of the following criteria:

e Low- or very low-income, as established by HUD’s Income Limits
(FIND: https://www.huduser.gov/portal/datasets/il.html#2021 query) ;

e living in a Qualified Census Tract (QCT)
(FIND: https://www.huduser.gov/portal/sadda/sadda gct.html) ;

Bid Number: LB 25-007 @(E\
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e or employed by a Section 3 business concern.

“Targeted Section 3 worker” * for Housing and Community Development Financial Assistance projects is
a Section 3 worker who:

1. Is employed by a Section 3 business concern; or
2. Currently fits or when hired fit at least one of the following categories, as documented within
the past five years:
l. Living within the service area or the neighborhood of the project, as defined in 24 CFR §
75.5; or
Il. A YouthBuild participant.

*Note: Section 3 workers' and Targeted Section 3 workers' labor hours may be counted for five years
from when their status as a Section 3 worker or Targeted Section 3 worker is established pursuant to 24
CFR § 75.31.

“Section 3 business concern” is a business that meets at least one of the following criteria, documented
within the last six-month period:

1. Atleast 51 percent owned and controlled by low- or very low-income persons;

2. Over 75 percent of the labor hours performed for the business over the prior three-month
period are performed by Section 3 workers; or Section 3 Frequently Asked Questions 5

3. Abusiness at least 51 percent owned and controlled by current public housing residents or
residents who currently live in Section 8-assisted housing.

CONTRACTOR RESPONSIBILITIES

1. Read, understand, and acknowledge Section 3 obligations and responsibilities. Explicitly
acknowledge and confirm intent to comply.
2. Create a Section 3 Compliance Plan to include incorporation of the Section 3 Clause into
subcontracts.
3. Complete and submit reports and documentation as requested which may include, but may not
limited to:
a. HUD 2516 Contract and Subcontract Activity
b. Provide weekly certified payrolls
c. Provide Workforce lists listing employees working on the project by company
d. Provide Certification for Section 3 Workers, Targeted Section 3 Workers, and Section 3
Business Concerns as appropriate
e. For each contractor and subcontractor, report:
i. The total number of labor hours worked by all workers;
ii. The total number of labor hours worked by Section 3 workers; and
iii. The total number of labor hours worked by Targeted Section 3 workers.
4. Undertake Qualitative Efforts to achieve Section 3 goals. Qualitative Efforts may, for example,
include but are not limited to the following:
a. Engaged in outreach efforts to generate job applicants who are Targeted Section 3
workers.
b. Provided training or apprenticeship opportunities.
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c. Provided technical assistance to help Section 3 workers compete for jobs (e.g., resume
assistance, coaching).

d. Provided or connected Section 3 workers with assistance in seeking employment
including: drafting resumes, preparing for interviews, and finding job opportunities
connecting residents to job placement services.

e. Held one or more job fairs.

f.  Provided or referred Section 3 workers to services supporting work readiness and
retention (e.g., work readiness activities, interview clothing, test fees, transportation,
child care).

g. Provided assistance to apply for/or attend community college, a four-year educational
institution, or vocational/technical training.

h. Assisted Section 3 workers to obtain financial literacy training and/or coaching.

i. Engaged in outreach efforts to identify and secure bids from Section 3 business

concerns.

j.  Provided technical assistance to help Section 3 business concerns understand and bid on
contracts.

k. Divided contracts into smaller jobs to facilitate participation by Section 3 business
concerns.

I.  Provided bonding assistance, guaranties, or other efforts to support viable bids from
Section 3 business concerns.

m. Promoted use of business registries designed to create opportunities for disadvantaged
and small businesses.

n. Outreach, engagement, or referrals with the state one-stop system as defined in Section
121(e)(2) of the Workforce Innovation and Opportunity Act.

LOCAL SECTION 3 INFORMATION

City of Flint:
To become Section 3 Certified Business with the City of Flint, reach out to the City’s Section 3 contact,
Mike Smith, at City of Flint Community Services, (810) 766 7426 Ext. 3016 or msmith@cityofflint.com.

The City can provide a current version of their Section 3 Application and provide assistance with
certification.

Mott Workforce:

Mott Community College’s Workforce and Economic Development Office can assist in certifying
individuals as Section 3 workers. Mott Workforce can assist employers seeking employees and
individuals seeking employment and skill development. You can learn more about Mott Workforce on
their website: https://www.mcc.edu/wfed/index.shtml
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SECTION 3 CONTRACT CLAUSE

All Section 3 covered contracts and subcontracts shall include the following clause (referred to as the
“Section 3 Clause”):

1. The work to be performed under this contract is subject to the requirements of Section3 of the

2.

Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The
purpose of section 3 is to ensure that employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by section3, shall, to the greatest extent
feasible, be directed to low- and very low-income persons, particularly persons who are
recipients of HUD assistance for housing.

The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 75, which
implements Section 3. As evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other impediment that would prevent
them from complying with the part 75 regulations, and that they will comply with and cause to
be included any subsequent agreement 24 CFR § 75.19 and § 75.27:

24 CFR § 75.19 Requirements.
(a) Employment and training.

(1) To the greatest extent feasible, and consistent with existing Federal, state, and local
laws and regulations, recipients covered by this subpart shall ensure that employment
and training opportunities arising in connection with Section 3 projects are provided to
Section 3 workers within the metropolitan area (or nonmetropolitan county) in which
the project is located.

(2) Where feasible, priority for opportunities and training described in paragraph (a)(1)
of this section should be given to:

(i) Section 3 workers residing within the service area or the neighborhood of the project,
and

(i) Participants in YouthBuild programs.

(b) Contracting.

(1) To the greatest extent feasible, and consistent with existing Federal, state, and local
laws and regulations, recipients covered by this subpart shall ensure contracts for work
awarded in connection with Section 3 projects are provided to business concerns that
provide economic opportunities to Section 3 workers residing within the metropolitan
area (or nonmetropolitan county) in which the project is located.

(2) Where feasible, priority for contracting opportunities described in paragraph (b)(1)

of this section should be given to:

(i) Section 3 business concerns that provide economic opportunities to Section 3
workers residing within the service area or the neighborhood of the project, and
(ii) YouthBuild programs.
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24 CFR § 75.27 Contract provisions.
(a) Recipients must include language applying Section 3 requirements in any

subrecipient agreement or contract for a Section 3 project.

(b) Recipients of Section 3 funding must require subrecipients, contractors, and
subcontractors to meet the requirements of § 75.19, regardless of whether Section 3
language is included in recipient or subrecipient agreements, program regulatory
agreements, or contracts.

3. The contractor agrees to include this section 3 clause in every subcontract subject to compliance
with regulations in 24 CFR Part 75, and agrees to take appropriate action, as provided in an
applicable provision of the subcontract or in this section 3 clause, upon a finding that the
subcontractor is in violation of the regulations in 24 CFR Part 75. The contractor will not
subcontract with any subcontractor where the contractor has notice or knowledge that the
subcontractor has been found in violation of the regulations in 24CFR Part 75.

4. Noncompliance with HUD's regulations in 24 CFR part 75 may result in sanctions, termination of
this contract for default, and debarment or suspension from future HUD assisted contracts.

BIDDER SECTION 3 ACKNOWLEDGMENT

| hereby certify that | have read Attachment E: Section 3 Information, including reviewing the additional
information attached thereto (City of Flint Section 3 Application, HUD Income Limits, and Mottt
Workforce Resident Application). | understand my obligations under Section 3 if contracted and will
include the Section 3 Clause in all subcontracts/sub-agreements entered into as applicable.

Signature Date signed

Print Name:

Print Title:

Print Company:
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ATTACHMENT F: CONFLICT OF INTEREST / NON-COLLUSION AFFIDAVIT

l, of

(Name of Authorized Representative) (Name of Company/Firm)

State that:

1. lam authorized to make this affidavit on behalf of my firm, its owner, directors and officers.
| am the person responsible in my firm for the price(s) and the amount of bids.

2. This company, corporation, firm, partnership or individual is not working in collusion with
any other provider.

3. , its affiliates, subsidiaries,
officers, directors and employees are not currently under investigation by any
governmental agency and have not in the last four years been convicted or found liable for
any act prohibited by State or Federal law in any jurisdiction, involving conspiracy or
collusion with respect to bidding on any public contract.

4. This company, corporation, firm, partnership or individual is fully aware that contracts are
wholly or partially federally funded, and further, by submission of bids or proposal that the
individual or form certifies that there is no conflict of interest with any public official,
employee, agency, commission, or committee with the GCLBA.

5. understands and
acknowledges that the above representations are material and important, and will be relied
on by the Genesee County Land Bank Authority in awarding accepting bids and awarding
contract(s) for which purpose this application is submitted. | understand and my firm
understands that misstatements in this affidavit is and shall be treated as fraudulent
concealment from the Genesee County Land Bank Authority of the true facts relating to the
submission bids and related contracts.

SIGNATURE SECTION

(Signature) (Title)

(Company Name) (Street / P. O. Box)
(Company Telephone Number) (City) (State) (Zip)
NOTARIZATION SECTION

Subscribed and sworn to before me this Day of , 20

Notary Public Signature My Commission Expires:
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ATTACHMENT G: DEBARMENT/SUSPENSION CERTIFICATION

Bidder certifies, to the best of its knowledge and belief, that it, its principals, and all proposed

subcontractors/suppliers and their principals:

1. Are not presently or proposed to be debarred or suspended, declared ineligible, or
voluntarily excluded from federal, state, or local (hereinafter “public”) transactions;

2. Have not within a three year period preceding this Agreement been convicted of or had
a civil judgment rendered against them for:

a. Fraud or commission of a criminal offence in connection with obtaining,
attempting to obtain, or performing a public transaction or contract under a
public transaction,

b. Violation of federal or state antitrust laws, or

c. Embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements or receiving stolen property;

3. Have not within the preceding three years had a public transaction terminated for cause
or default; and

4. Are not presently indicted for or otherwise criminally or civilly charged by a public entity
with commission of any of the offenses enumerated under the above.

Further if contracted, bidder certifies it shall not subcontract or enter into any agreement with
persons or entities who are debarred, suspended, proposed for debarment, or voluntarily
excluded pursuant to state and federal rules and guidelines.

| understand that a false statement on this certification may be grounds for the rejection of this
proposal or the termination of the award.

Name and Title of Authorized Representative

Name of Participant Agency or Firm

Signature of Authorized Representative

Date

L1l am unable to certify to the above statement. Attached is my explanation.
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ATTACHMENT H: DISCLOSURE ENVIRONMENTAL VIOLATIONS

In accordance with Michigan Public Act 55 of 2024, if involved in an asbestos abatement project

with a local government or land bank authority, an asbestos abatement contractor, demolition
contractor, or any subcontractor of the asbestos abatement contractor or demolition
contractor must disclose to the local government or land bank authority if that asbestos
abatement contractor, demolition contractor, or subcontractor is subject to an active
administrative consent order or consent judgment, or has entered into, or is in negotiations to
enter into, an administrative consent order or consent judgment, with the department of
environment, Great Lakes, and energy or another environmental regulatory agency for any
violations of environmental regulations.

Bidder certifies, to the best of its knowledge and belief, that it, its principals, and all
subcontractors:

1. Are not subject to an active administrative consent order or consent judgment;

2. Have not entered into, or is not in negotiations to enter into, an administrative consent
order or consent judgment, with the Department of Environment, Great Lakes, and
Energy or another environmental regulatory agency for any violations of environmental
regulations.

| understand that a false statement on this certification may be grounds for the rejection of this
proposal or the termination of the award/contract.

Name and Title of Authorized Representative

Name of Participant Agency or Firm

Signature of Authorized Representative

Date

[J1 am unable to certify to the above statement. Attached is my explanation.
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For each proposed subcontractor, complete Attachment G: Debarment/Suspension

Certification AND Attachment I: Subcontractor Procurement. Subcontractors must be approved
by GCLBA prior to working on GCLBA projects, and must be appropriately licensed and insured.
Include copies of insurance certificates, licenses, and certifications in electronic submittals.

Company Name

DBA

Principal(s)

Authorized Representative

Service

Licenses and expirations
dates

Years of Experience

Number of employees

Indicate if Subcontractor is one
or more of the following:
MBE/WBE/DBE/Section 3

Subcontractor insurance:

[Lists both Bidder and Genesee County Land Bank as additionally insured

[IMeets requirements listed in Attachment A
[ICurrent Worker’s Compensation (WC)

LJIf no WC, then subcontractor must have a Notice of Exclusion from the State

[JW-9 Form (Available upon request)

Timeline of SUBCONTRACTOR projects scheduled concurrent (within the same timeframe as)

with the schedule for this bid:
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ATTACHMENT J: SUBCONTRACTOR PROCUREMENT & OUTREACH REPORT
Date: Contract/Bid No.:

Prime Bidder/Contractor:

Prime Contact Person/Phone: /

Subcontractor Scope:

Review the following page for guidance in completing this form. Complete one form for each
scope you are subcontracting. Document outreach to at least three businesses for each scope,
(i.e. abatement, demolition, trucking, landscaping, other construction trades, etc.). One of the
three businesses should be selected for solicitation from a MBE/WBE/DBE.

1. Company Name:

Contact Person:

Form of Contact: Date:

Supporting Documentation:

MBE/WBE/DBE? [IJYESLI] NO Written Bid Received [JYESL] NO
Amount: Selected for Contract? LIYESL] NO

2. Company Name:

Contact Person:

Form of Contact: Date:

Supporting Documentation:

MBE/WBE/DBE? [LJYES[J NO Written Bid Received [IYESL] NO
Amount: Selected for Contract? LIYESL] NO

3. Company Name:

Contact Person:

Form of Contact: Date:

Supporting Documentation:

MBE/WBE/DBE? LJYES[J NO Written Bid Received [IYESL] NO
Amount: Selected for Contract? LIYESL] NO

Reason selected bid was chosen:
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MINORITY/WOMAN/DISADVANTAGED BUSINESS ENTERPRISE OUTREACH

GCLBA encourages bidders and contractors to make efforts to include minority, woman and/or
disadvantaged-person owned businesses. Projects funded with federal funds may be required
to comply with federal regulations contained at 2 CFR Part 200 that require the opportunity to
bid on activities assisted, in any part, with federal funds, be offered to MBE/WBE firms.

Prime Contractors, and Subcontractors are encouraged to conduct outreach and complete the
Outreach form (attached) as part of the bidding process, and if identifying subcontractors once
contracted. For your convenience a copy of Genesee County’s Minority Business Directory can
be found at: http://gcmpc.org/wp-content/uploads/2020/02/DBE.MBE_.WBE-Business-
Listing.pdf to assist you in identifying contractors and businesses needed to carry out your
project activity. The Directory is not to be construed as and endorsement of any firm on the list
or as the sole source listing of MBE/WBE/HBE firms in our community, but rather as one source.
GCLBA may also have additional information that can be provided upon request.

It is suggested that a minimum of three contractors/business be contacted for each industry
procurement that is proposed to be assisted with Program funds. Of these three, it is suggested
that at least one MBE/WBE per industry must be offered the opportunity to bid on the project
activity. Examples of industries are: abatement, demolition, trucking, landscaping, and other
construction trades. Procurement procedures depend on the amount of the work to be
procured. Please reference the attached information on procurement and labor standards for
federally assisted projects and activities.

All Contractors are responsible for encouraging their subcontractors also complete the
MBE/WBE outreach report.

Prime Contractors may be required to perform the outreach procedures when seeking
subcontractors for performing work / offering materials, services, or supplies on the federally
assisted project / activity. Proper documentation includes: the name of the company, name of
person contacted, date of contact, registered mail slip, and identification of selected MBE/WBE.
Should the outreach documentation not include a potential MBE/WBE, the subrecipient; prime
and subcontractors must indicate through written documentation the reason(s) why this
situation has occurred. Please include the report and documentation with your proposal.

In order to assure compliance with federal regulations, a copy of all bid tabs and the
MBE/WBE/DBE outreach forms must be submitted to GCLBA prior to any award of contracts,
the preconstruction meeting; and/or any purchase of equipment, supplies, and / or services to
be assisted under a federally assisted project / activity.
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ADDITIONAL INFORMATION- LISTING OF APPENDICES
1. SCOPE OF WORK (ABATEMENT & DEMOLITION)
2. EGLE/MDEQ - NESHAP PROGRAM AND NOTICES
MAP AND BOUNDARIES OF TARGET AREAS
SAMPLE CONTRACT, PAYMENT REQUEST PACKET, ATTESTATION FORM
FEDERAL LABOR STANDARDS AND WAGE DETERMINATIONS
PAYMENT REQUEST REQUIREMENTS
EXAMPLE ABATEMENT TRACKING SUMMARY SHEET
EXAMPLE BACKFILL & TOP SOIL SAMPLING AND CERTIFICATION FORMS
SAMPLE DOOR HANGER WITH PLACEMENT EXAMPLE
10. PRE-ABATEMENT AND PRE-DEMOLITION WALKTHROUGH FORM
11. REFERENCE CHECKLISTS

W ¥ N oo n kW
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SECTION 1 - SUMMARY OF WORK
RESIDENTIAL/COMMERCIAL STRUCTURE ENVIRONMENTAL ABATEMENT AND DISPOSAL

PART 1 PROJECT/SITE CONDITIONS
A. General requirements

The work covered by this section includes the abatement and disposal of asbestos
and potentially environmentally hazardous material located on selected tax-reverted
and/or blighted residential/commercial properties owned by Genesee County and
Land Bank or other local municipality. The purpose of the abatement and disposal is
to properly remove asbestos and environmental hazardous materials/waste
concerns associated with the residential/commercial properties prior to the
structures being demolished or rehabilitated.

B. Responsibility

It shall be the responsibility of the Contractor to review the specifications; the
conditions, and the relative difficulty thereof, which are present and that may affect
results of the environmental abatement measures.

Bidders can request access to pre-demolition surveys by emailing request to
Genesee County Land Bank Authority (GCLBA) staff identified in the Request for
Proposals (RFPs). Bidders will be invited to review information via a file sharing
program. There will be no fee for bidders to subscribe.

Change Orders will not be approved for this project.
C. Knowledgeable Person

It shall be the Contractor’s responsibility to assure that the abatement measures and
disposal of material is supervised by individuals certified and knowledgeable on the
State of Michigan and local regulations in such endeavors. Such persons shall comply
with the appropriate Federal, State, and local regulations that mandate work
practices and shall be capable of performing the work under this contract.

D. Supplying Necessary Items

The Contractor shall be responsible for supplying all labor, material, equipment,
services, insurance, bonds and all incidentals which are necessary or required to
perform the Work in accordance with applicable regulations and these
specifications.

E. Liability

The Contractor shall assume full responsibility and liability for the compliance with
all Federal, State, regional and local regulations pertaining to work practices,
confined spaces, hauling, disposal and protection of workers, visitors to the site. This
shall include Hazard Communication to workers and visitors of the work site (29 CFR
1926.59).
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Furnish Certificates of Insurance which specifically set forth evidence of all coverage
required of the Contractor and Sub-Contractor(s) prior to commencement of work.
Certificates shall be sent to the Genesee County Land Bank, 452 S. Saginaw St.,
Second Floor Flint, MI 48502. Furnish to the GCLBA copies of all endorsements that
are subsequently issued amending coverage or limits.

F. Hazardous and Other Waste Disposal

Waste shall be defined in accordance with applicable regulations under State and
Federal law.

Hazardous Waste Exemption for Household Waste

Based on consultation with the Michigan Department of Environmental Quality, the
Administrative Rules of Part 111, Hazardous Waste Management, of the NREPA, PA
451, 1994 excluded from the definition of hazardous wastes are the following:

R 299.9204 Exclusions.
(2) The following wastes are not hazardous wastes for the purposes of part
111 of the act and these rules:

(a) Household waste, including household waste that has been collected,
transported, stored, treated, disposed of, recovered, or reused. Household
waste means any waste material, including garbage, trash, and sanitary
wastes in septic tanks, that is derived from households, including single and
multiple residences, hotels and motels, bunkhouses, ranger stations, crew
quarters, campgrounds, picnic grounds, and day-use recreation areas. A
resource recovery facility that manages municipal waste shall not be deemed
to be treating, storing, disposing of, or otherwise managing hazardous
wastes for the purposes of regulation pursuant to these rules if the facility is
in compliance with both of the following provisions.

Given the above exclusion, materials that are removed from the homes as part of
the demolition are solid waste, not hazardous waste, and must be disposed of in
accordance with Part 115, Solid Waste Management, of the NREPA. This means that,
at a minimum, the material must be disposed of in a type Il landfill or municipal solid
waste incinerator. These materials could also go to a Household Hazardous Waste
facility or a licensed treatment, storage, and disposal facility.

Regardless of the above exemption, the GCLBA has decided to divert certain waste
from landfill disposal and therefore will identify select materials at each structure,
which will require manifesting and transportation to a licensed treatment, storage,
or disposal facility or other appropriate disposal location. These materials include,
but are not limited to mercury, tires, solvents, CFCs, refrigerants, automotive
batteries, and certain types/quantities of oils, automotive fluids, paints, pesticides,
etc.
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The transportation of solid waste does not require any special licensing from the
MDEQ. If the materials are left in the home when it is demolished, the demolition
debris must be disposed of in a type Il landfill as well.

The above exemption is not applicable to commercial demolitions or residential
demolitions where commercial operations occurred or commercial quantities of
hazardous materials are present.

Site Specific Pre-Demolition Inspection/Hazardous Materials Survey

A site specific Pre-Demolition Inspection/Hazardous/Regulated Materials Survey will
be prepared by others. Regardless of the above exemption, the GCLBA will require
proper manifesting treatment, disposal, or recycling of specified materials. The
survey report will identify the site specific environmentally hazardous
material/wastes requiring packaging, transportation, manifesting, and disposal prior
to demolition, in accordance with these specifications. At residential structures,
materials not defined within the survey report shall remain in the structure during
the demolition and be disposed of in accordance with applicable regulations.

If the Contractor identifies additional waste materials or has a question regarding
the quantity of materials defined in the survey report, the Contractor shall contact
the GCLBA prior to proceeding with any additional work. No payment adjustments in
excess of the quantities identified in the hazardous materials survey shall be made
by the GCLBA without prior written authorization.

G. Use of Site and Other Areas
1. Limitation on Use of Site and Other Areas:

I. Contractor shall confine construction equipment, the storage of materials
and equipment, and the operations of workers to the Site and other
areas permitted by Laws and Regulations, and shall not unreasonably
encumber the Site and other areas with construction equipment or other
materials or equipment. Contractor shall assume full responsibility for
any damage to any such land or area, or to the owner or occupant
thereof, or of any adjacent land or areas resulting from the performance
of the Work.

II. Should any claim be made by any such owner or occupant because of the
performance of the Work, Contractor shall promptly settle with such
other party by negotiation or otherwise resolve the claim by arbitration
or other dispute resolution proceeding or at law.

lll. To the fullest extent permitted by Laws and Regulations, Contractor shall
indemnify and hold harmless the GCLBA, and the officers, directors,
members, partners, employees, agents, consultants and subcontractors
of each and any of them from and against all claims, costs, losses, and
damages (including but not limited to all fees and charges of, attorneys,
and other professionals and all court or arbitration or other dispute
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resolution costs) arising out of or relating to any claim or action, legal or
equitable, brought by any such owner or occupant against the GCLBA, or
any other party indemnified hereunder to the extent caused by or based
upon Contractor's performance of the Work.

2. Removal of Debris During Performance of the Work: During the progress of
the Work Contractor shall keep the Site and other areas free from
accumulations of waste materials, rubbish, and other debris. Removal and
disposal of such waste materials, rubbish, and other debris shall conform to
applicable Laws and Regulations.

3. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean
the Site and the Work and make it ready for utilization by the GCLBA and its
Contractors and/or potential buyer or lessor. At the completion of the Work
Contractor shall remove from the Site all tools, appliances, construction
equipment and machinery, and surplus materials and shall restore to original
condition all property not designated for alteration by the Contract
Documents.

4. Boarding of Windows and/or Doors: At the completion of the Work
Contractors shall replace all boards to windows and doors. If decorative
boarding is on structure, contractor shall make all efforts possible to avoid
damaging these boards. Decorative boarding will be retrieved by community
groups prior to demolition.

PART 2 DESCRIPTION OF WORK

The Work covered by this section includes the abatement and disposal of asbestos
containing material and environmentally hazardous material/wastes located on
residential/commercial properties scheduled for demolition or rehabilitation in the City
of Flint and/or Genesee County.

SUMMARY OF WORK
A. Hazardous Materials/Waste Disposal

1. Contractor is required to complete the Pre-Abatement Walk-through Form and
the Pre-Demolition Walk-through Form for each contracted property prior to
beginning the relevant scope of work. The Pre-Abatement and Pre-Demolition
Walk-through form must be included in the Request for Payment package for
each property.

Pre-Abatement Walk-through (PA) and Pre-Demo Walk-through (PD) process:

Once a contract is signed, GCLBA will issue a Notice to Proceed with abatement activities.

a. Abatement contractors are to complete the PA prior to beginning abatement
activities.
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i. If adiscrepancy/additional material is noted, it constitutes a Stop Work
order and the prime contractor is to contact the GCLBA immediately.
GCLBA will request the PA be submitted at this time.

ii. If no discrepancy/additional material is noted, then contractor is to
retain the PA and provide it with the payment request packet or when
otherwise requested.

iii. The PA must be signed and dated no later than the Abatement NESHAP
Date.

b. Upon completion of abatement, the demolition contractor is to complete the
PD.

i. If a discrepancy/additional material is noted, contractor should work to
address the problem with abatement contractor, MDEQ, and GCLBA as
necessary.

ii. If no discrepancy/additional material is noted, then contractor is to
provide GCLBA with a copy (electronic is fine) of the signed/dated PD.

iii. Once GCLBA receives the PD certifying asbestos abatement is complete,
we will coordinate compliance inspections with our surveyors.

1. Contractors are welcome to accompany surveyors on
compliance inspections, but compliance inspection schedules
will not be modified to allow contractors to attend.

2. Allow 10 business days for compliance inspections to be
completed.

3. Contractor will be responsible for any fees/costs incurred by
GCLBA for failed compliance inspections. GCLBA will pay for
passed compliance inspections.

Once GCLBA receives clearance approval from the surveyor, a demolition Notice
to Proceed will be prepared for the cleared properties.

2. Contractors will be authorized by the GCLBA to proceed on the removal and
disposal of environmentally hazardous materials from specific
residential/commercial structures.

3. Each residential/commercial building has been surveyed and inspected for the
presence of hazardous materials/waste including but not limited to one or more
of:

Asbestos Containing Building Materials

Pesticides/Herbicides

Fluorescent Light Bulbs

Fluorescent Light Fixture Ballasts

Mercury Switches

Fuels/Solvents/Qils

Underground Storage Tanks

Aboveground Storage Tanks

Refrigerators/Air Conditioners/Freezers

j. Tires

S@ o a0 T

The Contractor shall properly remove, pack, and dispose of these in accordance
with all applicable current regulations.
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4. A site specific Pre-Demolition Inspection/Hazardous Materials Survey will be
prepared by others for each structure.

5. The Pre-Demolition Inspection/Hazardous Materials Survey will document the
presence of each material/waste identified, the location and quantity of each
material/waste.

6. Contractor is to visit each site prior to submitting quotes in order to arrive at a
clear understanding of the conditions under which the work is to be done and to
make their own determination as to the amount of asbestos and/or hazardous
materials to be removed from the sites. Contractor will be held responsible to
have compared the premises with the hazardous materials survey, drawings,
specifications, or other provided items, and to have satisfied himself as to all
conditions affecting the execution of the work.

7. Change Orders will not be approved for this project. When submitting pricing
proposals Bidders must ensure prices quoted allow for the removal of additional
materials without a change order as no changes will be accepted barring
discovery of material whose removal requires substantial work.

8. Following authorization to proceed, Contractor shall remove all specified
asbestos, hazardous materials, and other materials banned from landfill disposal,
regardless of the estimated quantities provided in the Hazardous Materials
Survey Report.

9. No payment adjustments in excess of the quantities identified in the hazardous
materials survey shall be made by the GCLBA without prior written
authorization. Deviations from the hazardous materials survey shall be
submitted to the Demolition Program Coordinator: Genesee County Land Bank,
452 South Saginaw Street, Flint, Michigan48502, (810) 257-3088.

10. A summary of hazardous materials within each structure will also be provided in
an electronic spreadsheet. Following abatement and removal, Contractor shall
provide to GCLBA all actual quantities on a per unit basis. Contractor shall submit
the inventory of actual quantities removed in electronic format to the GCLBA
designated file sharing program. Reporting formats shall be provided by the
GCLBA.

11. Contractor shall submit invoices on a per unit basis. Invoices formats shall be
pre-approved by the GCLBA with required supporting documentation.
PART 3 PRE-WORK SUBMITTALS
The Contractor will submit a Work Plan to include the following:
A. Work Plan

1. Address Specific Schedule and sequence of work.
2. Sampling and analysis protocols as necessary.
3. Quality Control procedures.
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B.

Health and Safety Plan

A written Health and Safety Plan (HASP) shall be submitted prior to the start of
Work. The HASP must be prepared to comply with the appropriate Federal, State,
and local regulations, which mandate work practices. This plan must be submitted in
writing to the Project Manager prior to the start of any site work.

PART 4 HAZARDOUS MATERIAL/WASTE COLLECTION AND DISPOSAL

A.

The Contractor is responsible for providing the appropriate packaging to transport
the materials/wastes from each site in accordance with all applicable state and
federal laws.

Pack and properly dispose of waste identified during the environmental inspections.
Include laboratory analysis for characterization if necessary. (55 gallon drums
properly labeled shall be used for packing material). Documentation tracking waste
from site to disposal is required for payment.

If applicable, all materials/wastes must be segregated and packaged according to the
applicable hazardous class (i.e., flammables, corrosives, etc.) before leaving an
individual site. Materials may be combined (lab packed) from site to site according
to hazard class. Certain items can be disposed of as solid waste or recycled as
appropriate.

The Contractor is responsible for preparing the proper shipping papers necessary to
transport the materials from each individual site at the time the materials leave the
site.

If it is necessary for the Contractor to store the materials/wastes overnight to
facilitate lab packing or disposal, the materials can only be stored in accordance with
applicable regulations.

The shipping papers will be carried at all times by the transporter when moving the
materials/wastes on public roadways.

The Contractor will conform to all necessary vehicles placarding when transporting
materials.

The Contractor will maintain a separate inventory sheet (trip log) for each property
that hazardous materials/wastes are removed in accordance with the Michigan
Department of Environmental Quality Operation Memo 121-3, Revised part 121
Consolidated Manifest Management Procedures and in accordance with the
Michigan Department Of Environmental Quality Hazardous Waste, Liquid Industrial
Waste, and PCB Manifest Requirements (Rev October 22, 2007). The records must
indicate the property address, type and quantity of materials/waste removed.

PART 5 TECHNICAL

A.

DESCRIPTION
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Environmentally Hazardous Material Removal and Disposal

1) It shall be the responsibility of Contractor to remove and dispose of material
identified in the pre-demolition inspection/hazardous materials survey of
structures as being environmentally hazardous. Contractor shall remove all
specified asbestos, hazardous materials, and other materials banned from
landfill disposal, regardless of the estimated quantities provided in the
Hazardous Materials Survey Report. Adjustments shall be included in the final
total quantity reported by the Contractor; however, no payment adjustments in
excess of the quantities identified in the hazardous materials survey shall be
made by the GCLBA without prior written authorization.

B. SUMMARY

This section includes the following:

1) Removal and disposal of potentially environmentally hazardous material.
C. SUBMITTALS

1) Upon completion of the material/waste collection and disposal the Contractor
will provide a separate Inventory Sheet for each property that materials/wastes
were removed. Asbestos and hazardous materials removed must be itemized for
each structure on a per unit basis.

The Inventory Sheet will be supported by the following paperwork (as applicable
to the individual property).

a. A copy of the disposal manifest and/or shipping papers used to dispose of
materials/wastes from each disposal/recycling facility.

b. A copy of the CFC recovery certificate signed and certified by the licensed
CFC recovery professional.

c. A copy of the scrap metal receipt for AST/USTs and other metals.

d. A copy of the Scrap Tire Transportation Record (Form EQP5128) signed by
the “SCRAP TIRE END USER/PROCESSOR/DISPOSER” and Consolidated Load
Scrap Tire Transportation Record (Form EQP5128a).

2) Landfill records for record purposes indicating receipt and acceptance of asbestos
materials by a landfill facility licensed to accept such wastes.

a. Contractor shall supply GCLBA with a copy of all landfill, recycling, weight
tickets, disposal receipts, manifests and other documentation relating to the
removal and disposal of asbestos and hazardous materials/specified wastes
from the properties.

b. Landfill receipts/waste manifests must be submitted to the Land Bank
within 10 days with invoice at the completion of project.

D. HAZARDOUS CONDITIONS:
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1) The Contractor will be authorized to perform work at properties identified to
contain potentially environmentally hazardous material. The contractor will be
required to remove and dispose of such materials as directed by the GCLBA.
With few exceptions, it is the policy and practice of the GCLBA to abate what
can feasibly be abated despite the condition of the structure, whether or not a
structure will ultimately be demolished as asbestos containing. Conditions
inhibiting the abatement of identified materials must be thoroughly
documented and explained. Exceptions may be made in the case of roofing
materials in good condition and in cases where a composite sample of drywall
and joint compound contain less than 1% asbestos. Contractor will remove all
identified ACM unless otherwise directed by the Land Bank.

2) The pre-demolition survey will have identified potentially environmentally
hazardous material. These items may include but not be limited to the following:
flammables, fuels/waste oils, thinners/paints/solvents; underground storage
tanks; pesticides; mercury switches, fluorescent light bulbs, etc. These items are
to be removed and disposed by a licensed contractor familiar with the proper
procedures. These materials are required to be characterized and placed with
like materials in clearly marked 55 gallon drums or other containers and
disposed of properly prior to any site demolition work.

3) Contractor shall supply GCLBA with a copy of all landfill, recycling, weight tickets,
disposal receipts, manifests and other documentation relating to the removal
and disposal of asbestos and waste materials from the properties.

E. CERTIFICATION OF PROPERTY

1) Contractor shall notify owner/owner’s representative in writing when each
specific listed property has been mitigated of potentially environmentally
hazardous material within 24 hours of completion of said work.

2) Contractor shall revise Notification of Intent to Renovate/Demolish through the
Asbestos Notification System (ANS) website and upload pictures certifying the
completion of mitigation of asbestos and waste materials. Contractor must
submit a 10-day NESHAP notification for Asbestos Containing Materials (ACM).
NO EXCEPTIONS!

3) Contractor shall take photos documenting the removal of specified
environmentally hazardous materials and upload to a file sharing site to be
designated by the GCLBA.

F. POLLUTION CONTROLS

1) Under the authority of Section 112 of the Clean Air Act, as amended, 42 U.S. C.
1857 (C-7), the Administrator of the United States Environmental Protection
Agency (EPA) promulgated National Emission Standards for Hazardous Air
Pollutants on April 6, 1973, (38 F.R. 8820) Asbestos was designated a hazardous
air pollutant, and standards were set for its use, and to control asbestos
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emissions. It was determined that one significant source of asbestos emissions
was the demolition of certain buildings and structures.

Additionally, contractors are required under authority of Section 114 (a) to
follow EPA personnel (or other authorized regulatory personnel) to freely enter
any of your facilities or demolition sites, to review any records, inspect any
demolition method, and sample or observe any omissions.

All demolition operations conducted by Contractor are to be in compliance with
applicable provisions of Section 112 of the Act and 40 C.F.R. Section 61.22(d).

In addition, Section 113(c)(1) of the Act (42 U.S.C. 1857 C-8(c)(1), provides that
any person who knowingly fails or refuses to comply with any such order shall be
punished by a fine of not more than $25,000 per day of violation, or by
imprisonment for not more than one year, or by both.

Finally, Section 113(c)(2) of the Act (42 U.S.C. 1857 C-8(c)(2), provides that any
person who knowingly makes any false statement in any report required under
the Act shall be punished, upon conviction, by a fine of not more than $10,000 or
by imprisonment for not more than six months, or by both.

2) Use water mist, temporary enclosures, and other suitable methods to limit the
spread of dust and dirt. Comply with governing environmental protection
regulations.

Do not create hazardous or objectionable conditions, such as ice, flooding, and
pollution, when using water.

3) Remove and transport debris in a manner that will prevent spillage on adjacent
surfaces and areas.

4) Clean adjacent buildings and improvements of dust, dirt and debris caused by
demolition operations. Return adjacent areas to condition existing before start
of demolition.

5) Contractor shall limit hours of operation to Monday through Saturday during the
hours of 7:00 a.m. to 8:00 p.m. Special hours of operation outside the normal
hours must be approved by the GCLBA. Contractor shall limit noise pollution at
all times to prevent objectionable conditions.

PART 6 SUBMITTALS

A. In order to receive payment for completed work, all documentation must be
submitted for each property/project individually.

B. Payments will not be processed without receipt of waste manifest documenting
proper disposal of waste.

C. Request for Payment Packet must include:

1. Request for Final Payment
2. Sworn Statement — Must list all subcontractors
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a. If sub-contracting, you must provide proof that the sub-contractor is:
i. Appropriately licensed (including licensure to transport waste
or haul more than 7 scrap tires, if applicable) and,
ii. In compliance with the Michigan Workers’ Disability
Compensation Act requirements and appropriately licensed.
3. Waivers of Lien from yourself, as well Unconditional Waiver of Lien from all
subcontractors listed on Sworn Statement
Certified Payroll
Invoice on Contractor’s Letterhead
Pre-Abatement Walkthrough Form
Before and After Photographs of abated material(s): Photographs must
include the date, street address, and geo-tagging and be uploaded to GCLBA
designated file sharing program.
8. NESHAP Notification and MIOSHA Notification if required
9. Air Sampling Results (for RACM)
10. Field Report/Daily Log/ Inventory Sheet with supporting paperwork:
a. Abatement Summary sheet by individual project documenting per
item identified and per item removed:
i. Quantities quoted
ii. Actual quantities removed
iii. Material Destination
iv. Associated Manifests/BOLs
v. Associates Receipts provided by final destination
b. A copy of the disposal manifest and/or shipping papers used to
dispose of materials/wastes from each disposal/recycling facility.
i. A copy of the CFC recovery certificate signed and certified by
the licensed CFC recovery professional.
ii. A copy of the scrap metal receipt for AST/USTs and other
metals.
iii. A copy of the Scrap Tire Transportation Record (MDEQ Form
EQP5128 (12/15)) signed by the “SCRAP TIRE END
USER/PROCESSOR/DISPOSER”

No vk

END OF SECTION
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SECTION 2- ASBESTOS ABATEMENT & DISPOSAL SCOPE OF WORK

PART 1 GENERAL

1.01 SECTION INCLUDES
Removal and disposal requirements for asbestos containing materials (ACM). It is
recommended that the contractor review and consider the recommendations reported
in the Pre-Demolition Inspection/Hazardous Materials Survey when performing asbestos
abatement and general building demolition activities. With few exceptions, it is the
policy and practice of the GCLBA to abate what can feasibly be abated despite the
condition of the structure, whether or not a structure will ultimately be demolished as
asbestos containing.

Conditions inhibiting the abatement of identified materials must be thoroughly
documented and explained. Exceptions may be made in the case of roofing materials
in good condition and in cases where a composite sample of drywall and joint
compound contain less than 1% asbestos. Contractor will remove all identified ACM
unless otherwise directed by the Land Bank.

1.02 REFERENCE STANDARDS

The publications listed below form a part of this Section to the extent referenced. The
publications are referenced in the text by basic designation only.

A. American Society for Testing and Materials (ASTM)

1.

2.

ASTM E 736 (1986) Cohesion/Adhesion of Sprayed Fire-Resistive
Materials Applied to Structural Members.
ASTM 1368 (1990) Visual Inspection of Asbestos Abatement Projects.

B. Code of Federal Regulations (CFR)

1. CFR 29 Part 1926/1910 Construction Industry Occupational Safety and
Health Standards.

2. CFR 40 Part 61 National Emissions Standards for Hazardous Air Pollutants.

3. CFR 40 Part 260 General Regulations for Hazardous Waste Management.

4, CFR 40 Part 263 Standards Applicable to Transporters of Hazardous
Waste.

5. CFR 40 Part 763 Asbestos.

6. CFR 49 CFR 171 Department of Transportation Regulations to Stipulate
Requirements for Containers and Procedure for Shipment of Hazardous
Waste.

C. National Fire Protection Association (NFPA)

1. NFPA 10 (1988) Portable Fire Extinguishers.

2. NFPA 70 B (1990) Recommended Practice for Electrical Equipment
Maintenance.

3. NFPA 90A (1989) Installation of Air Conditioning and Ventilating Systems.

4, NFPA 101 (1988) Safety to Life from Fire in Buildings and Structures.

5. NFPA 90A (1989) Installation of Air Conditioning and Ventilating Systems.
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D. National Institute of Occupational Safety and Health (NIOSH)

1. NIOSH —01 Manual of analytical Methods
E. State of Michigan
1. Public Act 451, Michigan Natural Resources and Environmental
Protection Act
2. MIOSHA Act 154 General Industry and Construction (as amended) Safety
Standards.
F. United States Environmental Protection Agency (U.S. EPA)
1. U.S. EPA SW-846, Test Methods for Evaluating Solid Waste.

1.03 MEASUREMENT
The removal and disposal of ACM will be quoted rate. Estimated quantities of ACM will
be provided in the Pre-Demolition Inspection/Hazardous Materials Survey. Contractor is
responsible for verifying actual quantities and conditions prior to preparing bid.

1.04 PAYMENT
All acceptably completed work as required under this Section for the removal and disposal
of ACM found on site will be paid as bid and authorized. No payment will be made for
work not completed.

1.05 DEFINITIONS
A. Friable Asbestos Containing Material
As defined in 40 CFR Part 61, Subpart M, any material containing more than 1
percent asbestos as determined using the method specified in 40 CFR Part 763,
Appendix A, Subpart F, Section 1, Polarized Light Microscopy, that when dry, can
be crumbled, pulverized, or reduced to powder by hand pressure.

B. Nonfriable Asbestos Containing Material
As defined in 40 CFR Part 61, Subpart M, any material containing more than 1
percent asbestos as determined using the method specified in 40 CFR Part 763,
Appendix A, Subpart F, Section 1, Polarized Light Microscopy, that, when dry,
cannot be crumbled, pulverized or reduced to powder by hand pressure.

C. Category | Nonfriable Asbestos Containing Material
As defined in 40 CFR Part 61, Subpart M, asbestos-containing packings, gaskets,
resilient floor covering, and asphalt roofing products containing more than 1
percent asbestos as determined using the method specified in 40 CFR Part 763,
Appendix A, Subpart F, Section 1, Polarized Light Microscopy, that when dry,
cannot be crumbled, pulverized, or reduced to powder by hand pressure.

D. Category Il Nonfriable Asbestos Containing Material
As defined in 40 CFR Part 61, Subpart M, any material, except Category |
nonfriable ACM, containing more than 1 percent asbestos as determined using
the methods specified in Appendix A, Subpart F, 40 CFR Part 763, Section 1,
Polarized Light Microscopy, that when dry, cannot be crumbled, pulverized, or
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reduced to powder by hand pressure.

E. Asbestos Regulated Work Area
An area contained and controlled where asbestos containing materials (ACM)
operations are performed and isolated by physical boundaries to prevent the
spread of ACM and control access to authorized persons. Containment may
consist of full containment area, single or double bulkhead containment area,
mini-containment area, modified containment, glove bag, or other techniques.
An outdoor regulated work area is not isolated within a containment enclosure,
but is otherwise secured by means of physical barriers, boundary warning tape,
and signage, etc., to control access by unauthorized persons.

F. Time-Weighted Average
The Time Weighted Average (TWA) is an average of airborne concentration of
fibers (longer than 5 micrometers) per cubic centimeter of air based on an 8-
hour exposure duration, which represents the employee’s 8-hour workday as
defined in Appendix A of 29 CFR Part 1926, Section 1926.1101.

G. Amended Water
Water containing a wetting agent or surfactant with a surface tension of at least
29 dynes per square centimeter when tested in accordance with ASTM D 1331.

H. Adequately Wet
As defined in 40 CFR Part 61, Subpart M, sufficiently mix or penetrate with liquid
to prevent the release of particulates from the source material. Continue wetting
asbestos-containing material (ACM) if visible emissions are encountered during
abatement activities. When uncertainties arise, continue wetting material until
uncertainties diminish.

Competent Person

As defined in 29 CFR Part 1926, should be experienced in administering and
supervising asbestos abatement projects. A competent person should be familiar
with safe and reasonable work practices, abatement methods, protective
measures for personnel, inspection of asbestos abatement work areas,
evaluating the adequacy of containment barriers, placement and operation of
local exhaust systems, waste containment and disposal procedures,
decontamination units, and site health and safety health requirements. The
designated “competent person” will be responsible for compliance with
applicable local Sate, and Federal requirements and for enforcing the site-
specific Health and Safety Plan (HASP).

1.07 SUBMITTALS

A. Work Plan
Before proceeding with any removal and disposal work, submit an address
specific work plan that includes the procedures proposed for the
accomplishment of all specified activities. Indicate all materials to be removed
and any materials that contractor intends to remain. The procedures shall
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provide for safe conduct of the work, careful removal and disposition of
asbestos-containing materials, and property protection. The procedures shall
provide a detailed description of the methods and equipment to be used for
each operation, and the sequence of operations. The work plan shall be based
on work experience, and the guidance provided in this specification.

B. Health and Safety Plan
Submit a Health and Safety Plan (HASP) before beginning removal or disposal
activities. Include in the HASP required personal protective equipment,
respiratory protection, asbestos regulated work area controls, and hazard
communication program.

C. Qualifications
Submit adequate information to conclude the qualifications of the Contractor,
on-site supervisors, workers, all subcontractors, and the independent testing
laboratory performing asbestos abatement activities are properly trained in
safety procedures associated with handling asbestos-containing materials.
Specify the staff organization to include subcontractors used for this project.
Include qualifications and certifications of the designated “competent person.”

D. Air Sampling Results
Conduct fiber counting for air quality during each sampling event. Provide results
within 24 hours of completion of each sampling event. Notify the GCLBA
immediately if any airborne levels of asbestos fibers are encountered above
levels established in the HASP. Provide a table including sampling results within
10 working days of the date of collection. Provide a signature of the authorized
representative of testing laboratory.

G. Manifests
Submit waste documentation for all shipments removed from the property.
Waste disposal manifests will be signed by the GCLBA-appointed representative.

1.08 REGULATORY REQUIREMENTS

A Permits
Obtain all necessary permits and licenses for asbestos abatement activities.
Provide all required pre-abatement notifications. Notify the State of Michigan,
Michigan Department of Energy, Labor & Economic Growth, local agencies, and
the GCLBA in writing at least 10 calendar days before beginning abatement
activities. Where applicable, notify the Michigan Department of Environmental
Quality in writing at least 10 business days before beginning abatement
activities. Conduct all abatement activities in accordance with 40 CFR Part 61,
Subpart M, state and local requirements to include the mandatory “Notification
of Intent to Renovate/Demolish” form and other required notification
documents.
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B. Health and Safety Compliance
Comply with all applicable laws, ordinances, rules, regulations, whether stated or
omitted from bidding documents. While conducting all handling, storing,
transporting, and disposing activities for asbestos waste materials, comply with
the applicable requirements of 29 CFR Part 1910, 29 CFR Part 1926, 40 CFR Part
61, Subpart A, and 40 CFR Part 61, Subpart M, NFPA 10, NFPA 70, NFPA 90A,
NFPA 101. In case of a discrepancy between the requirements of this
specification, applicable laws, rules, criteria, ordinances, regulations, and
referenced documents vary, the most stringent requirement as determined by
the GCLBA or GCLBA's Representative shall apply.

1. Air Monitoring

a. Conduct personal air sampling as defined by the previously noted
regulations. Monitoring for of airborne asbestos fibers and lead
dusts. Adhere to all permit and regulatory requirements for air

quality.
2. Respiratory Protection Program
a. Establish and implement a respiratory protection program in

accordance with 29 CFR 1926, Section 1926.1101,29 CFR Part
1910, Section 1910.134. Include medical monitoring, employee
training, procedures for respirator use, respirator fit-testing,
routine inspection, and storage. Select and use respirators in
accordance with manufacturers’ recommendations, Mine Safety
and Health Administration, and the National Institute for
Occupational Safety and Health requirements for use in
environments containing airborne asbestos fibers.

3. Training

a. All employees working directly with asbestos-containing material
and wastes must have successfully completed a course of
asbestos training as specified by United States Environmental
Protection Agency (EPA) requirements at 40 CFR Part 763, Subpart
E, Appendix C, within 1 year prior to conducting asbestos
abatement activities. Each worker must successfully complete the
“Worker” course, and on-site supervisors and technical support
personnel must successfully complete the
“Contractor/Supervisor” course.

4, Medical Monitoring

a. Conduct medical monitoring requirements as described in 29 CFR
Part 1926, Section 1926.1101 and the requirements of the
Contractor’s Health and Safety Plan found.
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5. Personal Protective Equipment

a. Provide personnel working in asbestos environments with whole
body protection as specified in Section 01110, Health, Safety, and
Emergency Response. Single-use coveralls shall be disposed as
asbestos-contaminated waste upon exiting from the asbestos
regulated work area.

1.09 PROJECT CONDITIONS

Site summaries and Pre-Demolition Inspection/Hazardous Materials Survey will be
provided to Contractor at the time Contractor is authorized to proceed with abatement
and disposal.

PART 2 PRODUCTS
2.01 MATERIALS
A. Wetting Agent

1. Amended Water
a. Comply with ASTM D 1331.

2. Removal Encapsulant

a. Provide a removal or penetrating encapsulant when conducting
asbestos abatement activities that require a longer removal time
or are subject to rapid evaporation of amended water. The
removal encapsulant shall be capable of wetting the ACM and
retarding fiber release during disturbance of the ACM equal to or
greater than provided by amended water.

B. Strippable Coating
Provide additional incidental items necessary to complete specified activities.

C. Prefabricated Decontamination Unit(s)
Provide additional incidental items necessary to complete specified activities.

D. Chemical encapsulant
Provide additional incidental items necessary to complete specified activities.

E. Chemical encasement materials
Provide additional incidental items necessary to complete specified activities.

F. Material Safety Data Sheets (for all chemicals proposed)
Provide additional incidental items necessary to complete specified activities.

G. Sheet Plastic
Provide sheet plastic as specified herein and in the largest size necessary to
minimize seams. Comply with ASTM D 4397 and NFPA 701.

H. Other items
Provide additional incidental items necessary to complete specified activities.
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2.02 EQUIPMENT

A.

B
C.
D

High efficiency filtered local exhaust equipment

Vacuum equipment
Pressure differential monitor

Air monitoring equipment

Provide appropriate air monitoring equipment to evaluate concentrations of
airborne asbestos fibers and comply with applicable regulations.

Respirators

Provide respirators as specified in Part 1.08.B.2 of this Section

Glove Bag

Provide glove bags that comply with 29 CFR Part 1926.

Duct Tape

Provide industrial grade duct tape in 2 inch and 3 inch widths, suitable for
bonding sheet plastic and disposal containers specified herein.

Leak-Tight Containers

Provide leak-tight disposal containers and bags for asbestos-containing materials
and generated wastes as specified herein. All disposal containers shall be either
pre-labeled or affixed with OSHA warning label, as specified in 29 CFR Part 1926.

2.03 SOURCE QUALITY CONTROL

Encapsulants shall conform to USEPA requirements, shall contain no toxic or hazardous
substances or solvent, and shall meet the following requirements:

A.

Requirements and Corresponding Test Standards for All Encapsulants

Requirement
Flame Spread — 25, Smoke Emission — 50

Combustion Toxicity

Zero Mortality

Life Expectancy — 20 years
Permeability — Minimum 0.4 perms

Test Standard

ASTM E 84

University of Pittsburg Protocol
University of Pittsburg Protocol
ASTM C 732 (Accelerated Aging Test)
ASTM E 96

Additional Requirements and Corresponding Test Standards for Bridging

Encapsulant
Requirement

Cohesion/Adhesion Test — 50 pounds of force/foot

Fire Resistant
Impact Resistance — Minimum 43 in/lb
Flexibility — no rupture or cracking

Test Standard

ASTM E 736

ASTM E 119

ASTM D 2794- (Gardner Impact Test)
ASTM D 522- (Mandrel Bend Test)

Additional Requirements and Corresponding Test Standards for Penetrating

Encapsulant
Requirement

Cohesion/Adhesion Test — 50 pounds of force/foot

Fire Resistant
Impact Resistance — Minimum 43 in/Ib
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Flexibility — no rupture or cracking ASTM D 522 (Mandrel Bend Test)

D. Additional Requirements and Corresponding Test Standards for Bridging
Encapsulant
Requirement Test Standard
Cohesion/Adhesion Test — 50 pounds of force/foot ASTM E 736
Fire Resistant ASTM E 119
Impact Resistance — Minimum 43 in/lb ASTM D 2794 (Gardner Impact Test)
Flexibility — no rupture or cracking ASTM D 522 (Mandrel Bend Test)
E. Additional Requirement and Corresponding Test Standards for Lock-Down
Encapsulant
Requirement Test Standard
Fire Resistant ASTM E 119
Bond Strength ASTM E 736
PART 3EXECUTION

3.01 GENERAL
Remove and dispose asbestos-containing material to a licensed recycle facility. Obtain
all required permits and approval documents. Provide approved containers, vehicles,
equipment, labor, signs, placards, labels, manifests, and other documents necessary for
accomplishing the work including materials necessary for spill cleanup from removal
operations. Coordinate any additional sampling that may be necessary with GCLBA.

A. Safety Guidelines
Personnel working inside and in the general vicinity of the cleanup area shall be
trained and made thoroughly familiar with the safety precautions, procedures,
and equipment required for controlling the potential hazards associated with
this work. Personnel shall use proper protection and safety equipment during
work in and around the asbestos regulated work area.

B. Controls
Areas where asbestos abatement activities are conducted should be adequately
secured as specified herein.

Perform work in accordance with the requirements and specifications and take
direction only from the GCLBA for this contract. Any other party that proposes to
give direction to the contractor shall be immediately referred to the GCLBA.

C. Routine Cleaning
1. Package all loose asbestos-containing materials and debris and remove from
the work area to the load-out area.
2. Vacuum work areas with HEPA vacuum or other high volume HEPA-filtered
transfer equipment.
Inspect and maintain polyethylene and PVC in work and high traffic areas.
4. If air sample results exceed prescribed level, wipe clean containment and
decontamination areas.

w
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3.02

ABATEMENT PROCEDURES

A.

Methods

Determine and implement the most efficient asbestos abatement method in
conformance with this specification and applicable regulations. Employ proper
handling procedures in accordance with 29 CFR Part 1926 and 40 CFR Part 61,
Subpart M, and the requirements specified herein. Abatement techniques and
items identified shall be detailed in the Work Plan including but not limited to
details of construction materials, equipment, and handling procedures, and
necessary safety precautions.

Revised Quantities

Before the Asbestos containing materials and/or contaminated debris has been
removed, verify the previously submitted quantity estimates of other asbestos-
containing materials and notify the GCLBA of any changes in the quantities. No
payment adjustments in excess of the quantities identified in the hazardous
materials survey shall be made by the GCLBA without prior written
authorization.

Air Monitoring

Perform sampling and analysis for airborne concentration of asbestos fibers in
accordance with 29 CFR Part 1926 Section 1926.1101, the air monitoring plan,
and as specified herein. Collect personal air monitoring samples to represent the
work activities for each shift, or a minimum of two, whichever is greater. Results
of the personal samples shall be posted at the job site and made available to the
GCLBA as specified herein. The Contractor shall maintain a fiber concentration
inside enclosed containment regulated work area equal to or less than 0.1 f/cc
expressed as an 8 hour, TWA during asbestos abatement. If fiber concentration
rises above 0.1 f/cc, the Contractor will examine work procedures to determine
the cause and work to implement corrective actions.

Workers shall not be exposed to an airborne fiber concentration in excess of 1.0
f/cc, as average over a sampling period of 30 minutes. If either an environmental
concentration of 1.0 f/cc expressed as an 8-hour TWA or a personal excursion
concentration of -1.0 f/cc expressed as a 30-minute sample occur inside the
enclosed work area, stop work immediately, notify the GCLBA, and implement
additional engineering controls and work practice controls to reduce airborne
fiber levels below prescribed limits in the work area.

Conduct personal sampling required by 29 CFR Part 1926 Section 1926.1101, in
accordance with the NIOSH Method 7400, Phase Contract Microscopy (PCM).

Per regulation, environmental and perimeter air monitoring outside of regulated
containment areas shall not exceed clearance levels contained in 40 CFR part
763, subpart E, which is 0.01 f/cc or no more than background levels
representing the same area before the asbestos work began.

For final clearance samples, the Contractor will conduct sampling at a sufficient
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velocity and time to collect a sample volume necessary to establish the limit of
detection of the method used at 0.01 f/cc or background levels, whichever is
higher. Background, environmental, quality assurance and final air clearance
samples will be collected and analyzed according to NIOSH Method 7400
methodology.

1. Routine Air Sampling
Provide personal sampling as indicated in 29 CFR Part 1926 Section
1926.1101, state and local requirements, and in accordance with the air
monitoring plan. Conduct air sampling at least once during every shift,
close to the work in the containment area, outside the clean room
entrance to the containment area, inside the clean room, outside the
load-out unit exit, and at the exhaust discharge point of the local exhaust
system.

2. Sampling After Final Clean-Up (Clearance Sampling)
Prior to conducting final air clearance monitoring, conduct a final visual
inspection with the Engineer. Final clearance air monitoring shall not
begin until acceptance of this final cleaning by the Engineer. Comply with
the sampling and analytical methods provided in NIOSH-01 Method 7400
(PCM) with optional confirmation of results by NIOSH-01 Method 7402
(TEM).

3. Failure to Meet Air Quality Requirements
If clearance sampling results fail to meet the final clean-up requirements,
reclean, resample, and reanalyze until final clean-up requirements are
met. Costs associated with additional samples, cleaning, and inspections
will be paid by the Contractor.

D. Additional Bulk Asbestos Sampling
Bulk asbestos sampling and polarized light microscopy analysis (PLM) has been
conducted for various materials located throughout the site. During debris
removal, previously unidentified potential asbestos-containing material may be
encountered, requiring bulk sampling and analysis. Additional bulk sample
analyses as required under this Section shall be paid by the Contractor. Perform
bulk sampling as required or as specified by the GCLBA. Employ a laboratory for
testing and analysis, which routinely provides analytical services acceptable to
Michigan Department of Environmental Quality and EPA.
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E. Asbestos Abatement
Collect and place in sealed, leak-tight containers all asbestos waste, scrap,
debris, bags, containers, equipment, and asbestos contaminated personal
protective equipment. Use 6-mil, double wrapped polyethylene sheets, sealed
fiberboard boxes, or other approved containers. Waste within the containers
must be wetted in case the container is damaged. Affix a warning label and a
Department of Transportation (DOT) label on each bag. Dispose waste material
at an approved, licensed asbestos landfill. For temporary storage, keep sealed
impermeable containers in asbestos waste load-out unit orin a
storage/transportation conveyance (dumpsters or roll-off boxes) in a manner as
acceptable by the GCLBA. Procedure for hauling and disposal asbestos-
containing material shall comply with 40 CFR Part 61, Subpart M, state, regional,
and local standards and specifications.

F. Waste Records
Provide final completed copies of the Waste Shipment Record for shipments of
all waste material as specified in 40 CFR Part 61, Subpart M, and other required
state waste manifest shipment records within 10 days of project completion.

G. Final Cleaning
Abate asbestos by collecting, packing, and storing all gross contamination in
accordance with all references and specifications. Once cleaning has been
completed, conduct a visual pre-inspection of the cleaned area. A final air
monitoring event will be performed to verify adequacy of clean-up. Re-cleaning
and follow-up inspections shall be at the Contractor’s expense. Upon completion
of the final cleaning, conduct a final visual inspection of the cleaned area.
Document the results. If the GCLBA or GCLBA’s Representative determines that
the abatement area does not meet final cleaning requirements, re-clean as
necessary and conduct additional follow-up inspection with the GCLBA.

H. Lock Down Encapsulant
In areas where friable ACM was removed, after clean-up of gross contamination,
and final visual inspection, but before removing plastic barriers, apply a post
removal (lockdown) encapsulant to floor, walls, ceilings, and other surfaces in
the removal area. When work was limited to glove bags only apply encapsulate
to item within glove bag.

END OF SECTION
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SECTION 3 — PCB CONTAINING EQUIPMENT REMOVAL

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Removal and disposal requirements for PCB ballasts. PCB containing light ballasts
and other electrical equipment may be present at the subject property.

1.02 REFERENCE STANDARDS

The publications listed below form a part of this Section to the extent referenced. The
publications are referenced in the text by basic designation only.

A. American Petroleum Institute (API)

1.

4,

APR Rp 2003, Protection Against Ignitions Arising out of Static, Lightning and
Stray Currents.

API Publ 2015, Safe Entry and Cleaning Petroleum Storage Tanks.

API Publ 2217, Guidelines for Confined space Work in the Petroleum
Industry.

APl Publ 2219, Safe Operation of Vacuum Trucks in Petroleum Service.

B. Code of Federal Regulations (CFR)

1.
2.

oukWw

10.

CFR 29 CFR 1910.146 OSHA - Permit Required Confined Spaces.

CFR 29 CFR 1926/1910 Construction Industry Occupational Safety and Health
Standards.

CFR 40 CFR 260 General Regulations for Hazardous Waste Management.

CFR 40 CFR Part 261 Identification and Listing of Hazardous Waste.

CFR 40 CFR Part 262 Standards Applicable to Generators of Hazardous Waste.
CFR 40 CFR Part 263 Standards Applicable to Transporters of Hazardous
Waste.

CFR 40 CFR Part 264 Standards for Owners and Operators of Hazardous
Waste Treatment, Storage, and Disposal Facilities.

CFR 40 CFR Part 265 Interim Status Standards for Owners and Operators of
Hazardous Waste Treatment, Storage, and Disposal Facilities.

CFR 49 CFR 171 Department of Transportation Regulations to Stipulate
Requirements for Containers and Procedure for Shipment of Hazardous
Waste.

CFR 40 CFR Part 761 Polychlorinated Biphenyls (PCB) Manufacturing,
Processing, Distribution in Commerce, and Use Prohibitions.

C. National Fire Protection Association (NFPA)

1.
2.

NFPA 30 (1990) Flammable and Combustible Liquids Code.

NFPA 70 B (1990) Recommended Practice for Electrical Equipment
Maintenance.

NFPA 325M (1991) Fire Hazard Properties of Flammable Liquids, Gases, and
Volatile Solids.
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4. NFPA 327 (1987) Standard Procedures for Cleaning or Safeguarding Small
Tanks and Containers.

D. National Institute of Occupational Safety and Health (NIOSH)
1. NIOSH 80-106 Criteria for a Recommended Standard for Working in Confined
Spaces.
E. State of Michigan

1. P.A. Act 451, Michigan Natural Resources and Environmental Protection Act
2. MIOSHA Act 154 General Industry and Construction (as amended) Safety
Standards.

F. United States Environmental Protection Agency (U.S. EPA)
1. U.S. EPA SW-846, Test Methods for Evaluating Solid Waste.

1.03 MEASUREMENT

A Removal and Disposal of PCB-containing Light Ballasts and Equipment
The removal and disposal of containerized PCB-containing light ballasts will be a
unit rate pay item. Estimated quantities of PCB-containing Light Ballasts and
Equipment are included the Pre-Demolition Inspection/Hazardous Materials
Survey.

1.04 PAYMENT

A. Removal and Disposal of PCB-containing Light Ballasts
All acceptably completed work as required under this Section for the removal
and disposal of containerized PCB-containing light ballasts found on site will be
paid as the lump sum cost as bid.

1.05 SUBMITTALS

A. Work Plan
Before proceeding with any removal and disposal work, submit a work plan that
includes the procedures proposed for the accomplishment of the removal and
disposal work. The procedures shall provide for safe conduct of the work; careful
removal and disposition of solid materials and liquid wastes; and property
protection. The procedures shall provide a detailed description of the methods
and equipment to be used for each operation, and the sequence of operations.
The work plan shall be based on work experience, and the guidance provided in
this specification.

B. Health and Safety Plan
Before proceeding with any removal and disposal work, submit a site-specific
health and safety plan (HASP) that includes the necessary precautions and safety
procedures proposed for the accomplishment of the removal and disposal work.
Include detailed information regarding temporary controls, including lock-
out/tag-out procedures, and hazardous material handling. The HASP shall be
based on applicable regulations, work experience, and the guidance provided in
this specification.
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Copies of all analyses performed for disposal.
D. Copies of all waste analyses or waste profile sheets.

Copies of all certifications of final disposal signed by the responsible disposal
facility official.

F. Information on who sampled, analyzed, transported, and accepted all wastes
encountered.
G. Information describing the sample method, rationale, results, and chain-of-

custody documentation for all testing.

F. Copies of all disposal manifests, bills of lading, load tickets, and other
transportation documentation.

G. Notice of Acceptance
After removing and disposing drums and small containers from the project site,
submit the name and location of the properly licensed disposal facility and a
copy of the written agreement from the disposal facility agreeing to accept
contaminated materials for disposal. This documentation shall include manifests
with quantities. The documentation is due 10 days after removal from the site.

H. Disposal Documents
Provide copies of all licenses, certificates, permits, agreements, manifests, chain
of custody records, weigh tickets, meter recordings, delivery tickets, and receipts
required or issued for material disposal. Provide a list of the equipment used, the
methods used, and the disposal areas and facilities used for disposing ballasts.
Provide a copy of the results of tests performed to comply with the
requirements of each disposal facility.

Manifests

Submit a copy of the official manifest for each shipment of contaminated
materials including, but not limited to, ballast contents and ballast carcasses
evidencing delivery of the material to the approved licensed disposal facility. All
manifests shall be in accordance with the requirements of 40 CFR, Part 262, 40
CFR, Part 761, Section 23 and State and local regulations. Manifests shall be
signed by the GCLBA or authorized official.

1.07 REGULATORY REQUIREMENTS

A. Statutes and Regulations
PCB-containing liquid removal, transportation, and disposal work shall be carried
out in accordance with 29 CFR, Part 1910 and 1926, State of Michigan Act 64, Act
641, Act 307 and Act 136 wherever applicable. Hazardous material shall be
transported in accordance with 40 CFR Part 263 to disposal facilities that operate
in accordance with 40 CFR Part 264 and 40 CFR Part 265. Obtain all licenses,
permits, certifications, receipts, etc., as required by such laws, regulations,
codes, and ordinances.
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B. General
All health and safety regulations relating to the removal, transportation, and
disposal of ballasts available in 29 CFR, Parts 1926 and 1910 shall be complied
with at all times. All pertinent regulations such as 29 CFR Parts 1910 and 1926
and 40 CFR 260, 261, 262, 263, 264, 761 and applicable state and local
regulations shall be followed for storing, containing, and handling drums and
small containers and for maintaining equipment for handling materials.

C. Protection of Employees and Visitors
Address the work in a manner such that its employees and site visitors will not
be subjected to hazardous and unsafe conditions. Comply with all safety
precautions, as required by 29 CFR Parts 1926 and 1910 and NFPA 329. Conduct
and document the appropriate level of electrical lock-out/tag-out procedures.

D. Toxicity Considerations
Exercise care to minimize exposure to PCB-containing material and petroleum
compounds when present during the handling of PCB-containing materials.

E. Flammability and Combustibility Considerations
Flammable and combustible vapors are likely to accumulate in work areas.
Exercise caution by observing the following precautions: (a) eliminate all
potential sources of ignition within the area; (b) present the discharge of static
electricity during venting of flammable and combustible vapors; and (c) prevent
the accumulation of vapors at ground level. Refer to APl Publication 2015, 2015A
and Recommended Practice 2003 for precautionary measures to follow during
vapor evacuation activities. All open flame and spark-producing equipment is to
be shut down and all electrical equipment must be explosion proof in
compliance with NFPA 70B Class I, Division |, Group D or otherwise approved for
use in potentially explosive atmospheres.

PART 2 PRODUCTS

2.01 GENERAL
Provide incidental equipment and materials necessary to complete specified activities,
including, but not limited to, provision of drums for PCB-containing ballasts, and any
scaffolding, cranes, or lifting equipment necessary to reach the areas for removal.

PART 3 EXECUTION

3.01 GENERAL
Disconnect or have disconnected power from ballasts and equipment being removed.
Remove and containerize all PCB-containing light ballasts and equipment and dispose of
properly. Obtain all required permits and approval documents. Provide approved
containers, vehicles, equipment, labor, signs, placards, labels, manifests, and other
documents necessary for accomplishing the work including materials necessary for spill
cleanup for material from removal operations. Coordinate and pay for any additional
sampling that may be necessary. Removal all PCB containing equipment discovered
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during abatement activities. No payment adjustments in excess of the quantities
identified in the hazardous materials survey shall be made by the GCLBA without prior
written authorization.

A. Safety Guidelines
Personnel working inside and in the general vicinity of the cleanup area shall be
trained and made thoroughly familiar with the safety precautions, procedures,
and equipment required for controlling the potential hazards associated with
this work. Personnel shall use proper protection and safety equipment during
work in and around the ballast, as specified in APl Publication 2217, AP RP 1604,
and in the site-specific health and safety plans. Proper guidelines regarding
safety precautions shall be required for handling all other items.

B. Control of the Work
Perform work in accordance with the requirements and specifications and take
direction only from the Engineer or On-site Representative for this contract. Any
other party that proposes to give direction to the contractor shall be
immediately referred to Engineer or On-Site Representative. Perform control
measures as specified in Section 01570.

3.02 CONTENTS VERIFICATION

A Sampling and Analytical Testing
A Pre-Demolition Inspection/Hazardous Materials Survey will be provided for
each structure. In general, the survey activities include an identification of the
general location and quantity of mechanical and/or electrical equipment that
may contain PCBs.

Any additional testing necessary is the responsibility of the Contractor. If
necessary, the Contractor shall collect samples to the extent required by the
approved off-site disposal facility receiving the material. All analytical testing as
required under this section shall be paid for by the Contractor and is incidental
to the Contract. Meet all regulatory requirements, including chain-of-custody
documentation. Provide testing results to the GCLBA.

3.03 EXAMINATION
Selected contractors will be authorized to proceed on the removal and disposal of
environmentally hazardous materials from specific residential/commercial structures. A
site specific hazardous material survey will be prepared by others for each structure and
will be provided to the contractor at the time of authorization. The Contractor is
encouraged to inspect the site of the proposed work, at the time of authorization to
proceed on the removal and disposal of environmentally hazardous materials from
specific residential/commercial structures. Prior to proceeding on the authorized work
Contractor may visit each of the listed sites to arrive at a clear understanding of the
conditions under which the work is to be done and to make their own determination as
to the amount of hazardous materials to be removed from the sites. Contractor will be
held responsible to have compared the premises with the hazardous materials survey,
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drawings, specifications, or other provided items, and to have satisfied himself as to all
conditions affecting the execution of the work. No payment adjustments in excess of the
guantities identified in the hazardous materials survey shall be made by the GCLBA
without prior written authorization.

3.05 DISPOSAL REQUIREMENTS

A. General
Materials requiring disposal shall become the property of the Contractor.
Dispose light ballasts at a facility licensed to receive, clean, recycle, and dispose
PCB-containing electrical equipment. Dispose all wastes in accordance with all
local, State, and Federal solid and liquid waste laws and regulations, including
those for hazardous waste, when applicable, as well as the Resource
Conservation and Recovery Act (RCRA), and conditions specified herein. These
services shall include all necessary personnel, labor, transportation, packaging,
manifesting, or completing waste profile sheets, equipment, and reports.
Provide all disposal and recycle information to the GCLBA.

B. Records
Maintain disposal and recycle records for all waste determinations, including: (1)
appropriate results of analyses performed, (2) sample locations, (3) substances
detected, (4) time of collection, and (5) other pertinent data as required by 40
CFR Part 280, Section 74 and 40 CFR Part 262 Subpart D. Record and make
available information regarding method of transportation, method of treatment,
method of disposal, quantities of waste, the names and addresses of each
transporter, and the disposal or reclamation facility. Prepare and maintain copies
and originals of disposal manifests, waste analyses or waste profile sheets, and
certifications of final treatment/disposal signed by the responsible disposal
facility official. Following contract completion, the records shall become the
property of the GCLBA.

C. Hazardous/Special Waste Manifests
U.S. EPA waste generator's identification number for the site may be required
due to the nature of the materials to be disposed. Work with the generator to
obtain this or other generator identification numbers. For hazardous and non-
hazardous contaminated liquid waste, utilize a State of Michigan approved
manifest system in conformance with the requirements identified in 40 CFR Part
262, 40 CFR Part 263 and 40 CFR Part 761.

The manifests shall comply with all of the provisions of the transportation and
disposal regulations. Prepare manifests for each load and obtain the appropriate
identification numbers and signatures. The designated representative of the
GCLB A will sign all hazardous and non-hazardous waste manifests.

Before waste transportation, all of the established pre-transport requirements
shall be met. The wastes shall be transported by a certified waste hauler (i.e., the
hauler must have an appropriate State waste identification number) in approved
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containers. All transporters must sign the appropriate portions of the manifest
and must comply with all of the provisions established in the applicable
regulations. Hazardous waste manifests must be signed by the generator.

Provide the GCLBA with manifests, certificates, and other such evidence as may
be required by local, State, and Federal regulations, to demonstrate that waste
materials of all types were properly transported to, received at, and disposed at
approved disposal facilities. After delivery of the load, provide a copy of the
manifest to the GCLBA.

D. Documentation of Treatment and Disposal
Dispose hazardous wastes at an approved treatment, storage, or disposal facility.
The disposal facility will maintain U.S. EPA or appropriate State permits and
waste treatment identification numbers and will comply with all of the
provisions of the disposal regulations. Documentation of acceptance of special
waste by a facility legally permitted to treat or dispose those materials shall be
furnished to the GCLBA following the delivery of those materials to the facility.

3.06  SPILLS

A Spill Responsibility
The Contractor is responsible for cleaning up all the leaks and spills from
decommissioning operations, drums, or other containers that occur because of
the Contractor's negligence. Immediate containment actions shall be taken as
necessary to minimize the effect to natural surroundings. Notify the GCLBA and
appropriate governmental authorities of the incident. Cleanup shall be in
accordance with applicable local, State, and Federal laws and regulations at no
additional cost to the GCLBA.

END OF SECTION
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SECTION 4 — RECYCLING OF CFCs

PART 1GENERAL
11 GENERAL

A. Contractor shall furnish all labor, material, equipment and incidentals required
to remove, handle, transport and recycle residual refrigerants (assumed to be
CFCs) contained in air conditioning units, refrigerators, drinking fountains, or
other similar devices.

B. Contractor shall submit to the GCLBA a copy of the applicable Contractor license
for CFC removal and handling.

C. Upon removal of CFCs from each unit, Contractor shall label each unit to indicate
the refrigerant has been recovered.

D. Contractor shall provide record documents in accordance with 40 CFR 82
verifying the removal procedures and amounts recovered.

PART 2 PRODUCTS
2.1 CONTAINERS AND LABELS

A. Cylinders for CFC removal, storage, and transportation shall be provided to the
Contractor by a licensed recycling facility.

B. Contractor shall provide labels that indicate that the refrigerant materials have
been evacuated.

PART 3 EXECUTION
3.1 GENERAL

A Contractor shall identify the locations of all equipment at the Site that are
believed to contain refrigerants and shall disconnect all utility services.

B. Using a method acceptable to the licensed recycling facility, Contractor shall
evacuate each unit of all refrigerants and containerize the materials for recycling.

C. Contractor shall ensure that the CFC containing units are de-pressurized and free
of all refrigerants. This may be accomplished by subsequent flushing with
pressurized nitrogen or another acceptable method.

D. Contractor shall transport all cylinders containing CFCs in accordance with the
applicable DOT regulations.

E. Contractor shall record and provide to GCLBA documentation of devices
evaluated, procedures used, amounts recovered and other information as
required by 40 CFR 82 upon completion of removal activities.

END OF SECTION
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SECTION 5 - ABATEMENT OF REGULATED MISCELLANEOUS MATERIALS

PART 1 GENERAL
11 GENERAL

A. Contractor shall furnish all labor, material, equipment, packaging, sampling, and
testing, and incidentals required to remove/abate, transport and dispose/recycle
all substances regulated under Federal, State and local statutes and land ban
restrictions. These substances may include but are not limited to items listed in
the Unit Rate Bid Schedule.

B. The quantities of hazardous and/or regulated materials are provided in the
Hazardous Materials Survey. Contractor will be authorized to proceed on the
removal and disposal of environmentally hazardous materials from specific
residential/commercial structures. A site specific hazardous material survey will
be prepared by others for each structure and will be provided to the contractor
at the time of authorization. The Contractor is encouraged to inspect the site of
the proposed work, at the time of authorization to proceed on the removal and
disposal of environmentally hazardous materials from specific
residential/commercial structures. Prior to proceeding on the authorized work
Contractor may visit each of the listed sites to arrive at a clear understanding of
the conditions under which the work is to be done and to make their own
determination as to the amount of hazardous materials to be removed from the
sites. Contractor will be held responsible to have compared the premises with
the hazardous materials survey, drawings, specifications, or other provided
items, and to have satisfied himself as to all conditions affecting the execution of
the work. No payment adjustments in excess of the quantities identified in the
hazardous materials survey shall be made by the GCLBA without prior written
authorization.

C. Contractor shall be aware that the buildings may contain lead based paint and as
such the potential for exposure exists. Contractor shall handle lead based paint
in accordance with all federal, state, and local regulations.

D. The Michigan Occupational Safety and Health Administration (MIOSHA) provides
protection and regulations for the safety and health of workers. The Department
of Community Health provides for the health of workers (517) 373-3500.

1. Contractor shall post any applicable State and/or Federal government
regulations at the job sites in prominent locations.

2. Contractor shall be responsible for training their workers in safe work
practices and in proper removal methods when coming in contact with
hazardous materials.
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E. Applicable Regulations (include but are not limited to):

1. RCRA, 1976 -Resource Conservation and Recovery Act: This federal
statute regulates generation, transportation, treatment, storage or
disposal of hazardous wastes nationally.

2. Part 111, Act 451, 1994 -Michigan's Hazardous Waste Management Act:
This statute regulates generation, transportation, treatment, storage and
disposal of hazardous wastes in Michigan.

3. Part 121, Act 451, 1994 -Liquid Industrial Waste Act: This statute
regulates the transportation of liquid industrial wastes in Michigan. This
includes non-hazardous liquids and hazardous liquids, which are not
subject to management under RCRA or Part 111, Act 451, 1994.

4, Toxic Substances Control Act (TSCA), 1976. This statute regulates the
generation, transportation, storage, and disposal of PCB wastes.

F. To use an off-site hazardous waste disposal facility, the Contractor must use the
Uniform Hazardous Waste Manifest (shipping paper).

1. Hazardous wastes may not be disposed of in sanitary landfills used for

solid waste.

2. Hazardous waste manifests shall be signed by the GCLBA or designated

representative.

Topic

Agency and Telephone Number

Small quantity hazardous waste management,
including hazardous waste stored in tanks

Materials Management Div., EGLE
(517) 284-6550

Liquid industrial waste disposal (hazardous and non-
hazardous)

Materials Management Div., EGLE
(517) 284-6550

Disposal of hazardous waste into municipal sanitary
sewers

Contact the superintendent of your wastewater
treatment plant for permission

Discharges to surface water such as through a drain
pipe or wastewater discharge

Office of Environmental Assistance, Permit Coordination
Program, EGLE (800) 662-9278

Discharges to groundwater, including septic systems

Office of Environmental Assistance, Permit Coordination
Program, EGLE (800) 662-9278

Pollution Incident Prevention Plans (PIPP)

Water Resource Div., Statewide Program Coordinator
EGLE (989) 439-3461

Hazard Communication (for chemicals in the work
place)

Michigan Department of Licensing and Regulatory
Affairs, Construction Safety and Health Division at (517)
284-7680 or General Industry Safety and Health Division
(GISHD) at (517) 284-7750

Burning of waste oil and other discharges to the air

Michigan Department of Environment, Great Lakes and
Energy, Jennifer Dixon, (616)-581-0044

Registration of underground fuel storage tanks

Storage Tank Division, Michigan Department of
Licensing and Regulatory Affairs (517) 241-8847

Installation, Inventory, testing & other requirements
for above ground and underground storage tanks (for
flammable and combustible)

Storage Tank Division, Michigan Department of
Licensing and Regulatory Affairs (517) 241-8847

Local fire prevention regulations and codes (including
chemical storage requirements)

Local fire chief or fire marshal
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Topic

Agency and Telephone Number

Building and outdoor storage Local government building or zoning official

requirements (including setbacks)

G.

Federal, State and local laws and regulations may apply to the storage, handling,
and disposal of hazardous materials and wastes generated at the Site. The list
above includes the regulations that are most frequently encountered.

PART 2 PRODUCTS
2.1 PACKAGING AND CONTAINERIZATION MATERIALS

A.

Packaging and containerization materials shall include but not be limited to the
following:

1. Lab packing requirements per licensed disposal or recycling facility.

2 Fiberboard barrels

3. DOT approved removable head drums; roll-off boxes or equivalent

4 Drum labels and marking which conform to 29 CFR 1926.58 K and all
other Federal, State and local regulations

5. Spill prevention countermeasure materials and control products
consistent with 49 CFR 173 and Contractor approved SPCC plan.

6. Sampling equipment and containers consistent with standard sampling
technique

PART 3 EXECUTION
3.1 REMOVAL OF CHEMICAL FIRE EXTINGUISHERS

A.

Chemical fire extinguishers may be present at the Site. Contractor shall be
responsible for the removal, proper handling, and disposal of all chemical fire
extinguishers.

Contractor shall properly collect, label and stage all chemical fire
extinguishers throughout the Site. All chemical fire extinguishers shall be
recycled or disposed at a licensed facility. Chemical fire extinguishers shall be
transported in a manner that minimizes the potential for discharge.

3.2 REMOVAL OF MERCURY DEVICES

A.

High intensity discharge lamps and fluorescent light bulbs that may contain
mercury are present either in fixtures or stored in bulk. The approximate
locations of these lamps/bulbs will be identified in the Hazardous Materials
Survey Report. Contractor shall remove all lamps/bulbs regardless of the
estimated quantities provided in the Hazardous Materials Survey Report.

1. Many light fixtures and/or associated components may be suitable for
recycling or resale. Contractor is encouraged to account for recycling or
resale of such fixtures in its bid, if feasible.

2. Contractor shall be responsible for the removal of all regulated lamps and
bulbs from the associated lighting fixtures. All lamps and bulbs shall be
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carefully removed from the fixtures and placed in appropriate sized
containers equipped with dividers.

3. All containers intended for off-site recycling shall be either shrink-
wrapped or placed in a secure crate to avoid accidental breakage. All
containers shall be labeled as hazardous waste in accordance with
applicable MDOT regulations.

4, Contractor must use all precautions when handling lamps to avoid
accidental breakage. Should accidental breakage of lamps occur, then the
lamp debris shall be collected and placed in segregated reinforced drums
or similar containers pending disposal.

5. Light ballasts containing PCBs shall be managed in accordance with
applicable regulations and appropriate sections of this Bid Document.

B. Mercury switches and thermometers are present at the Site as indicated in the
Hazardous Materials Survey Report, Contractor shall be responsible for the
removal, transport and recycling or disposal of all mercury containing devices.

3.3 REMOVAL OF NON-HAZARDOUS EQUIPMENT OIL

A Oil-filled blowers, compressors, hydraulic hoists, and motors may be present at
the site. The approximate locations of this oil filled equipment will be identified
in the Hazardous Materials Survey Report. Contractor shall remove all oil filled
equipment regardless of the estimated quantities provided in the Hazardous
Materials Survey Report

B. Contractor shall drain all free flowing oil from each oil-filled unit. All oil shall be
drained into appropriate storage containers, consolidated, and staged on-site
with appropriate labeling pending transport and disposition to a licensed
reclamation facility.

C. Upon removal of all free-flowing oil, equipment will be released by the GCLBA
for disposition/recycling.

3.4 REMOVAL OF MISCELLANEOUS CHEMICALS, CONTAINERS, AND LIQUIDS

A. Liquid filled containers, miscellaneous chemicals, and other hazardous materials
banned from landfill disposal are present at the site. The approximate locations
of these materials will be identified in the Hazardous Materials Survey Report.
Contractor shall remove all liquid filled containers, miscellaneous chemicals, and
other hazardous materials banned from landfill disposal, regardless of the
estimated quantities provided in the Hazardous Materials Survey Report.

B. Contractor shall remove all liquid filled containers, miscellaneous chemicals, and
other hazardous materials banned from landfill disposal. All materials shall be
staged on-site with appropriate labeling pending transport and disposition to a
licensed reclamation/disposal facility.
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3.5 TRANSPORTATION

A. Contractor shall evaluate all materials associated with the activities to designate
materials classification for transportation purposes.

B. Contractor shall package all hazardous materials for transportation and storage
in accordance with 49 CFR 172.101 and applicable sections of 49 CFR 173. In
addition, the Contractor shall comply with any packaging requirements identified
by the licensed disposal or recycling facilities used for waste disposition during
this project.

C. Contractor shall label and mark all hazardous materials packaged and
temporarily staged for subsequent off-site transport. Hazardous materials that
have been specifically prepared for off-site transport shall be labeled in
accordance with 40 CFR 172.101 and 49 CFR 173 Subparts D and E. Contractor
shall provide all labels.

D. Contractor shall ensure that the transporter has applied all appropriate placards
to the transport vehicle according to the requirements outlined in 49 CFR
172.101 and 49 CFR Subpart F and all applicable MDOT/DOT regulations. The
Contractor or transporter shall provide all such placards.

E. Contractor shall submit the manifest to the GCLBA for review prior to signature
by the GCLBA or designated representative and prior to removal of any material.

END OF SECTION
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APPENDIX 1B: SCOPE OF WORK/SUMMARY OF WORK

SECTION 100 - SUMMARY OF WORK
PART 1 - GENERAL INFORMATION

1.1 DESCRIPTION

A. This project consists of building and site demolition and disposal of buildings and
basement/foundation, including backfill of the excavated area, secure all necessary permits
(demolition, water/sewer cut, soil erosion and any other required by the local unit of
government), and disconnect water and sewer utilities or cap wells and abandonment of septic
tanks, if present, per Genesee County Health Department requirements.

B. Unless otherwise specified in the Invitation for Bids (IFB)/ Request For Proposals (RFP), asbestos
and hazardous materials have not been removed by others for structures identified in this bid.
Contractor is responsible for executing the abatement scope of work as outlined in Appendix 1A
unless materials are identified as having been previously removed.

It is the policy and practice of the GCLBA to abate what can feasibly be abated despite the
condition of the structure, whether or not a structure will ultimately be demolished as asbestos
containing. Conditions inhibiting the abatement of identified materials must be thoroughly
documented and explained.

Exceptions may be made in the case of roofing materials in good condition and in cases where
a composite sample of drywall and joint compound contain less than 1% asbestos. When ACM
roofing materials and drywall joint compound with <1% ACM composite are not abated,
where applicable, ensure demolition activities adhere to MIOSHA regulations. In instances
where Contractor intends to leave ACM in place during demolition, this must be specifically
noted in the Work Plan with specific addresses and procedures identified.

Contractor will remove all identified ACM unless otherwise directed by the Land Bank.

Bidders can request access to Pre-demolition surveys by emailing request to one of the GCLBA
staff identified in the bidding documents. Bidders will be invited to review information via a file
sharing program. There will be no fee for bidders to subscribe.

C. Requirements of the work are contained in the Scope of Work and include cross-references to
published information, which is not necessarily bound herewith.

D. A description of the scope of work can be summarized as follows:

i. Site and Building Demolition

(1) Coordinate with GCLBA designated Qualified Professionals as necessary and indicated.

(2) Locate property corners and lot lines to accurately set limits of demolition. Contractor
will take before and after photos with date to document that they are at the right
property and its current condition.

(3) Site and building demolition, including the removal of structures, basements, footings,
landscaping and walls, cut brush and dead and/or falling trees, asphalt, bituminous
and/or concrete paving, and miscellaneous debris on the site.

(4) Locate and mark all storm/sanitary sewers on site and establish a storm sewer
protection and abandonment plan with GCLBA and appropriate authorities. Unless
otherwise indicated, bids should assume that all storm sewer catch basins are to be
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protected and contractors are to re-set protected storm sewer catch basins to final

grade to support future drainage.

(a) Install brick and concrete bulkhead for abandoned storm sewer leads at catch basin
structures to remain. Plug and seal abandoned lead at property boundary or main in
accordance with specifications, codes, and ordnances.

(b) Plug and seal water and sewer leads at property boundary or main in accordance
with specifications, codes, and ordnances. Conduct open hole inspections in
accordance with permitting authority.

(5) Contractor is to coordinate and pay for and additional disconnects to be completed in
the course of the work.

(6) Contractors are to utilize two water hoses on each project during knock down and load
out. This may be achieved with two hoses on one water truck with sufficient supply of
water, or with two water trucks. Contractors are to utilize the following methods to
mitigate fugitive dust:

(a) Provide two hoses and sufficient water misting to eliminate creation of dust so that
there are NO VISIBLE EMISSIONS. This requires wetting prior to demolition
activities and during load out.

(b) Minimize any drop distances.

(c) Limit work that creates dust on windy days.

(d) Cover debris piles/open holes if existing for more than 24 hours.

ii. Trees

(1) Contractors are to remove trees:

(a) within five (5) feet of excavations;

(b) that have been damaged by the contractor;

(c) whose roots have been damaged or exposed through the course of the work;

(d) that are dead/rotten and/or are in jeopardy of falling. Trees in this condition, or
caused to be in this condition are to be removed by the contractor at the
contractor’s cost. Trees are to be considered dead/rotten/in jeopardy of falling if
they have obvious fire damage, large mushrooms/fungi growing on the trunk,
broken tops, etc.

(e) It shall be the responsibility of the Contractor to protect all trees of a diameter of 4”
or greater that are located outside of five (5) feet from the structure being
demolished. UNLESS trees are in the way of the demolition or dead/rotten and/or
are in jeopardy of falling.

iii. Concrete Sidewalks/Drive Approach

(1) Access to the property for demolition work shall be limited to the driveway unless
otherwise designated by the GCLBA project manager.

(2) The Contractor shall be held responsible for the replacement of any sidewalks or
approaches damaged during the project.

(3) Contractors shall make all efforts to protect sidewalks and approaches by using
materials such as dirt, plywood, etc.

(4) Itis the Contractors responsibility to take before and after pictures of sidewalks, drive
approach and surrounding areas to document pre-existing condition. Replacement of
damaged sidewalk or drive approach is not required; provided contractor’s access is
limited to the driveway unless otherwise approved by site manager and no further
damage occurs. If contractor further damages sidewalk or approach making sidewalks
and approach unsafe and/or creating trip hazards, Contractor must replace sidewalks
and/or approach.
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(5) Concrete, asphalt and/or gravel driveways are to be removed with the exception of the
approach. Approach will be defined as the first ten feet of the driveway or from the road
to the sidewalk. Contractor must take all necessary steps to protect sidewalks and
approaches.

iv. Site Restoration

(1) Site restoration includes fill and compaction of all disturbed areas, seeding and muich
(to include regrading, seeding, and mulching of Right of Way) as specified in Section
200, Part 2 — Products and Part 3 - Execution.

(2) Any areas disturbed by construction activities shall be re-graded and reseeded if
necessary.

(3) Right of Way is to be regraded, seeded, and mulched per specifications, regardless. The
Right of Way will be defined as the first ten feet of the yard or from the road to the
sidewalk.

v. Except for items indicated to remain the GCLBA/OWNER’S property, demolished materials
shall be become the Contractor’s property and shall be removed from the site and disposed
of legally.

E. Submittals

i. Landfill receipts/waste manifests must be submitted to the Land Bank within 10 days with
invoice at the completion of project.

ii. All documentation must be submitted for each property/project individually to the GCLBA
designated file sharing program.

iii. Payments will not be processed without receipt of waste manifest documenting proper
disposal of waste.

(1) Request for Payment Packet must include:
(a) Sworn Statement
(b) Waivers of Lien from yourself, as well as all subcontractors listed on Sworn
Statement
(i) If sub-contracting, you must provide proof that the sub-contractor is in
compliance with the Michigan Workers’ Disability Compensation Act
requirements and appropriately licensed
(c) Certified Payroll to meet specifications
(d) Invoice on Contractor’s Letterhead
(e) Contractor Attestation Form
(f) NESHAP Notification and MIOSHA Notification if required
(g) Pre-Demolition Walkthrough Form
(h) Alternate Work Plans as necessary
(i) Pre-Demolition Walkthrough Form
(j) Before and After Photographs of the site (labeled and date stamped)
(i) Demolition (front, back left side, right side)
(ii) Abatement — Documenting the removal of environmentally hazardous materials
including asbestos
(iii) Before and after photos of sidewalks (Demolition - labeled and date stamped)
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(k) Demolition Permit (Must be on site at start of demolition and dated prior to start of
demolition)

(I) Municipal Open Hole/Backfill and Winter-grade or Final inspection receipt as stated
in contract and/or IFB

(m) Lead and Asbestos Air monitoring documentation as applicable

(n) Soil Erosion Permit OR Soil Erosion Permit Waiver issued by Genesee County Drain
Commission prior to start of demolition work.

(o) Field Report/Daily Log/Inventory Sheet with supporting paperwork:

(i) A copy of the disposal manifest and/or shipping papers used to dispose of
materials/wastes from each disposal/recycling facility.

(ii) A copy of the CFC recovery certificate signed and certified by the licensed CFC
recovery professional.

(iii) A copy of the scrap metal receipt for AST/USTs and other metals.

(iv) A copy of any receipts for delivery of bituminous or concrete material to a
recycler. If no receipts are provided, Contractor must supply a confirmation
statement identifying loads delivered, where the loads were delivered, and that
the receiving facility is appropriately permitted/licensed.

(p) Statement of confirmation from qualified professional and backup documentation
(Lab results from soil sample for backfill and top soil) that backfill and top soil
meets specifications. Projects without a statement from a qualified professional
and those with backfill and topsoil that do not meet specs will not be approved for
payment. Refer to Section 300, Part 2- Products for specification requirements.

(q) Seeding and Watering Report

(r) Seed tags identifying correct seed used per specification Section 200, Part 2 -
Products

(s) Documentation of well/sewer abandonment for from the applicable municipality as
necessary

(t) Proof of payment for use of City water as necessary

(u) Sidewalk Permit — for sidewalk repair and curb removal, if applicable. (Approach
removal and curb replacement only applies to properties located in the City of Flint)

(v) Fill Dirt and Topsoil load receipts that show where the dirt came from (Source) and
the address (demolition site) where it was dumped. The Source will be required to
provide a load ticket and contractor and/or contractor truck driver will be required
to include the address where the load was dropped. The Source receipt will need to
be date stamped and signed by an authorized representative of the Source.

1.2 WORK SCHEDULE

A. Furnish certificates of insurance which specifically set forth evidence of all coverage required of
the contractor and subcontractor prior to commencement of work. Certificates shall be sent to
the Genesee County Land Bank, 452 S. Saginaw Street, Flint, Ml 48502. Furnish to the GCLBA
copies of all endorsements that are subsequently issued amending coverage or limits.

B. Schedule work for most efficient operation. Coordinate with utility companies and/or local
agencies to verify that shutting off and capping utility services (electrical, gas, cable, water,
storm, sanitary sewer, etc.) has been completed prior to start of demolition. Coordinate with
GCLBA designated Qualified Professionals as indicated (e.g. archaeologists, environmental
professionals, etc.)
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C. Immediately after contract award the Contractor shall submit to the GCLBA for review a
tentative schedule of completion dates and work plan for the above referenced work.

D. Contractor is required to complete the Pre-Abatement Walk-through Form and the Pre-
Demolition Walk-through Form for each contracted property prior to beginning the relevant
scope of work. The Pre-Abatement and Pre-Demolition Walk-through form must be included in
the Request for Payment package for each property.

Pre-Abatement Walk-through (PA) and Pre-Demo Walk-through (PD) process:
Once a contract is signed, GCLBA will issue a Notice to Proceed with cleanout or abatement
activities.
i. Abatement contractors are to complete the PA prior to beginning abatement activities.
(1) If a discrepancy/additional material is noted, it constitutes a Stop Work order and the
prime contractor is to contact the GCLBA immediately. GCLBA will request the PA be
submitted at this time.
(2) If no discrepancy/additional material is noted, then contractor is to retain the PA and
provide it with the payment request packet or when otherwise requested.
(3) The PA must be signed and dated no later than the Abatement NESHAP Date.
ii. Upon completion of abatement, the demolition contractor is to complete the PD.
(1) If a discrepancy/additional material is noted, contractor should work to address the
problem with abatement contractor, EGLE, and GCLBA as necessary.
(2) If no discrepancy/additional material is noted, then contractor is to provide GCLBA with
a copy (electronic is fine) of the signed/dated PD.
(3) Once GCLBA receives the PD certifying asbestos abatement is complete, we may
coordinate compliance inspections with our surveyors.
(a) Contractors are welcome to accompany surveyors on compliance inspections, but
compliance inspection schedules will not be modified to allow contractors to attend.
(b) Allow 10 business days for compliance inspections to be completed.
(c) Contractor will be responsible for any fees/costs incurred by GCLBA for failed
compliance inspections. GCLBA will pay for passed compliance inspections.

Once GCLBA receives clearance approval from the surveyor, a demolition Notice to Proceed will
be prepared for the cleared properties.

E. The Contractor is required to place door hangers on properties within one property of the
property slated for demolition one week prior to demolition (see Appendix for example door
hanger and example map identifying structures requiring door hangers). Door hangers requiring
addresses to be filled in will be provided to the Contractor by GCLBA.

F. Contractor shall notify the GCLBA’s representative 72 hours in advance if a subcontractor is to
be employed for the project and provide the subcontractor(s) company name, address,
telephone & fax number, if not provided at time contract is signed.

G. Completion dates are provided in the contract documents.
1.3 CONTRACTOR USES OF PREMISES

A. General: During the contract period the Contractor shall have full use of the lots occupied by the
structures. The Contractor’s use of the premises is limited only by the limits of the property and
adjacent public Right-of-Ways (ROWs) if properly barricaded, and the access is as designated by
the site manager. Contractor shall confine construction equipment, the storage of materials and
equipment, and the operations of workers to the Site and other areas permitted by Laws and
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Regulations, and shall not unreasonably encumber the Site and other areas with construction
equipment or other materials or equipment. Contractor shall assume full responsibility for any
damage to any such land or area, or to the owner or occupant thereof, or of any adjacent land
or areas resulting from the performance of the Work.

i. Should any claim be made by any such owner or occupant because of the performance of
the Work, Contractor shall promptly settle with such other party by negotiation or
otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law.

ii. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless the GBLBA, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising
out of or relating to any claim or action, legal or equitable, brought by any such owner or
occupant against the GCBLA, or any other party indemnified hereunder to the extent caused
by or based upon Contractor's performance of the Work.

Use of the Site: Limit use of the premise to work in areas indicated. Confine operations to areas
within contract limits.

i. Driveways and Entrances: Keep driveways and entrances serving adjacent premises clear.
ii. Drive approaches located between the sidewalk and curb must be left as is.

iii. Any debris or sedimentation deposited in the road right-of-way shall be promptly removed
by the Contractor at the Contractors expense. No sedimentation on the road will be
allowed.

Removal of Debris During Performance of the Work: During the progress of the Work Contractor
shall keep the Site and other areas free from accumulations of waste materials, rubbish, and
other debris. Removal and disposal of such waste materials, rubbish, and other debris shall
conform to applicable Laws and Regulations.

Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by the GCLBA and its Contractors and/or potential buyer
or lessor. At the completion of the Work Contractor shall remove from the Site all tools,
appliances, construction equipment and machinery, and surplus materials and shall restore to
original condition all property not designated for alteration by the Contract Documents.

Boarding of Windows and/or Doors: Decorative boarding will be retrieved by community groups
prior to demolition when possible.

Any areas disturbed by construction activities shall be re-graded and seeded if necessary.

Any asphalt, dead or fallen trees, trees otherwise specified to be removed, trash, debris and/or
brush must be removed from site.

1.4 ADJUSTMENTS TO BID

A.
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remove the structures(s) from the award and reduce the price by the Contractors’ bid for that
structure(s).

B. GCLBA reserves the right to cancel any project(s) that has been issued on a bid or entered into a
contract if GCLBA has deemed project(s) infeasible and is unable to proceed with the
demolition.

1.5 CHANGE ORDERS

A. Any material change to the overall scope of the Contract requires prior approval by the GCLBA.
Example: changes in Contract price, which may result from changes in Scope of Work
requirements.

1.6 LIQUIDATED DAMAGES

A. CONTRACTOR and the GCLBA recognize that time is of the essence for this Contract and that
GCLBA will suffer financial loss if the Work is not completed within the times specified in the
Term of Contract, plus any extensions thereof allowed in accordance of Contract. The parties
also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration
proceeding the actual loss suffered by GCLBA if the Work is not completed on time. Accordingly,
instead of requiring any such proof, GCLBA and CONTRACTOR agree that as liquidated damages
for delay (but not as a penalty), CONTRACTOR shall pay GCLBA $250.00 for each day that expires
after the time specified in Notices to Proceed, as well as Term of Contract for Substantial
Completion until the Work is substantially complete. After Substantial Completion, if
CONTRACTOR shall neglect, refuse, or fail to complete the remaining Work within the Contract
Time or any proper extension thereof granted by GCLBA, CONTRACTOR shall pay GCLBA $250.00
for each day that expires after the time specified in the Term of Contract for completion and
readiness for final payment until the Work is completed and ready for final payment. If the work
is not completed to the GCLBA's specifications, at the discretion of the GCLBA, the GCLBA will
make the necessary repairs and decrease that amount from the Contractor’s contracted
amount.

1.7 WARRANTY.

A. Inaddition to any other warranties set forth elsewhere in this Contract, Contractor warrants
that Work performed and materials furnished under this Contract conform to the Contract
requirements and as required in the ("Contract"), and are free of any defect of equipment,
material or design furnished, or workmanship performed by Contactor or any of its
subcontractors or suppliers of any tier. Such warranty shall continue for a period of 1 year from
the date of final acceptance of the Work by Owner/Relevant Parties, or for such other greater
period of time as may be specified in the ("Contract"). Under this warranty, Contractor shall
remedy at its own expense any such failure to conform or any such defect. In addition,
Contractor shall remedy at its own expense any damage to real or personal property owned or
controlled by Owner/Relevant Parties when that damage is the result of Contractor’s failure to
conform to Contractor requirements or of any defect in equipment, material, workmanship or
design furnished by Contractor. Contractor shall also restore any work damaged in fulfilling the
terms of this Article.
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RE-INSPECTION FEE.

B. If the Contractor’s work fails an inspection from a GCLBA authorized consultant, GCLBA will
charge Contractor for the failed inspection by the amount GCLBA is billed for the failed
inspection.

C. Ifthe Contractor’s work fails the GCLBA’s inspection after Contractor requests inspection, the
GCLBA will charge Contractor a $75 re-inspection fee per re-inspection.

END OF SECTION 100

SECTION 200- SOIL EROSION -SEDIMENTATION CONTROL
PART 1- GENERAL INFORMATION
1.1 DESCRIPTION

A. Soil erosion permits are required for certain parcels. Contractor, at Contractor’s expense, shall
secure waivers and/or permits for soil erosion, demolition, utility cut/plug and/ or well/septic
abandonment permits from all appropriate authorities. Soil erosion permit or waiver is a
required submittal for receipt of payment.

B. Contractor is to make application to Genesee County Drain Commission (GCDC) for Soil Erosion
and Sedimentation Control (SESC) permits and/or waivers for every parcel. The GCDC office has
requested the Contractors submit applications and payment in batches of no more that 25
parcels at a time.

C. Any work requiring consultation and coordination with the State of Michigan for permitting will
be the responsibility of the Contractor.

1.2 SCHEDULING

A. Control measures shall be constructed by the Contractor prior to the time demolition work
starts and maintained throughout the demolition and site restoration work.

PART 2 - PRODUCTS
2.1 SEED

A. 100% Dutch white clover seed inoculated with Rhizobium bacteria — Strain B. Do not mix with
annual rye or other grass seed. Seed tags must be submitted with payment request.

2.2 MULCH

A. Mulch may be straw or wood fiber. Do not leave twine from straw bales on lot, twine and other
packaging must be disposed of off properly off site and is not considered mulch.

PART 3 - EXECUTION
3.1 PERFORMANCE
A. General:

i. Even though a specified erosion control measure is not called out on the plans, the
contractor shall properly control and/or prevent all erosion caused by the Contractor’s
demolition operation.
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B. Sediment Removal:

i. The Contractor shall take such steps as are necessary to assure the retention and removal of
any sediment which enters an existing storm sewer.

ii. If eroded material is allowed to enter a storm sewer system it shall be the Contractors
responsibility to see that all catch basins and manholes are cleaned following demolition
prior to receipt of final payment. Unless the Contractor can document positively to what
extent an existing storm sewer system along the cleaning the system.

iii. All eroded materials deposited in the street gutter as a result of this work shall be removed
by the Contractor promptly at the Contractor’s expense.

C. Restoration of Surface:

i. Restoration is limited to backfill and compaction of disturbed areas and grading, seeding,
and mulching of the Right of Way. Final grading, seed and mulch shall be performed by the
Contractor.

END OF SECTION 200

SECTION 300 - EARTHWORK
PART 1 - GENERAL
1.1 PROJECT CONDITIONS

A. Dust Control

i. Water truck must be on site at all times provided by contractor. The Contractor shall use all
means necessary to control dust on and near the work and on and near all off-site borrow
areas if such dust is caused by the Contractor’s operations during performance of the work
or if it results from the condition in which the Contractor leaves the site.

ii. All Surfaces shall be thoroughly moistened as required to prevent dust from being a
nuisance to the public and adjacent properties.

B. Protection

i. The Contractor shall use all means necessary to protect adjacent property before, during,
and after demolition work.

ii. Inthe event of damage, the Contractor shall immediately make all repairs and replacement
necessary to the approval of the GCLBA Site Manager/Demolition Program Manager and at
no additional costs to the GCLBA.

C. Safety

iv. The Contractor is responsible for conducting operations in a safe and orderly manner and in
conformance with Michigan P.A. 154,

D. Permits
(1) SEE SECTION 200.1.1.A
1.2 REFERENCES
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A. State of Michigan Department of Transportation (MDOT), 2012 Standard Specifications for
Construction. Copies are available on the MDOT website:
https://mdotjboss.state.mi.us/SpecProv/specBookHome.htm

B. State of Michigan Department of Transportation Density Testing and Inspection Manual - (2020),
(copies available for review on MDOT website:
https://www.michigan.gov/mdot/business/construction/standard-specifications-and-
publications ; copies are available for purchase from the Michigan Department of
Transportation, Lansing, Ml).

PART 2 - PRODUCTS

2.1 FILL MATERIAL
2.1.1 General Requirements

A. Content of fill material up to 18 inches from the surface: All fill material shall be subject to the
approval of the Authority.

B. Content of fill material from the 18 inch mark up to 6 inches from the surface: Use loamy
material or a sandy clay (mined from the earth and not manufactured) to allow for proper
drainage on the site.

C. For approved fill material, notify the Authority in advance of the intention to import material, its
location and the source material sites name, address, and telephone number.

D. Pulverized building materials or debris shall not be used as fill materials.

E. Any fill material obtained from off-site sources shall be free from contamination and shall meet
specific environmental and quality assurance requirements as outlined below. Contractor shall
provide documentation from each source of fill verifying the fill to be free of contaminants prior
to bringing on site.

2.1.2 Material Testing Requirements

A. Testing requirements and certification for backfill materials (i.e. sandy loam fill, clay, topsoil) will
differ based on the source site Category. Source site categories are defined as follows:

i.  Category 1: Virgin (Native) Commercial Borrow and Sand/Gravel Pit Sites;
ii. Category 2: Commercial, Utility, and Road Construction Sites; Commercial Landscape
Yards, Agricultural Sites, Amended Topsoil;
iii. Category 3: Industrial, Known Sites of Environmental Contamination (Gas Stations, Dry
Cleaners, etc.) Dredge Sites, and Other.

B. Sampling Requirements by Category: Contractor must receive approval from the Authority prior
to import of backfill materials. Approval for import of backfill materials is conditioned upon
submittal and review of the information described below and as outlined in the deliverables
section:

i Category 1 and Category 2 Source Sites:
For each of the backfill materials, the Contractor shall furnish a certification to the
Authority, for each source location stating the following:

1. The origin of the backfill material and address location.
2. Affirm no evidence of known or suspected sources of environmental
contamination that may have impacted proposed backfill materials.
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10.

11.

12.
13.

The backfill materials are homogeneous in nature, description of general
composition of the backfill materials, affirmation that materials are free from
debris, large rocks, concrete, or other conditions, which would make the
material unsuitable for use as backfill, and meet the backfill specification
described in the Contract Documents.
Certifies that all information submitted is complete and accurate,
Certify that the soil samples were collected by a qualified and knowledgeable
individual and identify that individual,
Certify that samples were collected and analyzed in accordance with methods
approved by the USEPA SW-846 and/or EGLE/MDEQ PA 201
Certify that the soil samples are representative of the entire material proposed
for use at the Authority’s properties.
Collection of the following discrete soil samples representative of the backfill
material to be imported:

a. Category 1 Source Site

i One (1) representative Environmental Sample for analyses
identified below per site per year, and

ii. One (1) representative Quality Assurance sample for analyses
identified below, per site per year.

b. Category 2 Source Site

i One (1) representative Environmental Samples for analyses
identified below per 5,000 cubic yards of material.

o |f submitting one representative sample for 5,000 cubic
yards of material when more material is present on site,
the material you are submitting sampling for must be
segregated.

ii. If stockpile consists of more than 5,000 cubic yards and
Contractor is not testing the entire stockpile, then the material
that is being tested must be segregated from the stockpile.
Submittals should include proof of the segregated material.

Complete laboratory analyses as described below for each soil sample collected.
For Category Il Source Sites provide the volume of the source material and/or
segregated material.

Provide a scaled site map or aerial photograph depicting the source material
origin and sample location(s).

For segregated material, submit photos of segregated material.

Prepare a complete deliverable package as described below.

ii. Category 3 Source Sites:

Backfill materials from Category 3 source sites are prohibited for use at project sites
without a site specific evaluation by a Qualified Environmental Professional and
approval by the Authority, in advance.

For Category 3 Source Sites, Contractors can retain a Qualified Environmental
Professional to conduct an independent evaluation of the proposed backfill material and
propose a work plan to the Authority in advance of sampling and testing. Sampling
frequency, methodology, and strategy must be detailed and designed to demonstration
that the proposed backfill materials meet Environment, Great Lakes and Energy (EGLE)
Part 201 Cleanup Criteria for Unrestricted Residential use. After work plan review and
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approval by the Authority, the Contractor’s Environmental Professional will be required
to implement the work plan and prepare a complete deliverable package as described
below for review and approval.

C. Environmental Sample Parameters
For each discrete soil sample collected, laboratory analytical parameters and methods shall
meet the following requirements:

i. Volatile organic compounds (EPA Method 8260) — Note: Backfill material with any
detectable concentrations of volatile organic compounds may be rejected.

ii. Semi-volatile organic compounds (EPA Method 8270)
iii. Pesticides/PCBs (EPA Method 8081/8082)

iv. Metals, including: arsenic, barium, cadmium, chromium, copper, lead, mercury, selenium,
silver, zinc (EPA Method 6020, 7470/7471)

v. Chloride, add for road construction projects or soils located beneath parking lots only (EPA
Method 9056).

The above identified target parameters for backfill materials must be below the latest published
EGLE Part 201 Generic Residential Cleanup Criteria (GRCC).

Acceptable target ranges for environmental testing will be as follows:

Parameter Acceptable Range
Environmental Testing (VOCs, SVOCs, PCBs) <TDL
Environmental Testing <GRCC

TDL — Target Detection Limit (Please note any detection in laboratory report for further evaluation
by Authority)

GRCC — Generic Residential Cleanup Criteria published by the Michigan Department of
Environmental Quality

D. Sample Collection Methodologies
The Authority encourages Contractors to use Environmental Professionals to perform soil
sampling; thereby ensuring that Contract Document requirements are strictly adhered. The
Authority reserves the right to reject any sampling and testing data that does not strictly adhere
to this Sampling Methodology and Laboratory Analysis guidance.

Soil sampling methodology is most often contingent upon physical characteristics of the medium
to be sampled, in most cases, simple hand tools will suffice. Follow these procedures to collect
soil samples with a scoop or trowel:

vi. Using a pre-cleaned stainless steel scoop or trowel, remove vegetation and top layer of sail,
then loosen the desired volume of soil from the sampling area.

vii. Transfer the discrete grab sample into an appropriate sample container.

viii. Secure the cap tightly. Methanol preservation of soils (EPA Method 5035) is required for
volatile organic compound analysis.

ix. Label and tag the sample containers, and record appropriate data on soil sample data sheets
(depth, location, color, and other observations).
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X. Place glass sample containers in sealable plastic bags, if required, and place containers into
an iced shipping container. Samples should be cooled to 4°C as soon as possible.

xi. Complete chain of custody forms and ship as soon as possible to minimize sample holding
time. Scheduled arrival time at the analytical laboratory should give as much of a holding
time as possible for scheduling and sample analysis.

E. Quality Assurance Testing Parameters
Additional criteria applicable to Topsoil and Amended Topsoil. For the imported materials the
borrow area shall be sampled for the following material quality assurance parameters:

i.  Topsoil
1.

w

9.

Six (6) inches of screened top soil must be applied to each lot. (Topsoil must be
free of asphalt, pulverized building materials, and construction debris).
Contractor must use a one (1”) or less, single screen to screen top soil.

Topsoil shall be sourced from a clean borrow source or supplier.

Topsoil consisting of Friable Sandy Loam that can be pulverized under normal
hand pressure may also be acceptable.

Topsoil consisting of Sandy Clay Loams with the lowest possible clay proportion
may also be acceptable.

Conforming to ASTM D2487 Group Symbol SM.

Free of roots, rocks larger than %-inch, subsoil, debris, large weeds and foreign
matter (including any construction rubble, or other man-made items).

If compost is used, it shall be derived from plant material and meet the
general criteria set forth by the U.S. Composting Seal of Testing Assurance
(STA) program. The compost shall be the result of the biological degradation
and transformation of plant-derived materials under conditions that promote
anaerobic decomposition. The material shall be well composted, free of viable
weed seeds, and stable with regard to oxygen consumption and carbon
dioxide generation. The compost shall have a moisture content that has no
visible free water or dust produced when handling the material.

Topsoil shall not be overly compacted.

Acceptable target ranges for Topsoil will be as follows:

2.1.3 Deliverables

Parameter Acceptable Range
pH 5.5-8.5
% Organic Matter 2% - 25%
Texture Class SM

A. Contractor must provide the following deliverables that backfill materials are below
EGLE/MDEQ Part 201 GRCC and within target Quality Assurance parameters as outlined above.
Deliverables should include at a minimum:

xii. Statement of Certification from Contractor including, but not limited to: backfill material
type; location of material, including address and name; homogeneous nature of material, no
evidence of environmental contamination, and that material meets backfill specifications as
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described in the Contract Documents. Certification should include all lab results from soil
samples collected for backfill materials.

xiii. Certification Form per material, for approval by Authority upon review of the above
identified deliverable.

xiv. Statement per material from a qualified environmental professional that the material meets
specifications for the purpose for which it is being submitted.

xv. A site map and aerial photograph depicting the location of the source material origin and a
sample location map.

Provide Authority with the above Quality Control Reports at least ten (10) working days in
advance of delivery to project site. The Authority reserves the right to reject backfill materials if
deliverables are not completed properly and in their entirety or it parameters reveal
contamination in excess of the acceptable criteria. No material will be transported to the
property prior to the GCLBA’s written approval.

In the event the Environmental or Quality Assurance testing shows that imported material does
not meet specifications, the Contractor will be required to determine the extent and remove the
non-specified materials and supply acceptable material.

The following does not constitute acceptance of the Work in the event the Work or any material
is not in accordance with the Contract Documents, and therefore does not release the
Contractor from its obligation to perform and furnish the Work/Material in accordance with the
Contract Documents:

1. a certification by the Authority or Authority’s Representative of any Request for
Payment or final payment;

2. theissuance of a Substantial Completion certificate;

3. any payment by the Owner to the Contractor;

4. any Partial Use;

5. any act of acceptance by the Owner or any failure to do so;

6. any review and approval of a Shop Drawing, sample, test procedure or other Submittal;
7. any review of a Progress Schedule;

8. any On-Site Inspection;

9. any inspection, test or approval;

10. any issuance of a notice of acceptability by the Authority or Authority’s Representative;

or
11. any correction of defective Work or any completion of Work by the Authority or
Authority’s Representative.

Due to any independent inspection or testing performed by the Authority, if the imported
material is found not to meet the specifications, the Contractor must (a) pay all related costs,
including an appropriate portion of the delay and costs occasioned by discovery of defective
work; (b) schedule related activities; (c) repair and associated damage including impacts to
human health and the environment; and (d) promptly remove and replace defective work.

If the Contractor covers any Work without proper approval by the Authority as required by the
Contract Documents, the Contractor must, at its own expense, uncover, expose or otherwise

APPENDIX 1B: DEMOLITION SCOPE OF WORK/SUMMARY OF WORK (Rev 3-10-25) 15



make available, when requested by the Authority, for testing, inspection or approval of the
covered Work.

Examples and templates for certification forms and statements can be found in Appendices.

PART 3 — EXECUTION
3.1 PREPARATION

A. Protect structures, utilities, sidewalks, pavements, and other facilities to remain from damage
caused by settlement, lateral movement, undermining, washout, and other hazards created by
earthwork operations.

B. Provide erosion control measures to prevent erosion or displacement of soils and discharge of
soil-bearing water runoff or airborne dust adjacent properties, drives and walkways.

C. Protect existing trees to remain.
3.2 DEWATERING

A. Contractor will be responsible for dewatering as necessary, to include the characterization and
appropriate disposal of liquids.

B. Prevent surface water and subsurface or ground water from entering excavations, from ponding
on prepared subgrades, or from flooding Project site and surrounding area.

C. Protect subgrades from softening and damage by rain or water accumulation.
3.3 EXCAVATION
A. Explosives: Do not use explosives.

B. Unclassified Excavation: Excavation is unclassified and includes excavation to required subgrade
elevations regardless of the character of materials and obstructions encountered.

3.4 STABILITY OF EXCAVATIONS

A. Comply with local codes, ordinances, and requirements of authorities having jurisdiction to
maintain stable excavations.

3.5 APPROVAL OF SUBGRADE
A. Notify GCLBA’s representative when excavations have reached required subgrade.

B. When GCLBA’s representative determines that unforeseen unsatisfactory soil is present,
continue excavation and replace with compacted backfill or fill materials as directed.

C. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or
construction activities, as directed by the GCLBA’s representative.

3.6 STORAGE OF SOIL MATERIALS <Updated 5/25/2017>

A. Stockpile materials acceptable for backfill and fill soil materials, including, acceptable borrow
materials. Stockpile soil materials without intermixing. Place, grade, and shape stockpiles to
drain surface water. Cover to prevent wind-blown dust.

i. Stockpile soil materials away from edge of excavations. Do not store within drip line of
remaining trees.
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(1) Barriers must be installed at all excavations to protect public safety until receipt of open
hole approval.

3.7 BACKFILL

A.

3.8 FILL
A.

Backfill excavations promptly, but not before completing the following:

xvi. Receipt of approval to proceed from local municipality building inspector.
xvii.Acceptance of removals below finish grade.

xviii. ~ Removal of trash and debris from excavation.

xix. Removal of temporary shoring and bracing and sheeting

Preparation: Remove vegetation, topsoil, debris, wet and unsatisfactory soil materials,
obstructions, and deleterious materials from ground surface prior to placing fills.

i. Plow strip, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill material
will bond with existing surface.

B. When subgrade or existing ground surface to receive fill has a density less than that required for
fill, break up ground surface to depth required, pulverized, moisture-condition or aerate soil and
re-compact to require density.

C. Placefill in layers to an elevation of between 8” to 18” above adjacent undisturbed ground.

D. Any open hole in excess of 3’ in depth left unattended is to be extended or partially filled to
create a slope no less than 10’ in width on one of the four sides that would allow any person or
animal falling into the hole to escape by climbing up a reasonably scalable slope.

E. Allfill material is subject to random inspection and sampling and must meet all backfill & top soil
sampling and certification requirements.

3.9 BARRIERS

A. Contractor shall install and maintain barriers at all excavations to protect public safety.

B. Provide barriers to prevent unauthorized entry to construction areas and to protect existing
facilities and adjacent properties from damage from construction operations.

C. Contractor shall install and maintain barriers at all open hole and/ or debris pile. A minimum of
4’ tall perimeter safety barrier fence must be erected and maintained around the entire
circumference of the hole and/or any debris pile. No existing fence or structure at the site may
be used as part of the required safety barrier.

D. Atanytime during the demolition process when an open hole and/ or debris pile must be left

unattended more than 24 hours, a 4’ tall perimeter safety barrier fence must be erected and
maintained around the entire circumference of the hole and/or any debris pile. No existing
fence or structure at the site may be used as part of the required safety barrier.

i. Safety Barrier must be 4’ high and must be constructed of orange high-density polyethylene
material with 1.75” X 1.75” mesh equal to Tenax Guardian Warning Barrier.

ii. Safety Barrier Fence must be installed using commercially available wooden or metal stakes
that will secure and hold up the safety barrier.
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3.10

3.11

iii. Safety Barrier Fence stakes must be installed in solid ground approximately three feet away
from the corners of the open hole or debris pile and driven to a depth of 24” below grade
with a minimum of 4’ remaining above ground.

iv. Safety Barrier Fence spans in excess of 20" must have an interstitial stake, spaced equally
between corner stakes.

v. Securely attach the Safety Barrier Fence to each stake using heavy duty cable ties at no less
than 4 locations, spaced evenly along the length of the stake.

vi. Mend individual pieces of Safety Barrier Fence using cable ties at each row of mesh.

vii. Finished installation must yield a taught, secure enclosure with no noticeable sagging and
the contractor is responsible for regularly inspecting and maintaining the Safety Barrier and
making any corrections needed immediately. If the contractor is notified of an issue with a
safety barrier, then within 24 hours of notification the needed correction shall be made.

When indicated in Attachment D (primarily for commercial projects where load out is unable to
be achieved within 48 hours or additional concerns exist): A fence will be installed around the
perimeter of the project site. The fence shall be 6’ high and be constructed of sections of chain
link fence with galvanized support posts no more than 8’ spacing.

The fence shall be installed by either setting galvanized posts into the ground a minimum of 30”
or by affixing galvanized bases to the posts and weighting them with sandbags.

Gates installed to allow access to the site shall be locked with heavy gauge chain whenever the
site is left unattended.

Contractor must affix to the fence, in a conspicuous area, one construction sign noting the
contractor’s business name and contact telephone number. The sign shall measure at minimum
36"x24”".

MOISTURE CONTROL

Uniformly moisten or aerate subgrade and each subsequent fill or back fill layer before
compaction to within 2 percent of optimum moister content.

i. Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost or
ice.

ii. Remove and replace, or scarify and air-dry satisfactory soil material that is too wet to
compact to specified density.

COMPACTION

Place backfill and fill materials in layers not more than 18 inches in loose depth. Contractor shall
achieve compaction by reasonable means as determined by the Contractor. All methods of
compaction shall be approved by the GCLBA's representative. Heavy equipment such as loaders,
bulldozers, etc. may be used to achieve compaction if approved by the GCLBA’s representative.
If the compaction methods do not achieve the required compaction, then mechanical vibratory
equipment shall be used.

Topsoil shall not be heavily compacted. Use light-weight tractor for final grading to ensure
topsoil does not become compacted.
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3.12

3.13

3.14

GRADING

General: Uniformly grade areas to a smooth surface, free from irregular surface changes.
Comply with compaction requirements and grade to cross sections, lines, and elevations
indicated.

i. Provide a smooth transition between existing adjacent grades and new grades.

ii. Cutout soft spots, fill low spots, and trim high spots to conform to required surface
tolerances.

Site Grading: The leveling of the site surface shall be done in a way to prevent excessive runoff
into the abutting street or properties, or cause pooling or ponding in the site and must provide a
smooth transition between existing adjacent grades and new grades. Provide a uniform finished
surface grade sloped at 2% minimum and 5% maximum. Match existing grade at adjacent
property lines.

Retaining walls: For guidance on backfill and final grade associated with the demolition of
retaining walls, refer to Section 400 Part 3.5.B.

SEEDING AND WATERING
**Note- Seeding and Watering Report as well as seed tags required for payment

100% Dutch white clover seed applied at a rate of rate of 2 oz. of seed per 1,000 sq. ft., placed
upon six (6) inches of screened topsoil. Contractor must use a one (1”) inch or less screen to
screen top soil. (See Part 2 — Products — for specification) Prior to planting, seed must be
inoculated with the correct strain of Rhizobium bacteria (Strain B). Use a cultipacker pulled by a
light-weight tractor (do not use heavy equipment on the site that would compact the topsoil
layer) to ensure seed has good contact with the soil. Plant seed %" deep. Mulch entire planting
area to ensure proper moisture levels, removing bale string from the site.

Contractor must demonstrate that the site has been watered within 7 days of the seeding date
sufficient to allow for seed germination. Notify the Genesee County Land Bank of the date of
seeding via email. Fill out Seeding and Watering Report. Contractors are encouraged to use
weather forecasts to plan seeding that takes advantage of natural rainfall to germinate seed.
Contractors are responsible for watering the site if there is no rainfall sufficient for germination
in the 7 days after seeding.

In periods of abnormal dryness to severe drought as indicated by the U.S. Drought Monitor,
Contractor will be required to water site for a period of 7 days after seeding to keep site
sufficiently moist during the germination period.

PROTECTION

All trees of a diameter of 4” or greater located outside of five (5) feet from the structure to be
demolished shall be protected. If such trees are damaged, the contractor shall replace damaged
tree as directed by GCLBA/GCLBA’s Representative.

Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep
free of trash and debris.

Repair and re-establish grades to specified tolerances where completed or partially completed
surfaces become eroded, rutted, settled or lose compaction due to subsequent construction
operations or weather conditions.
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3.15

3.16

i. Scarify or remove and replace material to depth directed by the GCLBA’s representative;
reshape and re-compact at optimum moisture content to the required density.

Settling: Where settling occurs during the warranty period, remove finishing surfacing, backfill
with additional approved material, compact, and reconstructing surfacing.

i. Restore appearance, quality, and condition of finished surfacing to match adjacent work,
and eliminate evidence of restoration to the greatest extent possible.

DISPOSAL OF SURPLUS AND WASTE MATERIALS

Disposal: Remove surplus satisfactory soil and waste material, including unsatisfactory soil,
trash, and debris, and legally dispose of it off the GCLBAs property.

PAYMENT

The work of excavating, filling, and grading shall be included in the lump sum project costs as
indicated in IFB/RFP documents. The work of backfilling shall include all labor, materials and
equipment necessary for filling and compaction of the subgrade prior to placing any improved
surface. The work of final-grade, seed, and straw shall include all labor, materials and equipment
necessary for placing and grading topsoil, seeding, mulching and watering per specifications.
Any areas disturbed by construction activities shall be re-graded and reseeded if necessary.

END OF SECTION 00300

SECTION 400 - BUILDING DEMOLITION
PART 1 - GENERAL

1.1 SUMMARY

This Section includes the following:

A.

Protect structures, utilities, sidewalks, pavements, and other facilities existing to remain from
damage caused by settlement, lateral movement, undermining, washout, and other hazards
created by earthwork and demolition operations.

Demolition and removal of building, basements, and foundations.

Demolition and removal of site improvements and features, including but not limited to
retaining walls, private concrete and paving, sidewalks, curbing, private utility poles, marquee
signs, sprinkler systems, and foundation landscaping. Remove below grade features including
foundations and wiring. Remove trees within five (5) feet of excavations; tress that have been
damaged by the contractor; trees whose roots have been damaged or exposed through the
course of the work; and trees that are dead/rotten and/or are in jeopardy of falling. Trees are
to be considered dead/rotten/in jeopardy of falling if they have obvious fire damage, large
mushrooms/fungi growing on the trunk, broken tops, etc.

Existing trees 4” in diameter, located outside of five (5) feet from the structure shall remain and
be protected during demolition.

Demolition and removal of all material, material piles, fencing, trees, debris, etc.
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1.2 DEFINITIONS

A.

B.

Remove: Remove and legally dispose of items except those indicated to be reinstalled, salvaged
or to remain the GCLBA’s property.

Existing to Remain: Protect items indicated to remain against damage during demolition.

1.3 MATERIALS OWNERSHIP

A.

With the exception of automobiles or items or materials indicated to be reused, salvaged, or
otherwise indicated to remain the GCLBA's property, demolished materials shall be become the
Contractor’s property and shall be removed from the site with further disposition at the
Contractor’s option.

Contractor shall not take it upon themselves to remove automobiles. Contractor is to coordinate
with GCLBA for the removal of any automobiles on site. Such coordination may include creating
access to automobiles so that GCLBA authorized business may tow subject automobiles away.

1.4 SUBMITTALS

A.

—

< - =

General: Submit each item in this Article to GCLBA, for information only, unless otherwise
indicated.

Proposed dust-control measures.
Proposed noise control measures.
Schedule of demolition activities indicating the following:

(1) Detailed sequence of demolition and removal work, with starting and ending dates for
each activity.

Inventory of items to be removed and salvaged.

Landfill records for record purposes indicating receipt and acceptance of hazardous wastes by a
landfill facility licensed to accept hazardous wastes.

Trucking log(s) tracking loads out of and loads in to each project . Each load should be described
in detail (i.e. Demo debris, concrete, backfill, brush, topsoil, etc.).

Records for delivery of bituminous or concrete material to a recycler. If no receipts are provided,
Contractor must supply a confirmation statement identifying loads delivered, where the loads
were delivered, and that the receiving facility is appropriately permitted/licensed.

Fill Dirt and Topsoil load receipts that show where the dirt came from (Source) and the address
(demolition site) where it was dumped. The Source will be required to provide a load ticket and
contractor and/or contractor truck driver will be required to include the address where the load
was dropped. The Source receipt will need to be date stamped and signed by an authorized
representative of the Source.

Seeding and Watering Report
Seed tags from Dutch white clover seed

Sidewalk and/or curb replacement permit and certification from City or Township.

. Refer to Section 100 Part 1.1.E.
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1.5 QUALITY ASSURANCE

A.

Demolition Firm Requirements: Contractor shall have successfully completed demolition work
similar to that indicated for this project.

Regulatory Requirements: Comply with governing EPA, state and local notification regulations
before starting demolition. Comply with hauling and disposal regulations of authorities having
jurisdiction.

1.6 PROJECT CONDITIONS

A

Contractor is responsible to comply with any/all required demolition permits required by local
authorities and ordinances.

Buildings to be demolished will be vacated and their use discontinued before start of work.
GCLBA assumes no responsibility for actual condition of the buildings to be demolished

i. Conditions existing at time of inspection for bidding purpose will be maintained by GCLBA as
far as practical.

Storage or sale of removed items or materials on-site will not be permitted
Landfill Disposal:
(1) Contractor shall supply GCLBA with a copy of landfill and disposal receipts.

PART 2-PRODUCTS (Not Applicable)

PART 3-EXECUTION

3.2 EXAMINATION

A.

D.

Survey existing conditions and correlate with requirements indicated to determine extent of
demolition required.

Survey the condition of the buildings to determine whether removing any element might result
in a structural deficiency or unplanned collapse of any portion of the structure or adjacent
structures during demolition.

Survey the structure to ensure structures are thoroughly abated and vacant immediately prior
to beginning demolition activities.

Perform surveys as the Work progress to detect hazards resulting from demolition activities.

3.3 PREPARATION

A.

Drain, purge, otherwise remove, collect, and dispose of chemicals, gases, explosives, acids,
flammables, or other dangerous materials before proceeding with demolition operations.

If necessary, employ a certified, licensed exterminator to treat building and to control rodents
and vermin before and during demolition operations.

Conduct demolition operations and remove debris to ensure minimum interference with roads,
streets, walks, and other adjacent occupied and used facilities.

i. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without
permission from the GCLBA and authorities having jurisdiction. Provide alternate routes
around closed or obstructed traffic ways if required by governing regulations.
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ii. Any work that may interfere with roads, streets, or sidewalks should be coordinated with
appropriate municipality traffic control office. In the City of Flint, this is handled by the -
Department of Traffic Engineering 810-766-7135.

D. Once demolition operations have begun, structural components are to be expeditiously
removed from the site and disposed of properly.

E. Conduct demolition operations to prevent injury to people and damage to adjacent buildings
and facilities to remain. Ensure safe passage of people around demolition area.

i. Erect temporary protection such as walks, fences, railings, canopies, and covered
passageways, where required by authorities having jurisdiction. Refer Section 300 Part 3.9
BARRIERS for additional details.

ii. Protection existing site improvements, appurtenances, and landscaping to remain.

iii. Erect a plainly visible fence around drip line of individual trees or around perimeter drip line
of groups of trees to remain.

3.4 EXPLOSIVES
A. Use of explosives will not be permitted.
3.5 POLLUTION CONTROLS

A. Unless otherwise specified in the Invitation for Bids (IFB), asbestos and hazardous materials
have not been removed by others for structures identified in this bid. Contractor is responsible
for executing the abatement scope of work as outlined in Appendix 2A unless materials are
identified as having been previously removed. Even if materials are identified as being
previously removed, Contractor is expected to make its own inspections and verifications by
knowledgeable individuals prior to beginning demolition.

It is the policy and practice of the GCLBA to abate what can feasibly be abated despite the
condition of the structure, regardless of the friable/non-friable condition of the ACM, and
whether or not a structure will ultimately be demolished as asbestos containing. Conditions
inhibiting the abatement of identified materials must be thoroughly documented and explained.

Exceptions may be made in the case of roofing materials in good condition and in cases where a
composite sample of drywall and joint compound contain less than 1% asbestos. When ACM
roofing materials and drywall joint compound with <1% ACM composite are not abated, where
applicable, ensure demolition activities adhere to MIOSHA regulations. In instances where
Contractor intends to leave ACM in place during demolition, this must be specifically noted in
the Work Plan with specific addresses and procedures identified.

All structural concrete- including walls, floors, and foundations- are to be appropriately
manifested and disposed of as asbestos when a structure is demolished with ACM or PACM
present, unless bidder submits with their proposal a regulator approved plan for alternative
methods of concrete disposal.

Contractor will remove all identified ACM unless otherwise directed by the Land Bank.

Bidders can request access to Pre-demolition surveys by emailing request to one of the GCLBA
staff identified in the bidding documents. Bidders will be invited to review information via
Box.com.

A licensed abatement company is not required to remove non-friable Category | asbestos
containing material; however, a NESHAP Competent Person must be present on-site during the
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demolition/removal. The burden to conduct the requested work in accordance with all
applicable laws and regulations is the responsibility of the Contactor.

Contractor must submit 10-day NESHAP project notifications for ALL demolition projects
including Ordered/Emergency Demolitions. NO EXCEPTIONS!

Contractor must follow all State and Federal laws and requirements for the removal of all
Asbestos Containing materials (ACMs) — friable and non-friable.

B. Contractor shall be aware that the buildings may contain lead based paint and as such the
potential for exposure exists. Contractor (including subcontractors) shall assume painted
building materials contain detectable levels of lead, and/or cadmium, and/or chromium.
Contractor shall handle lead based paint in accordance with all federal, state, and local
regulations.

C. Ordered Demolitions —

i. Requirements per the Asbestos NESHAP for all Ordered demolitions (commonly referred to
as emergency demolitions) or demolition of structures as asbestos containing :

(1) An Asbestos NESHAP trained person must be on site during the demolition

(2) ALL CONTRACTORS ARE REQUIRED TO HAVE A WATER TRUCK/WATER SOURCE ON
SITE.

(3) Water must be used and all debris must be kept wet at all times (except when
temperatures are below freezing- then records must be kept onsite of the temperature
at the beginning, middle and end of each work day). Please note, MIOSHA never waives
a wetting requirement.

(4) Wetted debris may be disposed of in bulk in lined and covered dumpsters. Signs must be
posted during handling and loading of debris

(5) All debris must be disposed of as “friable asbestos” (RACM) at a Type Il landfill and
disposal records must be kept for 2 years.

ii. Requirements per MIOSHA for all Ordered demolitions (commonly referred to as emergency
demolitions) or demolition of structures as asbestos containing:

(1) Asbestos Abatement License and training is required for all employees on site of an
Ordered/Emergency Demolition. Demolitions involving Class | or Class Il ACM require a
40-hour trained competent person.

(2) Demolition involving Class | ACM requires the Contractor to prepare and retain an
Alternative Work Plan as defined in 1926.1101(g)(6).

D. Removal of non-friable/intact Class Il materials requires workers to be trained 8 or more hours
depending on number of Class Il materials involved.

E. There is one exception to this competent person training requirement involving flooring that is
removed intact utilizing compliant work practices specified in Part 602 for these materials; 12
hours competent person training is required.

F. Under the authority of Section 112 of the Clean Air Act, as amended, 42 U.S. C. 1857(C-7), the
Administrator of the United States Environmental Protection Agency (EPA) promulgated
National Emission Standards for Hazardous Air Pollutants on April 6, 1973, (38 F.R. 8820)
Asbestos was designated a hazardous air pollutant, and standards were set for its use, and to
control asbestos emissions. It was determined that one significant source of asbestos emissions
was the demolition of certain buildings and structures.
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Additionally, contractors are required under authority of Section 114 (a) to follow EPA personnel
to freely enter any of your facilities or demolition sites, to review any records, inspect any
demolition method, and sample or observe any omissions.

All demolition operations conducted by the Demolition Contractor are to be in compliance with
application provisions of Section 112 of the Act and 40 C.F.R. Section 61.22(d).

In addition, Section 113(c)(1) of the Act(42 U.S.C. 1857 C-8(c)(1), provides that any person who
knowingly fails or refuses to comply with any such order shall be punished by a fine of not more
than $25,000 per day of violation, or by imprisonment for not more than one year, or by both.

Finally, Section 113(c)(2) of the Act (42 U.S.C. 1857 C-8(c)(2), provides that any person who
knowingly makes any false statement in any report required under the Act shall be punished,
upon conviction, by a fine of not more than $10,000 or by imprisonment for not more than six
months, or by both.

G. DEWATERING

i. Contractor will be responsible for dewatering as necessary, to include notification to the
appropriate authorities, attainment of required permits, and the characterization and
appropriate disposal of liquids.

ii. Prevent surface water and subsurface or ground water from entering excavations, from
ponding on prepared subgrades, or from flooding Project site and surrounding area.

iii. Protect subgrades from softening and damage by rain or water accumulation.
H. USE OF WATER

i. All contractors are REQUIRED to have and use a water truck/sufficient water source.
Contractors must provide hoses per project, or a water canon capable of sufficient dust
suppressing mist. Two hoses should be used as a best practice. Two hoses may be achieved
with two hoses one truck or by utilizing two trucks. Water truck(s) must be on site at all
times, provided by a contractor to water mist, temporary enclosures, and other suitable
methods to limit the spread of dust and dirt to include but not limited to:

(1) Providing two hoses and sufficient water misting to eliminate creation of dust so that
there are NO VISIBLE EMISSIONS. This requires wetting prior to demolition activities and
during load out.

(2) Minimizing any drop distances.

(3) Limiting work that creates dust on windy days.

(4) Covering debris piles/open holes if existing for more than 24 hours.

ii. Comply with governing environmental protection regulations. If respondent/contractor
does not include a water truck in list of equipment, submitted response may be considered
non-responsive.

iii. All contractors are required to provide proof of: a) water source, b) legality of use of the
source, c) where the source requires payment, proof of payment for quantity used, and d)
proof of approval for use of specific hydrants utilized.

iv. Adequately Wet- As defined in 40 CFR Part 61, Subpart M, sufficiently mix or penetrate with
liquid to prevent the release of particulates from the source material. Continue wetting
asbestos-containing material (ACM) if visible emissions are encountered during abatement
activities. When uncertainties arise, continue wetting material until uncertainties diminish.
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v. Do not create hazardous or objectionable conditions, such as ice, flooding, and pollution,
when using water.

vi. Use two hoses or a water canon, water mist, temporary enclosures, and other suitable
methods to limit the spread of dust and dirt. Comply with governing environmental
protection regulations.

vii. Do not create hazardous or objectionable conditions, such as ice, flooding, and pollution,
when using water.

viii. Provide two hose and sufficient water misting to eliminate creation of dust so that there are
NO VISIBLE EMISSIONS. This requires wetting prior to demolition activities and during load
out.

ix. Minimize any drop distances.
X. Limit work that creates dust on windy days.
xi. Cover debris piles/open holes if existing for more than 24 hours.

I.  USE OF CITY OF FLINT WATER: The City of Flint has a limited number of water meters available
for rent. These meters will be rented to contractors with the understanding that contractors
follow the following procedures:

i. Only use hydrants sparingly. Contractor must notify the appropriate City of Flint water
official prior to hooking up to a hydrant and acquire approval.

ii. Contractor must then use that hydrant to refill water trucks.

Meters should not be moved from hydrant to hydrant based on geography of demolition
projects. Contractor is to strategically select one hydrant for all projects in an area and use
the selected and approved hydrant to meter the water used for filling water truck. This is a
requirement in order to remain in compliance with EPA and EGLE edicts to the City of Flint
and in order to reduce damage to the aging infrastructure.

Any contractor that is illegally using the City of Flint water/fire hydrants, or
illegally sourcing water from any site, will face penalties up to suspension or
debarment by the Genesee County Land Bank.

J. Remove and transport debris in an expedient manner that will prevent spillage on adjacent
surfaces and areas.

K. Clean adjacent buildings and improvements of dust, dirt and debris caused by demolition
operations. Return adjacent areas to condition existing before start of demolition.

L. Contractor shall limit hours of operation to Monday through Friday during the hours of 7:00
a.m. to 6:00 p.m. Special hours of operation outside the normal hours must be approved by the
GCLBA. Contractor shall limit noise pollution at all times to prevent objectionable conditions.

M. Debris shall be loaded out accordingly and promptly once demolition activity has begun.
3.6 DEMOLITION

A. Building Demolition: Demolish buildings, structures, facilities, and other debris including brush
and trees or logs, and completely remove from the site. Use methods required to complete
Work within limitations of governing regulations and as follows:
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Contractor shall wet the building prior to demolition. A hole shall be created in the building
roof and water sprayed into it to sufficiently wet any insulation/other friable material prior
to collapsing the building with mechanical methods.

Contractor shall protect structures, utilities, sidewalks, pavements, and other facilities
existing to remain from damage caused by settlement, lateral movement, undermining,
washout, and other hazards created by earthwork and demolition operations.

Locate demolition equipment throughout the building and remove debris and materials so
as not to impose excessive loads on supporting walls, floors, or framing.

iv. Dispose of demolished items and materials promptly. On-site storage or sale of removed
items is prohibited.

v. Debris from demolition or deconstruction activities that remains on a site must be kept wet
at all times or covered at the end of each workday with non-permeable plastic. Plastic
sheeting must be anchored.

vi. Small buildings may be removed intact when permitted by the GCLBA’S representative and
approved by authorities having jurisdiction.

vii. Break up and remove concrete slabs on grade, unless otherwise shown to remain.

viii. Remove air-conditioning equipment without releasing refrigerants.

ix. Remove structural framing members to ground to avoid free fall and to prevent ground

impact and dust generation.

B. Retaining walls: Contractor is to completely demolish retaining walls associated with site to

include removal of footings, trees, shrubs and bushes within 5 feet of the wall, and along the

portion to be demolished. Contractor is to protect any potion of retaining wall to remain beyond

site boundaries. Contractor is responsible for contracting utility companies as necessary to
determine requirements to remove or relocate on-site utility poles and associated
telecommunication, cable, and electrical lines that exist in the vicinity of the retaining wall.

i. Saw-cut retaining wall to protect portions of the structure to remain.

ii. Remove retaining wall, buttresses, and associated sub grade foundations in sections,
completing fill and compaction as necessary to prevent collapse of soils behind wall;

iii. Backfill and compact foundation/footing excavation with GCLBA approved Class Il sand;

iv. Place backfill in 1 foot lifts and compact, maintaining a 1 to 4 slope for the above grade
portion, to 6” below final grade;

Below-Grade Construction: Demolish foundation walls and other below-grade construction, as

follows:

i. Basement Excavation
(1) Below grade structures foundation/basement floor shall be totally removed.
(2) Asindicated, basement excavation and below ground work is to be coordinated with
GCLBA'’s specified Qualified Environmental Professional.

Filling Below-Grade areas: Completely fill below-grade areas and voids resulting from demolition

of buildings and pavements with soil materials according to requirements specified in Section
300 Earthwork.
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E.
F.

Damages: Promptly repair damages to adjacent facilities caused by demolition operations.
Special Conditions

The Contractor shall preserve all surrounding buildings and property. Contractor should note the
proximity of surrounding buildings. Any damage to surrounding buildings or property will be
repaired by the Contractor at Contractor expense.

3.7 DISPOSAL OF DEMOLISHED MATERIALS

A. General: Promptly dispose of demolished materials. Do not allow demolished materials to
accumulate on-site.

B. Debris from demolition or deconstruction activities that remains on a site must be covered at
the end of each workday with non-permeable plastic. Plastic sheeting must be anchored.

C. Burning: Do not burn demolished materials.

D. Disposal: Transport demolished materials of GCLBA’s property and legally dispose of them.

E. Contractor shall supply GCLBA with a copy of all landfill and disposal receipt. All disposal receipts
and waste manifests must by supplied to the GCLBA in a timely manner to insure payment will
be paid in a timely manner.

END OF SECTION 400
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EGLE

LINKS IN THIS DOCUMENT ARE ACTIVE AND CLICKABLE.

The Air Quality Division (AQD) of EGLE has been delegated to implement the National Emission Standards for Hazardous Air Pollutants (NESHAP) program for
asbestos in the state of Michigan.

The asbestos NESHAP protects the public and environment by minimizing the release of asbestos fibers during renovation and demolition activities. Advanced
notification is required to ensure all precautions are being taken to minimize asbestos emissions.

/\ Asbestos goes live in MiEnviro Portal on March 24, 2025.

Beginning March 19, 2025, at 11:59 p.m., the Asbestos Notification System (ANS) will no longer be available. New notifications and revisions to notifications must be submitted prior to March 19, 2025, at 11:59
p.m.

Beginning March 24, 2025, new notifications and revisions to notifications may be submitted to the Michigan Department of Environment, Great Lakes, and Energy (EGLE) and the Michigan Department
of Labor and Economic Opportunity using MiEnviro Portal (MiEnviro).

Beginning April 2, 2025, fees for submitting notifications and revisions to notifications will begin and payments will be made using MiEnviro.

Find more information on MiEnviro Portal for air >

https://www.michigan.gov/egle/about/organization/air-quality/asbestos 1/4
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MiEnviro Portal training registration

Join the Air Quality Division (AQD) for free training on how to use MiEnviro. The trainings will walk you through the steps for submitting a new notification, a revision,
and how to find previously submitted notifications. The trainings will also cover general navigation and how to make a payment through MiEnviro. Training is being
offered in-person and virtually through a webinar.

Additional information and how to register >

Program resources

Oversight of this program includes receiving and reviewing Notifications of Intent to Renovate/Demolish Forms for content and completeness. This program is also
responsible for conducting inspections of asbestos removal and demolition projects to determine compliance with the NESHAP regulations.

Demolition information

General asbestos and demolition information

Worker safety and asbestos (MIOSHA),

Fire departments and asbestos

Watch an asbestos inspector at work

Violation and enforcement notices

* Notices sorted by contractor

* Notices sorted by owner / contact

Asbestos Notification System (ANS)

Submittal system

ANS instructions

Registration tutorial

ANS system search

Notification forms and examples

Notification on intent to renovate / demolish (MIOSHA-CSH 142)

Example: scheduled demolition

Example: planned renovation

Example: intentional burning

Example: emergency renovation
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https://www.michigan.gov/egle/about/organization/air-quality/asbestos/fire-department
https://www.youtube.com/watch?v=WA3ihhuR694
https://www.egle.state.mi.us/aps/downloads/srn/Sources_By_Contractor.pdf
https://www.egle.state.mi.us/aps/downloads/srn/Sources_By_Owner.pdf
https://www.egle.state.mi.us/AsbestosNotification/Login
https://www.michigan.gov/egle/-/media/Project/Websites/egle/Documents/Programs/AQD/asbestos/asbestos-notificaiton-system-instructions-quick.pdf
https://www.youtube.com/watch?v=5kY_OgsVsUQ
https://www.egle.state.mi.us/asbestos_notifications/Pages/AbSearch.aspx
https://www.michigan.gov/egle/-/media/Project/Websites/egle/Documents/Forms/AQD/NESHAP/EQP5661-Notification-of-Intent-to-Renovate-Demolish.pdf
https://www.michigan.gov/egle/-/media/Project/Websites/egle/Documents/Forms/AQD/NESHAP/EQP5661-Sample-Scheduled-Demolition-Asbestos-Notification-Form.pdf
https://www.michigan.gov/egle/-/media/Project/Websites/egle/Documents/Forms/AQD/NESHAP/EQP5661-Sample-Planned-Renovation-Asbestos-Notification-Form.pdf
https://www.michigan.gov/egle/-/media/Project/Websites/egle/Documents/Forms/AQD/NESHAP/EQP5661-Sample-Intentional-Burning-Asbestos-Notification-Form.pdf
https://www.michigan.gov/egle/-/media/Project/Websites/egle/Documents/Forms/AQD/NESHAP/EQP5661-Sample-Emergency-Renovation-Asbestos-Notification-Form.pdf
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¢ Example: ordered demolition

Facilities of public interest

The Air Quality Division shares information about facilities regulated by state and federal air quality regulations in Michigan through MiEnviro Portal Site Explorer.

This information includes but is not limited to, Permits to Install (PTI), Renewable Operating Permits (ROP), inspection reports, stack test reports, and enforcement

documents. Lists of historical information, pre-December 10, 2024 is still available.

Facility-specific information prior to December 10, 2024 >
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About the asbestos NESHAP program

The following resources provide a background understanding of the program.

Fact sheet: understanding_the asbestos NESHAP

Ordered demolition guidance (2022)

Regulations: 40 CFR Part 61, Subpart M

Contact

Contact information varies by geographic region and county; find your contact on our list of asbestos contacts.

Additional government programs

Information from the Michigan Department of Labor and Economic Opportunity (LEO) Michigan Occupational Safety and Health Administration (MIOSHA), the
United States Environmental Protection Agency (USEPA), and the Center for Disease Control (CDC) Agency for Toxic Substances and Disease Registry (ATSDR).

MIOSHA

* MIOSHA asbestos program overview
¢ MIOSHA asbestos program contacts

¢ MIOSHA search and verify credentials

Federal

USEPA asbestos program

USEPA Applicability Determination Index (ADI)_search

ATSDR asbestos and your health

- L]
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Asbestos NESHAP program
Copyright State of Michigan
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https://www.michigan.gov/egle/-/media/Project/Websites/egle/Documents/Programs/AQD/asbestos/asbestos-neshap-fact-sheet.pdf
https://www.michigan.gov/egle/-/media/Project/Websites/egle/Documents/Programs/AQD/asbestos/letter-2023-07-13-ordered-demolitions-guidance.pdf
https://www.ecfr.gov/current/title-40/chapter-I/subchapter-C/part-61/subpart-M
https://www.michigan.gov/egle/-/media/Project/Websites/egle/Documents/Programs/AQD/asbestos/asbestos-program-contacts.pdf?rev=8c8398fde588439f861a1f3e516ff2f6&hash=39ED826D85F055CA9EC448A29B625A83
https://www.michigan.gov/leo/bureaus-agencies/miosha/divisions/construction-safety-and-health-division/asbestos-program
https://www.michigan.gov/leo/bureaus-agencies/miosha/divisions/construction-safety-and-health-division/asbestos-program/contact-the-miosha-asbestos-program
https://asbestosprogram.apps.lara.state.mi.us/
https://www.epa.gov/asbestos
https://cfpub.epa.gov/adi/
https://www.atsdr.cdc.gov/asbestos/
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NOTICE TO ALL CONTRACTORS

Genesee County Land Bank Authority (GCLBA) encourages contractors to reach out to
regulators and authorities as necessary to answer questions. This Memorandum, prepared on
June 26, 2020 is a consolidation of the guidance received over the years from regulators. This
information is considered to be an enforceable portion of an executed contract. Upon signing a
contract with the GCLBA, you will be considered to be in receipt of this memorandum. It will
further be assumed that your organization has read and understood the outlined issues, and
agreed to comply with the outlined actions to be taken in response.

ABBREVIATIONS
e ACM- Asbestos Containing Material
e RACM- Regulated Asbestos Containing Material
e MIOSHA- Michigan Occupational Safety and Health Administration
e LARA- Michigan Department of Licensing and Regulatory Affairs
e MDEQ- Michigan Department of Environmental Quality, now known as EGLE
e EGLE- Michigan Department of Environment, Great Lakes, and Energy formerly known
as MDEQ.
e NESHAP- National Emission Standards for Hazardous Air Pollutants
e GCLBA- Genesee County Land Bank Authority

MDEQ/EGLE Air Quality Division contacts regarding NESHAP:
e Craig Dechy 517-749-2891 dechyc@michigan.gov
e Jeremy Brown 517-599-7825 brwonj9@michigan.gov
e Kim Dohm 517-284-6777 regarding submittal of NESHAP to ANS

MIOSHA contacts:
e Scott Thelen 517-284-7680 thelenls@michigan.gov
e Lisa Vansteeland 517-284-7680 regarding notification submittals

The following link is to a folder on Box.com that has many useful resources from the
MDEQ/EGLE, MIOSHA, Consumers Energy, and the GCLBA:
https://app.box.com/s/7g0688u520h85y4g2yigl803anclpv3y
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Demolition as asbestos containing, non-ordered (2/28/2014 communication)

There are instances in which, for various reasons, a structure cannot be fully abated yet does
not qualify as “ordered” demolition for the purposes of NESHAP (being “structurally unsound
AND in imminent danger of collapse”). These structures require 10-day NESHAP notifications to
State regulators and should be demolished in practice as if the structures were ordered
demolitions by NESHAP standards.

An ordered demolition is any demolition taking place by order of a governmental body.

For NESHAP purposes, only structures that are "structurally unsound and in imminent danger of
collapse" are to be notified as "Ordered." All other demolitions, regardless of whether they are
to be demolished as containing or non-containing are subject to 10-day notifications and to be
notified as "scheduled" demos.

Structures can be demolished as asbestos containing without being ordered or declared

An emergency by a governmental official (i.e. no emergency letter signed by the City or
Township Building Safety Inspections office is required). When a structure that is not both
wholly structurally unsound and in imminent danger of collapse is going to be demolished as
asbestos containing due to a portion of the structure being structurally unsound and/or in
imminent danger of collapse, it is subject to a 10-day notification as a scheduled demolition. In
this instance, special attention must be given to sections 10 and 11 of the NESHAP:

e NESHAP Section 10:

o Answer “Yes” asbestos is present.

o Answer “No” to being removed prior to demolition.

o Use the (required) asbestos survey to quantify asbestos where possible. If unable to
guantify, and the whole structure is being demolished as containing, then put the
approximate square footage of home that will be demolished as asbestos under
square feet as RACM.

e NESHAP Section 11:

o If you are able to fill out #11 check “other” and write in “entire structure” or the
portion of the structure that will be removed as asbestos containing (i.e. it was
possible to abate the main floor or a portion thereof but not possible to abate the
basement or the back room. The main floor can be demoed and disposed of as non-
containing but the basement or the back room will have to be demoed and disposed
of as containing friable asbestos).

Disposal of materials generated under “As containing” demolitions (3/30/2016
communication)

Per our EGLE representatives, concrete materials (i.e. foundations) from demolitions that are
either proven or assumed RACM must be disposed of as friable asbestos. For example, all
burnouts that are burned to foundation must be disposed of as friable asbestos. If a structure
was thoroughly surveyed prior to burning to the foundation and only contained non-friable
ACM, then the concrete material could be recycled. Recycling of metals from an “As
Containing” demolition is allowed if the contractor has an independent third party verify that
metal materials were first cleaned.
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Section 10 of the NESHAP- Per a discussion with Mr. Dechy of the MDEQ/EGLE, the following
are some examples of how to complete Section 10 of the NESHAP in various scenarios:

e Contractors performing demolition only (after abatement has taken place) need to refer
to the survey when filling out NESHAP’s, and, if asbestos was present in the survey, then
they need to select “YES” to question 10. If the asbestos has been 100% removed, then
they need to select “To be removed prior to demolition” and leave it at that. See below
for scenarios where GCLB has abated all ACM except roofing materials, drywall joint
compound composited less than 1%, or possible other non-friables in good condition
and unlikely to be made friable during demolition (i.e. mastic).

e Contractors managing demolition and abatement should follow the same rule. If all
asbestos is removed prior to demolition, then make the selections noted above. If any
materials are to remain, then contractors need to refer to scenarios below

e When demolishing a burnout as asbestos containing, contractors need to select “YES” to
guestion 10 and then fill out the table as best they can with information from the
survey. They should enter the amount of anticipated debris as “RACM to be Removed”
and include in that same area a note that the structure is a burnout.

e Contractors demolishing structures where roofing materials, drywall joint compound
with a composite less than 1%, or mastic (depending on how we decide to move
forward) remain in place during demolition will to select “YES”, fill out any RACM that
was removed prior to demo (all RACM must be removed unless structure is a burnout or
otherwise demonstrably unsafe to abate).

e Roofing Materials: “YES” then fill in the appropriate data under “Non-friable ACM not
removed prior to demo.” MIOSHA needs a notification.

e Drywall and joint compound with a composite of less than 1%: “NO” for NESHAP.
MIOSHA needs a notification.

e Mastic on non-Cementous materials: “YES” then fill in the appropriate data under
“Nonfriable ACM not removed prior to demo.” MIOSHA needs a notification.

Tire transport and disposal- When bidding on demolition and abatement bids, or bids that
require disposal of tires, contractors need to provide GCLBA with a copy of their MDEQ/EGLE
Scrap Tire Hauler Registration. If you currently possess one, please forward it for inclusion in
your prequalification file. If the respondent does not have such a license, a subcontractor with
said license will need to be identified and all necessary licensing and certifications (including
insurance certs) will need to be included for your subcontractor with your RFP response.
Additionally, when transporting and disposing of tires, contractors must utilize the Scrap Tire
Transportation Record (MDEQ Form EQP5128 (12/15)).

Regarding hazardous and universal waste abatement- Please read your specs and ensure that
you and/or your subcontractor are abiding by all relevant local, state, and federal rules and
regulations. The GCLBA may have additional requirements above and beyond your
understanding of regulatory requirements.
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Manifesting and Disposal of Concrete (4/23/2019 communication)

MDEQ/EGLE representatives asked GCLBA to ensure that contractors are detailing material
being taken to landfills on manifests. Specifically, EGLE would like to see concrete listed on
manifests when it is contained in loads being delivered to landfills. All material- including
foundations- from demolition projects with known friable asbestos or assumed asbestos must
be disposed of as friable asbestos containing material at a Type Il landfill. Friable asbestos
debris manifests should also identify concrete when the load contains concrete. Please notify
your employees to ensure compliance with this request.

Additionally, please be sure that you are tracking loads of concrete that you are recycling, too.
Loads trucked out can be included on your trucking logs- just be sure to include the destination.
GCLBA is interested in ensuring that all material generated from GCLBA projects is disposed of
legally and in line with all relevant rules and regulations. That means that crushing operations
receiving material from GCLBA projects need to be appropriately permitted and licensed. You
can find additional information regarding Nonmetallic Mineral Crushing and Permits to Install
with the following links (and, of course, by reaching out to MDEQ/EGLE):
e https://www.michigan.gov/egle/about/organization/air-quality/air-permits/new-
source-review
e https://www.michigan.gov/egle/about/organization/air-quality/air-permits/new-
source-review/active-permit-conditions
Make sure you are vetting all material destinations prior to delivering any material from a
GCLBA project.

NESHAP Notifications and Third Party Post-Abatement Clearance (communication from Craig
Dechy 7/6/17)

Per our conversation yesterday regarding time for third party post abatement clearances, we
suggest that the contractors do the following:

On the notification form, under Project Schedule (2) use the Renovation (start / end date) to
include an additional day or two at the end of the abatement for time to perform the third
party clearances (during these additional two days we don’t expect to see abatement
occurring). Renovation can include set-up building enclosures, the asbestos removal,
demobilizing and the clearances. Use the Asbestos Removal (start / end date) strictly for the
dates that workers will be on-site working (abating) (during these dates we expect to see
workers on site).

Also, you had requested some pointers for field staff.
e Use lots of water to eliminate fugitive dust to a point where you don’t have any visible
emissions. By doing so, you are being proactive.
e Follow all runs to each boot, don’t assume that because you don’t see wrap on five of
the boots the sixth one isn’t wrapped either.
e For transite removal; don’t drop transite panels to the ground ever, place in bags and
lower.
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e For transite removal; if the home doesn’t have windows, make sure you look inside the
home for pieces of transite after abatement. | have found pieces of transite in the
homes post abatement more than | can count on one hand.

e A binder kept on-site during jobs that may include worker accreditations, a copy of the
latest notitifaction, asbestos report, generator labels and a copy of the waste manifest
that will be used along with the waste disposal site information

e (Call if something doesn’t look right or if there are any questions, we are here to help.

Tuesday, November 5, 2013 Notice to Contractors

Representatives of the City of Flint and the GCLBA met Tuesday, November 5, 2013 with
representatives from the local landfills, MIOSHA, and MDEQ. The following items outline
several important compliance issues that were discussed in that meeting. Contractors are
advised of the following:

LICENSING: Per MIOSHA, only contractors that are licensed under the company name can
perform ordered demos, which are to be presumed to contain friable asbestos. A state issued
accreditation card for asbestos work is not an asbestos abatement contractor’s license as
defined by PA 135 of 1986 Asbestos Abatement Contractors Licensing Act. Any contractor
demolishing a structure that is known or presumed to be containing must follow MIOSHA
regulations in the demolition process (i.e. have masks, suits, HEPA vacuums, showers, etc.) on
site. For clarification and assistance with compliance, please contact Scott Thelen at MIOSHA.

DEMOLITION IS ABATEMENT IN MIOSHA'’S EYES: As far as MIOSHA is concerned, an ACM
demolition qualifies as Class | abatement work as asbestos is still literally being removed from
the site. Contractors will need to submit two notifications: one for abatement checking that
LARA box on the NESHAP notification and one for demolition.

SURVEYS: Contractors must have a copy of a completed (asbestos) survey on site at all times
for all demos. All manifests and landfill receipts associated with ordered demolitions need to
clearly state "friable asbestos." Additionally, when demolishing a structure with friable or
presumed asbestos containing materials, concrete foundations may not be recycled and must
be disposed of with the demolition debris. Loads containing both housing debris and concrete
need to indicated that concrete is included in the load.

TRANSITE siding will be sampled and removed regardless if it is an ordered demolition or
regular demolition in accordance with NESHAP and MIOSHA regulations. The only exception for
transite is if the building is deemed structurally unsafe to remove the transite. This is a rare
occurrence. In such an instance, the structure and transite will be demolished as RACM.

WETTING AND WAIVERS OF REQUIREMENTS: NESHAP has guidelines and waivers regarding
wetting of ordered demos in temperatures below 32 degrees (including daily temperature
logs); MIOSHA however, never waives a requirement and requires that demos will still be
wetted for worker safety in the winter months. Mr. Thelen suggested there are some methods
of compliance to avoid the hazard caused by freezing (i.e. mixing water with agents that stop it
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from freezing). Mr. Thelen can be contacted for further information regarding compliance. Be
aware that whatever method used to mitigate the freezing hazard will have to remain
compliant with other environmental regulations.

BURNED TO THE FOUNDATION: Structures that have been burned to the foundation, and thus
are “totally destroyed by fire” ARE subject to NESHAP regulations when doing demolition. This
means that waste generated in the demolition of structures burnt to the foundation does have
to be disposed of as RACM. MIOSHA regulations also apply.

NON-FRIABLES: While on site, per MIOSHA, non-friable ACMs (which are not regulated by
NESHAP) must be treated as containing with appropriate worker safeguards in place.

MANIFESTSING AND WASTE DISPOSAL: Waste manifests from the contractors and the dump
tickets (receipts) from the landfills must match, with all friable and non-friable asbestos clearly
and correctly identified on the waste manifest and dump ticket. Any load containing non-friable
asbestos must be manifested as non-friable asbestos so that landfills are able to make
appropriate determinations about the handling of the material. Any load containing suspect or
presumed asbestos containing material (PACM), or known friable asbestos must manifested as
friable asbestos. Note that if there are any instances where NF material has been disposed of as
C&D, we will require confirmation that the disposal was appropriate from the landfill.

Always be sure that you are communicating with your landfill to ensure material is disposed of
in compliance with all rules, regulations, and landfill specific requirements. Contractors are
required to notify landfills in advance when planning to bring RACM for disposal.

FINAL INSPECTIONS/CERTIFICATIONS: Please note that City inspectors will not issue any final
certifications for a parcel that has dead/burned trees or debris (including tires, pipes, etc)
remaining. Further, each contractor is expected to take every precaution necessary to protect
sidewalks during demolition. Should the concrete sidewalk be significantly damaged beyond its
condition just prior to demolition, the contractor will be expected to repair the damage before
a final certification is issued.

Finally, please review the specifications for backfill, seed, and straw. Backfill must not contain
debris such as bricks or asphalt. Topsoil, seed, and sufficient straw needs to be laid in order to
receive a final certification. If a parcel does not receive a final certification on the first
inspection, the contractor will need to address all identified issues and call for an additional
inspection. Each additional inspection will be subject to an additional inspection fee as
determined by the City of Flint and Genesee County Land Bank fee schedule as applicable.
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APPENDIX 3- MAP AND BOUNDARIES OF TARGET AREA
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APPENDIX 4 - SAMPLE CONTRACT, PAYMENT REQUEST
PACKET, ATTESTATION FORM




Genesee County Land Bank Blight Elimination Program and
(FUNDING SOURCE) Contract for (SCOPE)
— BID#: YY-#it#

THIS CONTRACT made and entered into(DATE), between (CONTRACTOR), hereinafter referred to as the
"Contractor" conducting business at (CONTRACTOR ADDRESS), and the Owner, GENESEE COUNTY LAND
BANK (GCLBA) conducting business at 452 S. Saginaw Street — 2nd Floor, Flint, Michigan 48502, hereinafter
referred to as "GCLBA".

The GCLBA recently received (DESCRIPTION OF FUNDING). GCLBA desires to engage the Contractor to
perform the services and obligations as defined in Request for Proposals #LB: YY-### SCOPE, including all
attachments thereto, hereinafter referred to as the "Work” as an independent contractor and not as an
employee(s) of and for the GCLBA. All work performed under this Contract is to comply with all relevant
rules, regulations, or orders applicable with respect to the funding source identified in this paragraph. This
Contract is intended to define the business relationship between the two entities with regards to general
demolition and disposal services undertaken for the (FUNDING SOUCE).

REPRESENTATIVES OF GCLBA AND CONTRACTOR. (DIRECTOR NAME), Executive Director of the GCLBA
has the authority to act on behalf of the GCLBA, (CONTRACTOR REPRESENTATIVE), has the authority to
act on behalf of the Contractor.

TERM OF CONTRACT. The respective duties and obligations of the contracting parties is for a period
beginning (DATE). The end date of term of service will be no later than (DATE), with all demolition
work, including backfill and winter-grade completed no later than (DATE), unless otherwise agreed to in
writing by both parties.

All demolition and winter-grade work must be completed and GCLBA inspections requested by (DATE)
and paperwork and payment requests must be submitted to the GCLBA Contract Manager by (DATE). All
final-grade work must be completed by (DATE) and final paperwork and payment requests must be
submitted to the GCLBA Contract Manager by (DATE).

Contractor will be responsible for any inspection fees to local municipality.

ORDER TO PROCEED. An Order To Proceed will be issued within 10 days of this contract execution upon
receipt of an original copy of Payment and Performance Bond and project work schedule, depending on
the readiness of the Work.

SECTION 3. Section 3 is a provision of the Housing and Urban Development (HUD) Act of 1968 that helps
foster local economic development, neighborhood economic improvement, and individual self-
sufficiency. Section 3 applies to HUD-funded Housing and Community Development projects.

For Section 3 covered contracts: The work to be performed under this Contract is a project assisted under
a program providing direct federal financial assistance from HUD and it’s subject to the requirements of
Section 3 of the Housing and Urban Development Act of 1968, as amended (12 USC 1702). Section 3
requires that to the greatest extent feasible opportunities for training and employment be given to low-
and very low-income residents of the project area, and that contracts for work in connection with the
project be awarded to business concerns that provide economic opportunities for low- and very low-
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income persons residing in the metropolitan area in which the project is located. For businesses,
noncompliance with HUD’s regulations in 24 CFR Part 75 may result in sanctions, terminations of this
contract for default, and debarment or suspension from future HUD assisted contracts.

This IS/OR IS NOT a Section 3 covered contract.

SCOPE OF WORK. The Contractor will provide labor and/or materials for the Work.

Contractors must provide updated work schedules to the GCLBA. Contractor must submit all required
submittal documents as listed in Request for Proposals and Payment Request Packet (Contact
Attachment C).

FEES AND PAYMENT. The GCLBA will pay the Contractor a fixed price not to exceed ($$$5$). The GCLBA
will not pay for services beyond the funds available in the (FUNDING SOURCE) funding or the contract
amount, unless agreed to, in advance and in writing, by both parties to this Contract. Payment to
Contractor is made by the GCLBA on a net 30 to 60 day cycle upon receiving completed payment request
packet for each project/address and all required submittals (invoice, sworn statement, lien waivers,
manifests, etc.).

EQUAL EMPLOYMENT OPPORTUNITY. Except as otherwise provided under 41 CFR Part 60, all contracts
that meet the definition of “federally assisted construction contract” in 41 CFR Part 60—1.3 must include
the equal opportunity clause provided under 41 CFR Part 60-1.4(b), in accordance with Executive Order
11246, “Equal Employment Opportunity” (30 FR 12319, 12935, 3 CFR Part 1964-1965 Comp., p. 339), as
amended by Executive Order 11375, “Amending Executive Order 11246 Relating to Equal Employment
Opportunity,” and implementing regulations at 41 CFR Part 60, “Office of Federal Contract Compliance
Programs, Equal Employment Opportunity, Department of Labor.”

During the performance of this contract, the contractor (Contractor) agrees as follows:

1) The contractor will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, gender identity, or national origin. The contractor
will take affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, religion, sex, sexual orientation,
gender identity, or national origin. Such action shall include, but not be limited to the following:
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the contracting officer setting forth the
provisions of this nondiscrimination clause.

2) The contractor will, in all solicitations or advancements for employees placed by or on behalf of
the contractor, state that all qualified applicants will receive consideration for employment
without regard to race, color, religion, sex, sexual orientation, gender identity, or national origin.

3) The contractor will not discharge or in any other manner discriminate against any employee or
applicant for employment because such employee or applicant has inquired about, discussed, or
disclosed the compensation of the employee or applicant or another employee or applicant. This
provision shall not apply to instances in which an employee who has access to the compensation
information of other employees or applicants as a part of such employee’s essential job functions
discloses the compensation of such other employees or applicants to individuals who do not
otherwise have access to such information, unless such disclosure is in response to a formal
complaint or charge, in furtherance of an investigation, proceeding, hearing, or action, including
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an investigation conducted by the employer, or is consistent with the contractor’s legal duty to
furnish information.

4) The contractor will send to each labor union or representative of workers with which he has a
collective bargaining agreement or other contract or understanding, a notice, to be provided by
the agency contracting officer, advising the labor union or workers’ representative of the
contractor’s commitments under Section 202 of Executive Order No. 11246 of September 24,
1965, and shall post copies of the notice in conspicuous places available to employees and
applicants for employment.

5) The contractor will comply with all provisions of Executive Order No. 11246 of Sept. 24, 1965, and
of the rules, regulations, and relevant orders of the Secretary of Labor.

6) The contractor will furnish all information and reports required by Executive Order No. 11246 of
September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to his books, records, and accounts by the contracting
agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such
rules, regulations, and orders.

7) Inthe event of the contractor’s noncompliance with the nondiscrimination clauses of this contract
or with any of such rules, regulations, or orders, this contract may be cancelled, terminated, or
suspended in whole or in part and the contractor may be declared ineligible for further
Government contracts in accordance with procedures authorized in Executive Order No. 11246
of Sept. 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in
Executive Order No. 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary
of Labor, or as otherwise provided by law.

8) The contractor will include the provisions of paragraphs (1) through (8) in every subcontract or
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued
pursuant to Section 204 of Executive Order No. 11246 of September 24, 1965, so that such
provisions will be binding upon each subcontractor or vendor. The contractor will take such action
with respect to any subcontract or purchase order as may be directed by the Secretary of Labor
as a means of enforcing such provisions including sanctions for noncompliance: Provided,
however, that in the event the contractor becomes involved in, or is threatened with, litigation
with a subcontractor or vendor as a result of such direction, the contractor may request the
United States to enter into such litigation to protect the interests of the United States.

NONDISCRIMINATION. The Contractor agrees that it will comply with the Elliot Larsen Civil Rights Act,
1976 PA 453, as amended, MCL 37.2101 et seq., the Persons with Disabilities Civil Rights Act, 1976 PA 220,
as amended, MCL 37.1101 et seq., and all other federal, State and local fair employment practices and
equal opportunity laws. The Contractor agrees that it shall not discriminate against an employee or
applicant of employment with respect to hire, tenure, terms, conditions, or privileges of employment, or
a matter directly or indirectly related to employment, because of race, color, religion, national origin, age,
sex, height, weight, marital status or a disability that is unrelated to the individual’s ability to perform the
duties of a particular job or position, and that it will require the same non-discrimination assurances from
any subcontractor who may be used to carry out duties described in this contract. Contractor covenants
that it will not discriminate against businesses that are owned by women, minorities or persons with
disabilities in providing Work covered by this Contract, and that it shall require the same assurances from
subcontractors. Breach of this contract shall be regarded as a material breach of this contract.

UNFAIR LABOR PRACTICES. The Contractor shall comply with the Employers Engaging in Unfair Labor
Practices Act, 1980 PA 278, as amended, MCL 423.321 et seq.
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CONTRACT WORK HOURS AND SAFETY STANDARDS ACT (40 U.S.C. 3701-3708). Where applicable, all
contracts awarded in excess of $100,000 that involve the employment of mechanics or laborers must
include a provision for compliance with 40 U.S.C. 3702 and 3704, as supplemented by Department of
Labor regulations (29 CFR Part 5). Under 40 U.S.C. 3702 of the Contract Work Hours and Safety Standards
Act, each contractor must be required to compute the wages of every mechanic and laborer on the basis
of a standard work week of 40 hours. Work in excess of the standard work week is permissible provided
that the worker is compensated at a rate of not less than one and a half times the basic rate of pay for all
hours worked in excess of 40 hours in the work week. The requirements of 40 U.S.C. 3704 are applicable
to construction work and provide that no laborer or mechanic must be required to work in surroundings
or under working conditions which are unsanitary, hazardous, or dangerous. These requirements do not
apply to the purchases of supplies or materials or articles ordinarily available on the open market, or
contracts for transportation or transmission of intelligence.

FREEDOM OF INFORMATION ACT. This Contract and all attachments, as well as all other information
submitted by the Contractor to the County, are subject to disclosure under the provisions of MCL 15.231,
et seq., known as the “Freedom of Information Act”.

PUBLIC NOTICES AND PRESS RELEASES. The Contractor shall make no public notice or release of any
Contract related information without the prior written approval of the GCLBA.

RIGHTS TO INVENTIONS Made Under a Contract or Contract. Contracts or subcontracts for the
performance of experimental, developmental, or research work shall provide for the rights of the Federal
Government and the recipient in any resulting invention in accordance with 37 CFR part 401, “Rights to
Invention Made by Nonprofit Organizations and Small Business Firms. Under Government Grants,
Contracts and Cooperative Contracts,” and any implementing regulations issued by the awarding agency.

CLEAN AIR ACT (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act (33 U.S.C. 1251-1387)
as amended. Contracts, grant agreements, and subgrants of amounts in excess of $150,000 must agree to
comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as amended (33 U.S.C. 1251-1387). Violations
must be reported to the Federal awarding agency and the Regional Office of the Environmental Protection
Agency (EPA).

DAVIS-BACON ACT, as amended (40 U.S.C. 3141-3148). When required by Federal program legislation,
all prime construction contracts in excess of $2,000 awarded by non—Federal entities must include a
provision for compliance with the Davis—Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as
supplemented by Department of Labor regulations (29 CFR Part 5, “Labor Standards Provisions Applicable
to Contracts Covering Federally Financed and Assisted Construction”). In accordance with the statute,
contractors must be required to pay wages to laborers and mechanics at a rate not less than the prevailing
wages specified in a wage determination made by the Secretary of Labor or the State of Michigan,
whichever is higher.

In addition, contractors must be required to pay wages not less than once a week. The non—Federal entity
must place a copy of the current prevailing wage determination issued by the Department of Labor in
each solicitation. The decision to award a contract or subcontract must be conditioned upon the
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acceptance of the wage determination. The non—Federal entity must report all suspected or reported
violations to the Federal awarding agency.

COPELAND “ANTI-KICKBACK” ACT (40 U.S.C. 3145), as supplemented by Department of Labor regulations
(29 CFR Part 3, “Contractors and Subcontractors on Public Building or Public Work Financed in Whole or
in Part by Loans or Grants from the United States”). The Act provides that each contractor or Subrecipient
must be prohibited from inducing, by any means, any person employed in the construction, completion,
or repair of public work, to give up any part of the compensation to which he or she is otherwise entitled.
The non—Federal entity must report all suspected or reported violations to the Federal awarding agency.

BYRD ANTI-LOBBYING AMENDMENT (31 U.S.C. 1352). Contractors who apply or bid for an award of
$100,000 or more shall file the required certification. Each tier certifies to the tier above that it will not
and has not used Federal appropriated funds to pay any person or organization for influencing or
attempting to influence an officer or employee of any agency, a member of Congress, officer or employee
of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract,
grant or any other award covered by 31 U.S.C. 1352. Each tier shall also disclose any lobbying with non-
Federal funds that takes place in connection with obtaining any Federal award. Such disclosures are
forwarded from tier to tier up to the non—Federal award.

DEBARMENT AND SUSPENSION (Executive Orders 12549 and 12689). A contract or grant award (see 2
CFR 180.220) must not be made to parties listed on the governmentwide exclusions in the System for
Award Management (SAM), in accordance with the OMB guidelines at 2 CFR 180 that implement Executive
Orders 12549 (3 CFR Part 1986 Comp., p. 189) and 12689 (3 CFR Part 1989 Comp., p. 235), “Debarment
and Suspension.” SAM Exclusions contains the names of parties debarred, suspended, or otherwise
excluded by agencies, as well as parties declared ineligible under statutory or regulatory authority other
than Executive Order 12549. All contractors and subcontractors must be vetted for debarment. If
debarment action has been taken against the contractor, the contract shall be terminated. If debarment
action has been taken against any subcontractor, the contractor shall provide an alternative subcontractor
within 10 days of notification. The debarred subcontractor may not work on the project.

FAIR HOUSING. Contractors must comply with the following:

Title VI of the Civil Rights Act of 1964; Public Law 88-352 implemented in 24 CFR Part 1: No person shall,
on the ground of race, color, or national origin, be excluded from participation in, be denied the benefits
of, or be otherwise subjected to discrimination under any program or activity receiving Federal financial
assistance from the Department of Housing and Urban Development. 24 CFR Part 570.904 and Title VI
of the Civil Rights Act of 1968, Equal Opportunity and Fair Housing

Title VIII of the Civil Rights Act of 1968 as amended and the Genesee County Land Bank Authority Fair
Housing Policy as stated: “Equal housing opportunity for all persons, regardless of race, color, national
origin, religion, age, sex, familial status, marital status, sexual orientation or disability, is a fundamental
policy of the Genesee County Land Bank Authority (GCLBA). GCLBA is committed to diligence in assuring
equal housing opportunity and non-discrimination to all aspects of its housing activities. As a county
governmental authority undertaking housing activities, GCLBA has an ethical as well as legal imperative
to work aggressively to ensure that GCLBA housing programs comply fully with all local, state and federal
fair housing laws.”
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DOMESTIC PREFERENCES FOR PROCUREMENTS (2 CFR 200.322).
a. Asappropriate and to the extent consistent with law, the non—Federal entity should, to the greatest
extent practicable under a federal award, provide a preference for the purchase, acquisition, or use of
goods, products, or materials produced in the United States (including but not limited to iron, aluminum,
steel, cement, and other manufactured products). The requirements of this section must be included in
all subawards including all contracts and purchase orders for work or products under this award.
b. For purposes of this section:
(i) “Produced in the United States” means, for iron and steel products, that all manufacturing
processes, from the initial melting stage through the application of coatings, occurred in the
United States.
(ii) “Manufactured products” means items and construction materials composed in whole or in
part of non-ferrous metals such as aluminum; plastics and polymer-based products such as
polyvinyl chloride pipe; aggregates such as concrete; glass, including optical fiber; and lumber.

INTEREST OF THE GCLBA AND LOCAL PUBLIC OFFICIALS. The undersigned certifies, to the best of his or
her knowledge and belief that: no member of the governing body of the GCLBA who exercises any
functions or responsibilities in connection with the administration of the GENESEE COUNTY BLIGHT
ELIMINATION PROGRAM or any of the listed funders under the preamble to this contract or the
invitation for bids, no other officer or employee or public official of the GCLBA, who exercises such
functions or responsibilities, and no member of the City Government of the City of Flint, shall have any
interest, direct or indirect, in this Contract. No Federal appropriated funds have been paid or will be paid,
by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or
employee of the GCLBA.

CONFLICT OF INTEREST (2 CFR 200.318 and 24 CFR 570.611)

The general rule is that no persons who exercise or have exercised any functions or responsibilities with
respect to activities assisted, or who are in a position to participate in a decision making process or gain
inside information with regard to such activities, may obtain a financial interest or benefit from an assisted
activity, or have a financial interest in any contract, subcontract, or agreement with respect to an assisted
activity, or with respect to the proceeds of the assisted activity, either for themselves or those with whom
they have business or immediate family ties, during their tenure or for one year thereafter.

RETENTION AND ACCESS TO RECORDS. RECORDKEEPING REQUIREMENTS. Generally, all contractors and
subcontractors must maintain records and financial documents related to this contract until at least
December 31, 2031. U.S. Treasury may request the transfer of records of long-term value at the end of
such period. Wherever practicable, such records should be collected, transmitted, and stored in open and
machine-readable formats. See generally, 2 CFR 200.334 through 200.338.

All contractors and subcontractors must agree to provide or make available such records to Treasury upon
request, and to the Government Accountability Office (GAO), Treasury’s Office of Inspector General (OIG),
and their authorized representative in order to conduct audits or other investigations.

The Contractor shall maintain for a period of five (5) years or through December 31, 2031- whichever is
longer- all supporting documents, financial records, statistical records and all other records pertinent to
this contract. GCLBA, the State of Michigan, U.S. Department of Treasury, the Comptroller General of the
United States, or any of their duly authorized representatives as well as any and all relevant governmental
agencies shall have access to any books, documents, papers and records of the Contractor which are
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pertinent to a specific program for the purpose of making audits, examinations, excerpts, and
transcriptions.

UNIFORM GUIDANCE. If federally funded, this contract may be subject to the requirements set forth in
the Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards,
(the “Uniform Guidance”) at 2 CFR 200.317 through 200.327. All payments requested under this program
should be accounted for with supporting documentation. All contractors and subcontractors should
maintain documentation evidencing that the Program Funds were expended in accordance with federal,
state, and local regulations.

RIGHT TO INSPECT. The GCLBA may, at reasonable times, inspect the place of business, or worksite of a
contractor or subcontractor which is pertinent to the performance of a contract or potential contract.

TERMINATION/RECOVERY OF PROGRAM FUNDS. State and federal funders of the GCLBA demolition
program require any Program Funds received pursuant to this Contract, that are expended in a manner
that fails to comply with state and/or federal rules and regulations and all other applicable laws to be
returned to the state or federal funding agency. The state or federal funding agency reserves the right to
monitor the GCLBA and their contractors and subcontractors and take such corrective action for
noncompliance as the funder deems necessary and appropriate, including but not limited to, termination
of the Grant Agreement and return of Program Funds previously provided thereunder.

GCLBA reserves the right to withhold funding and/or require repayment from the Contractor in cases
where the state or federal agency has requested repayment from GCLBA. In this case, if GCLBA has paid
the contractor for work not in compliance, it is entitled to repayment from the contractor.

In cases where the GCLBA determines that the contractor or subcontractor is not in compliance with the
grant agreement and/or state or federal law, GCLBA may withhold payments as described below.

Withholding Payment. The GCLBA reserves the right to withhold any payment amount:

a. in partorin whole until all work is completed in accordance with the Work as determined by the
GCLBA;

b. equivalent to the costs incurred for the correction of any errors, oversights, or deficiencies on
the part of the Contractor;

c. equivalent to costs incurred for the repair or replacement of any damage caused by the
Contractor, and equivalent to costs incurred for the correction of any hazardous condition,
undue disturbance, or nuisance caused by the Contractor;

d. inaccordance with Michigan Public Act 55 of 2024 whereby GCLBA may withhold payment if the
asbestos abatement contractor, demolition contractor, or any subcontractor of the asbestos
abatement contractor or demolition contractor on that asbestos abatement project enters into,
or begins negotiations to enter into, an administrative consent order or consent judgment with
the Department of Environment, Great Lakes, and Energy or another environmental regulatory
agency within the time period the contract for that asbestos abatement project began that
involves violations of environmental regulations related to that project or other asbestos
abatement projects. Payment may be withheld until GCLBA receives verification from the
asbestos abatement contractor, the demolition contractor, the Department of Environment,
Great Lakes, and Energy, or another environmental regulatory agency that the violations of
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environmental regulations related to the administrative consent order or consent judgment, or
a proposed administrative consent order or consent judgment, have been corrected.

ARBITRATION CLAUSE. Any dispute arising out of or relating to this contract that has not been resolved
by good-faith negotiations will be finally settled by arbitration in accordance with Michigan statute 2012
PA 371, MCL 691.1681 et. seq. by a sole arbitrator. The place of arbitration will be Flint, Michigan. The
arbitrator is not empowered to award damages in excess of any lawful limitations on damages provided
in this contract.

The statute of limitations of State of Michigan applicable to the commencement of the lawsuit will apply
to the commencement of an arbitration under this section.

LIQUIDATED DAMAGES. Contractor and the GCLBA recognize that time is of the essence for this Contract
and that GCLBA will suffer financial loss if the Work is not completed within the times specified in the
Term of Contract, plus any extensions thereof allowed in accordance of the Contract. The parties also
recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the
actual loss suffered by GCLBA if the Work is not completed on time. Accordingly, instead of requiring any
such proof, GCLBA and Contractor agree that as liquidated damages for delay (but not as a penalty),
Contractor shall pay GCLBA $250.00 for each day that expires after the time specified in Notices to
Proceed, as well as, Term of Contract for Substantial Completion until the Work is substantially complete.
After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work
within the Contract Time or any proper extension thereof granted by GCLBA, Contractor shall pay GCLBA
$250.00 for each day that expires after the time specified in the Term of Contract for completion and
readiness for final payment until the Work is completed and ready for final payment.

INDEMNIFICATION AND INSURANCE. During the term of the contract the Contractor must carry and
maintain current insurance coverage of the types and amounts required as set forth in the Insurance
Checklist as defined in Attachment A of the solicitation documents. The GCLBA must be named as
additional insured on all certificates of insurance. If insurance information changes the Contractor must
notify the GCLBA immediately of the change.

Contractor shall defend, indemnify and hold harmless GCLBA, and their respective directors, officers,
employees, agents, sureties and servants, from and against all damages, liabilities, claims, suits demands,
judgments and awards (including attorney’s fees and other expenses) on account of any damage to
property, or injury (including death) to persons (including any damage or injury to the property or person
of any employee of contractor, other subcontractor), or which may occur or be alleged to have occurred
in connection with the performance of the Work, whether or not GCLBA is alleged to be concurrently
negligent; provided, however, Contractor does not assume responsibility for liability to the proportional
extent it arises from the active negligence of GCLBA.

The Contractor shall be solely responsible for any fines, penalties, fees, or other costs imposed by any
governmental or regulatory authority due to the Contractor’s failure to comply with applicable laws,
regulations, permits, or contractual obligations. If any such fines, penalties, fees, or costs are assessed
against the Owner due to the actions, omissions, or negligence of the Contractor, its employees, agents,
or subcontractors, the Contractor shall promptly reimburse the Owner for the full amount of such fines,
penalties, fees, or costs.
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TERMINATION. Either party may terminate this contract at its convenience at any time by giving written
notice at least 30 days before the effective date of such termination to the other party of such termination
and specifying the effective date. Partial terminations of the Work may only be undertaken with the prior
approval of the GCLBA. In the event of any termination for convenience, all finished or unfinished
documents, data, studies, surveys, maps, models, photographs, reports or other materials prepared by
Contractor under this contract shall, at the option of the GCLBA, become the property of the GCLBA, and
Contractor shall be entitled to receive just and equitable compensation for any satisfactory work
completed on such documents or materials prior to the termination. The Contractor agrees to adhere to
all requirements as outlined in 2 CFR 200 Subpart D, §200.339 - §200.342. These requirements include all
contracts in excess of $10,000 must address termination for cause and for convenience by the non-federal
entity including the manner by which it will be effected and the basis for settlement.

The GCLBA may also immediately suspend or terminate this Contract for cause if Contractor materially
fails to comply with any term of this Contract, or with any of the rules, regulations or provisions referred
to herein; and the GCLBA may declare the Contractor ineligible for any further participation in GCLBA
contracts in accordance with 2 CFR 200.

This contract may also be immediately terminated by the GCLBA for reasons of substandard or non-
performance, diminution of funds, or any reasons related to changing objectives of the GCLBA. The GCLBA
reserves the right to cancel contracts for non-compliance with the terms of this Contract, reporting
requirements as defined in the Work, and any of such rules, regulations, or orders as may be applicable
to the Work and the funding source under which the Work is undertaken. Three months of non-
compliance may result in automatic termination.

USE OF CITY OF FLINT WATER: Any contractor that is illegally using the City of Flint water/fire hydrants
will face consequences including the possibility of debarment by the Genesee County Land Bank.

WARRANTY. In addition to any other warranties set forth elsewhere in this Contract, Contractor warrants
that Work performed and materials furnished under this Contract conform to the Contract requirements
and as required in the Request For Proposals, and are free of any defect of equipment, material or design
furnished, or workmanship performed by Contractor or any of its subcontractors or suppliers of any
tier. Such warranty shall continue for a period of one (1) year from the date of final acceptance of the
Work by GCLBA. Under this warranty, Contractor shall remedy at its own expense any such failure to
conform or any such defect. In addition, Contractor shall remedy at its own expense any damage to real
or personal property owned or controlled by Owner/Relevant Parties when that damage is the result of
Contractor’s failure to conform to Contractor requirements or of any defect in equipment, material,
workmanship or design furnished by Contractor. Contractor shall also restore any work damaged in
fulfilling the terms of this Article.

RE-INSPECTION FEE.
a. Ifthe Contractor’s work fails an inspection from a GCLBA authorized consultant, GCLBA will charge
Contractor for the failed inspection by the amount GCLBA is billed for the failed inspection.
b. If the Contractor’s work fails the GCLBA’s inspection after Contractor requests inspection, the
GCLBA will charge Contractor a $75 re-inspection fee per re-inspection.

COUNTERPARTS. This Contract may be executed in one or more counterparts, (each of which shall be
deemed to be an original) all of which shall be considered one and the same contract and shall become
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effective when one or more counterparts have been signed by each of the parties and delivered to the
other party, it being understood that all parties need not sign the same counterpart.

SIGNATURES. The parties agree that signatures on this contract may be delivered by facsimile or
electronically in lieu of an original signature and agree to treat facsimile or electronic signatures as original
signatures that bind them to this contract.

MODIFICATION OF CONTRACT. No modification of this Contract will be made except by the written
addendum, signed by the Contractor and the GCLBA.

NOTICES. Any notices or modifications given under this contract will be in writing and served personally
or sent by certified or registered mail. Such notice is effective upon receipt by the other party.

Notices for the OWNER/GCLBA should be sentto: ~ (DIRECTOR NAME), Executive Director
GENESEE COUNTY LAND BANK AUTHORITY
452 S. Saginaw Street, 2" Floor
Flint, Michigan 48502

Notices for the Contractor should be sent to: (NAME OF AUTHORIZED BUSINESS REPRESENTATIVE)
(NAME OF BUSINESS ENTITY)
(ADDRESS OF BUSINESS ENTITY)

CONTRACT ENTERED INTO BY:

GENESEE COUNTY LAND BANK AUTHORITY (NAME OF BUSINESS ENTITY)
(DIRECTOR NAME), Executive Director (NAME OF AUTHORIZED BUSINESS REPRESENTATIVE)
Date Date
Witnessed by: Witnessed by:
Email:
Phone:

Federal Identification Number:

License Number:
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ATTACHMENT A

SECTION 3 CONTRACT CLAUSE

All Section 3 covered contracts and subcontracts shall include the following clause (referred to as the
“Section 3 Clause”):

1. The work to be performed under this contract is subject to the requirements of Section3 of the

2.

Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The
purpose of section 3 is to ensure that employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by section3, shall, to the greatest extent
feasible, be directed to low- and very low-income persons, particularly persons who are
recipients of HUD assistance for housing.

The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 75, which
implements Section 3. As evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other impediment that would prevent
them from complying with the part 75 regulations, and that they will comply with and cause to
be included any subsequent agreement 24 CFR § 75.19 and § 75.27:

24 CFR § 75.19 Requirements.
(a) Employment and training.

(1) To the greatest extent feasible, and consistent with existing Federal, state, and local
laws and regulations, recipients covered by this subpart shall ensure that employment
and training opportunities arising in connection with Section 3 projects are provided to
Section 3 workers within the metropolitan area (or nonmetropolitan county) in which
the project is located.

(2) Where feasible, priority for opportunities and training described in paragraph (a)(1)

of this section should be given to:

(i) Section 3 workers residing within the service area or the neighborhood of the project,
and

(i) Participants in YouthBuild programs.

(b) Contracting.

(1) To the greatest extent feasible, and consistent with existing Federal, state, and local
laws and regulations, recipients covered by this subpart shall ensure contracts for work
awarded in connection with Section 3 projects are provided to business concerns that
provide economic opportunities to Section 3 workers residing within the metropolitan
area (or nonmetropolitan county) in which the project is located.

(2) Where feasible, priority for contracting opportunities described in paragraph (b)(1)
of this section should be given to:

(i) Section 3 business concerns that provide economic opportunities to Section 3
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workers residing within the service area or the neighborhood of the project, and
(i) YouthBuild programs.

24 CFR § 75.27 Contract provisions.
(a) Recipients must include language applying Section 3 requirements in any

subrecipient agreement or contract for a Section 3 project.

(b) Recipients of Section 3 funding must require subrecipients, contractors, and
subcontractors to meet the requirements of § 75.19, regardless of whether Section 3
language is included in recipient or subrecipient agreements, program regulatory
agreements, or contracts.

The contractor agrees to include this section 3 clause in every subcontract subject to compliance
with regulations in 24 CFR Part 75, and agrees to take appropriate action, as provided in an
applicable provision of the subcontract or in this section 3 clause, upon a finding that the
subcontractor is in violation of the regulations in 24 CFR Part 75. The contractor will not
subcontract with any subcontractor where the contractor has notice or knowledge that the
subcontractor has been found in violation of the regulations in 24CFR Part 75.

Noncompliance with HUD's regulations in 24 CFR part 75 may result in sanctions, termination of
this contract for default, and debarment or suspension from future HUD assisted contracts.
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GENESEECOUNTY

LANDBANK

452 S. Saginaw, Second Floor
Flint, M1 48502
810.257.3088

REQUEST FOR PAYMENT CHECKLIST
ADDRESS: PARCEL NUMBER:

CONTRACTOR: BID NUMBER:

Contractors must provide the following information with each payment request (only supply one copy for All
Payment Request Packets):

= [fsub-contracting, you must receive approval prior to utilizing a subcontractor. Approval will require proof that
the sub-contractor is in compliance with the Michigan Workers’ Disability Compensation Act requirements and
appropriately licensed and insured. Subcontractors must meet the same insurance requirements. GCLBA may
request certifications, proof of appropriate medical certifications, etc. for individual workers.

= Certified Payroll —for all workers and time worked on project at wages indicated in specifications.

= Sworn Statement (All subcontractors must be listed)

= Waivers of lien from Contractor and Waivers of lien from all subcontractors

= |nvoice on Contractor’s letterhead

= Backfill & Top Soil Sampling Forms — refer to specifications and attached example forms

= Seed label from seed mix used on projects.
Y/N | The remaining submittals must be submitted on a project specific basis:

- = Attestation Form(s)

Y/N  ABATEMENT

= Completed State NESHAP Notification

= Pre-Abatement Walkthrough form

= Field Report/Daily Log

= Address Specific Abatement Summary Tracking Sheet - Manifests
= Air monitoring/sampling/clearance documentation per property
= Before and after Pictures of items removed/abated uploaded to Box.com
= Line Item Invoice for subcontractors

Y/N | DEMOLITION CONTRACTORS

= Completed State NESHAP Notifications

= Pre-Demolition Walkthrough form

= Field Report/Daily Log/ Inventory Sheet with supporting paperwork: (a) Legible copies of disposal manifests and/or
shipping papers used to dispose of materials/wastes from each disposal/recycling facility. (b) A copy of the CFC recovery
certificate signed and certified by the licensed CFC recovery professional. (c). A copy of the scrap metal receipt for AST/USTs
and other metals. (All asbestos containing waste must be identified; friable and non-friable )

= Trucking Log — tracking the transportation and disposal of C & D waste. (Contractor must provide Friable Asbestos
Manifests and receipts for structures demolished as asbestos containing.)

= Air monitoring/sampling/clearance documentation per property

= Receipts for loads of backfill, and topsoil brought to site and loads of concrete transported off site

= Watering Report

= Demolition Permit

= Soil Erosion Permit or Waiver

= Confirmation of well/sewer abandonment by municipality for projects outside the City of Flint

= Additional as necessary: Sidewalk permits, proof of water removal and disposal, proof of metal disposal, etc

= Before and After Photographs of the site (labeled — front, back, left side, right side),sidewalks and approaches

= City or Township Inspection receipt - [ Winter-Grade [ Final Grade [ Open Hole

= Has contractor requeted GCLBA Inspector final inspection?

Revised — 12-14-23 C-2 Request For Final Payment Checklist 1 of 1
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GENESEE'COUNTY
LANDBANK
452 S. Saginaw, Second Floor
Flint, M1 48502
810.257.3088

SWORN STATEMENT

Bid Number: Contact Person:

Type of Project: Contact Phone Number:

being duly sworn deposes and says:

1. That is the Contractor/Subcontractor for an improvement to the following

described real properties situated in Genesee County, Michigan:

PARCEL ADDRESS NO. PARCEL ADDRESS NO. PARCEL ADDRESS
NUMBER NUMBER NUMBER

1. 11. 21.

2. 12. 22.

3. 13. 23.

4, 14. 24,

5. 15. 25.

6. 16. 26.

7. 17. 27.

8. 18. 28.

9. 19. 29.

10. 20. 30.

2. That the contracts of subcontracts cited herein are for the demolition of the property referenced above.

3. That the following is a statement, as of (Insert cut off date for payment request) of each
subcontractor, supplier and laborer, for which laborer the payment of wages or fringe benefits and withholdings
is due but unpaid with whom the Contractor/Subcontractor has contracted/subcontracted for performance
under the contract with the owner or lessee thereof, and that the amounts due to the persons as of the date
hereof are correctly and fully set forth opposite their names, as follows: (Attach additional tables if needed)

Name of Balance to
Subcontractor, Type of Improvement Contract Price Total Prior Complete
Supplier of Laborer Payment Contract Price
Revised 8-1-17 C-4 Sworn Statement 1 OF 2 (Multiple Projects)
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4. That the Contractor has not procured material from, or subcontracted with, any person other than those
set forth above and owes no money for the improvement other than the sums set forth above.
5. Set forth above and owes no money for the improvement other than the sums set forth above.

6. Deponent further says that he or she makes the foregoing statement as the Contractor/Subcontractor or as the
of the Contractor/Subcontractor for the purpose of representing to the owner, lessee or mortgagee of the
above descried property and his or her agents that the above described property is free from claims of
construction liens, or the possibility of construction liens, expect as specifically set forth above, and except for
claims of construction liens by laborers which may be provided pursuant to Section 109 of the Construction Lien
Act, Act No. 497 of the Public Acts of 1980, as amended, being Section 570.1100 of the Michigan Compiled Laws.

7. Deponent further says that Laborer wages, fringe benefits and income tax withholdings are paid, except:

WARNING TO OWNER: AN OWNER OF THE ABOVE REFERENCED PROPERTY MAY NOT RELY ON THIS SWORN
STATEMENT TO AVOID THE CLAIM OF A SUBCONTRACTOR, SUPPLIER, OR LABORER WHO HAS PROVIDED A NOTICE
OF FURNISHING (OR LABORER WHO MAY PROVIDE A NOTICE OF FURNISHING PURSUANT TO SECTION 109 OF THE
CONSTRUCTION LIEN ACT) TO THE DESIGNEE OR TO THE OWNER OR LESSEE IF THE DESIGNEE IS NOT NAMED, OR HAS
DIED.

Contractor’s Name: Deponent)

By:

Its:

WARNING TO DEPONENT: A PERSON WHO, WITH INTENT TO DEFRAUD, GIVES A FALSE SWORN STATEMENT IS SUBJECT
TO CRIMINAL PENALTIES AS PROVIDED IN SECTION 110 OF THE CONSTRUCTION LIEN ACT, ACT. NO. 497 OF THE PUBLIC
ACTS OF 1980, AS AMENDED, BEING SECTION 570.110 OF THE MICHIGAN COMPILED LAWS.

Subscribed to and sworn to before me this day of 20

Notary Public

County, Michigan

My commission expires:

Revised 8-1-17 C-4 Sworn Statement 2 OF 2 (Multiple Projects)
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GENESEE COUNTY

LANDBANK

452 S. Saginaw, Second Floor
Flint, M| 48502
810.257.3088

SWORN STATEMENT
Project Location: Parcel ID No.:
Type of Project: Contact Person:

being duly sworn deposes and says:

1. That is the Contractor/Subcontractor for an improvement to the following
described real property situated in Genesee County, Michigan:

Address: Parcel #:
2. That the contracts of subcontracts cited herein are for the demolition of the property referenced
above.
3. That the following is a statement, as of (Insert cut off date for payment request) of

each subcontractor, supplier and laborer, for which laborer the payment of wages or fringe benefits
and withholdings is due but unpaid with whom the Contractor/Subcontractor has
contracted/subcontracted for performance under the contract with the owner or lessee thereof, and
that the amounts due to the persons as of the date hereof are correctly and fully set forth opposite
their names, as follows:

Balance to
Name of Subcontractor, Type of Contract Price | Total Prior Complete
Supplier of Laborer Improvement Payment Contract
Price
Revised 8-1-17 C-5 Sworn Statement 1 OF 2 (Single Project)
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ATTACHMENT C- EXAMPLE PAYMENT REQUST PACKET(CONT’D)

4, That the Contractor has not procured material from, or subcontracted with, any person other than
those
set forth above and owes no money for the improvement other than the sums set forth above.

5. Set forth above and owes no money for the improvement other than the sums set forth above.

6. Deponent further says that he or she makes the foregoing statement as the Contractor/Subcontractor
or as the of the Contractor/Subcontractor for the purpose of representing

to the owner, lessee or mortgagee of the above descried property and his or her agents that the above
described property is free from claims of construction liens, or the possibility of construction liens,
expect as specifically set forth above, and except for claims of construction liens by laborers which may
be provided pursuant to Section 109 of the Construction Lien Act, Act No. 497 of the Public Acts of
1980, as amended, being Section 570.1100 of the Michigan Compiled Laws.

7. Deponent further says that Laborer wages, fringe benefits and income tax withholdings are paid,
except:

WARNING TO OWNER: AN OWNER OF THE ABOVE REFERENCED PROPERTY MAY NOT
RELY ON THIS SWORN STATEMENT TO AVOID THE CLAIM OF A SUBCONTRACTOR,
SUPPLIER, OR LABORER WHO HAS PROVIDED A NOTICE OF FURNISHING (OR LABORER
WHO MAY PROVIDE A NOTICE OF FURNISHING PURSUANT TO SECTION 109 OF THE
CONSTRUCTION LIEN ACT) TO THE DESIGNEE OR TO THE OWNER OR LESSEE IF THE
DESIGNEE IS NOT NAMED, OR HAS DIED.

Contractor’'s Name:......cccovcveeeeeeeeeccnnnnen, (Deponent)

By:

Its:

WARNING TO DEPONENT: A PERSON WHO, WITH INTENT TO DEFRAUD, GIVES A FALSE
SWORN STATEMENT IS SUBJECT TO CRIMINAL PENALTIES AS PROVIDED IN SECTION
110 OF THE CONSTRUCTION LIEN ACT, ACT. NO. 497 OF THE PUBLIC ACTS OF 1980, AS
AMENDED, BEING SECTION 570.110 OF THE MICHIGAN COMPILED LAWS.

Subscribed to and sworn to before me this day of 20

Notary

Public County, Michigan

My commission expires:

Revised 8-1-17 C-5 Sworn Statement 1 OF 2 (Single Project)
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.
GENESEE COUNTY

LANDBANK

452 S. Saginaw, Second Floor
Flint, MI 48502
810.257.3088

FULL CONDITIONAL WAIVER OF LIEN

Bid Number: Contact Person:
Type of Project: Contact Phone Number:
I/We have supplied labor/materials to:

(Name of Contractor/Supplier)

(Other contracting party)
to provide:

(Type of Improvement)
for the improvement of the properties located at the addresses referenced below. And by signing this

waiver |/we waive my/our construction lien to the amount of $ for labor/materials

provided through

(date of draw cutoff or actual payment)

NO. PARCEL ADDRESS NO. PARCEL ADDRESS NO. PARCEL ADDRESS
1. 11. 21.
2. 12. 22.
3. 13. 23.
4, 14, 24.
5. 15. 25.
6. 16. 26.
7. 17. 27.
8. 18. 28.
9. 19. 29.
10. 20. 30.

This waiver, together with all previous waivers, if any, (check one)|:|does or|:| does not cover all
amounts due to me/us for contract improvement provided through the date shown above. This waiver
is conditioned on actual payment of the amount shown above.

DO NOT SIGN BLANK OR INCOMPLETE FORMS
RETAIN A COPY FOR YOUR RECORDS

Revised 8-1-17 C-6 Full Conditional (Multiple) 1 of 2
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Letter\CONTRACT- ATTACHMENT C 6- Conditional Waiver of Lien-LB-multiple-Letter-8-1-17.docx



If improvement is provided to property that is a residential structure and if the owner or lessee of the
property or the owner’s or lessee’s designee has received a notice of furnishing from me/one of us, or if
I/we are not required to provide one, and the owner, lessee, or designee has not received this waiver
directly from me/one of us, the owner, lessee, or designee may not rely upon it without contracting
me/one of us, either in writing, by telephone, or personally, to verify that it is authentic.

Date Signed:

Company Name/Lien Claimant:

Signature of Lien Claimant:

Address:

Telephone:

DO NOT SIGN BLANK OR INCOMPLETE FORMS
RETAIN A COPY FOR YOUR RECORDS
Revised 8-1-17 C-6 Full Conditional (Multiple) 1 of 2

K:\Irc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C -
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\
GENESEE COUNTY

LANDBANK

452 S. Saginaw, Second Floor
Flint, M1 48502
810.257.3088

FULL CONDITIONAL WAIVER OF LIEN

Project Location: Parcel ID Number:
Type of Project: Contact Person:
I/We have supplied labor/materials to:

(Name of Contractor/Supplier)

(Other contracting party)
to provide:

(Type of Improvement)

for the improvement of the property located at the address referenced above. And by signing this waiver
waive my/our construction lien to the amount of $ for labor/materials provided

through

(date of draw cutoff or actual payment)

This waiver, together with all previous waivers, if any, (check one)|:| does or|:| does not cover all amounts
due to me/us for contract improvement provided through the date shown above. This waiver is conditioned
on actual payment of the amount shown above.

If improvement is provided to property that is a residential structure and if the owner or lessee of the
property or the owner’s or lessee’s designee has received a notice of furnishing from me/one of us, or if
I/we are not required to provide one, and the owner, lessee, or designee has not received this waiver
directly from me/one of us, the owner, lessee, or designee may not rely upon it without contracting me/one
of us, either in writing, by telephone, or personally, to verify that it is authentic.

Date Signed:

Company Name/Lien Claimant:

Signature of Lien Claimant:

Address:

Telephone:

DO NOT SIGN BLANK OR INCOMPLETE FORMS
RETAIN A COPY FOR YOUR RECORDS

Revised 8-1-17 C-7 Full Conditional (Single) 1 of 1
K:\Irc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C -
Letter\CONTRACT- ATTACHMENT C 7- Conditional Waiver of Lien-LB-single-Letter-8-1-17.docx



GENESEE COUNTY

LANDBANK

452 S. Saginaw, Second Floor
Flint, M| 48502
810.257.3088

FULL UNCONDITIONAL WAIVER OF LIEN

Bid Number: Contact Person:
Type of Project: Contact Phone Number:
I/We have supplied labor/materials to:

(Name of Contractor/Supplier)

(Other contracting party)
to provide:

(Type of Improvement)

for the improvement of the properties located at the address referenced below:

NO. PARCEL ADDRESS NO. PARCEL ADDRESS NO. PARCEL ADDRESS
NUMBER NUMBER NUMBER
1. 11. 21.
2. 12. 22.
3. 13. 23.
4. 14. 24.
5. 15. 25.
6. 16. 26.
7. 17. 27.
8. 18. 28.
9. 19. 29.
10. 20. 30.

Having been fully paid and satisfied, all my/our construction lien rights against such properties are
hereby waived and released.

Date Signed:

Company Name/Lien Claimant:

Signature of Lien Claimant:

Address:

Telephone:

DO NOT SIGN BLANK OR INCOMPLETE FORMS
RETAIN A COPY FOR YOUR RECORDS

Revised 8-1-17 C-8 Full Unconditional (Multiple)1 of 1
K:\Irc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C -
Letter\CONTRACT- ATTACHMENT C 8- Full Unconditional Waiver of Lien-multiple-Letter-8-1-17.docx



GENESEE COUNTY

LANDBANK

452 S. Saginaw, Second Floor
Flint, M1 48502
810.257.3088

PARTIAL UNCONDITIONAL WAIVER OF LIEN

Project Location: Parcel ID Number:
Type of Project: Contact Person:
I/We have supplied labor/materials to:

(Name of Contractor/Supplier)

(Other contracting party)
to provide:

(Type of Improvement)

for the improvement of the property located at the address referenced above.

Having been fully paid and satisfied, all my/our construction lien rights against such property

are hereby waived and released.
STATEMENT OF ACCOUNT

Contract Price
Extras

Deduct Credit
Previously Paid
Retention
Balance

This Payment

v n-ununnounaonon

Balance To Become Due

Date Signed:

Company Name/Lien Claimant:

Signature of Lien Claimant:

Address:

Telephone:

DO NOT SIGN BLANK OR INCOMPLETE FORMS
RETAIN A COPY FOR YOUR RECORDS

Revised 8-1-17 C-9 Partial Unconditional (Single) 1 of 1
K:\Irc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C -
Letter\CONTRACT- ATTACHMENT C 9- Partial Unconditional Waiver of Lien-Letter-8-1-17.docx



GENESEECOUNTY
LANDBANK
452 S. Saginaw, Second Floor
Flint, MI 48502
810.257.3088

PARTIAL UNCONDITIONAL WAIVER OF LIEN

Bid Number: Contact Person:
Type of Project: Contact Phone Number:
I/We have supplied labor/materials to:

(Name of Contractor/Supplier)

(Other contracting party)
to provide:

(Type of Improvement)

for the improvement of the property located at the addresses referenced below.

NO. PARCEL ADDRESS NO. PARCEL ADDRESS NO. PARCEL ADDRESS
NUMBER NUMBER NUMBER
1. 11. 21.
2. 12. 22.
3. 13. 23.
4. 14. 24.
5. 15. 25.
6. 16. 26.
7. 17. 27.
8. 18. 28.
9. 19. 29.
10. 20. 30.

Having been fully paid and satisfied, all my/our construction lien rights against such property are hereby
waived and released.

STATEMENT OF ACCOUNT Date Signed:

This Payment

Contract Price S
Extras S Company Name/Lien Claimant:
Deduct Credit S
Previously Paid S Signature of Lien Claimant:
Retention S
Balance S Address:
s
s

Balance To Become Due Telephone:

DO NOT SIGN BLANK OR INCOMPLETE FORMS
RETAIN A COPY FOR YOUR RECORDS

Revised 8-1-17 C-10 Partial Unconditional (Multiple) 1 of 1
K:\Irc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C -
Letter\CONTRACT- ATTACHMENT C 10- Partial Unconditional Waiver of Lien-Letter-8-1-17.docx



N
GENESEECOUNTY

LANDBANK

452 S. Saginaw, Second Floor
Flint, MI 48502
810.257.3088

PARTIAL CONDITIONAL WAIVER OF LIEN

Bid Number: Contact Person:
Type of Project: Contact Phone Number:
I/We have supplied labor/materials to:

(Name of Contractor/Supplier)

(Other contracting party)
to provide:

(Type of Improvement)

for the improvement of the properties located at the addresses referenced below. And by signing this

waiver waive my/our construction lien to the amount of $ for labor/materials

provided through

(date of draw cutoff or actual payment)

PARCEL ADDRESS NO. PARCEL PARCEL NO. PARCEL ADDRESS
NUMBER NUMBER NUMBER NUMBER

1. 11. 21.

2. 12. 22.

3. 13. 23.

4. 14. 24,

5. 15. 25.

6. 16. 26.

7. 17. 27.

8. 18. 28.

9. 19. 29.

10. 20. 30.

This waiver, together with all previous waivers, if any, (check one)Ddoes or Ddoes not cover all
amounts due to me/us for contract improvement provided through the date shown above. This waiver
is conditioned on actual payment of the amount shown above.

DO NOT SIGN BLANK OR INCOMPLETE FORMS
RETAIN A COPY FOR YOUR RECORDS

Revised 8-1-17 C-11 Partial Conditional (Multiple) 1 of 1
K:\Irc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C -
Letter\CONTRACT- ATTACHMENT C 11- Partial-Conditional Waiver of Lien-LB-Letter-8-1-17.docx



If improvement is provided to property that is a residential structure and if the owner or lessee of the
property or the owner’s or lessee’s designee has received a notice of furnishing from me/one of us, or if
I/we are not required to provide one, and the owner, lessee, or designee has not received this waiver
directly from me/one of us, the owner, lessee, or designee may not rely upon it without contracting
me/one of us, either in writing, by telephone, or personally, to verify that it is authentic.

Date Signed:

Company Name/Lien Claimant:

Signature of Lien Claimant:

Address:

Telephone:

DO NOT SIGN BLANK OR INCOMPLETE FORMS
RETAIN A COPY FOR YOUR RECORDS
Revised 8-1-17 C-11 Partial Conditional (Multiple) 1 of 1

K:\Irc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C -
Letter\CONTRACT- ATTACHMENT C 11- Partial-Conditional Waiver of Lien-LB-Letter-8-1-17.docx



N
GENESEE COUNTY

LANDBANK

452 S. Saginaw, Second Floor
Flint, M1 48502
810.257.3088

PARTIAL CONDITIONAL WAIVER OF LIEN

Project Location: Parcel ID Number:
Type of Project: Contact Person:
I/We have supplied labor/materials to:

(Name of Contractor/Supplier)

(Other contracting party)
to provide:

(Type of Improvement)

for the improvement of the property located at the address referenced above. And by signing this
waiver waive my/our construction lien to the amount of $ for labor/materials
provided through

(date of draw cutoff or actual payment)

This waiver, together with all previous waivers, if any, (check one) [ ldoes or|:|does not cover all
amounts due to me/us for contract improvement provided through the date shown above. This waiver
is conditioned on actual payment of the amount shown above.

If improvement is provided to property that is a residential structure and if the owner or lessee of the
property or the owner’s or lessee’s designee has received a notice of furnishing from me/one of us, or if
I/we are not required to provide one, and the owner, lessee, or designee has not received this waiver
directly from me/one of us, the owner, lessee, or designee may not rely upon it without contracting
me/one of us, either in writing, by telephone, or personally, to verify that it is authentic.

Date Signed:

Company Name/Lien Claimant:

Signature of Lien Claimant:

Address:

Telephone:

DO NOT SIGN BLANK OR INCOMPLETE FORMS
RETAIN A COPY FOR YOUR RECORDS

Revised 8-1-17 C-12 Partial Conditional (Single) 1 of 1
K:\Irc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C -
Letter\CONTRACT- ATTACHMENT C 12- Partial-Conditional Waiver of Lien-LB-Letter-8-1-17.docx



TRUCKING LOG

y S

/‘7;““\

GENESEE COUNTY
| s

BANK

BID NUMBER: CONTRACTOR:
PARCEL NUMBER: SUPERVISOR:
ADDRESS:
Contractor # / Truck / Material Net Weight Gross Tons /
Date Shipped |Manifest # Weight Ticket # [Transporter Destination Container ID # |Description Pounds Yards

K:\Irc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C - Letter\CONTRACT- ATTACHMENT C 13- Trucking Log Example-

Letter-8-1-17.docx



Demolition- Final Grading GENESEMEBYNT Y

Seeding and Watering Report LANDBANK

452 S Saginaw St., 2™ Floor
Flint, MI 48502
810-257-3088

Contractor:

Contact name:

Contact Phone:

Demolition Site location:

Demolition site street address: City:

Parcel ID:

Seeding and Watering Checklist:
Please see bid specifications and contract for further details on seeding and watering requirements.+

Emailed GCLBA staff on (date) to notify GCLBA of scheduled seeding date

Seeding date:

Type of seed:

Mulched applied and straw bale strings removed from site

Seed tags attached to invoice

Watering date: or dates of rain events (within 7 days of seeding date)

| hereby certify the above information to be accurate.

(Contractor)

(Printed name)

Date:

(signature)

Revised 8-1-17 C-14 Seeding & Watering Report 1 of 1
K:\Irc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C -
Letter\CONTRACT- ATTACHMENT C 14- GCLBA Seeding and Watering Report-Letter-8-1-17.docx



GENESEE COUNTY

BANK

LETTER OF ATTESTATION FOR DEMOLITION CONTRACTORS

| hereby make the following attestations on behalf of (Contractor)
with respect to the property located at the following address (Property):

o All documents submitted with respect to the Property, such as bid packages and invoices were

true, correct and complete as of the date submitted.

e Contractor has not engaged in collusion or any anti-competitive practices in connection with the

preparation or submission of any bid relating to the Property.

e The following have been supplied to the Genesee County Land Bank Authority:

@)

O

Evidence of financial stability-2 years corporate tax returns.

Evidence of License and Certification as required (State/Local as needed) and Contractor
will continue to keep them current.

Evidence of Insurance: Commercial general liability coverage of no less than $2,000,000;
workers compensation and employer’s liability coverage of no less than
$500,000;automobile liability with limits not less than $1,000 per occurrence;
professional liability with coverage no less than $1,000,000;

Evidence of legal standing- by verifying a Certificate of Good Standing (corporate or
Certificate of Existence (LLCO issued by LARA or Articles of Organization);
Surety/Performance Bond-Must be in an amount equal to one hundred percent (100%)
of the total contract amounts. Bonds must be issues by a bona fide company authorized
to do business with the State of Michigan and to comply with state regulations

e Contractor has no State or Federal debarments/suspensions, conflict of interest or gross

program violations.

e If a sub-contractor was utilized, the name of the sub-contractor and the invoice has been

supplied to the Genesee County Land Bank.

e Contractor attests that all subcontractors are in compliance with all state and local laws,

regulations and ordinances, to the best of contractor’s knowledge.

e Contractor has adhered to all applicable City, State and Federal laws, regulations and

ordinances.

e Contractor was awarded contract on the Property through a competitive bid process.

452 S.Saginaw Street » Second Floor * Flint, Ml 48502-1832 « Phone 810.257.3088



False Statements and Criminal Penalties

| (we) acknowledge that if any person, with an intent to defraud or cheat, designedly by false pretense,
including any false statement or misrepresentation, obtains money, real or personal property, or the use
of any instrument, facility, article or other valuable thing or service pursuant to my (our) participation in
any Genesee County Land Bank Authority program, shall be guilty of a crime. Such person may be guilty
of either a misdemeanor or a felony, punishable by imprisonment for not more than 10 years or a fine or
both, all as set forth in Section 47 of Act No. 346 of the Public Acts of 1966, as amended (MCL 125.1447).
Contractor acknowledges that providing false or misleading information in connection with the program
may violate Federal, state and/or local laws (including but not limited to 18.U.S.C.§ 1001) and result in
criminal or civil liability. Any such matters will be referred to the appropriate law enforcement authority
for investigation and prosecution.

| hereby certify under penalty that all statements set forth in this document are true, correct and
complete as of the date hereof.

Signature Date signed

Print Name:




APPENDIX 5 —FEDERAL LABOR STANDARDS AND WAGE
DETERMINATIONS

A. Federal Labor Standard Provisions
B. Wage Determination: Applicable General Decision Number



HUD-4010 U.S. Department of Housing and Urban Development
Federal Labor Standards Provisions Office of Davis-Bacon and Labor Standards

A. APPLICABILITY
The Project or Program to which the construction work covered by this Contract pertains is being
assisted by the United States of America, and the following Federal Labor Standards Provisions are
included in this Contract pursuant to the provisions applicable to such Federal assistance.

1. Minimum wages and fringe benefits

All laborers and mechanics employed or working upon the site of the work (or otherwise working in
construction or development of the project under a development statute), will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate
on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of basic hourly wages
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at
rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual relationship which may be
alleged to exist between the contractor and such laborers and mechanics. As provided in 29 CFR
5.5(d) and (e), the appropriate wage determinations are effective by operation of law even if they
have not been attached to the contract. Contributions made or costs reasonably anticipated for bona
fide fringe benefits under the Davis-Bacon Act (40 U.S.C. 3141(2)(B)) on behalf of laborers or
mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of
paragraph (a)(1)(v) of these contract clauses; also, regular contributions made or costs incurred for
more than a weekly period (but not less often than quarterly) under plans, funds, or programs which
cover the particular weekly period, are deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the appropriate wage rate and fringe
benefits on the wage determination for the classification(s) of work actually performed, without
regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in
more than one classification may be compensated at the rate specified for each classification for the
time actually worked therein: Provided, That the employer’s payroll records accurately set forth the
time spent in each classification in which work is performed. The wage determination (including any
additional classifications and wage rates conformed under 29 CFR 5.5(a)(1)(iii)) and the Davis-Bacon
poster (WH-1321) must be posted at all times by the contractor and its subcontractors at the site of
the work in a prominent and accessible place where it can be easily seen by the workers.
Frequently recurring classifications

A. In addition to wage and fringe benefit rates that have been determined to be prevailing under

the procedures set forth in 29 CFR part 1, a wage determination may contain, pursuant to § 1.3(f),

wage and fringe benefit rates for classifications of laborers and mechanics for which conformance

requests are regularly submitted pursuant to 29 CFR 5.5(a)(1)(iii), provided that:

1. The work performed by the classification is not performed by a classification in the wage
determination for which a prevailing wage rate has been determined,;

2. The classification is used in the area by the construction industry; and

3. The wage rate for the classification bears a reasonable relationship to the prevailing wage rates
contained in the wage determination.

B. The Administrator will establish wage rates for such classifications in accordance with 29 CFR
5.5(a)(1)(iii)(A)(3). Work performed in such a classification must be paid at no less than the wage
and fringe benefit rate listed on the wage determination for such classification.

Conformance

A. The contracting officer must require that any class of laborers or mechanics, including helpers,

which is not listed in the wage determination and which is to be employed under the contract be

Previous editions obsolete 1 Form HUD-4010, (10/2023)

ref. Handbook 1344.1



classified in conformance with the wage determination. Conformance of an additional classification

and wage rate and fringe benefits is appropriate only when the following criteria have been met:

1. The work to be performed by the classification requested is not performed by a classification in
the wage determination; and

2. The classification is used in the area by the construction industry; and

3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

B. The conformance process may not be used to split, subdivide, or otherwise avoid application of
classifications listed in the wage determination.

C. If the contractor and the laborers and mechanics to be employed in the classification (if known),
or their representatives, and the contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to DBAconformance@dol.gov. The
Administrator, or an authorized representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and so advise the contracting officer or
will notify the contracting officer within the 30—day period that additional time is necessary.

D. Inthe event the contractor, the laborers or mechanics to be employed in the classification or
their representatives, and the contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe benefits, where appropriate), the
contracting officer will, by email to DBAconformance@dol.gov, refer the questions, including
the views of all interested parties and the recommendation of the contracting officer, to the
Administrator for determination. The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the contracting officer or will notify
the contracting officer within the 30—day period that additional time is necessary.

E. The contracting officer must promptly notify the contractor of the action taken by the Wage
and Hour Division under 29 CFR 5.5 (a)(1)(iii)(C) and (D). The contractor must furnish a written
copy of such determination to each affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where appropriate) determined
pursuant to 29 CFR 5.5 (a)(1)(iii)(C) or (D) must be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.

iv. Fringe benefits not expressed as an hourly rate

Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics

includes a fringe benefit which is not expressed as an hourly rate, the contractor may either pay the

benefit as stated in the wage determination or may pay another bona fide fringe benefit or an hourly
cash equivalent thereof.
v. Unfunded plans

If the contractor does not make payments to a trustee or other third person, the contractor may

consider as part of the wages of any laborer or mechanic the amount of any costs reasonably

anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the

Secretary of Labor has found, upon the written request of the contractor, in accordance with the

criteria set forth in 29 CFR 5.28, that the applicable standards of the Davis-Bacon Act have been met.

The Secretary of Labor may require the contractor to set aside in a separate account assets for the

meeting of obligations under the plan or program.

vi. Interest In the event of a failure to pay all or part of the wages required by the contract, the
contractor will be required to pay interest on any underpayment of wages.

Previous editions obsolete 2 Form HUD-4010, (10/2023)
ref. Handbook 1344.1



2. Withholding
i. Withholding requirements
The U. S. Department of Housing and Urban Development may, upon its own action, or must, upon
written request of an authorized representative of the Department of Labor, withhold or cause to be
withheld from the contractor so much of the accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any subcontractor for the full amount
of wages and monetary relief, including interest, required by the clauses set forth in 29 CFR 5.5(a)
for violations of this contract, or to satisfy any such liabilities required by any other Federal
contract, or federally assisted contract subject to Davis-Bacon labor standards, that is held by the
same prime contractor (as defined in 29 CFR 5.2). The necessary funds may be withheld from the
contractor under this contract, any other Federal contract with the same prime contractor, or any
other federally assisted contract that is subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the other contract was awarded or
assisted by the same agency, and such funds may be used to satisfy the contractor liability for which
the funds were withheld. In the event of a contractor’s failure to pay any laborer or mechanic,
including any apprentice or helper working on the site of the work (or otherwise working in
construction or development of the project under a development statute) all or part of the wages
required by the contract, or upon the contractor’s failure to submit the required records as
discussed in 29 CFR 5.5(a)(3)(iv), HUD may on its own initiative and after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the case may be, take such action as may
be necessary to cause the suspension of any further payment, advance, or guarantee of funds until
such violations have ceased.
ii. Priority to withheld funds
The Department has priority to funds withheld or to be withheld in accordance with 29 CFR
5.5(a)(2)(i) or (b)(3)(i), or both, over claims to those funds by:

A. A contractor’s surety(ies), including without limitation performance bond sureties and
payment bond sureties;

B. A contracting agency for its reprocurement costs;

C. Atrustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a
contractor, or a contractor’s bankruptcy estate;

D. A contractor’s assignee(s);

E. A contractor’s successor(s); or

F. A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.

3. Records and certified payrolls
i. Basic record requirements

A. Length of record retention. All regular payrolls and other basic records must be maintained by
the contractor and any subcontractor during the course of the work and preserved for all
laborers and mechanics working at the site of the work (or otherwise working in construction
or development of the project under a development statute) for a period of at least 3 years
after all the work on the prime contract is completed.

B. Information required Such records must contain the name; Social Security number; last known
address, telephone number, and email address of each such worker; each worker’s correct
classification(s) of work actually performed; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of
the types described in 40 U.S.C. 3141(2)(B) of the Davis-Bacon Act); daily and weekly number of
hours actually worked in total and on each covered contract; deductions made; and actual
wages paid.

C. Additional records relating to fringe benefits. Whenever the Secretary of Labor has found
under 29 CFR 5.5(a)(1)(v) that the wages of any laborer or mechanic include the amount of any

Previous editions obsolete 3 Form HUD-4010, (10/2023)
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costs reasonably anticipated in providing benefits under a plan or program described in 40
U.S.C. 3141(2)(B) of the Davis-Bacon Act, the contractor must maintain records which show that
the commitment to provide such benefits is enforceable, that the plan or program is financially
responsible, and that the plan or program has been communicated in writing to the laborers or
mechanics affected, and records which show the costs anticipated or the actual cost incurred
in providing such benefits.

D. Additional records relating to apprenticeship Contractors with apprentices working under
approved programs must maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios and wage rates prescribed in the
applicable programs.

ii. Certified payroll requirements

A. Frequency and method of submission The contractor or subcontractor must submit weekly,
for each week in which any DBA- or Related Acts-covered work is performed, certified
payrolls to HUD if the agency is a party to the contract, but if the agency is not such a party,
the contractor will submit the certified payrolls to the applicant, sponsor, owner, or other
entity, as the case may be, that maintains such records, for transmission to HUD. The prime
contractor is responsible for the submission of all certified payrolls by all subcontractors. A
contracting agency or prime contractor may permit or require contractors to submit certified
payrolls through an electronic system, as long as the electronic system requires a legally valid
electronic signature; the system allows the contractor, the contracting agency, and the
Department of Labor to access the certified payrolls upon request for at least 3 years after
the work on the prime contract has been completed; and the contracting agency or prime
contractor permits other methods of submission in situations where the contractor is unable
or limited in its ability to use or access the electronic system

B. Information required The certified payrolls submitted must set out accurately and completely

all of the information required to be maintained under 29 CFR 5.5(a)(3)(i)(B), except that full
Social Security numbers and last known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the certified payrolls need only include
an individually identifying number for each worker (e.g., the last four digits of the worker’s
Social Security number). The required weekly certified payroll information may be submitted
using Optional Form WH-347 or in any other format desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division Web site at_https.//www.dol.gov/
sites/dolgov/files/WHD/leqacy/files/wh347.pdf or its successor website. It is not a violation of
this section for a prime contractor to require a subcontractor to provide full Social Security
numbers and last known addresses, telephone numbers, and email addresses to the prime
contractor for its own records, without weekly submission by the subcontractor to the
sponsoring government agency (or the applicant, sponsor, owner, or other entity, as the case
may be, that maintains such records).

C. Statement of Compliance Each certified payroll submitted must be accompanied by a
“Statement of Compliance,” signed by the contractor or subcontractor, or the contractor’s or
subcontractor’s agent who pays or supervises the payment of the persons working on the
contract, and must certify the following:

1. That the certified payroll for the payroll period contains the information required to be
provided under 29 CFR 5.5(a)(3)(ii), the appropriate information and basic records are being
maintained under 29 CFR 5.5 (a)(3)(i), and such information and records are correct and
complete;

2. That each laborer or mechanic (including each helper and apprentice) working on the contract
during the payroll period has been paid the full weekly wages earned, without rebate, either
directly or indirectly, and that no deductions have been made either directly or indirectly
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from the full wages earned, other than permissible deductions as set forth in 29 CFR part 3;
and

3. That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification(s) of work actually performed, as
specified in the applicable wage determination incorporated into the contract.

D. Use of Optional Form WH-347 The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by 29 CFR 5.5(a)(3)(ii)(C).

E. Signature The signature by the contractor, subcontractor, or the contractor’s or
subcontractor’s agent must be an original handwritten signature or a legally valid electronic
signature.

F. Falsification The falsification of any of the above certifications may subject the contractor
or subcontractor to civil or criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 3729.

G. Length of certified payroll retention The contractor or subcontractor must preserve all
certified payrolls during the course of the work and for a period of 3 years after all the work
on the prime contract is completed.

iii. Contracts, subcontracts, and related documents The contractor or subcontractor must maintain this
contract or subcontract and related documents including, without limitation, bids, proposals,
amendments, modifications, and extensions. The contractor or subcontractor must preserve these
contracts, subcontracts, and related documents during the course of the work and for a period of 3
years after all the work on the prime contract is completed.

iv Required disclosures and access

A. Required record disclosures and access to workers The contractor or subcontractor must
make the records required under 29 CFR 5.5(a)(3)(i)—(iii), and any other documents that
HUD or the Department of Labor deems necessary to determine compliance with the labor
standards provisions of any of the applicable statutes referenced by 29 CFR 5.1, available
for inspection, copying, or transcription by authorized representatives of HUD or the
Department of Labor, and must permit such representatives to interview workers during
working hours on the job.

B. Sanctions for non-compliance with records and worker access requirements If the
contractor or subcontractor fails to submit the required records or to make them available,
or refuses to permit worker interviews during working hours on the job, the Federal agency
may, after written notice to the contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs such workers, take such action as
may be necessary to cause the suspension of any further payment, advance, or guarantee of
funds. Furthermore, failure to submit the required records upon request or to make such
records available, or to permit worker interviews during working hours on the job, may be
grounds for debarment action pursuant to 29 CFR 5.12. In addition, any contractor or other
person that fails to submit the required records or make those records available to WHD
within the time WHD requests that the records be produced will be precluded from
introducing as evidence in an administrative proceeding under 29 CFR part 6 any of the
required records that were not provided or made available to WHD. WHD will take into
consideration a reasonable request from the contractor or person for an extension of the
time for submission of records. WHD will determine the reasonableness of the request and
may consider, among other things, the location of the records and the volume of
production.

C. Required information disclosures Contractors and subcontractors must maintain the full
Social Security number and last known address, telephone number, and email address of
each covered worker, and must provide them upon request to HUD if the agency is a party to
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the contract, or to the Wage and Hour Division of the Department of Labor. If the Federal
agency is not such a party to the contract, the contractor, subcontractor, or both, must,
upon request, provide the full Social Security number and last known address, telephone
number, and email address of each covered worker to the applicant, sponsor, owner, or
other entity, as the case may be, that maintains such records, for transmission to HUD, the
contractor, or the Wage and Hour Division of the Department of Labor for purposes of an
investigation or other compliance action.

4. Apprentices and equal employment opportunity
i. Apprentices

A.

Rate of pay Apprentices will be permitted to work at less than the predetermined rate for
the work they perform when they are employed pursuant to and individually registered in a
bona fide apprenticeship program registered with the U.S. Department of Labor,
Employment and Training Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is not individually registered in
the program, but who has been certified by the OA or a State Apprenticeship Agency
(where appropriate) to be eligible for probationary employment as an apprentice, will be
permitted to work at less than the predetermined rate for the work they perform in the
first 90 days of probationary employment as an apprentice in such a program. In the event
the OA or a State Apprenticeship Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be permitted to use apprentices at
less than the applicable predetermined rate for the work performed until an acceptable
program is approved.

Fringe benefits Apprentices must be paid fringe benefits in accordance with the provisions
of the apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator determines that a
different practice prevails for the applicable apprentice classification, fringe benefits must
be paid in accordance with that determination.

Apprenticeship ratio The allowable ratio of apprentices to journeyworkers on the job site in
any craft classification must not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio applicable to the locality of
the project pursuant to 29 CFR 5.5(a)(4)(i)(D). Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise employed as stated in 29 CFR
5.5(a)(4)(i)(A), must be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under this section must be
paid not less than the applicable wage rate on the wage determination for the work actually
performed.

Reciprocity of ratios and wage rates Where a contractor is performing construction on a
project in a locality other than the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker’s hourly rate) applicable within the
locality in which the construction is being performed must be observed. If there is no
applicable ratio or wage rate for the locality of the project, the ratio and wage rate specified
in the contractor’s registered program must be observed.

ii Equal employment opportunity The use of apprentices and journeyworkers under this part must
be in conformity with the equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.
5 Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29
CFR part 3, which are incorporated by reference in this contract.
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Subcontracts. The contractor or subcontractor must insert in any subcontracts the clauses contained in
29 CFR 5.5(a)(1) through (11), along with the applicable wage determination(s) and such other clauses
or contract modifications as the U.S. Department of Housing and
Urban Development may by appropriate instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any lower tier subcontracts. The prime
contractor is responsible for the compliance by any subcontractor or lower tier subcontractor with all
the contract clauses in this section. In the event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any unpaid wages and monetary relief, including
interest from the date of the underpayment or loss, due to any workers of lower-tier subcontractors,
and may be subject to debarment, as appropriate.
7 Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29
CFR 5.12.
8 Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.
9 Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6,
and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their
representatives.
10. Certification of eligibility.

i. By entering into this contract, the contractor certifies that neither it nor any person or firm who

has an interest in the contractor’s firm is a person or firm ineligible to be awarded Government

contracts by virtue of 40 U.S.C. 3144(b) or 29 CFR 5.12(a).

ii. No part of this contract shall be subcontracted to any person or firm ineligible for award of a

Government contract by virtue of 40 U.S.C. 3144(b) or 29 CFR 5.12(a).

iii. The penalty for making false statements is prescribed in the U.S. Code, Title 18 Crimes and

Criminal Procedure, 18 U.S.C. 1001.

Anti-retaliation It is unlawful for any person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate against, or to cause any person to
discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner
discriminate against, any worker or job applicant for:

i. Notifying any contractor of any conduct which the worker reasonably believes constitutes a
violation of the DBA, Related Acts, or 29 CFR parts 1, 3, or 5;

ii. Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or
seeking to assert on behalf of themselves or others any right or protection under the DBA,
Related Acts, or 29 CFR parts 1, 3, or 5;

iii. Cooperating in any investigation or other compliance action, or testifying in any proceeding under
the DBA, Related Acts, or 29 CFR parts 1, 3, or 5; or

iv. Informing any other person about their rights under the DBA, Related Acts, or 29 CFR parts 1, 3,
or5.

Contract Work Hours and Safety Standards Act (CWHSSA)

The Agency Head must cause or require the contracting officer to insert the following clauses set
forth in 29 CFR 5.5(b)(1), (2), (3), (4), and (5) in full, or (for contracts covered by the Federal
Acquisition Regulation) by reference, in any contract in an amount in excess of $100,000 and subject
to the overtime provisions of the Contract Work Hours and Safety Standards Act. These clauses must
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be inserted in addition to the clauses required by 29 CFR 5.5(a) or 4.6. As used in this paragraph, the

terms “laborers and mechanics” include watchpersons and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract
work which may require or involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic in any workweek in which he or she is employed on such
work to work in excess of forty hours in such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the
clause set forth in 29 CFR 5.5(b)(1) the contractor and any subcontractor responsible therefor
shall be liable for the unpaid wages and interest from the date of the underpayment. In addition,
such contractor and subcontractor shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such District or to such territory), for
liguidated damages. Such liquidated damages shall be computed with respect to each individual
laborer or mechanic, including watchpersons and guards, employed in violation of the clause set
forth in 29 CFR 5.5(b)(1), in the sum of $31 for each calendar day on which such individual was
required or permitted to work in excess of the standard workweek of forty hours without
payment of the overtime wages required by the clause set forth in 29 CFR 5.5(b)(1).

3. Withholding for unpaid wages and liquidated damages

i. Withholding process The U.S Department of Housing and Urban Development or the recipient of

Federal assistance may, upon its own action, or must, upon written request of an authorized

representative of the Department of Labor, withhold or cause to be withheld from the contractor

so much of the accrued payments or advances as may be considered necessary to satisfy the
liabilities of the prime contractor or any subcontractor for any unpaid wages; monetary relief,
including interest; and liquidated damages required by the clauses set forth in 29 CFR 5.5(b) on
this contract, any other Federal contract with the same prime contractor, or any other federally
assisted contract subject to the Contract Work Hours and Safety Standards Act that is held by the
same prime contractor (as defined in 29 CFR 5.2). The necessary funds may be withheld from the
contractor under this contract, any other Federal contract with the same prime contractor, or any
other federally assisted contract that is subject to the Contract Work Hours and Safety Standards

Act and is held by the same prime contractor, regardless of whether the other contract was

awarded or assisted by the same agency, and such funds may be used to satisfy the contractor

liability for which the funds were withheld.

Priority to withheld funds The Department has priority to funds withheld or to be withheld in

accordance with 29 CFR 5.5(a)(2)(i) or (b)(3)(i), or both, over claims to those funds by:

A. A contractor’s surety(ies), including without limitation performance bond sureties and
payment bond sureties;

B. A contracting agency for its reprocurement costs;

C. Atrustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a
contractor, or a contractor’s bankruptcy estate;

D. A contractor’s assignee(s);

E. A contractor’s successor(s); or

F. Aclaim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert in any subcontracts the clauses set forth in
29 CFR 5.5(b)(1) through (5) and a clause requiring the subcontractors to include these clauses in any
lower tier subcontracts. The prime contractor is responsible for compliance by any subcontractor or
lower tier subcontractor with the clauses set forth in 29 CFR 5.5(b)(1) through (5). In the event of any
violations of these clauses, the prime contractor and any subcontractor(s) responsible will be liable for
any unpaid wages and monetary relief, including interest from the date of the underpayment or loss,

Previous editions obsolete 8 Form HUD-4010, (10/2023)
ref. Handbook 1344.1



due to any workers of lower-tier subcontractors, and associated liquidated damages and may be subject
to debarment, as appropriate.

5 Anti-retaliation It is unlawful for any person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate against, or to cause any person to
discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner
discriminate against, any worker or job applicant for:

i. Notifying any contractor of any conduct which the worker reasonably believes constitutes a
violation of the Contract Work Hours and Safety Standards Act (CWHSSA) or its implementing
regulations in 29 CFR part 5;

ii. Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting
or seeking to assert on behalf of themselves or others any right or protection under CWHSSA or
29 CFR part 5;

iii. Cooperating in any investigation or other compliance action, or testifying in any proceeding
under CWHSSA or 29 CFR part 5; or

iv. Informing any other person about their rights under CWHSSA or 29 CFR part 5.

C. CWHSSA required records clause In addition to the clauses contained in 29 CFR 5.5(b), in any contract
subject only to the Contract Work Hours and Safety Standards Act and not to any of the other laws
referenced by 29 CFR 5.1, the Agency Head must cause or require the contracting officer to insert a
clause requiring that the contractor or subcontractor must maintain regular payrolls and other basic
records during the course of the work and must preserve them for a period of 3 years after all the work
on the prime contract is completed for all laborers and mechanics, including guards and watchpersons,
working on the contract. Such records must contain the name; last known address, telephone number,
and email address; and social security number of each such worker; each worker’s correct
classification(s) of work actually performed; hourly rates of wages paid; daily and weekly number of
hours actually worked; deductions made and actual wages paid. Further, the Agency Head must cause
or require the contracting officer to insert in any such contract a clause providing that the records to be
maintained under this paragraph must be made available by the contractor or subcontractor for
inspection, copying, or transcription by authorized representatives of the (write the name of agency)
and the Department of Labor, and the contractor or subcontractor will permit such representatives to
interview workers during working hours on the job.

D. Incorporation of contract clauses and wage determinations by reference Although agencies are
required to insert the contract clauses set forth in this section, along with appropriate wage
determinations, in full into covered contracts, and contractors and subcontractors are required to insert
them in any lower-tier subcontracts, the incorporation by reference of the required contract clauses
and appropriate wage determinations will be given the same force and effect as if they were inserted in
full text.

E. Incorporation by operation of law The contract clauses set forth in this section (or their equivalent
under the Federal Acquisition Regulation), along with the correct wage determinations, will be
considered to be a part of every prime contract required by the applicable statutes referenced by 29
CFR 5.1 to include such clauses, and will be effective by operation of law, whether or not they are
included or incorporated by reference into such contract, unless the Administrator grants a variance,
tolerance, or exemption from the application of this paragraph. Where the clauses and applicable wage
determinations are effective by operation of law under this paragraph, the prime contractor must be
compensated for any resulting increase in wages in accordance with applicable law.
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F. HEALTH AND SAFETY

The provisions of this paragraph (F) are applicable where the amount of the prime contract exceeds
$100,000.

No laborer or mechanic shall be required to work in surroundings or under working conditions which are
unsanitary, hazardous, or dangerous to his or her health and safety, as determined under construction
safety and health standards promulgated by the Secretary of Labor by regulation.

The contractor shall comply with all regulations issued by the Secretary of Labor pursuant to 29 CFR Part
1926 and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and
Safety Standards Act, (Public Law 91-54, 83 Stat 96), 40 U.S.C. § 3701 et seq.

The contractor shall include the provisions of this paragraph in every subcontract, so that such provisions
will be binding on each subcontractor. The contractor shall take such action with respect to any
subcontractor as the Secretary of Housing and Urban Development or the Secretary of Labor shall direct as
a means of enforcing such provisions.
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"General Decision Number: MI20250083 12/12/2025
Superseded General Decision Number: MI20240083
State: Michigan
Construction Type: Building
County: Genesee County in Michigan.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Modification Number Publication Date
01/03/2025
01/24/2025
02/21/2025
04/04/2025
05/23/2025
06/06/2025
06/20/2025
07/04/2025
07/11/2025
07/18/2025
10 07/25/2025
11 08/08/2025
12 08/22/2025
13 09/05/2025
14 12/12/2025

VONOURWNRO®

ASBE@047-002 07/01/2025

Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR. .

BOIL@169-001 07/01/2025

BOILERMAKER.

BRMIO@09-014 08/01/2024

Rates Fringes
BRICKLAYER 26.49
TILE FINISHER... . 20.88
TILE SETTER....iuiiiiiiiiiiinnnns . 23.20
FOOTNOTE :

Paid Holiday: Fourth of July, if the worker was employed by
the contractor in any period of seven working days before
said holiday within the current calendar year.

CARPO706-001 06/01/2025

Rates Fringes

CARPENTER, Includes
Acoustical Ceiling
Installation, Drywall

Hanging, Form Work, and Metal
Stud Installation..

ELEC@948-001 05/25/2025

Rates Fringes

ELECTRICIAN
Excludes Low Voltage Wiring.$ 44.83 36.76%+10.48
Low Voltage Wiring... $ 34.50 34.10%+9.98

ENGI©324-011 06/01/2023

Rates Fringes
OPERATOR: Power Equipment

GROUP 1.. ..$ 47.28 25.25
GROUP 2 .$ 43.93 25.25
GROUP 3 $ 41.28 25.25
GROUP 4 $ 39.57 25.25
GROUP 5 .$ 39.57 25.25
GROUP 6 .$ 33.71 25.25
GROUP 7.. ..$ 31.23 25.25

FOOTNOTES :
Crane operator with main boom and jib 3@@' or longer: $1.50
per hour above the group 1 rate. Crane operator with main
boom and jib 4@@' or longer: $3.00 per hour above the group
1 rate.

PAID HOLIDAYS: New Year's Day, Memorial Day, Fourth of July,
Labor Day, Thanksgiving Day and Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Crane operator with main boom and jib 4ee', 3e0', or
220" or longer.

GROUP 2: Crane operator with main boom and jib 140' or
longer, tower crane, gantry crane, whirley derrick

GROUP 3: Backhoe/Excavator/Trackhoe; Bulldozer; Concrete
Pump; Crane; Grader/Blade; Highlift; Hoist; Loader; Roller;
Scraper; Stiff Leg Derrick; Tractor; Trencher

GROUP 4: Bobcat/Skid Loader; Broom/Sweeper; Fork Truck (over
20' 1ift)

GROUP 5: Boom Truck (non-swinging)

GROUP 6: Fork Truck (20' lift and under for masonry work)
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GROUP 7: Oiler

IRON@025-019 06/01/2025

Rates Fringes

TIRONWORKER
REINFORCING......cvvueunnnnn . 33.37
STRUCTURAL. . 35.93

LAB0@334-005 06/01/2025

Rates Fringes
LABORER: Landscape &
Irrigation
GROUP 1 .$ 29.93 9.10
GROUP 2.. ..$ 27.71 9.10

CLASSIFICATIONS

GROUP 1: Landscape specialist, including air, gas and diesel
equipment operator, lawn sprinkler installer, skidsteer (or
equivalent)

GROUP 2: Landscape laborer: small power tool operator
material mover, truck driver and lawn sprinkler installer
tender

LAB01075-002 06/01/2025

Rates Fringes
LABORER
Common or General; Grade
Checker; Mason Tender -
Brick/Cement/Concrete,
Pipelayer; Sandblaster......$ 29.46 16.11

PAIN1052-001 05/01/2025

Rates Fringes

PAINTER
Brush & Roler

PAIN1052-004 06/01/2025

Rates Fringes

DRYWALL FINISHER/TAPER

Drywall sanding 18.12
Hand work 15.00
Machine work 15.00

PLUM@370-002 06/01/2025
Rates Fringes

PIPEFITTER (Includes HVAC

Pipe Installation; Excludes
HVAC System Installation)...
PLUMBER, Excludes HVAC Pipe
Installation..

ROOF@149-005 06/01/2024

ROOFER. ..

SFMI0669-001 01/01/2025

Rates Fringes

SPRINKLER FITTER (Fire
Sprinklers).

SHEE@Q07-008 05/01/2023

Rates Fringes

SHEET METAL WORKER, Includes
HVAC Duct and Unit
Installation..

SUMI2011-008 02/01/2011

Rates Fringes

IRONWORKER, ORNAMENTAL........... $ 18.48 7.93

TRUCK DRIVER: Tractor Haul

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 3@ hours
they work, up to 56 hours of paid sick leave each year.

https://sam.gov/wage-determination/M120250083/14
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Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts
subject to the Davis-Bacon Act that were awarded on or between
January 1, 2015 and January 29, 2022, and that have not been
renewed or extended on or after January 30, 2022. Executive
Order 13658 does not apply to contracts subject only to the
Davis-Bacon Related Acts regardless of when they were awarded.
If a contract is subject to Executive Order 13658, the
contractor must pay all covered workers at least $13.30 per
hour (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in 2025. The applicable Executive Order
minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under Executive Order 13658 is available at
www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
""sy"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local @198. The next
number, @05 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-0H-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, @07 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.
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12/12/25, 12:40 PM

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as

conformance decisions, requests for initial decisions should be

directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210.

END OF GENERAL DECISION"

https://sam.gov/wage-determination/M120250083/14

SAM.gov

4/4



APPENDIX 6 —PAYMENT REQUEST REQUIREMENTS




Payment Request Requirements

Genesee County Land Bank Authority staff will conduct a preliminary review within 30-60 days
of being notified a project has been completed and all required documentation has been
submitted. If additional information is required, GCLBA will notify the contractor upon
completion of the preliminary review. The 30-60-day window will restart once contractor
confirms additional information submitted/concerns addressed.

Once ALL required documentation for all scopes has been uploaded, Contractor should email
GCLBA Contract Manager a copy of the invoice to notify staff that project is ready for
reimbursement. Contractor will receive a confirmation email in response. 30 to 60 day review
timeframe will start from the date of emailed confirmation.

Common Issues with Incomplete Payment Packets

GCLBA recognizes that the amount of documentation required prior to payment is significant and
will work with the Contractor to clarify any missing information. Below is a list of common
challenges:

e Time elapsed between completion of the work and submittals of reimbursement requests.
When GCLBA creates and publishes schedules for bidding and contracting, these
schedules take contractor submittals into consideration. When contracts are not
completed in a timely fashion, this can result in delays in reimbursement request review.
Additionally, it becomes more difficult to resolve submittal issues as more time passes
between the completion of a scope and the submittal of required documentation. It is
imperative that Contractors acquire and provide required documentation expeditiously
upon scope completion to avoid delays in payment processing. This includes acquisition,
review and provision of subcontractor documentation.

e Sworn Statements and Lien Waivers- Sworn Statements are often missing subcontractors
and we are often missing required lien waivers.

e Unidentified subcontractors. DO NOT USE ANY OTHER BUSINESS WITHOUT FIRST
NOTIFYING GCLBA, SUPPLYING REQUIRED INSURANCE AND LICENSES, AND RECEIVING
WRITTEN CONFIRMATION THAT DOCUMENTATION IS SUFFICIENT. Use of unapproved
subcontractors/suppliers may result in non-payment.

e Insufficient/incorrect/mislabeled photos. Pre- and post-abatement photos of ALL
material abated are invaluable. Ensure you/your subs are taking sufficient photos to
support the scope being undertaken and that these are uploaded to Tolemi.

e lllegible scans provided. All documents must be legible and not skewed. This includes
scans of manifests which can often be difficult to read. Ensure employees and landfills are
pressing hard enough to transfer required information to ALL carbon copies as applicable.

e Variances in quantities bid vs. quantities removed. Please remember that a change in
scope is a Stop Work order and must be approved by GCLBA in writing. GCLBA is
comparing quantities identified, bid, and abated when reviewing payment requests.
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e Corrections to supplied documents: When correcting a document, draw a single line
through the incorrect information and legibly write-in correct information. The individual
completing the correction should initial the correction. Corrections may need to be
accompanied by a memo explaining the error and the correction.

e Final demolition inspection is failed by the GCLBA. Common reasons include sink holes,
remaining site improvements (such as portions of former fencing, walkways inside
property lines), remaining debris/brush especially around fence lines, remaining trees
that should have been removed, not regrading and seeding the Right-of-Way.

e If there are any incomplete project payment request packets or if the final demolition
inspection is failed by the GCLBA Demolition Inspector, all packets will be rejected.
Contractor will be notified and 30-60 day review will begin upon notification that ALL
issues have been addressed and appropriate submittals uploaded to Tolemi.

Resubmittal of Payment Packets.

Once packet includes all of the required documentation, Contractor can resubmit to the GCLBA
for processing, notifying Contract Manager via email. When payment packets have been
approved and include all required documentation, payment requests will be submitted for
processing. Payment to Contractor will be made by the GCLBA in 30 to 60 days upon receiving
approved and complete payment request packet for each project/address and all required
submittals (invoice, sworn statement, lien waivers, manifests, etc.)

Required Documentation in Tolemi

Submittals detailed below are to be uploaded directly to Tolemi. Some documents may be
aggregated by contract, while most are project specific.

e Submittals

i. Landfill receipts/waste manifests must be submitted to the Land Bank within 10 days
with invoice at the completion of project.
ii. All documentation must be submitted for each property/project individually to the
GCLBA designated file sharing program.
iii. Payments will not be processed without receipt of waste manifest documenting
proper disposal of waste.
(1) Request for Payment Packet must include:
(a) Sworn Statement- Listing ALL Subcontractors/suppliers
(b) Waivers of Lien from yourself, as well as all subcontractors listed on Sworn
Statement. If sub-contracting, you must provide proof that sub-contractors
are:
(i) Appropriately licensed (including licensure to transport waste or haul
more than 7 scrap tires, if applicable) and,
(ii) In compliance with the Michigan Workers’ Disability Compensation Act
requirements
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(c) Certified Payroll to meet specifications and includes payrolls for all
subcontractors, including abatement, finishing, arborists, sidewalk repair,
etc.

(d) Invoice on Contractor’s Letterhead

(e) Contractor Attestation Form

(f) NESHAP Notification and MIOSHA Notification if required

(g) Pre-Demolition Walkthrough Form

(h) Alternate Work Plans for abatement/demolition as necessary

(i) Pre-Demolition Walkthrough Form

(j) Before and After Photographs of the site (labeled and date stamped)

(i) Demolition (front, back left side, right side)

(ii) Abatement — Documenting the removal of environmentally hazardous
materials including asbestos

(iii) Before and after photos of sidewalks (Demolition - labeled and date
stamped)

(k) Soil Erosion Permit OR Soil Erosion Permit Waiver issued by Genesee County
Drain Commission prior to start of demolition work.

(I) Demolition Permit (Must be on site at start of demolition and dated prior to
start of demolition)

(m)Municipal Open Hole/Backfill and Winter-grade or Final inspection receipt as
stated in contract and/or IFB

(n) Lead and Asbestos Air monitoring documentation as applicable

(o) Field Report/Daily Log/Inventory Sheet with supporting paperwork:

(i) A copy of the disposal manifest and/or shipping papers used to dispose of
materials/wastes from each disposal/recycling facility.

(ii) A copy of the CFC recovery certificate signed and certified by the licensed
CFC recovery professional.

(iii) A copy of the scrap metal receipt for AST/USTs and other metals.

(iv) A copy of any receipts for delivery of bituminous or concrete material to
a recycler. If no receipts are provided, Contractor must supply a
confirmation statement identifying loads delivered, where the loads were
delivered, and that the receiving facility is appropriately
permitted/licensed.

(p) Statement of confirmation from qualified professional and backup
documentation (Lab results from soil sample for backfill and top soil) that
backfill and top soil meets specifications. Projects without a statement from
a qualified professional and those with backfill and topsoil that do not meet
specs will not be approved for payment. Refer to Section 300, Part 2-
Products for specification requirements.

(q) Seeding and Watering Report

(r) Seed tags identifying correct seed used per specification Section 200, Part 2 -
Products

(s) Documentation of well/sewer abandonment for from the applicable
municipality as necessary
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(t) Proof of payment for use of City water as necessary

(u) Sidewalk Permit — for sidewalk repair and curb removal, if applicable.
(Approach removal and curb replacement only applies to properties located
in the City of Flint)

(v) Fill Dirt and Topsoil load receipts that show where the dirt came from
(Source) and the address (demolition site) where it was dumped. The Source
will be required to provide a load ticket and contractor and/or contractor
truck driver will be required to include the address where the load was
dropped. The Source receipt will need to be date stamped and signed by an
authorized representative of the Source.
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APPENDIX 7 —EXAMPLE ABATEMENT SUMMARY SHEET




EXAMPLE ABATEMENT SUMMARY SHEET

40-02-403-029

2321 FOREST HILL AVE

40-02-403-029

2321 FOREST HILL AVE

40-02-403-029

2321 FOREST HILL AVE

No Parcel ID Address Material Quantity & Units Quantity Removed by Contractor | Material Destination | Associated Manifest/BOL | Associated Receipt
1[40-02-402-019 2409 DELMAR AVE Smoke Detector 1
1[40-02-402-019 2409 DELMAR AVE Smoke Detector 3
1[40-02-402-019 2409 DELMAR AVE Security Battery 1
1]40-02-402-019 2409 DELMAR AVE Duct Wrap (4 boots/4runs) 140 Square feet
1[40-02-402-019 2409 DELMAR AVE Window Caulk (23 Windows) 12 Square feet
1[40-02-402-019 2409 DELMAR AVE 9" Multi-Colored Floor Tile 60 Square feet
1[40-02-402-019 2409 DELMAR AVE Vermiculite Insulation 516 Square feet
1[40-02-402-019 2409 DELMAR AVE
1[40-02-402-019 2409 DELMAR AVE
1[40-02-402-019 2409 DELMAR AVE
1[40-02-402-019 2409 DELMAR AVE
2|40-02-403-029 2321 FOREST HILL AVE _|CFL 1
2|40-02-403-029 2321 FOREST HILL AVE _|Mercury Light Bulb 1
2|40-02-403-029 2321 FOREST HILL AVE _|White Linoleum 90 Square feet
2|40-02-403-029 2321 FOREST HILL AVE _|9" Brown Multi-Colored Floor Tile 150 Square feet
2|40-02-403-029 2321 FOREST HILL AVE _|Window Caulk (22 Windows) 11 Square feet
2|40-02-403-029 2321 FOREST HILL AVE _|Duct Wrap (1 boot) 5 Square feet
2|40-02-403-029 2321 FOREST HILL AVE _|Brown Linoleum 42 Square feet
2
2
2
2

40-02-403-029

2321 FOREST HILL AVE

w

40-02-403-026

2401 FOREST HILL AVE

Tire

1

w

40-02-403-026

2401 FOREST HILL AVE

12" Tan Floor Tile/Gray Linoleum (2
Layers)

76 (Room Size is 38 Sq. Ft)

Square feet

40-02-403-026

2401 FOREST HILL AVE

Stucco- Rough Textured

452

Square feet

40-02-403-026

2401 FOREST HILL AVE

Duct Wrap (4 boots/4 runs)

140

Square feet

40-02-403-026

2401 FOREST HILL AVE

Tan Linoleum/Red Linoleum (2 Layers)

18 ( Room Size is 9 Sq. Ft)

Square feet

40-02-403-026

2401 FOREST HILL AVE

40-02-403-026

2401 FOREST HILL AVE

40-02-403-026

2401 FOREST HILL AVE

w|w|w|w| w|w|w

40-02-403-026

2401 FOREST HILL AVE

40-02-258-008

2514 FOREST HILL AVE

Mercury Thermostat

40-02-258-008

2514 FOREST HILL AVE

Duct Wrap (3 boots/ 3 runs)

95

Square feet

40-02-258-008

2514 FOREST HILL AVE

e B B

40-02-258-008

2514 FOREST HILL AVE

Ensure each indicated Manifest/BOL and Receipt are attached to individual payment requests.




EXAMPLE ABATEMENT SUMMARY SHEET

No Parcel ID Address Material Quantity & Units Quantity Removed by Contractor | Material Destination | Associated Manifest/BOL | Associated Receipt
5|40-02-401-024 2413 HUMBOLDT AVE Mercury Thermostat 1
5|40-02-401-024 2413 HUMBOLDT AVE Tires 3
5|40-02-401-024 2413 HUMBOLDT AVE Tires 9
5/40-02-401-024 2413 HUMBOLDT AVE Duct Wrap (3 boots/4 runs) 135 Square feet
5|40-02-401-024 2413 HUMBOLDT AVE Duct Wrap 2 Square feet
5[40-02-401-024 2413 HUMBOLDT AVE
5[40-02-401-024 2413 HUMBOLDT AVE
5[40-02-401-024 2413 HUMBOLDT AVE
5[40-02-401-024 2413 HUMBOLDT AVE
6]40-02-401-018 2437 HUMBOLDT AVE Fluorescent Light 2- 4'Bulbs
6]40-02-401-018 2437 HUMBOLDT AVE Fluorescent Light 1 Ballast
6]40-02-401-018 2437 HUMBOLDT AVE Fluorescent Light 2- 4'Bulbs
6]40-02-401-018 2437 HUMBOLDT AVE Fluorescent Light 3 Ball
6]40-02-401-018 2437 HUMBOLDT AVE Security Battery 1
6]40-02-401-018 2437 HUMBOLDT AVE Fluorescent Light 1 Ballast
6]40-02-401-018 2437 HUMBOLDT AVE Tire 1
6]|40-02-401-018 2437 HUMBOLDT AVE Transite Siding 1,985 Square feet
6]|40-02-401-018 2437 HUMBOLDT AVE Window Caulk (20 Windows) 10 Square feet
6[40-02-401-018 2437 HUMBOLDT AVE Duct Wrap (3 boots/4 runs) 135 Square feet
6/40-02-401-018 2437 HUMBOLDT AVE Stucco- Rough Textured 574 Square feet
6]40-02-401-018 2437 HUMBOLDT AVE
6]40-02-401-018 2437 HUMBOLDT AVE
6]40-02-401-018 2437 HUMBOLDT AVE
6]40-02-401-018 2437 HUMBOLDT AVE
40-02-182-023 2501 HUMBOLDT AVE Smoke Detector 2
40-02-182-023 2501 HUMBOLDT AVE Smoke Detector 1
40-02-182-023 2501 HUMBOLDT AVE Smoke Detector 1
40-02-182-023 2501 HUMBOLDT AVE Duct Wrap (10 boots/4 runs) 170 Square feet
40-02-182-023 2501 HUMBOLDT AVE 9" Gray Multi-Colored Floor Tile 452 Square feet

40-02-182-023

2501 HUMBOLDT AVE

40-02-182-023

2501 HUMBOLDT AVE

40-02-182-023

2501 HUMBOLDT AVE

o il vl ol e N N T

40-02-182-023

2501 HUMBOLDT AVE

Ensure each indicated Manifest/BOL and Receipt are attached to individual payment requests.




APPENDIX 8 —EXAMPLE BACKFILL & TOP SOIL SAMPLING
AND CERTIFICATION FORMS




DATE

CONTRACT ADMINISTRATOR

Genesee County Land Bank Authority
452 S. Saginaw Street, 2™ Floor

Flint, Michigan 48502

Subject: TYPE OF MATERIAL Certification
LOCATION OF MATERIAL
ADDRESS
CITY, Michigan ZIP CODE

Dear CONTRACT ADMINISTRATOR,

As outlined in Appendix 1B, Section 300.2 of the Contract Documents for the NAME OF BID specs,
COMPANY NAME is providing this certification to the Genesee County Land Bank Authority (GCLBA) for
TYPE OF MATERIAL material being transported from the MATERIAL LOCATION. In accordance with the
Contract Documents, | certify that the backfill TYPE OF MATERIAL material is from the following source
site Category:

[0 Category 1: Virgin (Native) Commercial Borrow and Sand/Gravel Pit Sites

[] Category 2: Commercial, Utility, and Road Construction Sites; Commercial Landscape Yards,
and Agricultural Sites

[0 Category 3: Industrial, Dredge Sites, Known Sites of Environmental Contamination (Gas
Stations, Dry Cleaners, etc.), and Other.

COMPANY NAME certifies the following: (1) that no evidence of known or suspected sources of
environmental contamination which may have impacted the proposed backfill materials has been
identified; (2) that the backfill materials at this location are from a native soil source or other eligible
source; (3) that the backfill materials are homogeneous in nature, consisting of the proper percentages
of sand, silt, and clay; (4) that the material is free from debris, including large rocks, concrete, or other
conditions; and (5) that the soil meets the backfill specifications as described in the Contract
Documents.

COMPANY NAME certifies that all information submitted in the attached documents is complete and
accurate, and that the soil samples were collected by a qualified and knowledgeable individual, samples
were collected and analyzed in accordance with methods approved by the USEPA SW-846 and/or MDEQ
PA 201, and that the soil samples are representative of the entire material proposed for use at the
Authority’s properties.

By signing this document, | authorize representatives of the Authority to conduct random visits of the
source sites/material locations for inspection, and collection of soil samples for independent testing.

Sincerely,
COMPANY NAME

COMPANY REPRESENTATIVE
TITLE
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Topsoil Material Certification Form

Company:

Address:

Soil Type and Category per Section 300 Part 2:

[J category 1 Material (Virgin Borrow Source) [ Category 2 Material (Agric. / Const. Sites, [J category 3 Material (Other Sites)
Amended Topsoil) (not accepted without approval)

For Cat. 2 Sites identify the total yardage of the source material

Is topsoil material amended? Describe:

Soil Location (Name, address):

Sampler(s) Name/Contact Information:

Sample Collection Date(s):

Analytical Testing Firm(s):

Indicate in following table whether topsoil material meets acceptable range per material type:

Parameter Acceptable Range Topsoil Results
pH 5.5-8.5
% Organic Matter >2% to<25%
Texture Class SM
Environmental Testing (VOCs, SVOCs, PCBs) <TDL
Environmental Testing <GRCC

Notes:

Environmental Testing Parameters — Volatile Organic Compounds; Semi-Volatile Organic Compounds;
Polychlorinated Biphenyls; Metals: arsenic, barium, cadmium, copper, lead, mercury, selenium, silver, zinc
TDL — Target Detection Limit (Please note any detection in laboratory report for further evaluation by Authority)
GRCC — Generic Residential Cleanup Criteria published by the Michigan Department of Environmental Quality

Attachments:

[l Sample Location Map/Aerial Photograph
1 Laboratory Analytical Results
[0 Certification Letter

For GCLBA/GCLBA’s Representative Use Only

O] Not Approved

0 | Approved

O] Approved with the following considerations: _

[ Category 1 Material, Certification Expires:
[ Category 2 Material, Certification Approved for: cubic yards
Reviewed By: Date:

Title:




General Backfill Material Certification Form

Company:
Address:

Soil Type and Category per Section 300 Part 2:

[J category 1 Material (Virgin Borrow Source) ] Category 2 Material (Agric. / Const. Sites) [0 category 3 Material (Other Sites)
(not accepted without approval)

For Cat. 2 Sites identify the total yardage of the source material

Soil Location, Name, Address:

Sampler(s) Name/Contact Information:

Sample Collection Date:

Analytical Testing Firm(S):

Indicate in following table whether topsoil material meets acceptable range per material type:

Parameter Acceptable Range General Backfill Results
Environmental Testing (VOCs, SVOCs, PCBs) <TDL
Environmental Testing <GRCC

Notes:

Environmental Testing Parameters — Volatile Organic Compounds; Semi-Volatile Organic Compounds;
Polychlorinated Biphenyls; Metals: arsenic, barium, cadmium, copper, lead, mercury, selenium, silver, zinc
TDL — Target Detection Limit (Please note any detection in laboratory report for further evaluation by Authority)
GRCC - Generic Residential Cleanup Criteria published by the Michigan Department of Environmental Quality

Attachments:

[0 Sample Location Map/Aerial Photograph
] Laboratory Analytical Results
[J Certification Letter

For GCLBA/GCLBA’s Representative Use Only

U] Not Approved

O Approved

U] Approved with the following considerations: _

[ Category 1 Material, Certification Expires:
[ Category 2 Material, Certification Approved for: cubic yards
Reviewed By: Date:

Title:




APPENDIX9—sAMPLE DOOR HANGER WITH PLACEMENT
EXAMPLE




EXAMPLE DOOR HANGER

8-

GENESEE COUNTY

LANDBANK

DEMOLITION IN AREA

Within the next few weeks, demolition will
begin at:

FOR YOUR SAFETY DURING & IMMEDIATELY
AFTER DEMO AND DEBRIS REMOVAL

e Keep children and pets inside

e Keep doors and windows closed

e Use soapy water to wipe floors, windows,
and dusty areas inside and outside your
home

e Wash hands often, especially before eating

e Do not touch debris

PLEASE CALL IF YOU SEE...
=  Demolition without the use of water spray
= Anyone illegally dumping on the property
= QOpen holes or debris left for 48 hrs. or more
= Any other demolition concerns

To learn more about the GCLBA’s demolition
program go to: www.thelandbank.org or call:

810-257-3088 ext. 528

Q LIMIT CONTACT WITH
~J DEMO DUST & DEBRIS

PARA ESPANOL:

The Land Bank takes the following steps
to ensure that demolitions are conducted
safely and with minimal risk or
inconvenience to nearby residents

Asbestos & Hazardous Material:
Contractors take precautions to remove
and mitigate health hazards.

Dust Control: Houses are sprayed with
water during demolition to keep dust
down and prevent it from spreading.

Accountability: Contractors caught
violating demolition requirements will be
held accountable. Call 810-257-3088 ext.
528 to report any problems.

PLEASE HELP US MAINTAIN LOTS AFTER
DEMOLITION
If you are interested in adopting, leasing, or
purchasing a lot after demolition, call us at:

810-257-3088

PARKING & DRIVING ON LOTS IS NOT
PERMITTED. VIOLATORS MAY BE
TICKETED & TOWED.



http://www.thelandbank.org/
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Demolition Map — Example of where to place door hangers

Below is an example of where the GCLBA Demolition Door Hangers need to be
placed

House being demolished

Area where door hangers should be placed

ik
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APPENDIX 10—PRE-ABATEMENT & PRE-
DEMOLITION WALKHROUGH FORMS




SN

e
GENESEE COUNTY

LANDBANK

452 S. Saginaw, Second Floor, Flint, MI 48502, 810-257-3088
GENESEE COUNTY LAND BANK PRE-ABATEMENT WALKTHROUGH

Date:

Project Name/Contract:

Site Address:

Contractor:

Site Supervisor: Number of Employees on Site:

Description YES | NO

Environmental Survey ACM identified/verified

Environmental Survey HAZ identified/verified

Additional ACM Identified(document)

Additional HAZ Identified(document)

Any additional Issue affecting demolition (explain how issue will be handled)

Note: Additional ACM or HAZ materials found on site or any property condition change that affects
your ability to complete the work as bid constitutes a GCLBA Stop Work Order.
Please contact the Genesee County Land Bank immediately.

| hereby certify that | have conducted a pre-abatement survey of the property listed above and confirm
that no additional asbestos or hazardous materials were found during this process.

Signature Date

Document must be returned to the Genesee County Land Bank prior to receiving a Demolition Notice to Proceed
RETAIN A COPY FOR YOUR RECORDS




SN

e
GENESEE COUNTY

LANDBANK

452 S. Saginaw, Second Floor, Flint, MI 48502, 810-257-3088

GENESEE COUNTY LAND BANK PRE-DEMOLITION WALK THROUGH

Date:

Project Name/Contract:

Site Address:

Contractor:

Site Supervisor: Number of Employees on Site:

Description

YES

NO

Environmental Survey ACM abated verified

Environmental Survey HAZ abated verified

Additional ACM Identified(document)

Additional HAZ Identified(document)

Any additional Issue affecting demolition (explain how issue will be handled)

Note: Additional ACM or HAZ materials found on site or any property condition change that affects

your ability to complete the work as bid constitutes a GCLBA Stop Work Order.
Please contact the Genesee County Land Bank immediately.

| hereby certify that | have conducted a pre-demolition survey of the property listed above and confirm

that no additional asbestos or hazardous materials were found during this process.

Signature

Date

Document must be returned to the Genesee County Land Bank prior to receiving a Demolition Notice to Proceed

RETAIN A COPY FOR YOUR RECORDS




APPENDIX 11 —REFERENCE CHECKLISTS




CONTRACTING CHECK LIST

This Checklist is supplied as a reference tool to assist contractors and GCLBA staff in working through the contracting process. It is not intended to be
relied upon as confirmation of compliance with contract documents.

OWas Bidder Evaluation Questionnaire completed?

QPerformance and Payment Bond Received

QSubmittal of Backfill and Topsoil paperwork for approval
Certified Opinion

Submittal Forms

Testing parameter results

Maps

O O O O O

Pictures of segregated material if not testing entire stockpile

QSubmittal of seed label- DATE ON SEED LABEL:

QFinalization and approval of Contract Specific Work Plan. Include:
o Dust suppression plan
o Noise Control Measures
o Structures that will be demolished under an Alternate Work Plan and disposed of as containing

o ldentify destinations for waste streams (including but not limited to concrete and bituminous materials,
wood, asbestos, etc.). This should include a description of materials that may be salvaged and the methods
to be used.

o Schedule

QSubmittal of Contract Specific HASP

QSubmit any additionally required certificates for proposed subs:

Licenses

Insurance

O O O

Subcontractor Procurement & Outreach Report (Attachment 1)
O MBE/WBE/DBE/ Section 3 Certifications

QContract Signing Conference

Qldentification of key contacts, to include assurance of updated certs:

QEP:

Super Intendent:

Asbestos Competent Person:

Air monitoring firm:

Concrete crusher (must have a Permit to Install):

O O O O O O

Additional as necessary:




QVerify wages to be paid

QVerify water source to be used for dust suppression:

QVerify air monitoring that will be conducted during work and the appropriate regulating agency has approved any
tests/samples/reports to be relied upon in the event contractor does not plan to conduct said monitoring

OGCLBA to supply authorization for Soil Erosion and Sedimentation Control (SESC) Permit/Waiver applications to
Genesee County Drain Commission (GCDC). GCDC has requested contractors to prioritize projects within their
contracts and submit SESC Applications and payments in groups of no more than 25, indicating priority groupings.

QGCLBA to supply door hangers to be hung on neighboring structures consistent with specs

QMaps, Surveys, and additional environmental investigations are already accessible through Box.com for bidding
purposes. Where applicable, GCLBA will authorize Contractor to access additional information such as retirement
confirmations. Successful Contractor will utilize Box.com to retrieve these and upload photos as required in
specifications.




WORK FLOW/ CHECK LIST

This Checklist is supplied as a reference tool to assist contractors in meeting GCLBA expectations and specifications. It is not intended to be relied

upon as confirmation of compliance.

ABATEMENT

QITEMS OF NOTE:

o No debris is to be located to the exterior of the structure throughout the course of abatement. Any material
that must be removed must be removed to a dumpster and disposed of appropriately. If a structure was
boarded before abatement, contractor is to reboard any openings until demolition.

o Pumping of water may require permitting and requesting a variance from the appropriate authority.

o For work conducted in Negative Pressure Enclosure, coordinate with GCLBA for third-party air clearance.

OAbatement Notice to Proceed Supplied. IF DEBRIS OR WATER REMOVAL ARE NECESSARY: DO NOT BEGIN ASBESTOS
ABATEMENT. Complete debris or water removal per specs, coordinating with GCLBA for thorough survey.

QConduct debris removal/ pumping per specs. Take before and after photos.
Debris removal should be undertaken with the oversight of an asbestos competent person. Non-contaminated debris
is to be removed to a dumpster and disposed of in a landfill. GCLBA is to be notified if suspect material is encountered
during debris removal.

QPre Abatement Walkthroughs (PAWSs) completed and submitted to GCLBA. DISCREPANCIES BETWEEN ON SIITE
OBSERVATIONS AND SURVEY DOCUMENTATION CONSTITUTE A STOP WORK ORDER. Return all PAWs with
discrepancies immediately. It is expected that contractors satisfied themselves as to quantities of identified items
during site visits before submitting bids- which means that discrepancies in quantity are not cause for change orders.

QSubmit NESHAP for ALL projects and ALL asbestos, non-friable included

QPlace door hangers per specs. Take photos of placement.

QTake Pre-abatement Photos

QOThrough GCLBA, coordinate with QEP/other professional as applicable per specs. For work conducted in Negative
Pressure Enclosure, coordinate with GCLBA for third-party air clearance.

QComplete work. On site, ensure:
o Notify GCLBA if work is to include a Negative Pressure Enclosure. GCLBA may coordinate for a Third-Party air-
clearance. Contractors should still conduct their own.

o Review surveys. Is there any ACM present in the structure that is less than 1%? If so, ensure appropriate
precautions are taken for abatement/demolition activities.

Workers have access to all completed environmental investigations on site.
Asbestos Competent person is on site.

Setup regulated area as necessary.

Decontamination unit with running water on site.

Personnel are appropriately certified and suited.

Personnel have appropriate medical documentation, fit testing, etc.
Perimeter and personal air monitoring is in place.

Required signage is in place on perimeter and on containers.

o O O 0O O O O O O

Water is available and used to suppress dust.




(0]

= GCLBA does not test for lead and so it must be assumed to be present and emissions must always
controlled.

No debris is to be located to the exterior of the structure throughout the course of abatement. Any material
that must be removed must be removed to a dumpster and disposed of appropriately.

No ACM is to remain during demolition with few exceptions that must be agreed upon prior to contracting.

All concrete including foundations are to be appropriately manifested and disposed of as asbestos when a
structure is demolished with ACM or PACM present.

Check perimeter /site for transite other ACM that may be present around foundations before demobilizing.

QSUBMITTALS (review Payment Request Checklist in Contract Attachment C):

o 0 o 0o 0O O o o o o o o o o o

Sworn Statement

Lien Waivers

Certified Payroll

Section 3 Hours Worked Report (as applicable)

Invoice on letterhead

Subcontractor invoices to prime

GCLBA Request for Payment Form

NESHAP

Proof of permit/variance for pumping and disposal of water as applicable
Pre-abatement Walk Through

Pre-abatement Photos- to include pre and post mitigation photos.
Post-abatement Photos

Field Report / Daily Log

Air Monitoring / Air Clearance documentation

Abatement Tracking summary sheet tracking- identifying the material and gty identified in survey, material
and quantity removed, final destination and corresponding receipt from final destination

Hazardous Materials Manifests AND Receipts to include
= Asbestos
= Tires
= PCB/Mercury/Household solvents, etc.
= Fuel/liquids (ASTs, water removal, etc)

Contractor Attestation




DEMOLITION

QITEMS OF NOTE:
o No debris is to be located to the exterior of the structure throughout the course of abatement or demolition.
Any material that must be removed must be removed to a dumpster and disposed of appropriately. If a
structure was boarded before abatement, contractor is to reboard any openings until demolition.
o Pumping of water may require, testing, permitting and requesting a variance from the appropriate authority.
Do not utilize adjacent property at all unless owned by and coordinated with GCLBA.
o Contractor shall not take it upon themselves to remove automobiles. Contractor is to coordinate with GCLBA
for the removal which may include creating access so that GCLBA authorized business may tow subject
automobiles away.

O

QPre-Demolition Walkthroughs submitted- noted when structures are to be demolished as ACM- noting what remains,
whether a Class | Alternate Work Plan is required as defined in OSHA Industry Standard 1926.1101(g)(6). Contractor
may be asked to provide Alternate Work Plans before receiving a Notice to Proceed. Contractors should allow 10
business days in scheduling from submittal of Pre-demolition Walkthrough to demolition to allow for Post-Abatement
Verification (PAV). GCLBA may opt to supply a Notice to Proceed without a PAV.

O Demolition Notice to Proceed supplied when identified hazards and asbestos addressed per specs/site cleared by
GCLBA Qualified Professional

QSubmit NESHAPS. If demolishing a structure with asbestos present, two NESHAPs must be submitted by the
demolition contractor: one for the demolition, and one PR notification for abatement. Any time asbestos is being
removed from a site, MIOSHA considers it to be abatement work, hence the PR notification in addition to the SD/OD
for an ACM demo.

QSecure Soil Erosion Permit/Waiver from Genesee County Drain Commission (accepted by GCDC in batches of no more
than 25 at a time) and Demolition Permit from appropriate municipality

QSecure Demolition Permits from appropriate municipality. Permits must be dated prior to start of demolition (knock
down and load out) activity.

QOThrough GCLBA, coordinate with QEP/other professional as applicable per specs.

QTake Pre-Demolition photos

Front

Side

Rear

Approach

Sidewalks

Other potential conflict areas (fence, trees, structures in close proximity)

O O O O O O

QOComplete work. Once structure has been hit, it must be loaded out expeditiously. Knocking a structure and allowing
debris/open hole to sit is not permissible. On site, ensure:
o EACH STRUCTURE IS WALKED AND CLEARED BEFORE HITTING IT.
o Two hoses on site to used for wetting

o Review surveys. Is there any ACM present in the structure that is less than 1%? If so, ensure appropriate
precautions are taken for abatement/demolition activities.

o Workers have access to all completed environmental investigations on site.
o Asbestos Competent person is on site.

o Setup regulated area as necessary.




o O O O O O

Decontamination unit with running water on site for ACM demos.
Personnel are appropriately suited.
Personnel have appropriate medical documentation, fit testing, etc.
Perimeter and personal air monitoring is in place.
Required signage is in place on perimeter and on containers.
Water is available and used to suppress dust.

=  NO VISIBLE EMISSIONS FOR ACM DEMOS

=  GCLBA does not test for lead and so it must be assumed to be present and emissions always
controlled.

Protect approaches and sidewalks, ROW, and fencing bordering occupied, privately owned properties. Verify
with GCLBA before removing fencing if there is a question.

No ACM is to remain during demolition with few exceptions that must be agreed upon prior to contracting.

All concrete including foundations are to be appropriately manifested and disposed of as asbestos when a
structure is demolished with ACM or PACM present.

=  EGLE wants loads containing concrete to have concrete noted on manifests.
Ensure erosion control measures are in place as applicable.
Secure site as applicable.
=  Any demolition debris or open holes remaining over night must be secured with security fencing.

= Debris from demolition or deconstruction activities that remains on a site must be kept wet until
loaded out (including over night) or covered at the end of each workday with non-permeable
plastic. Plastic sheeting must be anchored.

= Any necessary traffic control/engineering permits or measures are in place.

Before sending final truck off site, thoroughly check perimeter of former structure for transite pieces/other
ACM that may be present around foundation of structure that may be unearthed.

Notify municipality and Land Bank for open hole inspections/backfill inspections.

Entire site must be cleared of debris and brush protecting trees 4” or greater in diameter. Trees that are fire
damaged, have been damaged in the course of the work or are very near to the structure are to be removed.

Notify Municipality and GCLBA Inspector for final inspections.

AFTER DEMO AS APPLICABLE:
= Repair/replace sidewalks and approaches as determined by municipality/Land Bank
=  Remove Funder Yard Signs

=  Remove erosion control measures when indicated by GCDC.

QSUBMITTALS (review Payment Request Checklist in Contract Attachment C):

O 0 o 0O O 0O O 0O O 0 0 o0 o0

Sworn Statement

Lien Waivers

Certified Payroll

Section 3 Hours Worked Report (as applicable)
Backfill/Topsoil testing documentation

Invoice on letterhead

GCLBA Request for Payment Form

NESHAP(s)

Alternate Work Plans

SESC Permits/Waivers

Proof of testing/permit/variance for pumping and disposal of water as applicable
Pre-Demolition Walk Through

Pre-Demolition Photos




o Post-Demolition Photos
o Field Report
o Lead and Asbestos Air Monitoring
o Trucking Logs
o Hazardous Materials Manifests AND Receipts to include
= C&D
= Asbestos
= Tires
=  PCB/Mercury/Household solvents, etc.
o Receipts for Concrete Loads
o Receipts for Backfill
o Receipts for Topsoil
o Contractor Attestation
o Municipal Permit
o Passed Municipal Inspections (Open Hole/Backfill and Final or Winter Grade)
o Documentation of well/sewer abandonment outside of the City of Flint
o Documentation for payment of City water as necessary
o Watering Report- if in drought status, required additional watering
OAdditional:
o Sidewalk permits and approvals for repairs
o Documentation of catch basin protection/abandonment per spec
o Rodent Mitigation plan/submittals
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