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REQUEST FOR PROPOSALS (RFP)  

REQUEST FOR PROPOSALS‐ ENVIRONMENTAL ABATEMENT & DISPOSAL OF ASBESTOS AND 
HAZARDOUS MATERIALS  & DEMOLITION AND DISPOSAL OF RESIDENTIAL STRUCTURES IN THE CITY OF 
FLINT & GENESEE COUNTY  

INTRODUCTION 

Overview 

Demolition of residential structures is being undertaken as an approved eligible activity under 
the Genesee County Land Bank Authority (GCLBA) Demolition Program. GCLBA invites the 
submission of proposals from contractors experienced and licensed to conduct the abatement, 
demolition and disposal of residential structures located in Genesee County. Funding sources 
for services to be provided include but are not limited to: 

 Hardest Hit Fund Blight Elimination Program 

Qualified demolition contractors may submit bids for the Scope of Work defined in this RFP.  
This proposal will be scored on the evaluation criteria set forth in this RFP. The GCLBA 
anticipates entering a contract for the Scope of Work set forth herein.  

Only firms/contractors that are on the GCLBA Bidder’s list can respond to RFP’s issued by the 
GCLBA. 

Approved contractors that will not be responding to this RFP should only return the 
Attachment C. 

Addendums to this RFP can be found at www.thelandbank.org under the tab Current Bids. Prior 
to bidding, please check for updates to this proposal. 

Companies with demonstrated experience  in  the scope of work defined  in  this RFP and 
with an interest in making their services available to GCLBA are invited to respond to this 
RFP. “Bidders” means the companies or  individuals that submit proposals  in response to 
this RFP. The Bidder shall be financially solvent and each of its members if a joint venture, 
its employees, agents or sub‐consultants of any  tier shall be competent  to perform  the 
services  required  under  this  RFP  document.  “Contractor”  means  the  Bidder  whose 
proposal submitted in response to this RFP is selected for award of a contract.  

GCLBA is seeking to encourage participation by respondents who are MBE/WBE/DVBE and 
Section 3 business enterprises. Section 3 contracting goals for funding received through the City 
of Flint and the Department of Housing and Urban Development (HUD) are as follows:  
10% of construction (demolition) subcontracts are to be awarded to agencies/businesses who 
are Section 3 certified, and 3% of non‐construction subcontracts (ex ‐ architectural, etc.) are to 
be awarded to agencies/businesses who are Section 3 certified. 
   
For additional information please refer to Attachment E and the following links: 
https://portal.hud.gov/hudportal/HUD?src=/program_offices/fair_housing_equal_opp/section3/section3 
 
https://portal.hud.gov/hudportal/documents/huddoc?id=11secfaqs.pdf 
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Nothing in this RFP shall be construed to create any legal obligation on the part of GCLBA 
or  any  Bidder.  GCLBA  reserves  the  rights,  in  its  sole  discretion,  to  amend,  suspend, 
terminate, or re‐issue this RFP in whole or in part, at any stage. In no event shall GCLBA be 
liable  to Bidders  for any  cost or damages  incurred  in  connection with  the RFP process, 
including but not  limited to, any and all costs of preparing a response to this RFP or any 
other costs incurred in reliance on this RFP. No Bidder shall be entitled to repayment from 
GCLBA for any costs, expenses or fees related to this RFP. All supporting documentation 
submitted  in  response  to  this RFP will become  the property of  the GCLBA. Bidders may 
also  withdraw  their  interest  in  the  RFP,  in  writing,  at  any  point  in  time  as  more 
information becomes known.  

Each Bidder is responsible for labeling the exterior of the sealed envelope containing the 
proposal response with the proposal number, proposal name, proposal due date and time 
and your firm’s name. Late proposals will not be accepted. The proposal request number 
and due date for this Bid is: 

PROPOSAL REQUEST NUMBER:   #LB: 19‐005 

DUE DATE:  Tuesday, March 12, 2019 at 3:00 pm EST 

All  inquiries  relating  to  this  RFP  should  be  directed  in writing  to GCLBA Demolition  Project 
Manager, Genesee County Land Bank, 452 S. Saginaw Street, 2nd Floor, Flint, Michigan 48502 or 
via email to jmarcy@thelandbank.org and cfreeman@thelandbank.org 

No  proposal may  be withdrawn  for  a  period  of  thirty  (30)  days  after  submission.  Proposals 
offering  less than thirty  (30) days  for acceptance by the Genesee County Land Bank  from the 
date set for opening will be considered non‐responsive and will be rejected. 

The  GCLBA  reserves  the  right  to  reject  any  or  all  proposals  and  to  waive  irregularities  or 
informalities as may be deemed  in the GCLBA’s  interest.  It  is the GCLBA’s  intent to award the 
contract to the Bidder(s) whose proposal(s)  is the most responsive, responsible and offers the 
best service to the GCLBA in accordance with criteria set forth in RFP. The GCLBA may choose to 
enter  into multiple  contracts  for  the  same  scope of  services  to ensure  that  there  is enough 
capacity  to  complete  the  work  in  a  timely  manner,  as  required  by  the  funding  sources 
identified.  

Time of Completion  

Any agreement awarded pursuant to this RFP solicitation shall be in accordance with the Scope 
of Work and compensation as outlined below, and, within a mutually agreed upon expedited 
timeframe. 

Term of Contract  

It is anticipated that the Bidder(s) will start work on or around Monday, April 1, 2019 depending 
on the readiness of the projects. Please note that some projects that may be awarded may later 
be cancelled prior to being  issued a Notice to Proceed with Demolition depending on various 
factors  including  changes  in  priorities,  readiness  of  projects  prior  to  grant  deadlines,  and 
available funding. GCLBA reserves the right to cancel any project(s) that has been  issued on a 
bid  or  entered  into  a  contract  if  GCLBA  has  deemed  project(s)  infeasible  and  is  unable  to 
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proceed with  the  demolition.  In  the  event  a  structure  or  structures  itemized  on  this  bid  is 
destroyed or substantially destroyed by fire or other calamity beyond  its present condition as 
determined  by  the GCLBA,  or  environmental  hazards  are  found,  at  any  time  prior  to  actual 
demolition,  the Authority  reserves  the  right  to  remove  the  structure  from  the bid; or  in  the 
event of bid award,  to  remove  the structures(s)  from  the award and  reduce  the price by  the 
Contractors’ bid for that structure(s). GCLBA also reserves the right to negotiate pricing.  

Any agreement awarded pursuant to this RFP solicitation shall be for a contract period ending  
Friday,  June  7,  2019,  or  until  the  funds  are  exhausted, whichever  comes  first.  Contractor(s) 
must provide work schedules and project status updates to the GCLBA on a weekly basis.  

The GCLBA has made the determination that this will not be a WINTER‐GRADE contract.  

All final demolition work must be completed and GCLBA inspections requested by Friday, May 
31, 2019 and all paperwork and payment requests must be submitted to the Demolition Project 
Manager by no later than Friday, June 7, 2019. Timelines and adjustments will be discussed as 
necessary. 

If there are any  incomplete payment request packets or  if final demolition  inspection  is failed 
by the GCLBA Demolition Inspector, all packets will be rejected and returned to the Contractor 
for correction.   

Once packet includes all of the required documentation, Contractor can resubmit to the GCLBA 
for  processing.  When  payment  packets  have  been  approved  and  include  all  required 
documentation, payment request will be submitted for processing. Payment to Contractor will 
be made  by  the  GCLBA  in  30  to  60  days  upon  receiving  approved  and  complete  payment 
request packet for each project/address and all required submittals (invoice, sworn statement, 
lien waivers, manifests, etc.) 

Background 

The GCLBA  recently  received  funding  from  the State of Michigan  in Hardest Hit Funds  (HHF) 
through  the Michigan Homeowner Assistance Nonprofit Housing Corporation  (MHA) and  the 
Michigan State Housing Development Authority (MSHDA) for demolition. The U.S. Department 
of the Treasury’s Hardest Hit Fund, part of the federal Troubled Asset Relief Program (TARP), is 
designed to help homeowners in states hit hardest by the housing crisis. The Blight Elimination 
Program’s  (BE)  primary  purpose  and  goal  is  to  focus  efforts  in  designated  areas  across 
Michigan;  on  decreasing  foreclosures  and  stabilizing  neighborhoods  through  the  demolition 
and greening of vacant and abandoned single family and multi family structures. See APPENDIX 
3  for maps of  the proposed project areas. Funding may also come  from other various grants 
and or sources to include, but not limited to, the Community Development Block Grant funding. 
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Federal, State, and Local Regulations  

This project will comply with all codes, standards, regulations, and workers' safety rules 

that are administered by federal agencies (EPA, OSHA, and DOT), state agencies (MIOSHA, 

MDEQ, MDOT, and DCH), and any other or relevant  local regulations and standards that 

may apply. 

Proposals shall be responsible for compliance with the following additional requirements: 

Certification Form Note 

Bid Bond 

Michigan Builders or M&A –Home Wrecking License  

Michigan Accredited Asbestos Building Inspector Certification for Company  

Michigan Accredited Asbestos Certification for Asbestos Supervisor 

Michigan Accredited Asbestos Certification for workers 

OSHA 40‐hour Hazardous Waste Operations Certification (HAZWOPER) 

OSHA 8‐hour refresher HAZWHOPER Re‐certification 

Administrative Rules of Part 111, Hazardous Waste Management, of the NREPA, PA 451, 

1994 

Part 169, Scrap Tires, of the NREPA 

Laboratory Certificate of Accreditation to  ISO/IEC 17025:2005  in accordance with 40 CFR 

CH.1 (1‐1‐87 Edition), Part 763, Subpart F, Appendix A, pp.293‐299. 

Compliance with MIOSHA Part 602 Asbestos Standards for Construction (as amended June 

5, 2013) http://www.michigan.gov/documents/CIS_WSH_part602_37719_7.pdf  

OSHA 29 CRF 1926‐ Construction Industry Standards 

29  CFR  1910.1001,  19326.1101 &  1915.1001  –  Procedures  of Occupational  Exposure  to 

Asbestos 

29 CFR 1910.1200 – Hazard Communication 

40 CFR Part 261‐ EPA Regulations 

HUD Title X parts 1012‐1013 

Federal Labor Standards and Provisions 

Equal Opportunity Clause 

Section 3 Clause (See Attachment E) 

HUD Contract and Subcontract Activity 

Copeland Anti‐kickback Act 

Bidders Insurance Checklist (Attachment A)   

Genesee County Labor Standards (Including Prevailing Wage & Wage Determination) 

MHA Fraud, Waste and Abuse Policy and Affidavit (Attachment I) 

And other Regulations Referenced throughout this document and attachments 
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PROFESSIONAL SERVICE REQUIREMENTS 

Scope of Work  

The  purpose  of  this  project  is  to  provide  abatement,  demolition,  waste  disposal,  and  site 

protection  of  blighted  and/or  dangerous  structures  located  in  the City  of  Flint  and Genesee 

County.    Applicants  can  respond  to  the  proposal/  scope  of  services  described  below  (the 

complete  scope  of  work  is  available  in  Appendix  1  and  on  the  Land  Banks  website: 

www.thelandbank.org). 

Note: Change orders will not be approved for this project. Each Bidder must sign and submit 

the Certification of Site Visit Form as supplied in Attachment D, verifying that, if successful, any 

material missed by the Bidder  in preparation of bid will be the responsibility of the successful 

Bidder to remove in compliance with all relevant rules and regulations at no additional cost. 

Some properties included in this bid contain vermiculite. Given the nature of the material, it is 

possible that additional vermiculite may be discovered during the abatement and demolition 

process. Please bid accordingly. Additional Change orders will not be accepted. 
 

Summary Scope of Work: Abatement and Disposal of Environmentally Hazardous Materials 

from Residential Structures 

During the contract period, GCLBA anticipates the abatement and disposal of environmentally 

hazardous materials from specified residential structures prior to demolition of the structure(s). 

The purpose of  the  abatement  and disposal  is  to properly  remove environmental hazardous 

materials/waste  concerns  associated  with  the  structure,  or  within  close  proximity  to  the 

structure, that may require removal and disposal, or other consideration, before a structure is 

renovated, demolished or deconstructed.  

It  is the policy and practice of the GCLBA to abate what can  feasibly be abated despite the 

condition  of  the  structure,  whether  or  not  a  structure  will  ultimately  be  demolished  as 

asbestos  containing.  Conditions  inhibiting  the  abatement  of  identified materials must  be 

thoroughly documented and explained. 

Exceptions may  be made  in  the  case  of  roofing materials  in  good  condition  and  in  cases 

where  a  composite  sample of drywall  and  joint  compound  contain  less  than  1%  asbestos. 

Contractor will remove all identified ACM unless otherwise directed by the Land Bank.  

In  instances where  Bidder  intends  to  leave ACM  in  place  during  demolition,  this must  be 

specifically noted in the Work Plan with specific addresses and procedures identified.   

As described later in the specification, certain regulatory exemptions exist for the removal and 

disposal of environmental hazardous materials  from  residential structures.  Regardless of any 

regulatory exemption, the GCLBA has decided to divert certain waste from landfill disposal and 
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therefore will  identify  select materials  during  the  pre‐demolition  survey, which will  require 

manifesting  and  transportation  to  a  licensed  treatment,  storage, or disposal  facility or other 

appropriate disposal location. A site specific Pre‐Demolition Hazardous Materials Survey will be 

prepared by others and provided to the Contractor. 

Any Contractor utilizing a subcontractor to achieve the demolition or abatement scope of work 

is required to manage their subcontractor and fulfill the  indicated scope. Contractor(s) will be 

held responsible for all work performed by their subcontractor. 

The Bidder is required to submit a Work Plan to include the following: 

A. Work Plan 

1. Address Specific Schedule and sequence of work 

2. Sampling and analysis protocols 

3. Quality Control 

4. Submittals 

 

B. Health and Safety Plan 

A written Health and Safety Plan (HASP) shall be submitted prior to the start of 

Work.  The HASP must be prepared to comply with the appropriate Federal, State, 

and local regulations, which mandate work practices.  This plan must be submitted 

in writing to the Demolition Project Manager prior to the start of any site work. 

Bidders  can  request  access  to  Pre‐demolition  surveys  by  e‐mailing  their  request  to 
jmarcy@thelandbank.org  and  cfreeman@thelandbank.org. Bidders will be  invited  to  review 
information via Box.com.  

It  is  the  Contractor’s  responsibility  to  ensure  to  correct  notifications  are  filed  for  these 
structures  and  that  all  relevant  regulatory  rules  and  guidelines  are  followed  in  during  the 
abatement demolition of these structures. 

The  Contractor  is  required  to  complete  the  Pre‐Abatement Walk‐through  Form  for  each 
contracted property prior to beginning the relevant scope of abatement.  The Pre‐Abatement 
Walk‐through form must be included in the Request for Payment package for each property 
(see Appendix 11). 

Summary Scope of Work: Demolition and Disposal of Residential Structures  

During the contract period, GCLBA anticipates the demolition and disposal of structures across 
the respective areas until the available funds are exhausted. 

For  properties  located  outside  the  boundaries  of  the  City  of  Flint,  the  Contractor  will  be 
responsible  for  securing water  utility  cuts  from  the  appropriate  local  unit  of  government  as 
identified in bid list(s). Permits and or receipts will need to be submitted with payment request 
packets as proof that cuts were authorized and secured. Contractor must ensure any additional 
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cost associated with securing water cuts for structures in bid list(s) are sufficiently represented 
in the fee under the demolition scope. 

Site restoration is to include: fill and compaction of all disturbed areas, and seeding and mulch 
of the entire parcel/lot and the Right of Way per specification.  

In periods of abnormal dryness  to  severe drought as  indicated by  the U.S. Drought Monitor, 
Contractor will  be  required  to water  site  for  a  period  of  7  days  after  seeding  to  keep  site 
sufficiently moist during the germination period.  

Due to time constraints of the blight elimination program GCLBA does not anticipate allowing 
for any contract extensions. 

The Contractor  is  required  to place door hangers on properties within one property of  the 

property slated  for demolition one week prior to demolition  (see Appendix 10  for example 

door hanger and example map  identifying structures requiring door hangers). Door hangers 

requiring  addresses  to  be  filled  in  will  be  provided  to  the  Contractor  by  GCLBA.  The 

Contractor  is  required  to  complete  the  Pre‐Demolition  Walk‐through  Form  for  each 

contracted property prior  to demolition and  include  it  in  the Request  for Payment package 

for that specific property (see Appendix 11). 

Pre‐Abatement Walk‐through (PA) and Pre‐Demo Walk‐through (PD) process: 
Once a contract is signed, GCLBA will issue a Notice to Proceed with abatement activities.  

1. Abatement contractors are to complete the PA prior to beginning abatement activities.  
a. If a discrepancy/additional material is noted, it constitutes a Stop Work order 

and the prime contractor is to contact the GCLBA immediately. GCLBA will 
request the PA be submitted at this time.  

b. If no discrepancy/additional material is noted, then contractor is to retain the PA 
and provide it with the payment request packet or when otherwise requested. 

c. The PA must be signed and dated no later than the Abatement NESHAP Date. 
2. Upon completion of abatement, the demolition contractor is to complete the PD. 

a. If a discrepancy/additional material is noted, contractor should work to address 
the problem with abatement contractor, MDEQ, and GCLBA as necessary.  

b. If no discrepancy/additional material is noted, then contractor is to provide 
GCLBA with a copy (electronic is fine) of the signed/dated PD. 

c. Once GCLBA receives the PD certifying asbestos abatement is complete, we will 
coordinate compliance inspections with our surveyors. 

i. Contractors are welcome to accompany surveyors on compliance 
inspections, but compliance inspection schedules will not be modified to 
allow contractors to attend. 

ii. Allow 5 business days for compliance inspections to be completed. 
iii. Contractor will be responsible for any fees/costs incurred by GCLBA for 

failed compliance inspections. GCLBA will pay for passed compliance 
inspections.  

3. Once GCLBA receives clearance approval from the surveyor, a demolition Notice to 
Proceed will be prepared for the cleared properties.             
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EVALUATION CRITERIA AND SCORING  

 
The GCLBA will evaluate the four lowest cost proposals received and identify the submittals 
that are the most responsive, responsible and offer the best service to the GCLBA.  Additional 
proposals will only be evaluated in the event that the award is not made to one of the four 
lowest cost proposals. The GCLBA will consider Bidder qualifications, financial viability, project 
references, experience with comparable projects, and projects with concurrent timelines.  
Specifically, each RFP response package will be reviewed based on the following selection 
criteria: 
 
A. PROPOSAL/EVALUATION CRITERIA: 

Evaluation Factors  Maximum 
Points 

Ability to Meet Production Goals within Timelines** 

The Bidder’s demonstration of understanding of scope of work, readiness 
to proceed and capacity to complete work assigned within timeframes 
required. 

42 

HUD Section 3 

Bidder provides letter from the City of Flint certifying them as a Section 3 
Business Concern and a written plan for achieving Section 3 goals. 

8 

Price  

The ability to demonstrate reasonable costs in performing scope of work 
identified in the RFP. 

50 

 
** Up to twenty (20) points may be deducted when evaluating Bidder capacity. GCLBA staff 
will consider past experience with Bidder’s response to issues and complaints, including the 
timeframe in which the Bidder responded to identified issues and where Bidder performed 
substandard work (work performed by Bidder or Bidder’s subcontractor(s) that did not meet 
bid specifications) on any previous GCLBA projects. 
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SUBMITTAL REQUIRMENTS  

RFP responses must be submitted both via hard copy and electronic copy. Each Bidder shall submit 
one (1) original, one (1) additional copy of application and one flash drive containing a PDF copy of 
the following documents in a clear, legible, 12 point font, and 8.5 by 11 inch format. Responses not 
submitted via hard copy will not be considered. Bidders are advised to adhere to the Submittal 
Requirements. Failure to comply with the instructions of this RFP will be cause for rejection of 
submittals.  

Bidders may, without prejudice to himself/herself, withdraw Bid/Tender after it has been submitted, 
provided the request for such withdrawal is received in writing before time set for opening. Verbal 
communication is not acceptable. After opening, no Bid/Tender may withdraw for period indicated.  

Before submitting a proposal, each Bidder shall inspect the site of the proposed work to arrive at a 
clear understanding of the conditions under which the work is to be done. He will be held responsible 
for having compared the premises with the drawings and specifications, and to have satisfied 
himself/herself as to all conditions affecting the execution of the work. 

Hardest Hit Fund Contactor Clarification & Update (September 11, 2017): 

1) Performance and Payment Bonds:  GCLBA contracts for demolition and/or abatement require 
Contractors to secure a Performance Bond and Payment Bond in an amount equal to 100% of 
the total contract amount. If the total contract amount increases due to change orders, 
Contractors are required to adjust the amount of their bonds to equal 100% of the final 
contracted amount (including change orders).  Effective September 20, 2017, before the GCLBA 
can release the final payment for work under any contract, the Contractor must provide an 
updated bond document with a bond amount that is equal to or greater than the revised total 
contract amount including change orders.   

2) Contractor must ensure that all employees and subcontractors are paid prevailing wages and 
must provide the certified payroll for contractor and any subcontractor(s) to the GCLBA. 

 Hardest Hit Fund Contactor Updates (October 2016): 

The United States Department of Treasury, Michigan Homeowner Assistance Nonprofit Housing 
Corporation (MHA) and Michigan State Housing Development Authority (MSHDA) require additional 
documentation. Please review the Request for Proposal and Contracts for more information. Some of 
the new requirements are listed below. 

 Bidders are required to sign, date, and comply with “Fraud, Waste and Abuse” policy. The 
“Fraud, Waste and Abuse Affidavit” form is to be printed on Bidders letterhead, signed, dated, 
and submitted with Request for Proposal (RFP). For additional information and requirements 
refer to” ATTACHMENT I”. 

 Contractors must sign, date, and comply with “Letter of Attestation for Demolition 
Contractors” for each demolished property. This form is address specific and must be submitted 
with each address specific payment request packet. Please review “Appendix 5” for an example 
of this form.   

 Bidders/Contractors must disclose all subcontractors (contractors paid to perform part or all of 
the “Scope of Work”) in RFP response and include “Evidence of Insurance” and “driver licenses” 
(for trucking subcontractor(s))”. Subcontractors must be approved by GCLBA. Contractors must 
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submit invoices from all subcontractors involved in demolition, asbestos, hazardous, and tire 
abatement work, with payment request. 

Bidders are required to submit all required documentation identified in the “Minimum 
Qualifications of Bidders” when responding to bids, with the exception of company tax 
returns. Bidders may have the most recent two years company tax returns on file with the 
GCLBA instead of submitting with the bid response.   

If there are any changes with the documents or renewals, it is the Bidders’ responsibility to 
submit the correct documents to the GCLBA in a timely manner. If the Bidder does not 
submit all required documents with the bid response, the documents may be considered 
missing, which may result in the bid response being considered as non‐responsive. 

GCLBA reserves the right to seek additional information to clarify responses to this RFP. Each response 
must include the following:  

A. Minimum Qualifications of Bidders  

These documents must be submitted and acceptable before GCLBA will review the Experience 
and Capacity proposal:  

1. Evidence  of  Financial  Stability:  The  Bidder  shall  be  financially  stable  and  have  the 
financial wherewithal to carry out the requirements of this solicitation. All Bidders shall 
include  two  years  of  Company  tax  returns  and  a most  recent  corresponding  annual 
financial  statement  (balance  sheet, etc.) provided by  their accountant and/or a  letter 
from their accountant stating evidence of financial stability with the proposal response.  
This  information  will  assist  GCLBA  in  determining  the  Bidder’s  financial  condition.  
GCLBA  is  seeking  this  information  to  ensure  that  the  proposer’s  have  the  financial 
stability and wherewithal to assure good faith performance. 

2. Michigan Builders or M&A –Home Wrecking License: The Bidder must be licensed by the 
State  of  Michigan,  as  a  Residential  Builders  and/or  Maintenance  &  Alterations 
Contractors with  a House Wrecking  trade  designation.  (The  person/company  that  is 
issued the License by the State of Michigan must be in entity that applies in order to be 
added to the prequalified list.) 

3. Asbestos  License  &  Certificate:  The  Bidder must  be  a  licensed  Asbestos  Abatement 
Contractor by the State of Michigan in the name of principal and if co‐partnership. (The 
person/company that is issued the License and/or Certificate by the State of Michigan 
must be an entity that applies to be added to the prequalified list.) 

4. Evidence of  Insurance: The Bidder must have Commercial General  Liability with  limits 
not  less  than:  Premises/operations  $1,000,000  per  occurrence  with  $2,000,000 
aggregate; Workers Compensation Statutory limits of Michigan; Employers Liability with 
limits  $100,000  accident/disease,  $500,000  policy  limit,  disease;  Automobile  Liability 
with  limits not  less than $1,000,000 combined single  limit each accident‐Owned, hired, 
non‐owned;  and,  Professional  Liability with  limits  not  less  than  $1,000,000  including 
errors  &  omissions  $200,000  per  occurrence.  The  Bidder  must  also  have  Pollution 
Liability  insurance  for projects  involving  the  removal and disposal of waste or  storage 
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tanks.  Contractor  shall  maintain  limits  no  less  than  $1,000,000  per  loss/$1,000,000 
aggregate. A certificate of insurance must be included with submission of qualifications. 
(See  Attachment  A  for  Bidder’s  Insurance  Checklist)  GCLBA  must  be  listed  as  an 
additional insured. 

5. Current  Certificate  of  Good  Standing  (Corporation)  or  Certificate  of  Existence:  The 
Bidder  shall  provide  a  Certificate  of  Good  Standing  (Corporation)  or  Certificate  of 
Existence  (Limited Liability Company)  issued by  the Michigan Department of Licensing 
and  Regulatory  Affairs  Corporations,  Securities  &  Commercial  Licensing  Bureau.  (If 
Bidder is a joint venture, a Certificate of Good Standing or Certificate of Existence, as 
applicable, must be submitted for each entity comprising the joint venture.) 

6. Experience: Bidders must  have  a minimum  of  five*  (5)  years  of  relevant  and  proven 
experience providing professional  licensed demolition services. *Required by the State 
of Michigan. References should be related to  the scope of work and must be recent, 
with projects completed within the past 5 years.  

7. Bid, Performance and Payment Bond: Bidders must provide a  letter  from  the bonding 
company  they  intend  to use  stating bonding  capacity and  surety  rating. Bidders must 
have the ability to secure a Bid Bond in the amount of five (5%) of their bid amount and 
a  Performance  Bond  and  Payment  Bond,  if  awarded,  in  an  amount  equal  to  one 
hundred percent (100%) of the total contract amount. Surety on such bonds shall be by 
a  bona  fide  company  authorized  to  do  business  in  the  State  of  Michigan.  Bond 
requirement shall be increased consistent with any contract amount increase. 

8. Conflict of  Interest Statement & Supporting Documentation: The Bidder  shall disclose 
any  professional  or  personal  financial  interests  that may  be  a  conflict  of  interest  in 
representing  the GCLBA.    In addition, all Bidders shall  further disclose arrangement  to 
derive  additional  compensation  from  various  investment  and  reinvestment  products, 
including financial contracts. 

9. Debarment and Suspension: The Bidder certifies to the best of its knowledge and belief 
that it, its agents, and its subcontractor(s): 

a. Are not presently debarred, suspended, proposed for debarment, and declared 
ineligible  or  voluntarily  excluded  from  covered  transactions  by  any  federal  or 
state funded program or department. 

b. Have not within a three‐year period preceding this Contract been convicted of or 
had a civil judgment rendered against them for commission of fraud or a criminal 
offense  in  connection  with  obtaining,  attempting  to  obtain,  or  performing  a 
public (federal, state, or local) transaction or contract under a public transaction, 
as  defined  in  45  CFR  1185;  violation  of  federal  or  State  antitrust  statutes  or 
commission of embezzlement, theft,  forgery, bribery, falsification or destruction 
of records, making false statements, or receiving stolen property. 

c. Are  not  presently  indicted  or  otherwise  criminally  or  civilly  charged  by  a 
government  entity  (federal,  State,  or  local)  with  commission  of  any  of  the 
offenses enumerated in subsection (b). 
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d. Have not within  a  three‐year period preceding  this Contract had one or more 
public transactions (federal, State, or local) terminated for cause or default. 

e. Will comply with all applicable  requirements of all other State or  federal  laws, 
executive orders, regulations, and polices governing this program. 

 
10. Other State License and or Certification:  

a. Hazardous  Waste  Operations  and  Emergency  Response  (HAZWOPER) 
Certification 

b. Any  other  State  License  and/or  Certification  that  is  deemed  necessary  to 
complete the Scope of Work as described.  

 
11. Capacity:    The  Bidder must  have  the  capacity  to  complete  number  projects  that  is 

required by the GCLBA on a weekly basis.  
a. Abatement & Demolition:   Complete ten (10) or more abatement & demolition 

and disposal projects per week. 
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Letter of Interest   

Please submit a Cover Letter of Interest on your firms letterhead signed by a duly authorized 
officer or representative of the Bidder, not to exceed two (2) pages in length. The Letter of 
Interest must also include the following information:  

1. The principal place of business and the contact person, title, telephone/fax numbers and 
email address. 

2.  A brief  summary of  the qualifications of  the Bidder  and  team. Please ensure  you  are 
including  information  for GCLBA  to assess your qualifications  in  regards  to  the  scoring 
criteria set forth in this RFP. 

3. Description  of  organization  (i.e.  Corporation,  Limited  Liability  Company,  or  Joint 
Venture). 

4. The names and business addresses of all Principals of the Bidder. For purposes of this RFP 
“Principals” shall mean persons possessing an ownership interest in the Bidder.  

 If  the  Bidder  is  a  partially  owned  or  fully‐owned  subsidiary  of  another 
organization,  identify  the  parent  organization  and  describe  the  nature  and 
extent of the parent organization’s approval rights,  if any, over the activities of 
the Bidder.  

 A complete list of all the Bidders’ board/officers must be included. 

5. Experience and capacity to implement the scope of work described in Scope of Services. 
Please ensure you are  including  information  for GCLBA  to assess your qualifications  in 
regards to the scoring criteria set forth in this RFP. Include a list of projects your company 
is currently committed to and briefly explain whether you see any conflict between being 
able  to  complete  projects  currently  under  contract  and  a GCLBA  contract  should  the 
project be awarded. 

6. Familiarity  with  the  GCLBA  and  basic  understanding  of  programs  (see 

www.thelandbank.org  for more  information)  including previous experience with other 

Land Banks. 

7. The Signature Page attached hereto at  the end of  this RFP and  incorporated herein by 
reference must be signed by Bidder and attached to the Letter of Interest 

SELECTION PROCESS  

The  Selection  Committee  comprised  of  GCLBA  staff  will  review  qualifications  in 
accordance with  the evaluation  criteria  set  forth herein  and Hardest Hit  Fund Program 
objectives  and  policies.  Proposals  that  are  submitted  on  time  and  comply  with  the 
mandatory requirements of the RFP will be evaluated in accordance with the terms of the 
RFP. Any contract  resulting  from  this RFP will not necessarily be awarded  to  the Bidder 
with the lowest price. Instead, contract(s) shall be awarded to Bidder(s) whose proposal(s) 
is the most responsive, responsible and offers the best service to the GCLBA in accordance 
with criteria set forth in RFP.  
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IMPORTANT DATES  

Bids Due  Tuesday, March 12, 2019 

Notice of Award  On or around Tuesday, March 26, 2019 

Contract Signed  On or around Friday, March 29, 2019 
 

Start Work  On or around Monday, April 01, 2019 
 

Final‐grade, seed and straw work 
completed  

On or before Friday, May 31, 2019 

Final Paperwork and 
Payment Request Due 

On or before Friday, June 07, 2019 

 
NOTE: Dates are estimates and may be modified by GCLBA as appropriate. 

QUESTIONS  

Questions  regarding  this  RFP  should  be  submitted  in  writing  via  email  to 
jmarcy@thelandbank.org and cfreeman@thelandbank.org 

SUBMITTAL DUE DATE 

Only firms/contractors that are the on the GCLBA Bidder’s list can respond to RFP’s issued 
by the GCLBA. 

Responses  to  this RFP are due by 3:00 pm on Tuesday, March 12, 2019. Each Bidder  is 
responsible  for  labeling  the  exterior  of  the  sealed  envelope  containing  the  proposal 
response with  the proposal number, proposal name, proposal due date  and  time,  and 
your firm’s name. Hard copies and must be delivered to:  

 
GCLBA Demolition Project Manager RFP LB19‐005 
Genesee County Land Bank Authority 
452 S. Saginaw St. 2nd Floor 
Flint, MI 48502 
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RFP SUBMITTAL REQUIREMENTS CHECKLIST  

Please provide completed RFP Submittal Checklist with response to RFP. 

Bidders must include all required submittals identified in this Request for Proposals with bid response. 

(GCLBA 
STAFF 
ONLY) 

Included in 
bid packet 

Expiration 
Date 

** Some of the submittal requirements are included in the 
attachments. (PAGE 1) 

       Please  provide  the  Submittal  Requirements  as  stated.  This  section 
provides instruction for the written portion of your proposal. It will 
be comprised of the following sections: 

 

o  Section B: Letter of Interest‐ Include a description of on‐going 
projects and whether they will conflict with the completion of 
this project. 

       Description of Company 

       Bid Bond 

      Current Certificate of Good Standing* (Corporation) or Certificate of 
Existence (Limited Liability Company) issued by the Michigan Secretary 
of State (If Bidder is a joint venture, a Certificate of Good Standing or 
Certificate of Existence, as applicable, must be submitted for each entity 
comprising the joint venture.) 

      Michigan Builders License or Maintenance and Alterations license 
with House Wrecking * 

 

o  Issued to:     

       Michigan Accredited Asbestos Certification for Company* 

      Michigan Accredited Asbestos Certification for Asbestos 
Supervisor 

      Michigan Accredited Asbestos Certification for workers 

      OSHA 40‐hour Hazardous Waste Operations Certification 
(HAZWOPER) * 

      MDEQ Scrap Tire Hauler Registration * 

      Evidence of Financial Stability* ‐ Two most recent years tax returns 
and corresponding annual financial statements 

      Evidence of Insurance* – GCLBA must be listed as an insured 
(Contractor and Subcontractor) (Attachment A) 

      References (Attachment B) 

      Certification Form Note (Attachment C) 

      Capacity & Pricing Bid Tab/Pricing Proposal 
(Attachment D) 
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Bid Number: LB 19‐005    

(GCLBA 
STAFF 
ONLY) 

Included 
in bid 
packet 

Expiration 
Date 

** Some of the submittal requirements are included in the 
attachments. (PAGE 2) 

      Local Hiring, HUD Section 3, if applicable (Attachment E & G) or Section 3 
letter from the City of Flint or U. S. Department of Housing and Urban 
Development (HUD), MBE/WBE,DVBE 

 

(Contractor must submit documents to City of Flint or HUD and received 
approval letter prior to submitting proposal. Approval letter certifying 
contractor as a Section 3 Contractor is submitted with proposal.) 

      Conflict of Interest Statement & Supporting 
Documentation*(Attachment F) 

      Fraud, Waste, and Abuse Affidavit (Submitted on 
Contractors’ letterhead) (Attachment I) 

      Debarment Certification (Attachment J) 

      Work Plan 

      Health and Safety Plan 

      Any other State License and/or Certification that is deemed necessary 
or applicable and is relevant to work completed within Genesee 
County 

      RFP Submittal Requirements Checklist 

       

Received Addendum(s): ______________________________ 
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Bid Number: LB 19‐005    

 

ADDITIONAL INFORMATION 

 
ATTACHMENTS 

A. GENESEE COUNTY BIDDERS INSURANCE CHECK LIST 
B. LIST OF REFERENCES (3) 
C. CERTIFICATION FORM NOTE 
D. UNIT RATE PRICING BID TAB 
E. SECTION 3 CERTIFICATION INFORMATION 
F. CONFLICT OF INTEREST/NON‐COLLUSION AFFIDAVIT 
G. CERTIFICATION FORM OF BUSINESS ENTERPRISE 
H. MEDC – COMMUNITY VENTURES FLYER 
I. FRAUD, WASTE, AND ABUSE AFFIDAVIT 
J. DEBARMENT CERTIFICATION 

 
APPENDICES 

1. SCOPE OF WORK (ABATEMENT & DEMOLITION) 
2. MDEQ – NESHAP PROGRAM 
3. MAP AND BOUNDARIES OF TARGET AREAS  
4. FEDERAL AND COUNTY REGULATIONS (PREVAILING WAGES) 
5. SAMPLE CONTRACT, PAYMENT REQUEST PACKET, ATTESTATION FORM 
6. EXAMPLE ABATEMENT SUMMARY SHEET 
7. EXAMPLE BACKFILL & TOP SOIL SAMPLING AND CERTIFICATION FORMS 
8. EVALUATION CRITERIA & SCORING 
9. SAMPLE INVOICES – DEMOLITION CONTRACTOR & ABATEMENT SUBCONTRACTOR 
10. GCLBA DOOR HANGER 
11. GCLBA PRE‐ABATEMENT WALKTHROUGH FORM, PRE‐DEMOLITION  WALKTHROUGH 

FORM 
 



ATTACHMENTS 

 

A. GENESEE COUNTY BIDDERS INSURANCE CHECK LIST 
B. LIST OF REFERENCES (3) 
C. CERTIFICATION FORM NOTE 
D. CAPACITY & UNIT RATE PRICING BID TAB 
E. SECTION 3 CERTIFICATION INFORMATION 
F. CONFLICT OF INTEREST/NON‐COLLUSION AFFIDAVIT 
G. CERTIFICATION FORM OF BUSINESS ENTERPRISE 
H. MEDC – COMMUNITY VENTURES FLYER 
I. FRAUD, WASTE, AND ABUSE AFFIDAVIT 

J. DEBARMENT CERTIFICATION 

 

 



 

ATTACHMENT	A:	GENESEE	COUNTY	BIDDER’S	INSURANCE	CHECKLIST	
 
Coverages Required Limits (Figures denote minimums) 
1. Workers’ Compensation $500,000 or Statutory limits of Michigan – 

whichever is greater 
2. Employers Liability $100,000 accident/disease 

$500,000 policy limit, disease 
3. General Liability 1,000,000/OCC/AGG Including Premises/operations 

$1,000,000 per occurrence with $2,000,000 
aggregate  

4. Professional liability $1,000,000 including errors & omissions 
$200,000 per occurrence  

5. Products/Completed operations $1,000,000 per occurrence with $2,000,000 
aggregate 

6. Contractual liability $1,000,000 general aggregate (gen. agg.) 
7. Explosion, Collapse, Subsidence Excess Policy with limits at least $2,000,000 
8. Automobile liability 

Owned, hired, nonowned 
$1,000,000 combined single limit each 
accident-Owned, hired, nonowned 

9. Authoritys and Contractors Protective  
10. Genesee County named as an additional insured on other than workers' compensation via 

endorsement.  A copy of the endorsement must be included with the certificate. 
11. Cancellation notice is to read: 

Should any of the above described policies be cancelled before the expiration date thereof, the 
issuing insurer will mail 30 days written notice to the certificate holder named to the left or 10 day 
notice for non-payment of premium. 

12.  The certificate must state bid number and title 
 
 
A copy of the insurance certificate with the Genesee County Land Bank listed as a certificate 
holder is required and must be attachment to the response to this proposal. 
 
 Bidder’s Statement 
I understand the insurance requirements and will comply in full if awarded the contract. 

   

 Bidder   Signature 

  
	
	
	
	
	
	
 



ATTACHMENT B: LIST OF REFERENCES (3) RELATED TO SCOPE OF WORK FROM THE LAST 5 YEARS 

 
Reference #1:  
Company/Municipality: _________________________________________________________________________ 
 
Contact Person: _________________________________________  Title: ______________________________ 
 
Address: _____________________________________________________________________________________ 
 
City: ___________________________  State: ____________ Zip: _______________________________ 
 
Telephone: _____________________________ Fax: ___________________________________________ 
 
Email: ________________________________________Project Timeline (Dates): __________________________ 
 
Type of Project: ________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
Budget: ______________________________________________________________________________________ 
 
 
Reference #2:  
Company/Municipality: _________________________________________________________________________ 
 
Contact Person: _________________________________________  Title: ______________________________ 
 
Address: _____________________________________________________________________________________ 
 
City: ___________________________  State: ____________ Zip: _______________________________ 
 
Telephone: _____________________________ Fax: ___________________________________________ 
 
Email: ________________________________________Project Timeline (Dates): __________________________ 
 
Type of Project: ________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
Budget: ______________________________________________________________________________________ 
 
Reference #3:  
Company/Municipality: _________________________________________________________________________ 
 
Contact Person: _________________________________________  Title: ______________________________ 
 
Address: _____________________________________________________________________________________ 
 
City: ___________________________  State: ____________ Zip: _______________________________ 
 
Telephone: _____________________________ Fax: ___________________________________________ 
 
Email: ________________________________________Project Timeline (Dates): __________________________ 
 
Type of Project: ________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
Budget: ______________________________________________________________________________________ 
 
 



RFP/BID #:      

ATTACHMENT C: CERTIFICATION FORM NOTE 
THIS PAGE MUST BE COMPLETED AND INCLUDED WITH THE SUBMITTAL 
CERTIFICATION 

 

The undersigned hereby certifies, on behalf of the Bidder named in this Certification (the 
“Bidder”), that the information provided in this RFP submittal to GCLBA is accurate and 
complete and I am duly authorized to submit same. I hereby certify that the Bidder has 
reviewed this RFP in its entirety and accepts its terms and conditions.  

______________________________________________  

(Name of Bidder)  

____  Will be responding to this RFP.  

____  Will not be responding to this RFP, but to remain on the Genesee County Land  

  Bank approved contractors list. (Please return only this form.**) 

 

______________________________________________  

(Signature of Authorized Representative  

______________________________________________  

(Typed Name of Authorized Representative)  

______________________________________________  

(Title)  

______________________________________________  

(Date) 

Email:         Phone:      

Federal Identification Number:       License Number:      

NAME OF AUTHORIZED REPRESATIVES FOR SUBCONTRACTORS: 

______________________________________________ ______________________________________ 

(Typed Name of Subcontractor’s Authorized Representative)       (Title)  

______________________________________________ ______________________________________ 

(Typed Name of Subcontractor’s Authorized Representative)       (Title)  

______________________________________________ ______________________________________ 

(Typed Name of Subcontractor’s Authorized Representative)       (Title)  

**It is the contractor responsibility to ensure that all documents, licenses and certifications on file 

with the GLBA are current. Failure to comply may result in the removal from the GCLBA approved 

contractors list.   

ljames
Typewritten Text

ljames
Typewritten Text

ljames
Typewritten Text

ljames
Typewritten Text
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ATTACHMENT D: UNIT RATE PRICING BID COVERSHEET & BID TAB 

 

Company Name:                        

BID TENDER SUMMARY     

BID LIST#  LB 19‐005‐1  LB 19‐005‐2 

BID AMOUNT  $  $

Statement of Experience 

Years of Company Experience:            

Years of Individual Experience:            

Licenses, Certificates, Accreditations held by firm and/or employees (Provide documentation):    

                           

                           

                           

The qualification of assigned project staff and subcontracts, including: 

 Relevant professional and educational experience (Provide documentation on attached 
sheet)  
 

 Identification of specific staff individuals with experience managing demolition projects: 
                         

                         

                         

                         

Provide three (3) examples of projects completed in the past 5 years that are similar in nature 
to projects described in the RFP. Please provide reference contact information.  
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Timeline of projects scheduled concurrent with GCLB projects 
______________________________________________________________________________ 

______________________________________________________________________________ 
 
______________________________________________________________________________ 

Demonstration of Capacity 

Number of demolition projects bidder can complete in a week period:     

� 10  � 15  � 20    � Other      

Number of demolition projects bidder can complete in a week period for this contract:     

� 10  � 15  � 20    � Other      

Number of employees:   _____  How many will be dedicated to this project? ___________ 

List of equipment (can attach list if need):                

                         

                         

                           

Subcontractor(s): Please use additional sheets as necessary to document all subcontractors. 
All  subcontractors  should  be  listed.  Subcontractors must  be  accepted  by GCLBA  prior  to working  on GCLBA 
projects. The GCLBA must be  listed as additional  insured on Contractor and  subcontractor  insurance policies. 
Subcontractors must meet insurance requirements defined in Attachment A: Bidder’s Insurance Checklist. 
 
 

Will you be using a sub‐contractor?        Subcontractor DBA:___________________ 

Sub‐Contractor Service:                ___     

Sub‐contractor Authorized Representative:                  

Sub‐Contractor Years of Experience:                   

Sub‐Contractors License or Certification:                  

                           

Sub‐Contractor’s Number of employees:         ___________________   

List of equipment (can attach list if need):                
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Identification of landfills and disposal sites who will participate in the project:  

                         

                         

                         

Does Contractor or Subcontractor have any EPA, MDEQ, or MIOSHA active investigations? If 

yes, please give dates, describe incident and any changes to your policies and procedures. 

                         

                         

Has the Contractor or Subcontractor been the recipient any EPA, MDEQ, or MIOSHA 

violations or fines in the past three (3) years? If yes, please give dates, describe incident and 

any changes to your policies and procedures. 

                         

                         

                         

 

I certify that I have the necessary equipment and staffing available in order to complete the 

Scope of Work outlined in this bid. I certify that I have read the Scope of Work included in this 

bid. 

Signed this         day of            ,      

______________________________________________ 

(Name of Contractor/ Authorized Representative)  

______________________________________________ 

(Signature of Contractor /Authorized Representative) 

______________________________________________           

(Contractor Address) 

______________________________________  ______________________________________   

(Phone)   (Email) 
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BID/TENDER FORM #LB 19‐005 

 
SUBMITTED TO:  Genesee County Land Bank 
          452 S. Saginaw Street 
          Flint, Michigan 48502 
 
FOR:  Invitation to Bid #LB 19‐005 Demolition and Disposal of Residential Structures in the City 

of Flint & Genesee County: 

DATE:   

NAME OF 
BIDDER: 

 

ADDRESS   

TELEPHONE:   

 
TO: Genesee County Land Bank Authority (hereinafter called “GCLBA”) 
 
The Bidder, in compliance with your invitation for bids for the environmental abatement and 
demolition and disposal of Residential Structures having examined Bid #LB: 19‐005 prepared by 
the Genesee County Land Bank, and other related documents and being familiar with site of 
proposed work, and with all conditions surrounding demolition of the listed property including 
availability of materials and labor, hereby propose to furnish all labor, materials, tools, 
equipment, machinery, equipment rental, transportation, superintendence, perform all work, 
provide all services, and to perform all work in accordance with Bid #LB: 19‐005, within time set 
forth herein, at prices stated below. These prices are to cover all expenses incurred in 
performing work required under Scope of Work, of which this Bid/Tender is a part. 
 
Successful Bidder agrees to provide performance and payment bonds written by surety 
acceptable to GCLBA; made in favor of GCLBA as obligee.  The Bidder recognizes that the GCLBA 
may award the bid packages separately and not as a total contract. 
 
Adjustments to bid‐ In the event a structure or structures itemized on this bid is destroyed or 
substantially destroyed by fire or other calamity beyond its present condition as determined by 
the GCLBA, or environmental hazards are found, at any time prior to actual demolition, the 
Authority reserves the right to remove the structure from the bid; or in the event of bid award, 
to remove the structures(s) from the award and reduce the price by the Contractors’ bid for 
that structure(s). 
 
GCLBA reserves the right to cancel any project(s) that has been issued on a bid or entered into a 
contract if GCLBA has deemed project(s) infeasible and is unable to proceed with the 
demolition. 
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ATTENTION: 
 

 

 

 

 

 

 

 

 

It is the policy and practice of the GCLBA to abate what can feasibly be abated despite the condition of the structure, whether or not a 
structure will ultimately be demolished as asbestos containing. Conditions inhibiting the abatement of identified materials must be 
thoroughly documented and explained.  

Exceptions may be made in the case of roofing materials in good condition and in cases where a composite sample of drywall and joint 
compound contain less than 1% asbestos. Contractor will remove all identified ACM unless otherwise directed by the Land Bank. 

In instances where Contractor intends to leave ACM in place during demolition, this must be specifically noted in the Work Plan with specific 
addresses and procedures identified. 

Where surveys are incomplete due to mitigatable conditions (blocked stairwells, debris, flooded basements, etc.), abatement quote should 
include cost of addressing barrier so that a thorough inspection can be made prior to demolition.  

As described later in the specification, certain regulatory exemptions exist for the removal and disposal of environmental hazardous materials 
from residential structures.  Regardless of any regulatory exemption, the GCLBA has decided to divert certain waste from landfill disposal and 
therefore will identify select materials during the pre‐demolition survey, which will require manifesting and transportation to a licensed 
treatment, storage, or disposal facility or other appropriate disposal location. A site specific Pre‐Demolition Hazardous Materials Survey has 
been prepared by others and available upon request. 

In order to prepare a responsive quote for the abatement of these structures, bidders should request permission from the Genesee County 
Land Bank to view the environmental surveys on box.com in addition to site visits. Requests can be submitted via email to 
JMARCY@THELANDBANK.ORG, CFREEMAN@THELANDBANK.ORG OR CKELLY@THELANDBANK.ORG. 
 
This RFP includes structures located outside of the City of Flint and scattered throughout Genesee County. While the Genesee County Land 
Bank secures disconnects of water utilities for structures within the City of Flint, Contractor will be responsible for securing water disconnects 
for structures outside the City of Flint. 

Please be advised that flat rate bids will not be accepted. Bids must be based upon actual costs. Any bid submitted with a flat rate 
for abatement or demolition of structures will be considered non‐responsive. Per MSHDA’s Blight Elimination Program Operations 
Manual (page 3) “We will also not allow any flat rate pricing which is defined by equal pricing of set amounts over numerous 
properties when we can see that square footage differs from property to property.” 
 

Should Bidder submit flat rates for the “greening” portion of the scope ( backfill, final grade, seed, and straw), please include a 
short narrative explaining the methods used to reach the amounts bid (i.e. if using a percentage of demolition costs, how did Bidder 
arrive at the percentage calculation? What is the percentage being used?). Bidders should be prepared to demonstrate 
reasonableness of bid with supporting documentation upon request.
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UNIT PRICE FOR DEMOLITION WORK (See Exhibit 1 for Property List) 
Environmental abatement and removal and disposal of structures including foundation, basement walls, floors and footings, removal of 

approach/replacement of curbs, and installation of sidewalk as specified in the contract. 
** Entries should be rounded to the nearest dollar. i.e. $125.25 should be entered as $125.00 
Note: An excel version of this form is available on BOX.COM 

LB19‐005 ‐ BID LIST # 1 ‐ PROPERTY LIST        Demo & Abate Scope of Work 

                  Abatement Scope of Work  Demolition Scope of Work 

No  PARCEL‐NO  Address  Dir  Street  City  Zip  Fund  GRP 

Hazardous 
Materials 

Bid  Asbestos Bid  Demo  Backfill 

Final‐
grade, 
seed & 
mulch  Project Total 

1  14‐01‐300‐030  1294  W  MT MORRIS RD ***  MT MORRIS 48458  HHF6  OC             

2  14‐13‐556‐033  6139    ELDON RD **  MT MORRIS 48458  HHF6  OC             

3  40‐01‐251‐016  214  E  GENESEE ST  FLINT  48505  HHF5  51             

4  40‐01‐255‐017  222  E  JACKSON AVE  FLINT  48505  HHF5  51             

5  40‐01‐282‐006  418  E  TAYLOR ST  FLINT  48505  HHF5  51             

6  46‐36‐178‐035  406  W  ELDRIDGE AVE **  FLINT  48505  HHF4  70             

7  40‐01‐428‐018  2303    AVENUE A*  FLINT  48505  HHF5  50             

8  46‐36‐230‐050  409  E  BISHOP AVE **  FLINT  48505  HHF4  70             

9  46‐36‐256‐030  321  E  STEWART AVE  FLINT  48505  HHF5  55             

10  46‐36‐276‐008  406  E  BISHOP AVE **  FLINT  48505  HHF5  55             

11  46‐36‐276‐030  501  E  FLINT PARK BLVD   FLINT  48505  HHF5  55             

12  46‐36‐276‐034  513  E  FLINT PARK BLVD **  FLINT  48505  HHF5  55             

13  46‐36‐276‐035  517  E  FLINT PARK BLVD **  FLINT  48505  HHF5  55             

14  46‐36‐280‐007  402  E  ELDRIDGE AVE  FLINT  48505  HHF5  55             

15  46‐36‐280‐016  514  E  ELDRIDGE AVE  FLINT  48505  HHF5  55             

16  46‐36‐280‐023  363  E  STEWART AVE  FLINT  48505  HHF5  55             

17  46‐36‐280‐024  367  E  STEWART AVE  FLINT  48505  HHF5  55             

18  46‐36‐280‐025  401  E  STEWART AVE  FLINT  48505  HHF5  55             

19  46‐36‐280‐036  517  E  STEWART AVE  FLINT  48505  HHF5  55             

20  47‐31‐305‐027  747    TILDEN ST  FLINT  48505  HHF5  62             

21  47‐31‐326‐031  919  E  MOORE ST  FLINT  48505  HHF5  55             

22  47‐31‐327‐007  818  E  MOORE ST  FLINT  48505  HHF5  55             

23  47‐31‐327‐017  914  E  MOORE ST  FLINT  48505  HHF5  55             

24  47‐31‐327‐021  817    DAMON ST **  FLINT  48505  HHF5  55             
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LB19‐005 ‐ BID LIST # 1 ‐ PROPERTY LIST (continued)        Demo & Abate Scope of Work 

                  Abatement Scope of Work  Demolition Scope of Work 

No  PARCEL‐NO  Address  Dir  Street  City  Zip  Fund  GRP 

Hazardous 
Materials 

Bid 
Asbestos 

Bid  Demo  Backfill 

Final‐
grade, 
seed & 
mulch  Project Total 

25  47‐31‐327‐031  917     DAMON ST  FLINT  48505  HHF5  55             

26  47‐31‐327‐032  921     DAMON ST **  FLINT  48505  HHF5  55             

27  47‐31‐329‐015  910     DAMON ST **  FLINT  48505  HHF5  55             

28  47‐31‐329‐022  817  E  MYRTLE AVE  FLINT  48505  HHF5  55             

29  47‐31‐330‐003  3930     NORTH ST  FLINT  48505  HHF5  55             

30  47‐31‐330‐012  832  E  MYRTLE AVE **  FLINT  48505  HHF5  55             

31  47‐31‐330‐013  902  E  MYRTLE AVE  FLINT  48505  HHF5  55             

32  47‐31‐331‐007  814     EDMUND ST  FLINT  48505  HHF5  55             

33  47‐31‐331‐008  818     EDMUND ST  FLINT  48505  HHF5  55             

34  47‐31‐331‐010  822     EDMUND ST  FLINT  48505  HHF5  55             

35  47‐31‐331‐018  914     EDMUND ST  FLINT  48505  HHF5  55             

36  47‐31‐331‐027  833     TILDEN ST  FLINT  48505  HHF5  55             

37  47‐31‐331‐033  921     TILDEN ST **  FLINT  48505  HHF5  55             

38  47‐31‐331‐035  3915     INDUSTRIAL AVE **  FLINT  48505  HHF5  55             

39  47‐31‐376‐023  817     ADDISON ST **  FLINT  48505  HHF5  55             

40  47‐31‐376‐024  819     ADDISON ST  FLINT  48505  HHF5  55             

41  47‐31‐376‐025  821     ADDISON ST **  FLINT  48505  HHF5  55             

42  47‐31‐376‐026  825     ADDISON ST  FLINT  48505  HHF5  55             

43  47‐31‐376‐028  901     ADDISON ST  FLINT  48505  HHF5  55             

44  47‐31‐376‐034  917     ADDISON ST  FLINT  48505  HHF5  55             

45  47‐31‐377‐006  834     ADDISON ST  FLINT  48505  HHF5  55             

46  47‐31‐377‐007  902     ADDISON ST  FLINT  48505  HHF5  55             

47  47‐31‐377‐029  917     CARTON ST  FLINT  48505  HHF5  55             

48  47‐31‐378‐005  816     CARTON ST **  FLINT  48505  HHF5  55             

49  47‐31‐378‐039  923  E  GILLESPIE AVE **  FLINT  48505  HHF5  55             

50  47‐31‐379‐002  818  E  GILLESPIE AVE **  FLINT  48505  HHF5  55             

TOTAL             
* DEMO AS CONTAINING 
** ABATE IDENTIFIED ITEMS THEN DEMO AS CONTAINING 
*** PROPERTY CONTAINS VERMICULITE ‐ NO CHANGE ORDERS ‐ GIVEN THE NATURE OF THE MATERIAL, IT IS POSSIBLE THAT ADDITIONAL VERMICULITE MAY BE DISCOVERED DURING THE ABATEMENT AND 
DEMOLITION PROCESS.  PLEASE BID ACCORDINGLY. 
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UNIT PRICE FOR DEMOLITION WORK (See Exhibit 1 for Property List) 
Environmental abatement and removal and disposal of structures including foundation, basement walls, floors and footings, removal of 

approach/replacement of curbs, and installation of sidewalk as specified in the contract. 

** Entries should be rounded to the nearest dollar. i.e. $125.25 should be entered as $125.00  
Note: An excel version of this form is available on BOX.COM 

LB19‐005 ‐ BID LIST # 2 ‐ PROPERTY LIST   Demo & Abate Scope of Work 

 
Abatement Scope of 

Work 
Demolition Scope of Work 

 

No  PARCEL‐NO 
Addre
ss  Dir  Street  City  Zip  Fund  Grp 

Hazardous 
Materials 

Bid 
Asbestos 

Bid  Demo  Backfill 

Final‐
grade, seed 
& mulch 

Project 
Total 

1  41‐05‐102‐012  1530    UTAH AVE **  FLINT  48506  HHF5  56             

2  41‐05‐102‐013  1534    UTAH AVE  FLINT  48506  HHF5  56             

3  41‐05‐103‐012  1530    ARIZONA AVE **  FLINT  48506  HHF5  56             

4  41‐05‐104‐002  3316    LEWIS ST  FLINT  48506  HHF5  56             

5  41‐05‐105‐001  1502    WYOMING AVE **  FLINT  48506  HHF5  56             

6  41‐05‐105‐004  1510    WYOMING AVE ***  FLINT  48506  HHF5  56             

7  41‐05‐105‐015  1505    COLORADO AVE **  FLINT  48506  HHF5  56             

8  41‐05‐105‐017  1509    COLORADO AVE **  FLINT  48506  HHF5  56             

9  41‐05‐105‐018  1513    COLORADO AVE  FLINT  48506  HHF5  56             

10  41‐05‐105‐019  1517    COLORADO AVE  FLINT  48506  HHF5  56             

11  41‐05‐105‐024  1537    COLORADO AVE **  FLINT  48506  HHF5  56             

12  41‐05‐105‐025  1541    COLORADO AVE **  FLINT  48506  HHF5  56             

13  41‐05‐107‐006  1409    MONTANA AVE  FLINT  48506  HHF5  56             

14  41‐05‐108‐009  1534    COLORADO AVE  FLINT  48506  HHF5  56             

15  41‐05‐108‐018  1517    MONTANA AVE **  FLINT  48506  HHF5  56             

16  41‐05‐108‐025  1545    MONTANA AVE  FLINT  48506  HHF5  67             

17  41‐05‐110‐016  1509    LEITH ST  FLINT  48506  HHF5  67             

18  41‐05‐127‐038  1829    ARIZONA AVE  FLINT  48506  HHF5  56             

19  41‐05‐129‐028  1729    WYOMING AVE **  FLINT  48506  HHF5  56             

20  41‐05‐130‐021  1619    COLORADO AVE **  FLINT  48506  HHF5  56             

21  41‐05‐130‐023  1627    COLORADO AVE  FLINT  48506  HHF5  56             

22  41‐05‐130‐029  1647    COLORADO AVE  FLINT  48506  HHF5  56             

23  41‐05‐130‐032  1655    COLORADO AVE **  FLINT  48506  HHF5  56             

24  41‐05‐131‐005  1714    WYOMING AVE **  FLINT  48506  HHF5  56                   

25  41‐05‐131‐022  1705    COLORADO AVE  FLINT  48506  HHF5  56                   
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LB19‐005 ‐ BID LIST # 2 ‐ PROPERTY LIST (continued)   Demo & Abate Scope of Work 

 
Abatement Scope of 

Work 
Demolition Scope of Work 

 

No  PARCEL‐NO 
Addre
ss  Dir  Street  City  Zip  Fund  Grp 

Hazardous 
Materials 

Bid 
Asbestos 

Bid  Demo  Backfill 

Final‐
grade, seed 
& mulch 

Project 
Total 

26  41‐05‐131‐023  1709    COLORADO AVE **  FLINT  48506  HHF5  56                   

27  41‐05‐131‐025  1717    COLORADO AVE  FLINT  48506  HHF5  56                   

28  41‐05‐131‐026  1721    COLORADO AVE  FLINT  48506  HHF5  56                   

29  41‐05‐131‐027  1725    COLORADO AVE **  FLINT  48506  HHF5  56                   

30  41‐05‐131‐039  1829    COLORADO AVE **  FLINT  48506  HHF5  56                   

31  41‐05‐132‐004  1612    COLORADO AVE **  FLINT  48506  HHF5  56                   

32  41‐05‐132‐019  1609    MONTANA AVE **  FLINT  48506  HHF5  56                   

33  41‐05‐132‐025  1629    MONTANA AVE **  FLINT  48506  HHF5  56                   

34  41‐05‐133‐002  1706    COLORADO AVE  FLINT  48506  HHF5  56                   

35  41‐05‐133‐003  1710    COLORADO AVE **  FLINT  48506  HHF5  56                   

36  41‐05‐133‐018  1822    COLORADO AVE **  FLINT  48506  HHF5  56                   

37  41‐05‐133‐021  1705    MONTANA AVE  FLINT  48506  HHF5  56                   

38  41‐05‐133‐029  1733    MONTANA AVE  FLINT  48506  HHF5  56                   

39  41‐05‐134‐016  1611    LEITH ST  FLINT  48506  HHF5  67                   

40  41‐05‐134‐028  1628    MONTANA AVE **  FLINT  48506  HHF5  56                   

41  41‐05‐135‐001  1702    MONTANA AVE  FLINT  48506  HHF5  56                   

42  41‐05‐135‐005  1714    MONTANA AVE  FLINT  48506  HHF5  56                   

43  41‐05‐135‐006  1718    MONTANA AVE  FLINT  48506  HHF5  56                   

44  41‐05‐135‐007  1724    MONTANA AVE **  FLINT  48506  HHF5  56                   

45  41‐05‐135‐012  1802    MONTANA AVE  FLINT  48506  HHF5  56                   

46  41‐05‐135‐013  1806    MONTANA AVE **  FLINT  48506  HHF5  56                   

47  41‐05‐430‐020  2509     HOFF ST **  FLINT  48506  HHF4  70                   

48  41‐08‐129‐008  1722     INDIANA AVE  FLINT  48506  HHF4  70                   

49  41‐08‐135‐022  1605  N  FRANKLIN AVE **  FLINT  48506  HHF4  70             

50  41‐08‐135‐023  1601  N  FRANKLIN AVE **  FLINT  48506  HHF4  70                   

TOTAL                   
* DEMO AS CONTAINING 
** ABATE IDENTIFIED ITEMS THEN DEMO AS CONTAINING 
*** PROPERTY CONTAINS VERMICULITE ‐ NO CHANGE ORDERS ‐  GIVEN THE NATURE OF THE MATERIAL, IT IS POSSIBLE THAT ADDITIONAL VERMICULITE MAY BE DISCOVERED DURING THE ABATEMENT AND 
DEMOLITION PROCESS.  PLEASE BID ACCORDINGLY. 
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Bidder Name: ________________________________________________ 

Bidder, if awarded a Contract, hereby agrees to commence work under this contract on or 
around Monday, April 1, 2019 contingent on the cut and plug of utilities – water & sewer, gas 
and electric; and to fully complete on or before Friday, June 7,2019 .  

The GCLBA has made the determination that this will not be a WINTER‐GRADE contract.  

All final demolition work must be completed and GCLBA inspections requested by Friday, May, 
31, 2019 and all paperwork and final payment requests must be submitted to the Demolition 
Project Manager  by  no  later  than  Friday,  June  7,  2019.  Timelines  and  adjustments will  be 
discussed as necessary. 

Bidder understands that the GCLBA reserves right to reject any or all Bid/Tenders and to waive 
any informalities or irregularities herein. 

In the event a structure or structures itemized on this bid is destroyed or substantially 
destroyed by fire or other calamity beyond its present condition as determined by the Land 
Bank, or environmental hazards are found, at any time prior to actual demolition, the GCLBA 
reserves the right to remove the structure from the bid; or in the event of bid award, to remove 
the structure(s) from the award and reduce the price by the Contractor’s bid for that 
structure(s). 

Upon notice of acceptance of this Bid/Tender, bidder will execute Contract Agreement and 
deliver properly executed insurance certificates, Performance and Payment Bonds to GCLBA 
within 10 days. 

Bidder acknowledges receipt of following addenda: 
 
 
If awarded a contract, bidder’s surety will be (name of Surety Company). 
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CERTIFICATION OF SITE VISIT 

Before submitting a proposal, each Bidder shall inspect the site of the proposed work to arrive 
at a clear understanding of the conditions under which the work is to be done. Contractor will 
be held responsible for having compared the premises with the surveys, maps, drawings and 
specifications, and to have satisfied himself/herself as to all conditions affecting the execution 
of the work. Bidder acknowledges that, if successful, any material missed by the bidder in 
preparation of bid will be the responsibility of the successful bidder to remove in compliance 
with all relevant rules and regulations at no additional cost. 

No allowance or extra compensation concerning any matter or thing about which the Bidder 
might have fully informed himself/herself will be allowed.  Additional quantities will not be 
compensated without the GCLBA's prior approval. 

ADDRESS, LEGAL STATUS, AND SIGNATURE OF BIDDER 

The undersigned does hereby designate the address, given below, as the legal address to which 
all notices, directions, or other communications may be served or mailed. 

P.O. Box (if applicable)   

Street   

City    State    Zip Code   

Phone       Fax     
 

The undersigned does hereby declare that it has the legal status checked below. 

  Individual 

  Co‐Partnership 

  Corporation Incorporated under the laws and State 
 

of______________________________________ 
 

The names and address of all persons indicated as partners in this Bid Proposal are as follows: 

NAME    ADDRESS 

     

     

     

     
 

This Bid Proposal is submitted in the name of: 

 

(Name of Contractor) 

By   

Title   

Signed and sealed this    Day of    20  
 

INSTRUCTIONS:  Submit this form to GCLBA. 
END OF SECTION 
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EXHIBIT 1 
PROPERTY LIST FOR SOIL EROSION PERMIT/WAIVER 

Soil erosion permit or waiver must be turned in with payment request packet in order to receive 
payment. 

LB19‐005 ‐ BID LIST # 1 ‐ PROPERTY LIST 

No.  PARCEL‐NO  Address  Dir  Street  City  Zip  Funding  Group 

1  14‐01‐300‐030  1294  W  MT MORRIS RD ***  MT MORRIS  48458  HHF6  OC 

2  14‐13‐556‐033  6139     ELDON RD **  MT MORRIS  48458  HHF6  OC 

3  40‐01‐251‐016  214  E  GENESEE ST  FLINT  48505  HHF5  51 

4  40‐01‐255‐017  222  E  JACKSON AVE  FLINT  48505  HHF5  51 

5  40‐01‐282‐006  418  E  TAYLOR ST  FLINT  48505  HHF5  51 

6  46‐36‐178‐035  406  W  ELDRIDGE AVE **  FLINT  48505  HHF4  70 

7  40‐01‐428‐018  2303     AVENUE A*  FLINT  48505  HHF5  50 

8  46‐36‐230‐050  409  E  BISHOP AVE **  FLINT  48505  HHF4  70 

9  46‐36‐256‐030  321  E  STEWART AVE  FLINT  48505  HHF5  55 

10  46‐36‐276‐008  406  E  BISHOP AVE **  FLINT  48505  HHF5  55 

11  46‐36‐276‐030  501  E  FLINT PARK BLVD   FLINT  48505  HHF5  55 

12  46‐36‐276‐034  513  E  FLINT PARK BLVD **  FLINT  48505  HHF5  55 

13  46‐36‐276‐035  517  E  FLINT PARK BLVD **  FLINT  48505  HHF5  55 

14  46‐36‐280‐007  402  E  ELDRIDGE AVE  FLINT  48505  HHF5  55 

15  46‐36‐280‐016  514  E  ELDRIDGE AVE  FLINT  48505  HHF5  55 

16  46‐36‐280‐023  363  E  STEWART AVE  FLINT  48505  HHF5  55 

17  46‐36‐280‐024  367  E  STEWART AVE  FLINT  48505  HHF5  55 

18  46‐36‐280‐025  401  E  STEWART AVE  FLINT  48505  HHF5  55 

19  46‐36‐280‐036  517  E  STEWART AVE  FLINT  48505  HHF5  55 

20  47‐31‐305‐027  747     TILDEN ST  FLINT  48505  HHF5  62 

21  47‐31‐326‐031  919  E  MOORE ST  FLINT  48505  HHF5  55 

22  47‐31‐327‐007  818  E  MOORE ST  FLINT  48505  HHF5  55 

23  47‐31‐327‐017  914  E  MOORE ST  FLINT  48505  HHF5  55 

24  47‐31‐327‐021  817     DAMON ST **  FLINT  48505  HHF5  55 

25  47‐31‐327‐031  917     DAMON ST  FLINT  48505  HHF5  55 

26  47‐31‐327‐032  921     DAMON ST **  FLINT  48505  HHF5  55 

27  47‐31‐329‐015  910     DAMON ST **  FLINT  48505  HHF5  55 

28  47‐31‐329‐022  817  E  MYRTLE AVE  FLINT  48505  HHF5  55 

29  47‐31‐330‐003  3930     NORTH ST  FLINT  48505  HHF5  55 

30  47‐31‐330‐012  832  E  MYRTLE AVE **  FLINT  48505  HHF5  55 

31  47‐31‐330‐013  902  E  MYRTLE AVE  FLINT  48505  HHF5  55 

32  47‐31‐331‐007  814     EDMUND ST  FLINT  48505  HHF5  55 

33  47‐31‐331‐008  818     EDMUND ST  FLINT  48505  HHF5  55 

34  47‐31‐331‐010  822     EDMUND ST  FLINT  48505  HHF5  55 

35  47‐31‐331‐018  914     EDMUND ST  FLINT  48505  HHF5  55 

36  47‐31‐331‐027  833     TILDEN ST  FLINT  48505  HHF5  55 

37  47‐31‐331‐033  921     TILDEN ST **  FLINT  48505  HHF5  55 

38  47‐31‐331‐035  3915     INDUSTRIAL AVE **  FLINT  48505  HHF5  55 
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LB19‐005 ‐ BID LIST # 1 ‐ PROPERTY LIST (continued) 

No.  PARCEL‐NO  Address  Dir  Street  City  Zip  Funding  Group 

39  47‐31‐376‐023  817     ADDISON ST **  FLINT  48505  HHF5  55 

40  47‐31‐376‐024  819     ADDISON ST  FLINT  48505  HHF5  55 

41  47‐31‐376‐025  821     ADDISON ST **  FLINT  48505  HHF5  55 

42  47‐31‐376‐026  825     ADDISON ST  FLINT  48505  HHF5  55 

43  47‐31‐376‐028  901     ADDISON ST  FLINT  48505  HHF5  55 

44  47‐31‐376‐034  917     ADDISON ST  FLINT  48505  HHF5  55 

45  47‐31‐377‐006  834     ADDISON ST  FLINT  48505  HHF5  55 

46  47‐31‐377‐007  902     ADDISON ST  FLINT  48505  HHF5  55 

47  47‐31‐377‐029  917     CARTON ST  FLINT  48505  HHF5  55 

48  47‐31‐378‐005  816     CARTON ST **  FLINT  48505  HHF5  55 

49  47‐31‐378‐039  923  E  GILLESPIE AVE **  FLINT  48505  HHF5  55 

50  47‐31‐379‐002  818  E  GILLESPIE AVE **  FLINT  48505  HHF5  55 

 
* DEMO AS CONTAINING 
** ABATE IDENTIFIED ITEMS THEN DEMO AS CONTAINING 
*** PROPERTY CONTAINS VERMICULITE ‐ NO CHANGE ORDERS ‐ GIVEN THE NATURE OF THE MATERIAL, IT IS POSSIBLE THAT 
ADDITIONAL VERMICULITE MAY BE DISCOVERED DURING THE ABATEMENT AND DEMOLITION PROCESS.  PLEASE BID 
ACCORDINGLY. 
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EXHIBIT 1 
PROPERTY LIST FOR SOIL EROSION PERMIT/WAIVER 

 
Soil erosion permit or waiver must be turned in with payment request packet in order to receive 
payment. 

LB19‐005 ‐ BID LIST # 2 ‐ PROPERTY LIST 

No.  PARCEL‐NO  Address  Dir  Street  City  Zip  Funding  Group 

1  41‐05‐102‐012  1530     UTAH AVE **  FLINT  48506  HHF5  56 

2  41‐05‐102‐013  1534     UTAH AVE  FLINT  48506  HHF5  56 

3  41‐05‐103‐012  1530     ARIZONA AVE **  FLINT  48506  HHF5  56 

4  41‐05‐104‐002  3316     LEWIS ST  FLINT  48506  HHF5  56 

5  41‐05‐105‐001  1502     WYOMING AVE **  FLINT  48506  HHF5  56 

6  41‐05‐105‐004  1510     WYOMING AVE ***  FLINT  48506  HHF5  56 

7  41‐05‐105‐015  1505     COLORADO AVE **  FLINT  48506  HHF5  56 

8  41‐05‐105‐017  1509     COLORADO AVE **  FLINT  48506  HHF5  56 

9  41‐05‐105‐018  1513     COLORADO AVE  FLINT  48506  HHF5  56 

10  41‐05‐105‐019  1517     COLORADO AVE  FLINT  48506  HHF5  56 

11  41‐05‐105‐024  1537     COLORADO AVE **  FLINT  48506  HHF5  56 

12  41‐05‐105‐025  1541     COLORADO AVE **  FLINT  48506  HHF5  56 

13  41‐05‐107‐006  1409     MONTANA AVE  FLINT  48506  HHF5  56 

14  41‐05‐108‐009  1534     COLORADO AVE  FLINT  48506  HHF5  56 

15  41‐05‐108‐018  1517     MONTANA AVE **  FLINT  48506  HHF5  56 

16  41‐05‐108‐025  1545     MONTANA AVE  FLINT  48506  HHF5  67 

17  41‐05‐110‐016  1509     LEITH ST  FLINT  48506  HHF5  67 

18  41‐05‐127‐038  1829     ARIZONA AVE  FLINT  48506  HHF5  56 

19  41‐05‐129‐028  1729     WYOMING AVE **  FLINT  48506  HHF5  56 

20  41‐05‐130‐021  1619     COLORADO AVE **  FLINT  48506  HHF5  56 

21  41‐05‐130‐023  1627     COLORADO AVE  FLINT  48506  HHF5  56 

22  41‐05‐130‐029  1647     COLORADO AVE  FLINT  48506  HHF5  56 

23  41‐05‐130‐032  1655     COLORADO AVE **  FLINT  48506  HHF5  56 

24  41‐05‐131‐005  1714     WYOMING AVE **  FLINT  48506  HHF5  56 

25  41‐05‐131‐022  1705     COLORADO AVE  FLINT  48506  HHF5  56 

26  41‐05‐131‐023  1709     COLORADO AVE **  FLINT  48506  HHF5  56 

27  41‐05‐131‐025  1717     COLORADO AVE  FLINT  48506  HHF5  56 

28  41‐05‐131‐026  1721     COLORADO AVE  FLINT  48506  HHF5  56 

29  41‐05‐131‐027  1725     COLORADO AVE **  FLINT  48506  HHF5  56 

30  41‐05‐131‐039  1829     COLORADO AVE **  FLINT  48506  HHF5  56 

31  41‐05‐132‐004  1612     COLORADO AVE **  FLINT  48506  HHF5  56 

32  41‐05‐132‐019  1609     MONTANA AVE **  FLINT  48506  HHF5  56 

33  41‐05‐132‐025  1629     MONTANA AVE **  FLINT  48506  HHF5  56 

34  41‐05‐133‐002  1706     COLORADO AVE  FLINT  48506  HHF5  56 

35  41‐05‐133‐003  1710     COLORADO AVE **  FLINT  48506  HHF5  56 

36  41‐05‐133‐018  1822     COLORADO AVE **  FLINT  48506  HHF5  56 

37  41‐05‐133‐021  1705     MONTANA AVE  FLINT  48506  HHF5  56 
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LB19‐005 ‐ BID LIST # 2 ‐ PROPERTY LIST (continued) 

No.  PARCEL‐NO  Address  Dir  Street  City  Zip  Funding  Group 

38  41‐05‐133‐029  1733     MONTANA AVE  FLINT  48506  HHF5  56 

39  41‐05‐134‐016  1611     LEITH ST  FLINT  48506  HHF5  67 

40  41‐05‐134‐028  1628     MONTANA AVE **  FLINT  48506  HHF5  56 

41  41‐05‐135‐001  1702     MONTANA AVE  FLINT  48506  HHF5  56 

42  41‐05‐135‐005  1714     MONTANA AVE  FLINT  48506  HHF5  56 

43  41‐05‐135‐006  1718     MONTANA AVE  FLINT  48506  HHF5  56 

44  41‐05‐135‐007  1724     MONTANA AVE **  FLINT  48506  HHF5  56 

45  41‐05‐135‐012  1802     MONTANA AVE  FLINT  48506  HHF5  56 

46  41‐05‐135‐013  1806     MONTANA AVE **  FLINT  48506  HHF5  56 

47  41‐05‐430‐020  2509     HOFF ST **  FLINT  48506  HHF4  70 

48  41‐08‐129‐008  1722     INDIANA AVE  FLINT  48506  HHF4  70 

49  41‐08‐135‐022  1605  N  FRANKLIN AVE **  FLINT  48506  HHF4  70 

50  41‐08‐135‐023  1601  N  FRANKLIN AVE **  FLINT  48506  HHF4  70 

 
* DEMO AS CONTAINING 
** ABATE IDENTIFIED ITEMS THEN DEMO AS CONTAINING 
*** PROPERTY CONTAINS VERMICULITE ‐ NO CHANGE ORDERS ‐ GIVEN THE NATURE OF THE MATERIAL, IT IS POSSIBLE THAT 
ADDITIONAL VERMICULITE MAY BE DISCOVERED DURING THE ABATEMENT AND DEMOLITION PROCESS.  PLEASE BID 
ACCORDINGLY. 

 
Soil erosion permit or waiver must be turned in with payment request packet in order to receive 
payment. 
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ABATEMENT BID TABS 
 
As described later in the specification, certain regulatory exemptions exist for the removal and disposal of environmental hazardous materials 
from residential structures.  Regardless of any regulatory exemption, the GCLBA has decided to divert certain waste from landfill disposal and 
therefore will identify select materials during the pre-demolition survey, which will require manifesting and transportation to a licensed treatment, 
storage, or disposal facility or other appropriate disposal location. A site specific Pre-Demolition Hazardous Materials Survey will be prepared by 
others and provided to the abatement Contractor. Conditions may change and it is the Contractors responsibility to notify GCLBA of any site visit 
discovered changes. 
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No. PARCEL‐NO Address Dir Street City Zip FUND GROUP Category Location Material Quantity

1 14‐01‐300‐030 1294 W MT MORRIS RD *** MT MORRIS 48458 HHF6 OC ACM Attic Vermiculite 160 CF

1 14‐01‐300‐030 1294 W MT MORRIS RD *** MT MORRIS 48458 HHF6 OC HAZ Room 2 Television 1

1 14‐01‐300‐030 1294 W MT MORRIS RD *** MT MORRIS 48458 HHF6 OC HAZ Room 5 Refrigerator 1

1 14‐01‐300‐030 1294 W MT MORRIS RD *** MT MORRIS 48458 HHF6 OC HAZ Room 3, Porch Compact Fluorescent Bulb 2

1 14‐01‐300‐030 1294 W MT MORRIS RD *** MT MORRIS 48458 HHF6 OC TIRE Exterior, Shed Automobile Tire 25+

2 14‐13‐556‐033 6139 ELDON RD ** MT MORRIS 48458 HHF6 OC ACM Exterior Multilayer Flooring 5 SF

2 14‐13‐556‐033 6139 ELDON RD ** MT MORRIS 48458 HHF6 OC HAZ Garage, Exterior Television 3

2 14‐13‐556‐033 6139 ELDON RD ** MT MORRIS 48458 HHF6 OC HAZ Garage  Miscellaneous Liquids 5

2 14‐13‐556‐033 6139 ELDON RD ** MT MORRIS 48458 HHF6 OC TIRE Garage, Exterior Automobile Tire 2

2 14‐13‐556‐033 6139 ELDON RD ** MT MORRIS 48458 HHF6 OC LIMITED House Interior Foundation Only/Collapsed Structure

3 40‐01‐251‐016 214 E GENESEE ST FLINT 48505 HHF5 51 ACM 12" Gray Stone Pattern Floor Tile Back Entry 15 Square feet

3 40‐01‐251‐016 214 E GENESEE ST FLINT 48505 HHF5 51 ACM Black and Gray Chimney Caulk Basement   3 Square feet

3 40‐01‐251‐016 214 E GENESEE ST FLINT 48505 HHF5 51 ACM Black and White Exterior Caulk Throughout Exterior (window frames, door frames, trim, asphalt 

seams etc.)

35 Square feet

3 40‐01‐251‐016 214 E GENESEE ST FLINT 48505 HHF5 51 ACM Duct Wrap (2" Tape ‐ 22 Linear feet) Basement Duct Work/Floor 4 Square feet

3 40‐01‐251‐016 214 E GENESEE ST FLINT 48505 HHF5 51 ACM Duct Wrap (3 Boots/4 Runs) Register Boots/ Runs Throughout  135 Square feet

3 40‐01‐251‐016 214 E GENESEE ST FLINT 48505 HHF5 51 ACM Plaster on Backerboard Throughout  5600 Square feet

3 40‐01‐251‐016 214 E GENESEE ST FLINT 48505 HHF5 51 ACM Transite Soffits Throughout Exterior ‐ Soffits 212 Square feet

3 40‐01‐251‐016 214 E GENESEE ST FLINT 48505 HHF5 51 HAZ Paint  Bathroom 2 Closet  3 ‐ 1 Gallon 

3 40‐01‐251‐016 214 E GENESEE ST FLINT 48505 HHF5 51 Notes Bees nest in attic.

3 40‐01‐251‐016 214 E GENESEE ST FLINT 48505 HHF5 51 Tires Tires  Basement  3

4 40‐01‐255‐017 222 E JACKSON AVE FLINT 48505 HHF5 51 ACM Blue Linoleum/9" White and Green Floor Tile Bathroom 64 Square feet (room size 32 Sq. 

ft.)

4 40‐01‐255‐017 222 E JACKSON AVE FLINT 48505 HHF5 51 ACM Duct Wrap (2" Tape ‐ 15 Linear feet) Basement Duct Work 3 Square feet

4 40‐01‐255‐017 222 E JACKSON AVE FLINT 48505 HHF5 51 ACM Duct Wrap (4 Boots) Register Boots Throughout  20 Square feet

4 40‐01‐255‐017 222 E JACKSON AVE FLINT 48505 HHF5 51 ACM Exterior Caulk Throughout Exterior  16 Square feet

4 40‐01‐255‐017 222 E JACKSON AVE FLINT 48505 HHF5 51 ACM Green Chimney Caulk Basement 2 Square feet

4 40‐01‐255‐017 222 E JACKSON AVE FLINT 48505 HHF5 51 ACM Plaster on Lath Throughout  2668 Square feet

4 40‐01‐255‐017 222 E JACKSON AVE FLINT 48505 HHF5 51 ACM Transite Soffits Exterior Soffits 208 Square feet

4 40‐01‐255‐017 222 E JACKSON AVE FLINT 48505 HHF5 51 ACM Yellow Linoleum/Purple Linoleum/Paper Kitchen, Kitchen Closet 156 Square feet (room size 78 

Sq. ft.)

4 40‐01‐255‐017 222 E JACKSON AVE FLINT 48505 HHF5 51 HAZ Circle Fluorescent Light Bulb Kitchen  1 ‐ 12" Circle Bulb

4 40‐01‐255‐017 222 E JACKSON AVE FLINT 48505 HHF5 51 HAZ Weed Killer  Garage  1 ‐ 16 Ounce 

4 40‐01‐255‐017 222 E JACKSON AVE FLINT 48505 HHF5 51 Notes Hole in bathroom roof.

5 40‐01‐282‐006 418 E TAYLOR ST FLINT 48505 HHF5 51 ACM Duct Wrap Basement Duct Work 35 Square feet

5 40‐01‐282‐006 418 E TAYLOR ST FLINT 48505 HHF5 51 ACM Duct Wrap (2" Tape ‐ 67 Linear Feet) Basement Duct Work 12 Square feet

5 40‐01‐282‐006 418 E TAYLOR ST FLINT 48505 HHF5 51 ACM Duct Wrap (3 Boots/3 Runs) Register Boots/Runs Throughout  105 Square feet

5 40‐01‐282‐006 418 E TAYLOR ST FLINT 48505 HHF5 51 ACM Exterior Caulk Throughout Exterior ‐ window frames, door frames, transite 

seams, trim, etc.

14 Square feet

5 40‐01‐282‐006 418 E TAYLOR ST FLINT 48505 HHF5 51 ACM Multicolor Floor Tile (Green, Gray, Yellow and Red 

Checkered)

Basement Closet, Bottom of Basement Stairs, Basement Room 1 160 Square feet

5 40‐01‐282‐006 418 E TAYLOR ST FLINT 48505 HHF5 51 ACM Plaster with Stucco Throughout 4576 Square feet

5 40‐01‐282‐006 418 E TAYLOR ST FLINT 48505 HHF5 51 ACM Transite Panels Basement  58 Square feet

5 40‐01‐282‐006 418 E TAYLOR ST FLINT 48505 HHF5 51 ACM Transite Siding Throughout Exterior ‐ Under Vinyl 2350 Square feet

5 40‐01‐282‐006 418 E TAYLOR ST FLINT 48505 HHF5 51 HAZ CFL Second Floor Hallway  1

5 40‐01‐282‐006 418 E TAYLOR ST FLINT 48505 HHF5 51 HAZ Paint Basement  5 ‐ 1 Gallon 

5 40‐01‐282‐006 418 E TAYLOR ST FLINT 48505 HHF5 51 HAZ Smoke Detector  Second Floor Hallway  2

5 40‐01‐282‐006 418 E TAYLOR ST FLINT 48505 HHF5 51 HAZ Television Living Room  1

5 40‐01‐282‐006 418 E TAYLOR ST FLINT 48505 HHF5 51 Tires Tires  Front Porch  5

6 46‐36‐178‐035 406 W ELDRIDGE AVE ** FLINT 48505 HHF4 70 ACM Exterior Siding Transite 1140 Square feet

6 46‐36‐178‐035 406 W ELDRIDGE AVE ** FLINT 48505 HHF4 70 ACM Windows Throughout Window Glazing (13 Windows) 7 Square feet

6

46‐36‐178‐035 406 W ELDRIDGE AVE ** FLINT 48505 HHF4 70 zED

Fire damage throughout house, floors unsafe. Limited inspection 

completed.

6

46‐36‐178‐035 406 W ELDRIDGE AVE ** FLINT 48505 HHF4 70 zNOTES

Fire damage throughout house, floors unsafe. Limited inspection 

completed.

7 40‐01‐428‐018 2303 AVENUE A* FLINT 48505 HHF5 50 ACM Whole House Drywall/ Joint Compound  5055 SF

7 40‐01‐428‐018 2303 AVENUE A* FLINT 48505 HHF5 50 ACM 2nd Floor (Except Room 9) Brown Stripe 12x12 Floor Tile 455 SF

7 40‐01‐428‐018 2303 AVENUE A* FLINT 48505 HHF5 50 ACM Basement Stack Cement 5 SF

7 40‐01‐428‐018 2303 AVENUE A* FLINT 48505 HHF5 50 ACM House Ducting Vent Wrap 140 SF

7 40‐01‐428‐018 2303 AVENUE A* FLINT 48505 HHF5 50 ACM Room 1 (Layer 1) Cream River 12x12 Floor Tile 130 SF

7 40‐01‐428‐018 2303 AVENUE A* FLINT 48505 HHF5 50 ACM Room 2 Beige Speckled 12x12 Floor Tile 100 SF

7 40‐01‐428‐018 2303 AVENUE A* FLINT 48505 HHF5 50 ACM Room 3 Backsplash Mastic 50 SF

7 40‐01‐428‐018 2303 AVENUE A* FLINT 48505 HHF5 50 ACM Room 3 (Layer 2) Cream Mosaic 12x12 Floor Tile 125 SF

7 40‐01‐428‐018 2303 AVENUE A* FLINT 48505 HHF5 50 TIRE Exterior Automobile Tire 1

It is the Contractor responsibility to notify GCLBA of discrepancies Page 1 of 11 *** property contains vermiculite. Given the nature of the material, please bid accordingly. Additional Change orders will not be accepted.
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No. PARCEL‐NO Address Dir Street City Zip FUND GROUP Category Location Material Quantity

8 46‐36‐230‐050 409 E BISHOP AVE ** FLINT 48505 HHF4 70 ACM Throughout Exterior (window frames, door frames, trim, 
etc.)

Exterior Caulk 16 Square feet

8 46‐36‐230‐050 409 E BISHOP AVE ** FLINT 48505 HHF4 70 ACM Windows Throughout Window Glazing (14 Windows) 7 Square feet
8 46‐36‐230‐050 409 E BISHOP AVE ** FLINT 48505 HHF4 70 TIRES Back of House Tire 1
8 46‐36‐230‐050 409 E BISHOP AVE ** FLINT 48505 HHF4 70 TIRES Garage Tire 1
8 46‐36‐230‐050 409 E BISHOP AVE ** FLINT 48505 HHF4 70 TIRES Left Middle Side of House Tire 1
8 46‐36‐230‐050 409 E BISHOP AVE ** FLINT 48505 HHF4 70 zED Significant fire damage throughout house, limited inspection 

completed.
8 46‐36‐230‐050 409 E BISHOP AVE ** FLINT 48505 HHF4 70 zNOTES Significant fire damage throughout house, limited inspection 

completed.

9 46‐36‐256‐030 321 E STEWART AVE FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap 1 Square feet

9 46‐36‐256‐030 321 E STEWART AVE FLINT 48505 HHF5 55 ACM Bathroom Tan Linoleum/Yellow Linoleum 56 Square feet

9 46‐36‐256‐030 321 E STEWART AVE FLINT 48505 HHF5 55 ACM Kitchen Tan Linoleum/Stone Pattern Floor Tile/Multicolor 

Linoleum/White Floor Tile

384 Square feet (room size 96 

Sq. ft.)

9 46‐36‐256‐030 321 E STEWART AVE FLINT 48505 HHF5 55 ACM Register Boots Throughout  Duct Wrap (4 Boots) 20 Square feet

9 46‐36‐256‐030 321 E STEWART AVE FLINT 48505 HHF5 55 ACM Stairs Kitchen, Side Entry and Side Entry Cubby Tan Linoleum/Yellow Floor Tile/Green Floor Tile 72 Square feet (room size 24 Sq. 

ft.)

9 46‐36‐256‐030 321 E STEWART AVE FLINT 48505 HHF5 55 HAZ Basement  Paint 1‐1 Gallon 

9 46‐36‐256‐030 321 E STEWART AVE FLINT 48505 HHF5 55 HAZ Bathroom  Smoke Detector  1

10 46‐36‐276‐008 406 E BISHOP AVE ** FLINT 48505 HHF5 55 ACM Exterior Siding (under vinyl) Transite Siding 2228 Square feet

10 46‐36‐276‐008 406 E

BISHOP AVE **

FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

transite seams, etc.) 

Exterior Caulk 20 Square feet

10

46‐36‐276‐008 406 E BISHOP AVE ** FLINT 48505 HHF5 55 zED

Right side of foundation is caving in, limited inspection 

completed.

10 46‐36‐276‐008 406 E

BISHOP AVE **

FLINT 48505 HHF5 55 zNotes Right side of foundation is caving in, limited inspection 

completed.

11 46‐36‐276‐030 501 E FLINT PARK BLVD FLINT 48505 HHF5 55 ACM Basement Cold Air Return Paper 1 Square feet

11 46‐36‐276‐030 501 E FLINT PARK BLVD FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap 65 Square feet

11 46‐36‐276‐030 501 E FLINT PARK BLVD FLINT 48505 HHF5 55 ACM Basement Floor (mixed with debris) Duct Wrap ( Wrap Debris) 109 Cubic feet

11 46‐36‐276‐030 501 E FLINT PARK BLVD FLINT 48505 HHF5 55 ACM Bathroom Tan Linoleum/Brown Linoleum 98 Square feet (room size 49 Sq. 

ft.)

11 46‐36‐276‐030 501 E FLINT PARK BLVD FLINT 48505 HHF5 55 ACM Exterior Siding Transite Siding 1540 Square feet

11 46‐36‐276‐030 501 E FLINT PARK BLVD FLINT 48505 HHF5 55 ACM Exterior Throughout (window frames, door frames, trim, 

transite seams, etc.)

Exterior Caulk 14 Square feet

11 46‐36‐276‐030 501 E FLINT PARK BLVD FLINT 48505 HHF5 55 ACM Register Boots / Runs Throughout Duct Wrap (3 Boots / 3 Runs) 105 Square feet

11 46‐36‐276‐030 501 E FLINT PARK BLVD FLINT 48505 HHF5 55 ACM Register Boots and Runs Throughout Duct Wrap (2" Tape ‐ 43 Linear Feet) 7 Square feet

11 46‐36‐276‐030 501 E FLINT PARK BLVD FLINT 48505 HHF5 55 HAZ Dining Room Mercury Thermostat 1

11 46‐36‐276‐030 501 E FLINT PARK BLVD FLINT 48505 HHF5 55 HAZ Kitchen Fluorescent Bulb  1 ‐ Circle Tube

11 46‐36‐276‐030 501 E FLINT PARK BLVD FLINT 48505 HHF5 55 HAZ Living Room Smoke Detector  1

11 46‐36‐276‐030 501 E FLINT PARK BLVD FLINT 48505 HHF5 55 Tires Driveway/Right Side of House Tires  73

11 46‐36‐276‐030 501 E FLINT PARK BLVD FLINT 48505 HHF5 55 zNotes Bathroom floor in poor condition ‐ use caution. Front porch 

collapsed.

12 46‐36‐276‐034 513 E FLINT PARK BLVD ** FLINT 48505 HHF5 55 ACM Windows Throughout Window Glazing (18 Windows) 9 Square feet

12 46‐36‐276‐034 513 E FLINT PARK BLVD ** FLINT 48505 HHF5 55 HAZ Kitchen Fluorescent Light Bulb 1 ‐ Circle Bulb

12 46‐36‐276‐034 513 E FLINT PARK BLVD ** FLINT 48505 HHF5 55 Tires Front of Garage Tires 2

12

46‐36‐276‐034 513 E FLINT PARK BLVD ** FLINT 48505 HHF5 55 zED

Holes in floors throughout, foundation caving in. Limited 

inspection completed.  

12 46‐36‐276‐034 513 E

FLINT PARK BLVD **

FLINT 48505 HHF5 55 zNotes Holes in floors throughout, foundation caving in. Limited 

inspection completed.  

13 46‐36‐276‐035 517 E FLINT PARK BLVD ** FLINT 48505 HHF5 55 HAZ Back of House Mercury Light Bulb  1

13 46‐36‐276‐035 517 E FLINT PARK BLVD ** FLINT 48505 HHF5 55 HAZ Back Yard Television  1

13 46‐36‐276‐035 517 E FLINT PARK BLVD ** FLINT 48505 HHF5 55 Tires Back Yard  Tire 1

13

46‐36‐276‐035 517 E FLINT PARK BLVD ** FLINT 48505 HHF5 55 zED

Ceilings collapsed, floors have water damage and missing. Limited 

inspection completed.

13 46‐36‐276‐035 517 E

FLINT PARK BLVD **

FLINT 48505 HHF5 55 zNotes Ceilings collapsed, floors have water damage and missing. Limited 

inspection completed.

It is the Contractor responsibility to notify GCLBA of discrepancies Page 2 of 11 *** property contains vermiculite. Given the nature of the material, please bid accordingly. Additional Change orders will not be accepted.
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14 46‐36‐280‐007 402 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Exterior Throughout (window frames, door frames, trim, 

etc.)

Exterior Caulk 10 Square feet

14 46‐36‐280‐007 402 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Kitchen Tan Linoleum/White Floor Tile 504 Square feet (area size 252 

sq. ft.)

14 46‐36‐280‐007 402 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Landing to 2nd Floor  Tan Linoleum/Tan Floor Tile 18 Square feet (area size 9 sq. 

ft.)

14 46‐36‐280‐007 402 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Left Side of House ‐ Debris Pile Tan Floor Tile 36 Square feet

14 46‐36‐280‐007 402 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Living Room  Tan Linoleum/Beige Floor Tile 396 Square feet (area size 198 

sq. ft.)

14 46‐36‐280‐007 402 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Second Floor Hallway, Bedrooms 1, 2, 3, 4 and Second 

Floor Closets 

Tan Linoleum/White Floor Tile 1034 Square feet (area size 517)

14 46‐36‐280‐007 402 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Throughout  Joint Compound *540 Square feet

14 46‐36‐280‐007 402 E ELDRIDGE AVE FLINT 48505 HHF5 55 HAZ 2nd Floor Hallway  Smoke Detector  3

14 46‐36‐280‐007 402 E ELDRIDGE AVE FLINT 48505 HHF5 55 HAZ Basement  Smoke Detector  1

14 46‐36‐280‐007 402 E ELDRIDGE AVE FLINT 48505 HHF5 55 zNotes Joint compound is ACM. Composite of drywall and joint 

compound is less than 1% ACM.

15 46‐36‐280‐016 514 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap 33 Square feet

15 46‐36‐280‐016 514 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (2" Tape ‐ 51 Linear feet) 9 Square feet

15 46‐36‐280‐016 514 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Bathroom Walls Pink Ceramic with Mortar and Mastic 176 Square feet

15 46‐36‐280‐016 514 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Kitchen Floor 12" Gray Floor Tile/12" Stone Pattern Floor Tile 136 Square feet (area size 68 sq. 

ft.)

15 46‐36‐280‐016 514 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Living Room and Dining Room 9" Wood Pattern Floor Title 293 Square feet

15 46‐36‐280‐016 514 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Register Boots and Runs Throughout Duct Wrap (5 Boots/3 Runs) 115 Square feet

15 46‐36‐280‐016 514 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Throughout Plaster (Lath) 3044 Square feet

15 46‐36‐280‐016 514 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Throughout Basement Floor Duct Wrap 297 Square feet

15 46‐36‐280‐016 514 E ELDRIDGE AVE FLINT 48505 HHF5 55 ACM Windows Throughout Window Glazing (15 Windows) 8 Square feet

15 46‐36‐280‐016 514 E ELDRIDGE AVE FLINT 48505 HHF5 55 Tires Back Yard Tires 2

15 46‐36‐280‐016 514 E ELDRIDGE AVE FLINT 48505 HHF5 55 Tires Dining Room Tire 1

15 46‐36‐280‐016 514 E ELDRIDGE AVE FLINT 48505 HHF5 55 Tires Front Porch Tire 1

16 46‐36‐280‐023 363 E STEWART AVE FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (2" Tape ‐ 6 Linear feet) 1 Square feet

16 46‐36‐280‐023 363 E STEWART AVE FLINT 48505 HHF5 55 ACM Bathroom Tan Ceramic/Mortar/Green Linoleum  120 Square feet (area size 40 sq., 

ft,)

16 46‐36‐280‐023 363 E STEWART AVE FLINT 48505 HHF5 55 ACM Register Boots/Runs Throughout  Duct Wrap (5 Boots/1 Run) 55 Square feet

16 46‐36‐280‐023 363 E STEWART AVE FLINT 48505 HHF5 55 ACM Windows Throughout  Window Glazing (6 Windows) 4 Square feet

16 46‐36‐280‐023 363 E STEWART AVE FLINT 48505 HHF5 55 HAZ 2nd Floor Stairway  Smoke Detector  1

16 46‐36‐280‐023 363 E STEWART AVE FLINT 48505 HHF5 55 HAZ Bedroom 1 Smoke Detector  1

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 ACM Bathroom 1 Brown Floor Tile 32 Square feet

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 ACM Chimney  Chimney Caulk 4 Square feet

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 ACM Kitchen 1 12" Stone Pattern Floor Tile/Tan Floor Tile/Red Floor Tile 270 Square feet (area size 90 sq. 

ft.)

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 ACM Kitchen 2 9" Brown Floor Tile 90 Square feet

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 ACM Throughout Exterior  Black Exterior Caulk *17 Square feet

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 ACM Windows Throughout  Window Glazing (27 Windows)  14 Square feet

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 HAZ Basement Floor Smoke Detector  1

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 HAZ Basement Stairwell Smoke Detector  1

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 HAZ Bedroom 1 Smoke Detector  1

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 HAZ Bedroom 2 Smoke Detector  1

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 HAZ Dining Room 1 Smoke Detector  1

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 HAZ Dining Room 2 Mercury Thermostat 1

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 HAZ Living Room 1 Mercury Thermostat 1

17 46‐36‐280‐024 367 E STEWART AVE FLINT 48505 HHF5 55 HAZ Living Room 1 Smoke Detector  1
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18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap  5 Linear foot

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 ACM Bathroom Floor 12" Tan Floor Tile/9" Green Floor Tile/Black Paper 162 Square feet (area size 54 sq. 

ft.)

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 ACM Chimney  Brick and Mortar  180 Square feet

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 ACM Exterior Siding Transite 1200 Square feet

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 ACM Living Room/Dining Room Textured Stucco  285 Square feet

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 ACM Register Boots Throughout Duct Wrap (3 Boots) 21 Square feet

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 ACM Throughout Plaster on Lath 3296 Square feet

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

transite seams, etc.)

Exterior Caulk  11 Square feet

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 ACM Windows Throughout Window Glazing (4 Windows) 2 Square feet

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 HAZ Back Entry  Television 1

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 HAZ Basement  CFL 1

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 HAZ Basement  Needles  2

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 HAZ Basement  Television  1

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 HAZ Dining Room  Smoke Detector  1

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 HAZ Kitchen  Smoke Detector  1

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 Tires Back Yard  Tires  5

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 Tires Basement  Tires  1

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 Tires Dining Room  Tires  2

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 Tires Living Room  Bike Tire  1

18 46‐36‐280‐025 401 E STEWART AVE FLINT 48505 HHF5 55 Tires Living Room  Tire  1

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 ACM Basement Chimney Black Chimney Caulk 1 Square feet

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 ACM Basement Chimney Green Chimney Caulk 2 Square feet

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 ACM Bathroom 2 12" Tan Floor Tile 25 Square feet

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 ACM Behind Paneling in Dining Room and Bedroom 1 Black Mastic 464 Square feet

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 ACM Dining Room 12" Red Floor Tile 198 Square feet

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 ACM Kitchen  12" Red Pattern Floor Tile/Tan Floor Tile 192 Square feet (area size 96 sq. 

ft.)

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 ACM Register Runs/Boots Throughout Duct Wrap (4 Boots/3 Runs) 100 Square feet

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 ACM Side Entry 9" Gray Spotted Floor Tile/Tan Rock Pattern Linoleum 18 Square feet (area size 9 sq. 

ft.)

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 ACM Steps to Kitchen 9" Gray Spotted Floor Tile 12 Square feet

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 ACM Throughout Plaster  5888 Square feet

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 ACM Windows Throughout  Window Glazing (23 Windows) 12 Square feet

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 HAZ Bathroom 1 Paint 2 ‐ 1 Gallons 

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 HAZ Dining Room Smoke Detector  1

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 HAZ Living Room Paint 1 ‐ 1 Gallon

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 HAZ Living Room Smoke Detectors 2

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 HAZ Second Floor Hallway Smoke Detectors 2

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 Tires Back Porch Tire  1

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 Tires Front Porch Tire 1

19 46‐36‐280‐036 517 E STEWART AVE FLINT 48505 HHF5 55 Tires Right Middle of Garage  Tires 2

19 46‐36‐280‐036 517 E STEWART AVE ** FLINT 48505 HHF5 55 zNotes Garage Collapsed

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 ACM Basement Cream Insulation Tape 100 Square Feet

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 ACM Landing Cream Linoleum 50 Square Feet

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 ACM Room 11 Cream 12x12 Floor Tile 100 Square Feet

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 ACM Room 5 Cream Linoleum 120 Square Feet

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 ACM Room 5 Fire Door 20 Square Feet

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 ACM Room 5 &7 Cream & Dark Brown Linoleum 170 Square Feet

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 ACM Room 7 Black Sink Undercoat 10 Square Feet

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 HAZ 1st Floor Mercury Termometer 1

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 HAZ 1st Floor Mercury Thermostat 1

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 HAZ 1st Floor Pharmaceuticals (Human) 10

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 HAZ 2nd Floor Ammunition 6

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 HAZ 2nd Floor Cable Box 4

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 HAZ 2nd Floor Joint Compound 1

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 HAZ 2nd Floor Television Set 1

20 47‐31‐305‐027 747 TILDEN ST FLINT 48505 HHF5 62 HAZ Whole House Incandescent Light Bulb 6

21 47‐31‐326‐031 919 E MOORE ST FLINT 48505 HHF5 55 ACM Basement ‐ Chimney White and gray Chimney Caulk 3 Square feet

21 47‐31‐326‐031 919 E MOORE ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap  15 Linear feet

21 47‐31‐326‐031 919 E MOORE ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (2" Tape ‐ 3 Linear feet) 1 Square feet

21 47‐31‐326‐031 919 E MOORE ST FLINT 48505 HHF5 55 ACM Basement Floor   Duct Wrap 18 Square feet

21 47‐31‐326‐031 919 E MOORE ST FLINT 48505 HHF5 55 ACM House Roof Roofing Material (3 Layers) 2429 Square feet

21 47‐31‐326‐031 919 E MOORE ST FLINT 48505 HHF5 55 ACM Register Boot/Runs Throughout Duct Wrap (2 Boots/2 Runs) 70 Square feet

21 47‐31‐326‐031 919 E MOORE ST FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

etc.)

Exterior Caulk 14 Square feet

21 47‐31‐326‐031 919 E MOORE ST FLINT 48505 HHF5 55 ACM Windows Throughout Window Glazing (20 Windows) 9 Square feet

21 47‐31‐326‐031 919 E MOORE ST FLINT 48505 HHF5 55 HAZ Dining Room Televisions 2

21 47‐31‐326‐031 919 E MOORE ST FLINT 48505 HHF5 55 zNotes Roofing material is ACM throughout.
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22 47‐31‐327‐007 818 E MOORE ST FLINT 48505 HHF5 55 ACM Basement  Air Cell Pipe Insulation (2" Pipe) 105 Linear Feet

22 47‐31‐327‐007 818 E MOORE ST FLINT 48505 HHF5 55 ACM Basement  Mud Fittings 14 Fittings

22 47‐31‐327‐007 818 E MOORE ST FLINT 48505 HHF5 55 ACM Bathroom 12" Gray Floor Tile/12"Yellow Floor Tile/12" Brown Floor Tile 108 Square feet (room size 36 

Sq. ft.)

22 47‐31‐327‐007 818 E MOORE ST FLINT 48505 HHF5 55 ACM Chimney  Chimney Caulk  2 Square feet

22 47‐31‐327‐007 818 E MOORE ST FLINT 48505 HHF5 55 ACM Dining Room 9" Green Floor Tile/Paper 141 Square feet

22 47‐31‐327‐007 818 E MOORE ST FLINT 48505 HHF5 55 ACM Windows Throughout Window Glazing (32 Windows) 16 Square feet

22 47‐31‐327‐007 818 E MOORE ST FLINT 48505 HHF5 55 HAZ Basement Room 1 Paint  1‐ 1 Gallon 

22 47‐31‐327‐007 818 E MOORE ST FLINT 48505 HHF5 55 HAZ Basement Room 1 Sewer Cleaner 1‐ 2 Gallon

22 47‐31‐327‐007 818 E MOORE ST FLINT 48505 HHF5 55 HAZ Front Entry  Fuel Can 1‐ 3 Gallons 

22 47‐31‐327‐007 818 E MOORE ST FLINT 48505 HHF5 55 HAZ Second Floor Hallway Paint  2‐ 1 Gallons

22 47‐31‐327‐007 818 E MOORE ST FLINT 48505 HHF5 55 Tires Back Right of House  Tire 4

22 47‐31‐327‐007 818 E MOORE ST FLINT 48505 HHF5 55 Tires Basement Room 1 Tire 1

23 47‐31‐327‐017 914 E MOORE ST FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

etc.)

Exterior Caulk 16 Square feet

23 47‐31‐327‐017 914 E MOORE ST FLINT 48505 HHF5 55 HAZ Basement Paint 1 ‐ 1 Gallon 

24 47‐31‐327‐021 817

DAMON ST **

FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

etc.)

Exterior Caulk 12 Square feet

24 47‐31‐327‐021 817 DAMON ST ** FLINT 48505 HHF5 55 Tires Front Right of House Bike Tire 2

24

47‐31‐327‐021 817 DAMON ST ** FLINT 48505 HHF5 55 zED

Roof collapsed, water damage throughout first and second floors. 

Limited inspection completed.

24 47‐31‐327‐021 817

DAMON ST **

FLINT 48505 HHF5 55 zNotes Roof collapsed, water damage throughout first and second floors. 

Limited inspection completed.

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 ACM Basement ‐ Chimney Green Chimney Caulk/Gray Chimney Caulk 2 Square feet

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap 1 Square feet

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (2" Tape ‐ 15 Linear Feet) 3 Square feet

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 ACM Bathroom 2 12" Wood Pattern/12" Tan Floor Tile/Brown Floor Tile 60 Square Feet (room size 20 Sq. 

Ft.)

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 ACM Boots Throughout Duct Boot Mud 5 Square feet

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 ACM Exterior Siding Transite Siding 1858 Square feet

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 ACM House Roof Roofing Material with Caulk(4 Layers) 4863 Square feet

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 ACM Register Boots/Runs Throughout Duct Wrap (4 Boots/2 Runs) 80 Square feet

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 ACM Second Floor Hallway 12" Tan Patter Floor Tile/12" Tan Spotted Pattern Floor Tile 32 Square Feet (room size 16 Sq. 

Ft.)

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 ACM Steps to Second Floor Landing/Bedroom 2 12" Tan Pattern Floor Tile 11 Square feet

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

transite seams, etc.)

Exterior Caulk 14 Square feet

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 ACM Windows Throughout Window Glazing (21 Windows) 11 Square feet

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 HAZ Dining Room Mercury Thermostat 1

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 Tires Back of Garage Tire  1

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 Tires Front Left Corner of Property Tire  1

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 Tires Living Room Tire  1

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 Tires Right Back of House Tire 1

25 47‐31‐327‐031 917 DAMON ST FLINT 48505 HHF5 55 zNotes Roofing material is ACM throughout.

26 47‐31‐327‐032 921

DAMON ST **

FLINT 48505 HHF5 55 ACM Basement (all except a section near the chimney ‐ Back 

Left Corner of Basement

9" Tan and Green Floor Tile 627 Square feet

26 47‐31‐327‐032 921 DAMON ST ** FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (2" Tape ‐ 14 Linear feet) 2 Square feet

26 47‐31‐327‐032 921

DAMON ST **

FLINT 48505 HHF5 55 ACM Kitchen Ceramic/Mortar/Tan Floor Tile/Beige Floor Tile/Green Floor Tile 308 Square feet (area size 77 sq. 

ft.)

26 47‐31‐327‐032 921 DAMON ST ** FLINT 48505 HHF5 55 ACM Register Boots and Runs Throughout  Duct Wrap (3 Boots/1 Run) 45 Square feet

26 47‐31‐327‐032 921 DAMON ST ** FLINT 48505 HHF5 55 ACM Throughout Basement   Joint Compound *Unknown Square feet

26 47‐31‐327‐032 921 DAMON ST ** FLINT 48505 HHF5 55 ACM Windows Throughout  Window Glazing (16 Windows) 10 Square feet

26 47‐31‐327‐032 921 DAMON ST ** FLINT 48505 HHF5 55 HAZ Basement  Smoke Detector  1

26 47‐31‐327‐032 921 DAMON ST ** FLINT 48505 HHF5 55 Tires Dining Room  Tires  5

26 47‐31‐327‐032 921 DAMON ST ** FLINT 48505 HHF5 55 Tires Right Side of House  Tires  2

26

47‐31‐327‐032 921 DAMON ST ** FLINT 48505 HHF5 55 zED Limited inspection completed.  House has significant fire damage.

26 47‐31‐327‐032 921

DAMON ST **

FLINT 48505 HHF5 55 zNotes Limited inspection completed.  House has significant fire damage. 

Joint compound is ACM. Composite of drywall and joint 

compound is less than 1% ACM.
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27 47‐31‐329‐015 910 DAMON ST ** FLINT 48505 HHF5 55 ACM Back Entry and Top Portion of House ‐  Exterior Siding Asphalt Siding with Tar 774 Square feet

27 47‐31‐329‐015 910 DAMON ST ** FLINT 48505 HHF5 55 ACM Back of House (Small Spot Near Wires Going Into House) Grey Exterior Caulk 1 Square feet

27 47‐31‐329‐015 910 DAMON ST ** FLINT 48505 HHF5 55 ACM Back Yard Debris Pile 1 Orange Floor Tile/Brown Floor Tile/Tan Pattern Floor Tile 32 Square feet

27 47‐31‐329‐015 910 DAMON ST ** FLINT 48505 HHF5 55 ACM Back Yard Debris Pile 2 Roofing Material (4 Layers) 120 Square feet

27 47‐31‐329‐015 910 DAMON ST ** FLINT 48505 HHF5 55 ACM Exterior Siding (Bottom Portion of House) Tar Adhesive 1342 Square feet

27 47‐31‐329‐015 910 DAMON ST ** FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

etc.)

Exterior Caulk 14 Square feet

27 47‐31‐329‐015 910 DAMON ST ** FLINT 48505 HHF5 55 HAZ Front Middle of House  Mercury Light Bulb  1

27 47‐31‐329‐015 910 DAMON ST ** FLINT 48505 HHF5 55 Tires Front Porch  Tire 1

27 47‐31‐329‐015 910 DAMON ST ** FLINT 48505 HHF5 55 Tires Garage  Tires  3

27 47‐31‐329‐015 910 DAMON ST ** FLINT 48505 HHF5 55 Tires Right Side of House  Tires  2

27

47‐31‐329‐015 910

DAMON ST **

Flint 48505 HHF5 55 zED

Limited inspection completed.  House foundation unsafe and 

water damage throughout house.

27 47‐31‐329‐015 910 DAMON ST ** Flint 48505 HHF5 55 zNotes Limited inspection completed.  House foundation unsafe and 

water damage throughout house.

28 47‐31‐329‐022 817 E MYRTLE AVE FLINT 48505 HHF5 55 ACM Side Entry 12" White and Green Floor Tile 30 Square feet

28 47‐31‐329‐022 817 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Basement  CFL  1

28 47‐31‐329‐022 817 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Basement Landing  Smoke Detector  1

28 47‐31‐329‐022 817 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Bedroom 1 Smoke Detector  1

28 47‐31‐329‐022 817 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Living Room  Smoke Detector  1

28 47‐31‐329‐022 817 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Side Entry  Circle Bulb  1

28 47‐31‐329‐022 817 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Side Entry  Paint  1‐1 Gallon 

28 47‐31‐329‐022 817 E MYRTLE AVE FLINT 48505 HHF5 55 Tires Back Yard  Tire  1

29 47‐31‐330‐003 3930 NORTH ST FLINT 48505 HHF5 55 ACM Basement Duct Wrap Duct Wrap (2" Tape ‐ 17 Linear feet) 3 Square feet

29 47‐31‐330‐003 3930 NORTH ST FLINT 48505 HHF5 55 ACM Basement Duct Wrap Duct Wrap (20" Pipe Fully Wrapped) 57 Linear feet

29 47‐31‐330‐003 3930 NORTH ST FLINT 48505 HHF5 55 ACM Register Boots/Runs Throughout  Duct Wrap (4 Boots/3 Runs) 110 Square feet

29 47‐31‐330‐003 3930 NORTH ST FLINT 48505 HHF5 55 ACM Windows Throughout  Window Glazing (14 Windows)  7 Square feet

29 47‐31‐330‐003 3930 NORTH ST FLINT 48505 HHF5 55 HAZ Basement  CFL 1

29 47‐31‐330‐003 3930 NORTH ST FLINT 48505 HHF5 55 HAZ Basement  Television  1

29 47‐31‐330‐003 3930 NORTH ST FLINT 48505 HHF5 55 HAZ Bedroom 1 CFL 1

29 47‐31‐330‐003 3930 NORTH ST FLINT 48505 HHF5 55 HAZ Bedroom 4 Smoke Detector  1

29 47‐31‐330‐003 3930 NORTH ST FLINT 48505 HHF5 55 HAZ Dining Room  Smoke Detector  1

29 47‐31‐330‐003 3930 NORTH ST FLINT 48505 HHF5 55 HAZ Left Side of House  Mercury Bulb  1

29 47‐31‐330‐003 3930 NORTH ST FLINT 48505 HHF5 55 HAZ Living Room  Mercury Thermostat 1

29 47‐31‐330‐003 3930 NORTH ST FLINT 48505 HHF5 55 Tires Front Porch  Tire  1

30 47‐31‐330‐012 832 E MYRTLE AVE ** FLINT 48505 HHF5 55 ACM Kitchen Tan Floor Tile/Brown Floor Tile/White Floor Tile/Stone Pattern 

Floor Tile

440 Square feet (room size 110 

Sq. ft.)

30 47‐31‐330‐012 832 E MYRTLE AVE ** FLINT 48505 HHF5 55 ACM Register Boots Throughout Duct Wrap (2 Boots) *10 Square feet

30 47‐31‐330‐012 832 E MYRTLE AVE ** FLINT 48505 HHF5 55 HAZ Bedroom 1 Smoke Detector  1

30 47‐31‐330‐012 832 E MYRTLE AVE ** FLINT 48505 HHF5 55 HAZ Dining Room  Mercury Thermostat 1

30 47‐31‐330‐012 832 E MYRTLE AVE ** FLINT 48505 HHF5 55 HAZ Dining Room  Smoke Detector  1

30 47‐31‐330‐012 832 E MYRTLE AVE ** FLINT 48505 HHF5 55 HAZ Right Side of House  Motor 1

30 47‐31‐330‐012 832 E MYRTLE AVE ** FLINT 48505 HHF5 55 Tires Back Yard  Tire  1

30 47‐31‐330‐012 832 E MYRTLE AVE ** FLINT 48505 HHF5 55 Tires Right Side of House  Tires  2

30 47‐31‐330‐012 832 E MYRTLE AVE ** FLINT 48505 HHF5 55 zED Limited Inspection. Floor unsafe due to water damage.

30 47‐31‐330‐012 832 E MYRTLE AVE ** FLINT 48505 HHF5 55 zNotes Limited Inspection. Floor unsafe due to water damage.

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap 2 Square feet

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 ACM Bathroom  Yellow Linoleum 48 Square feet

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 ACM Chimney Grey and Brown Chimney Caulk 3 Square feet

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 ACM Register Boots/Runs Throughout  Duct Wrap (3 Boots/2 Runs) 75 Square feet

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 ACM Windows Throughout Window Glazing  10 Square feet

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Basement Paint 3 ‐ 1 Gallon 

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Basement  Asbestos Adhesive  1 ‐ 1 Gallon 

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Basement  Rust Oleum  1 ‐ 1 Pint 

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Basement  Rust Oleum  1 ‐ 1 Quart 

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Bathroom  Fluorescent Light  2 ‐ 2' Bulbs

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Dining Room  Mercury Thermostat  1

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Living Room 2 Smoke Detector  1

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 HAZ Stairs to Second Floor  Smoke Detector  1

31 47‐31‐330‐013 902 E MYRTLE AVE FLINT 48505 HHF5 55 Tires Garage  Tire  1
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32 47‐31‐331‐007 814 EDMUND ST FLINT 48505 HHF5 55 ACM Register Boots/Runs Throughout  Duct Wrap (2 Boots / 2 Runs) 70 Square feet

32 47‐31‐331‐007 814 EDMUND ST FLINT 48505 HHF5 55 ACM Throughout Plaster 4960 Square feet

32 47‐31‐331‐007 814 EDMUND ST FLINT 48505 HHF5 55 ACM Windows Throughout  Window Glazing (16 Windows) 8 Square feet

32 47‐31‐331‐007 814 EDMUND ST FLINT 48505 HHF5 55 HAZ Basement  Smoke Detector  1

32 47‐31‐331‐007 814 EDMUND ST FLINT 48505 HHF5 55 HAZ Bedroom 4 Smoke Detector  1

32 47‐31‐331‐007 814 EDMUND ST FLINT 48505 HHF5 55 HAZ Dining Room  Mercury Thermostat 1

32 47‐31‐331‐007 814 EDMUND ST FLINT 48505 HHF5 55 Tires Left Side of House  Tire  1

33 47‐31‐331‐008 818 EDMUND ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (2" Tape ‐ 46 Linear Feet) 8

33 47‐31‐331‐008 818 EDMUND ST FLINT 48505 HHF5 55 ACM Chimney  Chimney Caulk 2 Square feet

33 47‐31‐331‐008 818 EDMUND ST FLINT 48505 HHF5 55 ACM Register Boots/Runs Throughout Duct Wrap (3 Boots, 2 Runs) 75

33 47‐31‐331‐008 818 EDMUND ST FLINT 48505 HHF5 55 ACM Throughout Exterior  Plaster 4704 Square feet

33 47‐31‐331‐008 818 EDMUND ST FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

asphalt siding seams, etc.)

Exterior Caulk *12 Square feet

33 47‐31‐331‐008 818 EDMUND ST FLINT 48505 HHF5 55 HAZ Basement  Antifreeze  1 ‐ 1 Gallon 

33 47‐31‐331‐008 818 EDMUND ST FLINT 48505 HHF5 55 HAZ Basement  Paint  3 ‐ 1 Gallons 

33 47‐31‐331‐008 818 EDMUND ST FLINT 48505 HHF5 55 HAZ Basement  Roof Adhesive  1 ‐ 1 Gallon 

33 47‐31‐331‐008 818 EDMUND ST FLINT 48505 HHF5 55 HAZ Basement  Smoke Detector  1

33 47‐31‐331‐008 818 EDMUND ST FLINT 48505 HHF5 55 HAZ Living Room  Smoke Detector  1

33 47‐31‐331‐008 818 EDMUND ST FLINT 48505 HHF5 55 Tires Basement  Bike Tire  1

33 47‐31‐331‐008 818 EDMUND ST FLINT 48505 HHF5 55 zNotes Contractor should verify if asphalt siding will need to be removed 

as exterior caulk may be located on asphalt seams, trim, nail 

holes, window frames, door frames etc. 

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 ACM Basement Cold Air Return Paper 44 Square feet

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (2" Tape ‐ 4 Linear Feet) 1

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 ACM Basement Landing, Room 1, Room 2 9" Red and Tan Floor Tile with Mastic 290 Square feet

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 ACM Bottom of Basement Stairs White Fibrous Paper 4 Square feet

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 ACM Chimney  Chimney Caulk 3 Square feet

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 ACM Exterior Siding  Transite 1614 Square feet

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 ACM House Roof  Roofing Material (4 Layers) 4634 Square feet

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 ACM Register Boots/Runs Throughout  Duct Wrap (5 Boots/ 2 Runs) 85 Square feet

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 ACM Throughout Exterior  Exterior Caulk 13 Square feet

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 HAZ Basement  Asphalt Sealer  1 ‐ 4 Gallon 

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 HAZ Den  Smoke Detector  1

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 HAZ Dining Room  Smoke Detector  1

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 HAZ Living Room  Mercury Light  1

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 HAZ Living Room  Smoke Detector  1

34 47‐31‐331‐010 822 EDMUND ST FLINT 48505 HHF5 55 zNotes Roofing material is AMC throughout.

35 47‐31‐331‐018 914 EDMUND ST FLINT 48505 HHF5 55 ACM Chimney Chimney Caulk 2 Square feet

35 47‐31‐331‐018 914 EDMUND ST FLINT 48505 HHF5 55 ACM Register Boots/Runs Throughout Duct Wrap (4 Boots/2 Runs) 80 Square feet

35 47‐31‐331‐018 914 EDMUND ST FLINT 48505 HHF5 55 ACM Windows Throughout  Window Glazing (15 Windows) 8 Square feet

35 47‐31‐331‐018 914 EDMUND ST FLINT 48505 HHF5 55 HAZ Living Room Mercury Thermostat 1

35 47‐31‐331‐018 914 EDMUND ST FLINT 48505 HHF5 55 Tires Back Yard Tires 3

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 ACM Bathroom 12" White Floor Tile/12" White Floor Tile/Pink Linoleum 144 Square feet (room size 48 

Sq. ft.)

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 ACM Bedroom 1, Hallway  Cream Linoleum with Gold Streaks 150 Square feet

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 ACM Bedroom 2 Cream Spotted Linoleum 110 Square feet

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 ACM Bedroom 2 Closet, Bathroom  Joint Compound *71 Square feet

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 ACM Bedroom 3 12" Wood Pattern Floor Tile/Tan Floor Tile 200 Square feet (room size 100 

Sq. ft.)

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 ACM Chimney  Chimney Caulk 2 Square feet

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 ACM Exterior Siding (Under Vinyl & Asphalt Siding) Asphalt Siding (Bottom Layer) 1420 Square feet

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 ACM House Roof  Roofing Material (4 Layers) 4368 Square feet

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 ACM Kitchen Landing, Kitchen 12" Wood Pattern Floor Tile/Yellow Floor Tile/Brown Floor Tile 366 Square feet (room size 122 

Sq. ft.)

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 ACM Register Boots Throughout  Duct Wrap (5 Boots) 25 Square feet

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 ACM Throughout Exterior  Exterior Caulk 13 Square feet

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 ACM Windows Throughout  Window Glazing (18 Windows) 9 Square feet

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 HAZ Back Yard Television 1

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 HAZ Bedroom 1 Mercury Thermostat 1

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 HAZ Hallway Smoke Detector 1

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 HAZ Living Room Fluorescent Light Bulb 1 ‐ 2' Bulb

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 Tires Living Room/Dining Room Tires 19

36 47‐31‐331‐027 833 TILDEN ST FLINT 48505 HHF5 55 zNotes Roofing material is ACM throughout. Joint compound is ACM. 

Composite of drywall and joint compound is less than 1% ACM.  

It is the Contractor responsibility to notify GCLBA of discrepancies Page 7 of 11 *** property contains vermiculite. Given the nature of the material, please bid accordingly. Additional Change orders will not be accepted.



LB19‐005‐1 ‐ HHF4‐5‐6‐ ABATEMEBT BID TAB GENESEE COUNTY LAND BANK

No. PARCEL‐NO Address Dir Street City Zip FUND GROUP Category Location Material Quantity

37 47‐31‐331‐033 921 TILDEN ST ** FLINT 48505 HHF5 55 ACM Garage Windows Window Glazing (15 Windows) 8 Square feet

37 47‐31‐331‐033 921 TILDEN ST ** FLINT 48505 HHF5 55 HAZ Front of House Television 1

37 47‐31‐331‐033 921 TILDEN ST ** FLINT 48505 HHF5 55 Tires Front of House ‐ Foundation Tire 1

37 47‐31‐331‐033 921 TILDEN ST ** FLINT 48505 HHF5 55 Tires Front Yard Tire 3

37 47‐31‐331‐033 921 TILDEN ST ** FLINT 48505 HHF5 55 zED House Burnt to foundation ‐ limited inspection completed.

37 47‐31‐331‐033 921 TILDEN ST ** FLINT 48505 HHF5 55 zNotes House Burnt to foundation ‐ limited inspection completed.

38 47‐31‐331‐035 3915 INDUSTRIAL AVE ** FLINT 48505 HHF5 55 ACM Back Entry Joint Compound *Unknown Square feet

38 47‐31‐331‐035 3915 INDUSTRIAL AVE ** FLINT 48505 HHF5 55 ACM Throughout  Plaster 6876 Square feet

38 47‐31‐331‐035 3915 INDUSTRIAL AVE ** FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

etc.)

Exterior Caulk 16 Square feet

38 47‐31‐331‐035 3915 INDUSTRIAL AVE ** FLINT 48505 HHF5 55 ACM Windows Throughout Window Glazing (25 Windows) 13 Square feet

38 47‐31‐331‐035 3915 INDUSTRIAL AVE ** FLINT 48505 HHF5 55 zED House roof is collapsed ‐ limited inspection completed.

38 47‐31‐331‐035 3915 INDUSTRIAL AVE ** FLINT 48505 HHF5 55 zNotes House roof is collapsed ‐ limited inspection completed. Joint 

compound is ACM. Composite of drywall and joint compound is 

less than 1% ACM.

39 47‐31‐376‐023 817 ADDISON ST ** FLINT 48505 HHF5 55 ACM Basement Chimney Caulk 5 Square feet

39 47‐31‐376‐023 817 ADDISON ST ** FLINT 48505 HHF5 55 ACM Exterior Siding (under asphalt) Exterior Stucco on Lath 1596 Square feet

39 47‐31‐376‐023 817 ADDISON ST ** FLINT 48505 HHF5 55 ACM Throughout  Plaster Lath 3276 Square feet

39 47‐31‐376‐023 817 ADDISON ST ** FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

asphalt seams, etc.)

Exterior Caulk 13 Square feet

39 47‐31‐376‐023 817 ADDISON ST ** FLINT 48505 HHF5 55 ACM Windows Throughout  Window Glazing (22 Windows) 11 Square feet

39 47‐31‐376‐023 817 ADDISON ST ** FLINT 48505 HHF5 55 Tires Dining Room Tires 2

39 47‐31‐376‐023 817 ADDISON ST ** FLINT 48505 HHF5 55

zED

Limited inspection completed, water damage throughout second 

floor.

39 47‐31‐376‐023 817 ADDISON ST ** FLINT 48505 HHF5 55 zNotes Limited inspection completed, water damage throughout second 

floor.

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (2" Tape ‐ 48 Linear Feet) 8

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 ACM Register Boots/ Runs Throughout  Duct Wrap (1 Boot/2 Runs) 65 Square feet

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 ACM Throughout Exterior  Exterior Caulk Black 11 Square feet

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 ACM Throughout Exterior  Exterior Caulk White 192 Square feet

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 ACM Throughout Exterior  Exterior Stucco 1596 Square feet

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 ACM Window Glazing  Window Glazing (15 Windows) 8 Square feet

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement Room 1 CFL 1

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement Room 2 CFL 2

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement Room 3 Heating Oil Tank 1

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 HAZ Bedroom 2 CFL 1

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 HAZ Living Room CFL 1

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 HAZ Living Room Smoke Detector 1

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 HAZ Living Room Television 1

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 HAZ Second Floor Hallway Smoke Detector 1

40 47‐31‐376‐024 818 ADDISON ST FLINT 48506 HHF6 56 Tires Back Yard Tire 1

40 47‐31‐376‐024 819 ADDISON ST FLINT 48505 HHF5 55 Tires Garage Inner Tube 1

41 47‐31‐376‐025 821 ADDISON ST ** FLINT 48505 HHF5 55 HAZ Back Right of House Television 1

41 47‐31‐376‐025 821 ADDISON ST ** FLINT 48505 HHF5 55 Tires Back Left of House Tire 1

41 47‐31‐376‐025 821 ADDISON ST ** FLINT 48505 HHF5 55 Tires Debris Pile Tire 3

41 47‐31‐376‐025 821 ADDISON ST ** FLINT 48505 HHF5 55 Tires Front Yard Tire 2

41 47‐31‐376‐025 821 ADDISON ST ** FLINT 48505 HHF5 55 Tires Garage Tire 1

41 47‐31‐376‐025 821 ADDISON ST ** FLINT 48505 HHF5 55 Tires In House Foundation Tire 2

41 47‐31‐376‐025 821 ADDISON ST ** Flint 48505 HHF5 55 zED House Burnt to foundation ‐ limited inspection completed.

41 47‐31‐376‐025 821 ADDISON ST ** FLINT 48505 HHF5 55 zNotes House Burnt to foundation ‐ limited inspection completed.

42 47‐31‐376‐026 825 ADDISON ST FLINT 48505 HHF5 55 ACM Basement ‐ Chimney Chimney Caulk 2 Square feet

42 47‐31‐376‐026 825 ADDISON ST FLINT 48505 HHF5 55 ACM Basement Debris Pile 1 Cementitious Material 120 Square feet

42 47‐31‐376‐026 825 ADDISON ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (2" tape ‐ 26 Linear feet) 5 Square feet

42 47‐31‐376‐026 825 ADDISON ST FLINT 48505 HHF5 55 ACM Bathroom 2 Grey Linoleum 45 Square feet

42 47‐31‐376‐026 825 ADDISON ST FLINT 48505 HHF5 55 ACM Living Room 2 12" Brown Floor Tile/Paper Layer 169 Square feet

42 47‐31‐376‐026 825 ADDISON ST FLINT 48505 HHF5 55 ACM Register Boots/Runs Throughout  Duct Wrap (3 Boots/3 Runs) 105 Square feet

42 47‐31‐376‐026 825 ADDISON ST FLINT 48505 HHF5 55 ACM Windows Throughout  Window Glazing (27 Windows) 14 Square feet

42 47‐31‐376‐026 825 ADDISON ST FLINT 48505 HHF5 55 HAZ Living Room  Mercury Thermostat  1
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43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 ACM Basement ‐ Boiler Boiler Gasket 1 Square feet

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (12" and 16" Pipes) 124 Square feet

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 ACM Chimney  Chimney Caulk and Packing 3 Square feet

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 ACM Inside Boiler Cementitious Material  170 Square feet

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 ACM Kitchen, Side Entry 12" Brown Floor Tile 169 Square feet

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 ACM Register Boots Throughout  Duct Wrap (4 Boots) 24 Square feet

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 ACM Windows Throughout  Window Glazing (15 Windows) 8 Square feet

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Adhesive  1 ‐ 4 Gallon 

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Adhesive  1 ‐ 1 Gallon 

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Aerosol 1 Can 

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Aerosol 1 Can 

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Lamp Oil  1 ‐ 2 Gallon

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Paint  22 ‐ 1 Gallons

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Paint  4 ‐ 5 Gallons 

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Bedroom 1 Fluorescent Light Ballast  2

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Bedroom 1 Fluorescent Light Bulb  4 ‐ 4' Bulbs

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Bedroom 1 Mercury Thermostat  1

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Bedroom 2 Fluorescent Light Ballast  2 Ballasts

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Bedroom 2 Fluorescent Light Bulb  4 ‐ 4' Bulbs

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Kitchen  CFL  1

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Kitchen  Fluorescent Light Ballast  2 Ballasts

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Kitchen  Fluorescent Light Bulb  4 ‐ 4' Bulbs

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Kitchen  Propane Tank  1

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Kitchen  Smoke Detector  1

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Living Room  Fluorescent Light Ballast  2 Ballasts

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Living Room  Fluorescent Light Bulb  4 ‐ 4' Bulbs

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 HAZ Side Entry  Freezer 1

43 47‐31‐376‐028 901 ADDISON ST FLINT 48505 HHF5 55 zNotes Debris throughout house.

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (2" Tape ‐ 6 Linear feet) 1 Square feet

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 ACM Bathroom 1 Tan Linoleum/Green Floor Tile 80 Square feet (room size 40 Sq. 

ft.)

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 ACM House Roof  Roofing Material (4 Layers) 3711 Square feet

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 ACM Kitchen, Front Entry Brown Linoleum/Blue Floor Tile 160 Square feet

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 ACM Register Boots/Runs Throughout  Duct Wrap (4 Boots/1 Run) 50 Square feet

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

asphalt seams, etc.)

Exterior Caulk *14 Square feet

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 ACM Windows Throughout  Window Glazing (22 Windows) 11 Square feet

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Car Wax  1 ‐ 18 Ounces 

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Dry Lock  1 ‐ 5 Gallon 

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Flat Black Rust Stop  1 ‐ 1 Quart 

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Fluorescent Bulb  2 ‐ 1' Bulbs

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Insecticide  1 ‐ 5 ounces 

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Paint  13 ‐ 1 Gallons

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Paint  2 ‐ 5 Gallons 

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Paint  1 ‐ 1 Quart 

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Stain  1 ‐ 1 Quart 

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Wood Filler  1 ‐ 1 Quart 

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 HAZ Kitchen  Paint  1 ‐ 1 Gallon 

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 Tires Garage  Tire  1

44 47‐31‐376‐034 917 ADDISON ST FLINT 48505 HHF5 55 zNotes Roofing material is ACM throughout. Contractor should verify if 

asphalt siding will need to be removed as exterior caulk may be 

located on asphalt seams, trim, nail holes, window frames, door 

frames etc.

45 47‐31‐377‐006 834 ADDISON ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap 30 Square feet

45 47‐31‐377‐006 834 ADDISON ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (2" Tape ‐ 24 Linear Feet) 4 Square feet

45 47‐31‐377‐006 834 ADDISON ST FLINT 48505 HHF5 55 ACM Chimney  Brown Stack Cement 3 Square feet

45 47‐31‐377‐006 834 ADDISON ST FLINT 48505 HHF5 55 ACM Register Boots/Runs Throughout  Duct Wrap (1 Boot/1 Run) 35 Square feet

45 47‐31‐377‐006 834 ADDISON ST FLINT 48505 HHF5 55 ACM Window Glazing  Window Glazing (19 Windows) 10 Square feet

45 47‐31‐377‐006 834 ADDISON ST FLINT 48505 HHF5 55 Tires Back Yard  Tires  2

45 47‐31‐377‐006 834 ADDISON ST FLINT 48505 HHF5 55 Tires Living Room  Tires  10
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46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 ACM Basement Chimney  White and Grey Stack Cement 3 Square feet

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 ACM Dining Room (Under Carpet) 9" Red Floor Tile 132 Square feet

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 ACM Kitchen, Hall Between Bed 2‐3, Hall top of Basement 

Stairs by Bathroom

12" Wood Pattern Floor Tile/Yellow Linoleum/White Floor Tile 432 Square feet (room size 144 

Sq. ft.)

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 ACM Register Boots Throughout  Duct Wrap (7 Boots) 35 Square feet

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

asphalt seams, etc.)

Black Exterior Caulk *13 Square feet

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

etc.)

Grey Exterior Caulk 8 Square feet

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 ACM Windows Throughout  Window Glazing (17 Windows) 9 Square feet

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 HAZ Back Right of House  Mercury Bulb  1

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  CFL 1

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Heating Oil Tank  1‐250 Gallon

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 HAZ Basement  Security Battery 1

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 HAZ Dining Room  Smoke Detector  1

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 HAZ Kitchen  CFL 1

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 HAZ Kitchen  Smoke Detector  1

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 HAZ Living Room  Television  1

46 47‐31‐377‐007 902 ADDISON ST FLINT 48505 HHF5 55 Tires Back Yard  Tire  1

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 ACM Basement Chimney Grey Chimney Caulk 3 Square feet

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap  9 Linear Feet 

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (12" Pipe fully wrapped) 27 Linear Feet 

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 ACM Basement Duct Work Duct Wrap (2" Tape ‐ 119 Linear feet) 20 Square feet

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 ACM Exterior Throughout  Exterior Caulk 16 Square feet

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 ACM House Roof  Roofing Material (3 Layers) 3283 Square feet

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 ACM Kitchen Brown Linoleum/Green Linoleum/Green Linoleum 360 Square feet. (room size 120 

Sq. ft.)

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 ACM Register Boots Throughout Duct Wrap (6 Boots) 30 Square feet

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Basement  Aerosol 8 ‐ 12 Fluid Ounce Cans

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Basement  CFL  1

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Basement  Television 1

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Bedroom 2 CFL 1

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Dining Room Aerosol 1 ‐ 12 Fluid Ounce Can 

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Dining Room CFL 1

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Dining Room Paint  6 ‐ 1 Gallon 

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Dining Room Paint  2 ‐ 1 Quart 

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Dining Room Smoke Detector  1

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Kitchen CFL 1

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Kitchen Smoke Detector  1

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Second Floor  Computer Monitor  1

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Second Floor  Computer Tower  1

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Second Floor Stairwell Smoke Detector  1

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 HAZ Stairs to Basement  Smoke Detector  1

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 Tires Back Right Corner of House  Tires  1

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 Tires Garage  Tires  4

47 47‐31‐377‐029 917 CARTON ST FLINT 48505 HHF5 55 zNotes Roofing material is ACM throughout.

48 47‐31‐378‐005 816 CARTON ST ** FLINT 48505 HHF5 55 ACM Exterior Siding  Transite 975 Square feet

48 47‐31‐378‐005 816 CARTON ST ** FLINT 48505 HHF5 55 ACM Exterior Siding (under transite/stone) Exterior Plaster 1860 Square feet

48 47‐31‐378‐005 816 CARTON ST ** FLINT 48505 HHF5 55 Tires Back Right Corner of House Tire 2

48 47‐31‐378‐005 816 CARTON ST ** FLINT 48505 HHF5 55 Tires Front Yard Tire 1

48

47‐31‐378‐005 816 CARTON ST ** FLINT 48505 HHF5 55 zED

Extensive water and structural damage, limited inspection 

completed.

48 47‐31‐378‐005 816

CARTON ST **

FLINT 48505 HHF5 55 zNotes Extensive water and structural damage, limited inspection 

completed.

49 47‐31‐378‐039 923 E GILLESPIE AVE ** FLINT 48505 HHF5 55 ACM Foundation Throughout  Concrete 1108 Square feet

49 47‐31‐378‐039 923 E

GILLESPIE AVE **

FLINT 48505 HHF5 55 ACM Throughout Exterior (window frames, door frames, trim, 

asphalt seams, etc.)

Black Exterior Caulk 13 Square feet

49 47‐31‐378‐039 923 E GILLESPIE AVE ** FLINT 48505 HHF5 55 ACM Windows Throughout  Window Caulk (20 Windows) 10 Square feet

49

47‐31‐378‐039 923 E GILLESPIE AVE ** FLINT 48505 HHF5 55 zED

Limited inspection completed ‐ Roof damage with extensive water 

damage throughout. Left back of foundation cracking. 

49 47‐31‐378‐039 923 E

GILLESPIE AVE **

FLINT 48505 HHF5 55 zNotes Limited inspection completed ‐ Roof damage with extensive water 

damage throughout. Left back of foundation cracking. Contractor 

should verify if asphalt siding (under aluminum) will need to be 

removed as exterior caulk may be located on asphalt seams, trim, 

nail holes, window frames, door frames etc.
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50 47‐31‐379‐002 818 E GILLESPIE AVE ** FLINT 48505 HHF5 55 ACM Around Gas Meter White Exterior Caulk  <1 Square feet

50 47‐31‐379‐002 818 E GILLESPIE AVE ** FLINT 48505 HHF5 55 ACM Foundation of House Stucco 162 Square feet

50 47‐31‐379‐002 818 E GILLESPIE AVE ** FLINT 48505 HHF5 55 ACM House Roof  Roofing Material (4 Layers) 3264 Square feet

50

47‐31‐379‐002 818 E GILLESPIE AVE ** FLINT 48505 HHF5 55 zED

Foundation caving on right side of house ‐ limited inspection 

completed. 

50 47‐31‐379‐002 818 E

GILLESPIE AVE **

FLINT 48505 HHF5 55 zNotes Roofing material is ACM throughout. Foundation caving on right 

side of house ‐ limited inspection completed. 
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1 41‐05‐102‐012 1530 UTAH AVE ** FLINT 48506 HHF5 56 ACM Exterior Exterior Caulk 100 LF

1

41‐05‐102‐012 1530 UTAH AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Collapsed Roof ‐ *Due to a collapsed roof, only the exterior was 

surveyed. Therefore, additional ACM and/ or RMS may be found 

on the interior of the house.

2 41‐05‐102‐013 1534 UTAH AVE FLINT 48506 HHF5 56 ACM Basement Stack Cement 5 SF

2 41‐05‐102‐013 1534 UTAH AVE FLINT 48506 HHF5 56 ACM Exterior Asphalt Siding Shingle 1,380 SF

2 41‐05‐102‐013 1534 UTAH AVE FLINT 48506 HHF5 56 ACM Room 2, Room 3, Room 5 Green 9x9 Floor Tile 110 SF

2 41‐05‐102‐013 1534 UTAH AVE FLINT 48506 HHF5 56 ACM Room 2, Room 3, Room 5 Tan 9x9 Floor Tile 110 SF

2 41‐05‐102‐013 1534 UTAH AVE FLINT 48506 HHF5 56 ACM Walls/Ceiling sans Room 3 Plaster 1,505 SF

2 41‐05‐102‐013 1534 UTAH AVE FLINT 48506 HHF5 56 HAZ Basement Ballast 1

2 41‐05‐102‐013 1534 UTAH AVE FLINT 48506 HHF5 56 HAZ Basement Fluorescent Bulb 2

2 41‐05‐102‐013 1534 UTAH AVE FLINT 48506 HHF5 56 HAZ Room 4, Basement Smoke Detector 2

2 41‐05‐102‐013 1534 UTAH AVE FLINT 48506 HHF5 56 TIRE  Exterior, Garage Automobile Tire 5

3 41‐05‐103‐012 1530 ARIZONA AVE ** FLINT 48506 HHF5 56 ACM Exterior Window Glaze 135 SF

3 41‐05‐103‐012 1530 ARIZONA AVE ** FLINT 48506 HHF5 56 HAZ Room 1  Mercury Thermostat 1

3 41‐05‐103‐012 1530 ARIZONA AVE ** FLINT 48506 HHF5 56 HAZ Room 1  Smoke Detector 1

3 41‐05‐103‐012 1530 ARIZONA AVE ** FLINT 48506 HHF5 56 HAZ Room 1, Room 2, Room 4 TV 10

3 41‐05‐103‐012 1530 ARIZONA AVE ** FLINT 48506 HHF5 56 TIRE Exterior  Tire 3

3

41‐05‐103‐012 1530 ARIZONA AVE ** FLINT 48506 HHF5 56 zNotes

Basement, Room 5

Unsafe Floors ‐ *Due to unsafe floors, room   and the basement 

were not surveyed. Therefore, additional ACM and/ or RMS may 

be found in room 5 and the basement.

4 41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 ACM Basement Duct Wrap 20 CF

4 41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 ACM Basement Stack Cement 5 SF

4

41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 ACM
Exterior Basement Window Glaze

80 SF 

(8 Windows)

4 41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 ACM Exterior Porch Window Caulk 30 LF

4

41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 ACM
Exterior Window Glaze

270 SF 

(18 Windows)

4 41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 ACM Room 1, Room 3, Room 4 Boot Wrap 10 SF

4 41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 ACM Room 2, Room 7, Room 9 Drywall with Joint Compound 1,600 SF

4 41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 ACM Room 3 White Multilayered Floor Tile 5 SF

4 41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 ACM Room 4, Room 8 Beige 9” Floor Tile 150 SF

4 41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 HAZ  Garage Mercury Light Bulb 1

4 41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 HAZ Room 3 Mercury Thermostat 1

4 41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 HAZ Room 3, Garage Television 2

4 41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 HAZ Room 4 Ballast 1

4 41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 HAZ Room 4 Fluorescent Bulb 1

4 41‐05‐104‐002 3316 LEWIS ST FLINT 48506 HHF5 56 TIRE  Room 1 Automobile Tire 1

5 41‐05‐105‐001 1502 WYOMING AVE ** FLINT 48506 HHF5 56 ACM Basement Window Glaze 60 SF (6 windows)

5 41‐05‐105‐001 1502 WYOMING AVE ** FLINT 48506 HHF5 56 ACM Exterior Black Window Caulk 110 LF

5 41‐05‐105‐001 1502 WYOMING AVE ** FLINT 48506 HHF5 56 ACM Exterior Door Caulk 45 SF

5 41‐05‐105‐001 1502 WYOMING AVE ** FLINT 48506 HHF5 56 ACM Exterior White Window Caulk 110 LF

5 41‐05‐105‐001 1502 WYOMING AVE ** FLINT 48506 HHF5 56 ACM Roof Roof Shingle 1,020 SF

5 41‐05‐105‐001 1502 WYOMING AVE ** FLINT 48506 HHF5 56 HAZ  Stairs to Basement Chemicals 4

5 41‐05‐105‐001 1502 WYOMING AVE ** FLINT 48506 HHF5 56 HAZ Room 1 Compact Fluorescent Bulb 7

5 41‐05‐105‐001 1502 WYOMING AVE ** FLINT 48506 HHF5 56 HAZ Room 4 Smoke Detector 1

5 41‐05‐105‐001 1502 WYOMING AVE ** FLINT 48506 HHF5 56 TIRE  Exterior Automobile Tire 4

5

41‐05‐105‐001 1502 WYOMING AVE ** FLINT 48506 HHF5 56 zNotes

Basement

Excessive Debris ‐ *Due to excessive debris, the basement was not 

surveyed. Therefore, additional ACM and/ or RMS may be present 

in that area. 

6 41‐05‐105‐004 1510 WYOMING AVE *** FLINT 48506 HHF5 56 ACM Garage Transite Pipe Stack 5 LF

6 41‐05‐105‐004 1510 WYOMING AVE *** FLINT 48506 HHF5 56 ACM Garage Vermiculite 10 CF

6

41‐05‐105‐004 1510 WYOMING AVE *** FLINT 48506 HHF5 56 zNotes
Garage and Pool only

No House ‐ *Due to the absence of a house on the property, a 

limited inspection was conducted on the garage and pool.

7

41‐05‐105‐015 1505 COLORADO AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Foundation Only/Collapsed *Due to fire damage and collapse of 

structure, only the

exterior of the foundation was surveyed. Therefore,

additional ACM and/ or RMS may be found within the

foundation.

8

41‐05‐105‐017 1509 COLORADO AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Foundation Only/Collapsed ‐ *Due to collapsed house and garage, 

only the

exterior of the foundation was surveyed. Therefore,

additional ACM and/ or RMS may be found within

the foundation.

It is the Contractor responsibility to notify GCLBA of discrepancies Page 1 of 7 *** property contains vermiculite. Given the nature of the material, please bid accordingly. Additional Change orders will not be accepted.
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9

41‐05‐105‐018 1513 COLORADO AVE FLINT 48506 HHF5 56 ACM
Exterior Basement Window Glaze

40 SF 

(4 Windows)

9

41‐05‐105‐018 1513 COLORADO AVE FLINT 48506 HHF5 56 ACM
Exterior Garage Window Glaze

30 SF 

(2 Windows)

9 41‐05‐105‐018 1513 COLORADO AVE FLINT 48506 HHF5 56 ACM House Ducting Duct Wrap 20 SF

9 41‐05‐105‐018 1513 COLORADO AVE FLINT 48506 HHF5 56 ACM House Ducting Insulative Duct Tape 20 SF

10 41‐05‐105‐019 1517 COLORADO AVE FLINT 48506 HHF5 56 ACM Basement Stack Cement 5 SF

10 41‐05‐105‐019 1517 COLORADO AVE FLINT 48506 HHF5 56 ACM Exterior Asphalt Siding 3,200 SF

10 41‐05‐105‐019 1517 COLORADO AVE FLINT 48506 HHF5 56 ACM Exterior Door Caulk 30 LF

10 41‐05‐105‐019 1517 COLORADO AVE FLINT 48506 HHF5 56 ACM Roof Black Roof Caulk 260 LF

10 41‐05‐105‐019 1517 COLORADO AVE FLINT 48506 HHF5 56 ACM Rooms 1‐4, 6, 7, 9, 12 Plaster 4,200 SF

10 41‐05‐105‐019 1517 COLORADO AVE FLINT 48506 HHF5 56 HAZ Basement Automobile Tire 1

10 41‐05‐105‐019 1517 COLORADO AVE FLINT 48506 HHF5 56 HAZ Basement Car Battery 1

10 41‐05‐105‐019 1517 COLORADO AVE FLINT 48506 HHF5 56 HAZ Room 4 Ballast 1

10 41‐05‐105‐019 1517 COLORADO AVE FLINT 48506 HHF5 56 HAZ Room 4 Fluorescent Bulb 2

11 41‐05‐105‐024 1537 COLORADO AVE ** FLINT 48506 HHF5 56 ACM Basement Basement Window Glaze 60 SF (6 Windows)

11 41‐05‐105‐024 1537 COLORADO AVE ** FLINT 48506 HHF5 56 ACM Basement Duct Wrap 25 SF

11 41‐05‐105‐024 1537 COLORADO AVE ** FLINT 48506 HHF5 56 ACM Exterior Foundation Caulk 50 LF

11 41‐05‐105‐024 1537 COLORADO AVE ** FLINT 48506 HHF5 56 ACM Exterior House Window Glaze 105 SF (7 Windows)

11 41‐05‐105‐024 1537 COLORADO AVE ** FLINT 48506 HHF5 56 ACM Room 1 12" Cream Floor Tile 120 SF

11

41‐05‐105‐024 1537 COLORADO AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Fire Damage ‐ *Due to fire damage, a portion of the house was 

not surveyed. Therefore, additional ACM and / or RMS may be 

present in that area.

12 41‐05‐105‐025 1541 COLORADO AVE ** FLINT 48506 HHF5 56 ACM Room 6 12" Cobblestone Linoleum 260 SF

12 41‐05‐105‐025 1541 COLORADO AVE ** FLINT 48506 HHF5 56 HAZ Room 1 Computer Monitor 1

12

41‐05‐105‐025 1541 COLORADO AVE ** FLINT 48506 HHF5 56 zNotes

Room 1 and Room 2

Excessive Debris/Water Damage ‐ *Due to excessive debris and 

water damage in the

basement, Room 1 and Room 2 were not

surveyed. Therefore, additional ACM and/or RMS

may be present in these areas.

13 41‐05‐107‐006 1409 MONTANA AVE FLINT 48506 HHF5 56 ACM Basement Stack Cement 5 SF

13 41‐05‐107‐006 1409 MONTANA AVE FLINT 48506 HHF5 56 ACM Basement Telephone Heat Shield 5 SF

13 41‐05‐107‐006 1409 MONTANA AVE FLINT 48506 HHF5 56 ACM Exterior House Exterior Caulk 350 LF

13

41‐05‐107‐006 1409 MONTANA AVE FLINT 48506 HHF5 56 ACM Exterior
House Window Glaze

300 SF

(20 Windows)

13 41‐05‐107‐006 1409 MONTANA AVE FLINT 48506 HHF5 56 ACM Exterior Transite Siding 1,800 SF

13 41‐05‐107‐006 1409 MONTANA AVE FLINT 48506 HHF5 56 ACM House Ducting Duct Wrap 200 SF

13 41‐05‐107‐006 1409 MONTANA AVE FLINT 48506 HHF5 56 ACM Rooms 1‐9 Plaster on Drywall 4,400 SF

14 41‐05‐108‐009 1534 COLORADO AVE FLINT 48506 HHF5 56 ACM Basement Duct Wrap 5 SF

14 41‐05‐108‐009 1534 COLORADO AVE FLINT 48506 HHF5 56 ACM Exterior Basement Window Caulk 100 LF

14 41‐05‐108‐009 1534 COLORADO AVE FLINT 48506 HHF5 56 ACM Exterior Foundation Caulk 40 LF

14 41‐05‐108‐009 1534 COLORADO AVE FLINT 48506 HHF5 56 ACM Room 1, 2, 7 Wall Texture 1,000 SF

14 41‐05‐108‐009 1534 COLORADO AVE FLINT 48506 HHF5 56 ACM Room 3 Construction Adhesive 400 SF

14 41‐05‐108‐009 1534 COLORADO AVE FLINT 48506 HHF5 56 ACM Room 6 Black Mastic 500 SF

14 41‐05‐108‐009 1534 COLORADO AVE FLINT 48506 HHF5 56 ACM Whole House Plaster 3,800 SF

14 41‐05‐108‐009 1534 COLORADO AVE FLINT 48506 HHF5 56 HAZ  Driveway Truck 1

14 41‐05‐108‐009 1534 COLORADO AVE FLINT 48506 HHF5 56 HAZ  Room 6 Ballast 1

14 41‐05‐108‐009 1534 COLORADO AVE FLINT 48506 HHF5 56 HAZ Room 1 Mercury Thermostat 1

14 41‐05‐108‐009 1534 COLORADO AVE FLINT 48506 HHF5 56 HAZ Room 6 Fluorescent Bulb 1

14 41‐05‐108‐009 1534 COLORADO AVE FLINT 48506 HHF5 56 HAZ Room 7, Stairs to Basement Smoke Detector 2

15 41‐05‐108‐018 1517 MONTANA AVE ** FLINT 48506 HHF5 56 ACM Exterior Exterior Caulk 350 LF

15

41‐05‐108‐018 1517 MONTANA AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Unsafe Foundation ‐ *Due to an unsafe foundation only the 

exterior was

surveyed. Therefore, additional ACM and/ or RMS

may be present in the interior of the house.

16 41‐05‐108‐025 1545 MONTANA AVE FLINT 48506 HHF5 67 ACM Room 5, Room 7 Plaster 710 SF

16 41‐05‐108‐025 1545 MONTANA AVE FLINT 48506 HHF5 67 HAZ Room 1, Room 2 Smoke Detector 2

16 41‐05‐108‐025 1545 MONTANA AVE FLINT 48506 HHF5 67 HAZ Room 3, Room 8 Mercury Thermostat 2

16 41‐05‐108‐025 1545 MONTANA AVE FLINT 48506 HHF5 67 HAZ Room 5 Fluorescent Light Bulb 2

16 41‐05‐108‐025 1545 MONTANA AVE FLINT 48506 HHF5 67 HAZ Room 5  Ballast 1

16 41‐05‐108‐025 1545 MONTANA AVE FLINT 48506 HHF5 67 HAZ Room 5, Room 12 Compact Fluorescent Light Bulb 2

16 41‐05‐108‐025 1545 MONTANA AVE FLINT 48506 HHF5 67 HAZ Room 6 5‐Gal. Joint Compound 1

It is the Contractor responsibility to notify GCLBA of discrepancies Page 2 of 7 *** property contains vermiculite. Given the nature of the material, please bid accordingly. Additional Change orders will not be accepted.
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17

41‐05‐110‐016 1509 LEITH ST ** FLINT 48506 HHF5 67 ACM
Exterior Basement Window Glaze

40 SF

(4 Windows)

17 41‐05‐110‐016 1509 LEITH ST ** FLINT 48506 HHF5 67 ACM Exterior Transite Siding 1,600 SF

17 41‐05‐110‐016 1509 LEITH ST ** FLINT 48506 HHF5 67 HAZ  Garage  Mercury Vapor Bulb  1

17 41‐05‐110‐016 1509 LEITH ST ** FLINT 48506 HHF5 67 HAZ Exterior, Garage  Tires  20+

17

41‐05‐110‐016 1509 LEITH ST ** FLINT 48506 HHF5 67 LIMITED

Interior of House

Unsafe Structure‐ *Due to an unsafe structure from fire damage, 

the interior was not surveyed. Therefore, additional ACM and/ or 

RMS may be present inside the structure.

18 41‐05‐127‐038 1829 ARIZONA AVE FLINT 48506 HHF5 56 ACM Room 3 Black Panel Mastic 250 SF

18 41‐05‐127‐038 1829 ARIZONA AVE FLINT 48506 HHF5 56 ACM Room 3 Tan Pattern Linoleum 180 SF

18 41‐05‐127‐038 1829 ARIZONA AVE FLINT 48506 HHF5 56 ACM Room 3, Room 4 Plaster with Backerboard 910 SF

18 41‐05‐127‐038 1829 ARIZONA AVE FLINT 48506 HHF5 56 HAZ Basement  Paint Can  1

18 41‐05‐127‐038 1829 ARIZONA AVE FLINT 48506 HHF5 56 HAZ Room 1 CFL 1

18 41‐05‐127‐038 1829 ARIZONA AVE FLINT 48506 HHF5 56 HAZ Room 1  Smoke Detector  1

18 41‐05‐127‐038 1829 ARIZONA AVE FLINT 48506 HHF5 56 HAZ Room 3  Mercury Thermostat  1

18 41‐05‐127‐038 1829 ARIZONA AVE FLINT 48506 HHF5 56 HAZ Room 3, Basement  Fluorescent Light Bulb 3

18 41‐05‐127‐038 1829 ARIZONA AVE FLINT 48506 HHF5 56 HAZ Room 3, Room 6 Ballast  2

18 41‐05‐127‐038 1829 ARIZONA AVE FLINT 48506 HHF5 56 TIRE Exterior Tire 1

19

41‐05‐129‐028 1729 WYOMING AVE ** FLINT 48506 HHF5 56 ACM
Exterior Window Glaze

15 SF

(1 Window)

19

41‐05‐129‐028 1729 WYOMING AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Fire Damage ‐ *Due to fire damage, only the exterior of the house

was surveyed. Therefore, additional ACM and/ or

RMS may be found on the interior of the house.

20 41‐05‐130‐021 1619 COLORADO AVE ** FLINT 48506 HHF5 56 ACM Roof Roof Caulk 50 LF

20 41‐05‐130‐021 1619 COLORADO AVE ** FLINT 48506 HHF5 56 HAZ Garage 5 Gallon Paint 15

20 41‐05‐130‐021 1619 COLORADO AVE ** FLINT 48506 HHF5 56 TIRE Garage Tire 1

20

41‐05‐130‐021 1619 COLORADO AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Unsafe Floors ‐ *Due to unsafe floors only the exterior of the 

house

was surveyed. Therefore, additional ACM and/ or

RMS may be found on the interior of the house.

21

41‐05‐130‐023 1627 COLORADO AVE FLINT 48506 HHF5 56 ACM
Basement Basement Window Glaze

40 SF 

(4 Windows)

21 41‐05‐130‐023 1627 COLORADO AVE FLINT 48506 HHF5 56 ACM Basement Duct Wrap 5 SF

21 41‐05‐130‐023 1627 COLORADO AVE FLINT 48506 HHF5 56 ACM Basement TSI Tape 10 SF

21

41‐05‐130‐023 1627 COLORADO AVE FLINT 48506 HHF5 56 ACM
Exterior Garage Window Glaze

20 SF 

(2 Windows)

21

41‐05‐130‐023 1627 COLORADO AVE FLINT 48506 HHF5 56 ACM
Exterior House Window Glaze

225 SF

(15 Windows)

21 41‐05‐130‐023 1627 COLORADO AVE FLINT 48506 HHF5 56 ACM Stairs to Basement Terrazzo Linoleum 80 SF

21 41‐05‐130‐023 1627 COLORADO AVE FLINT 48506 HHF5 56 HAZ  Garage, Room 1, Basement 5‐Gal. Paint 4

21 41‐05‐130‐023 1627 COLORADO AVE FLINT 48506 HHF5 56 HAZ  Room 3, Room 6 Compact Fluorescent Bulb 2

21 41‐05‐130‐023 1627 COLORADO AVE FLINT 48506 HHF5 56 HAZ Basement Ballast 2

21 41‐05‐130‐023 1627 COLORADO AVE FLINT 48506 HHF5 56 HAZ Basement Fluorescent Bulb 1

21 41‐05‐130‐023 1627 COLORADO AVE FLINT 48506 HHF5 56 HAZ Room 1 1‐Gal. Paint 1

21 41‐05‐130‐023 1627 COLORADO AVE FLINT 48506 HHF5 56 TIRE  Exterior Automobile Tire 5

21 41‐05‐130‐023 1627 COLORADO AVE FLINT 48506 HHF5 56 TIRE Exterior Bike Tire 1

22 41‐05‐130‐029 1647 COLORADO AVE FLINT 48506 HHF5 56 ACM Basement Duct Wrap 5 SF

22 41‐05‐130‐029 1647 COLORADO AVE FLINT 48506 HHF5 56 ACM Basement Landing Beige Linoleum 50 SF

22

41‐05‐130‐029 1647 COLORADO AVE FLINT 48506 HHF5 56 ACM
Basement Windows Basement Window Glaze

20 SF 

(2 Windows)

22 41‐05‐130‐029 1647 COLORADO AVE FLINT 48506 HHF5 56 ACM Exterior Exterior Caulk 5 LF

22

41‐05‐130‐029 1647 COLORADO AVE FLINT 48506 HHF5 56 ACM
Windows House Window Glaze

195 SF 

(13 Windows)

22 41‐05‐130‐029 1647 COLORADO AVE FLINT 48506 HHF5 56 HAZ  Basement Compact Fluorescent Bulb 2

22 41‐05‐130‐029 1647 COLORADO AVE FLINT 48506 HHF5 56 HAZ  Basement Landing Gas Can 3

22 41‐05‐130‐029 1647 COLORADO AVE FLINT 48506 HHF5 56 HAZ Stairs to Basement, Basement Smoke Detector 3

22 41‐05‐130‐029 1647 COLORADO AVE FLINT 48506 HHF5 56 TIRE  Exterior  Automobile Tire 6

23

41‐05‐130‐032 1655 COLORADO AVE ** FLINT 48506 HHF5 56 zNotes

Foundation only
Foundation only ‐ *Due to the property being a foundation only, a

limited survey was conducted.
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24 41‐05‐131‐005 1714 WYOMING AVE ** FLINT 48506 HHF5 56 ACM Exterior Black Asphalt Siding Caulk 120 LF

24 41‐05‐131‐005 1714 WYOMING AVE ** FLINT 48506 HHF5 56 HAZ Exterior Mercury Vapor Bulb  1

24 41‐05‐131‐005 1714 WYOMING AVE ** FLINT 48506 HHF5 56 HAZ Exterior  Miscellaneous Paints and Solvents 10+

24 41‐05‐131‐005 1714 WYOMING AVE ** FLINT 48506 HHF5 56 HAZ Interior TV 1

24 41‐05‐131‐005 1714 WYOMING AVE ** FLINT 48506 HHF5 56 TIRE Exterior Tires  10+

24

41‐05‐131‐005 1714 WYOMING AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Excessive Debris ‐ *Due to excessive debris, the interior of the

home was not surveyed. Therefore,

additional ACM and/or RMS may be present

in this area.

25

41‐05‐131‐022 1705 COLORADO AVE FLINT 48506 HHF5 56 ACM
Basement Basement Window Glaze

40 SF 

(4 Windows)

25 41‐05‐131‐022 1705 COLORADO AVE FLINT 48506 HHF5 56 ACM Basement Heat Shield 5 SF

25 41‐05‐131‐022 1705 COLORADO AVE FLINT 48506 HHF5 56 ACM Basement Stack Cement 5 SF

25 41‐05‐131‐022 1705 COLORADO AVE FLINT 48506 HHF5 56 ACM Basement TSI Tape 5 SF

25 41‐05‐131‐022 1705 COLORADO AVE FLINT 48506 HHF5 56 ACM Exterior Exterior Caulk 150 LF

25 41‐05‐131‐022 1705 COLORADO AVE FLINT 48506 HHF5 56 ACM Roof Roof Caulk 100 LF

25 41‐05‐131‐022 1705 COLORADO AVE FLINT 48506 HHF5 56 ACM Room 3, Room 4, Room 5 Boot Wrap 25 SF

25 41‐05‐131‐022 1705 COLORADO AVE FLINT 48506 HHF5 56 ACM Room 4 Green Floor Tile 5 SF

25 41‐05‐131‐022 1705 COLORADO AVE FLINT 48506 HHF5 56 ACM Rooms 1‐5 Plaster 3,800 SF

25 41‐05‐131‐022 1705 COLORADO AVE FLINT 48506 HHF5 56 HAZ  Exterior Propane Canister 3

25 41‐05‐131‐022 1705 COLORADO AVE FLINT 48506 HHF5 56 HAZ  Room 3 Compact Fluorescent Bulb 1

26

41‐05‐131‐023 1709 COLORADO AVE FLINT 48506 HHF5 56 ACM
Basement Basement Window Glaze

50

(5 Windows)

26 41‐05‐131‐023 1709 COLORADO AVE FLINT 48506 HHF5 56 ACM Exterior Exterior Caulk 40 LF

26 41‐05‐131‐023 1709 COLORADO AVE FLINT 48506 HHF5 56 ACM House Ducting Vent Wrap 50 SF

26 41‐05‐131‐023 1709 COLORADO AVE FLINT 48506 HHF5 56 ACM House Walling Plaster 2,675 SF

26 41‐05‐131‐023 1709 COLORADO AVE FLINT 48506 HHF5 56 ACM Room 3, Stairs to Landing Multi‐layer Flooring (Layer 1) 110 SF

26 41‐05‐131‐023 1709 COLORADO AVE FLINT 48506 HHF5 56 ACM Room 3, Stairs to Landing Tan 12x12 Floor Tile (Layer 2) 110 SF

26 41‐05‐131‐023 1709 COLORADO AVE FLINT 48506 HHF5 56 ACM Room 7 Tan Pattern 12x12 Floor Tile 25 SF

26 41‐05‐131‐023 1709 COLORADO AVE FLINT 48506 HHF5 56 HAZ  Room 2 Smoke Detector 1

26 41‐05‐131‐023 1709 COLORADO AVE FLINT 48506 HHF5 56 TIRE  Exterior  Automobile Tire 1

26

41‐05‐131‐023 1709 COLORADO AVE ** FLINT 48506 HHF5 56 zNotes

Basement

Missing Basement Landing ‐ *Due to a missing basement landing, 

the basement

was not surveyed. Therefore, additional ACM and/

or RMS may be found in the basement.

27 41‐05‐131‐025 1717 COLORADO AVE FLINT 48506 HHF5 56 ACM Exterior Black Roof Shingle 1,050 SF

27 41‐05‐131‐025 1717 COLORADO AVE FLINT 48506 HHF5 56 ACM House Ducting Vent Wrap 100 SF

27 41‐05‐131‐025 1717 COLORADO AVE FLINT 48506 HHF5 56 HAZ Basement Automobile Tire 1

27 41‐05‐131‐025 1717 COLORADO AVE FLINT 48506 HHF5 56 HAZ Exterior Fluorescent Bulb 1

27 41‐05‐131‐025 1717 COLORADO AVE FLINT 48506 HHF5 56 HAZ Room 1, Room 6 Television 2

27 41‐05‐131‐025 1717 COLORADO AVE FLINT 48506 HHF5 56 HAZ Room 2 Mercury Thermostat 1

28 41‐05‐131‐026 1721 COLORADO AVE FLINT 48506 HHF5 56 ACM Basement Stack Cement 5 SF

28 41‐05‐131‐026 1721 COLORADO AVE FLINT 48506 HHF5 56 ACM Basement Vent Tape 10 SF

28 41‐05‐131‐026 1721 COLORADO AVE FLINT 48506 HHF5 56 ACM Exterior Transite Siding 2,280 SF

28 41‐05‐131‐026 1721 COLORADO AVE FLINT 48506 HHF5 56 ACM Exterior Window Caulk 200 LF

28

41‐05‐131‐026 1721 COLORADO AVE FLINT 48506 HHF5 56 ACM
Exterior Window Glaze

300 SF

(20 Windows)

28 41‐05‐131‐026 1721 COLORADO AVE FLINT 48506 HHF5 56 ACM House Ducting Vent Wrap 100 SF

28 41‐05‐131‐026 1721 COLORADO AVE FLINT 48506 HHF5 56 HAZ Garage 1‐Gal. Paint 3

28 41‐05‐131‐026 1721 COLORADO AVE FLINT 48506 HHF5 56 HAZ Garage Automobile Tire 8

28 41‐05‐131‐026 1721 COLORADO AVE FLINT 48506 HHF5 56 HAZ Room 6 Smoke Detector 2

29 41‐05‐131‐027 1725 COLORADO AVE ** FLINT 48506 HHF5 56 HAZ Exterior Tire 2

29

41‐05‐131‐027 1725 COLORADO AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Collapsed Structure ‐ Due to a collapsed building, only the exterior

was surveyed. Therefore, additional AMC

and or RMS may be present within the

foundation.

30 41‐05‐131‐039 1829 COLORADO AVE ** FLINT 48506 HHF5 56 ACM Exterior Exterior Siding Caulk 4,140 SF

30 41‐05‐131‐039 1829 COLORADO AVE ** FLINT 48506 HHF5 56 ACM Exterior Window Caulk 200 LF

30

41‐05‐131‐039 1829 COLORADO AVE ** FLINT 48506 HHF5 56 zNotes

Exterior

Fire Damage ‐ *Due to fire damage, only the exterior was 

surveyed.

Therefore, additional ACM and/ or RMS may be found

on the interior of the house.

It is the Contractor responsibility to notify GCLBA of discrepancies Page 4 of 7 *** property contains vermiculite. Given the nature of the material, please bid accordingly. Additional Change orders will not be accepted.



LB19‐005‐2 ‐ HHF4‐5‐6‐ ABATEMEBT BID TAB GENESEE COUNTY LAND BANK

No. PARCEL‐NO Address Dir Street City Zip FUND GROUP Category Location Material Quantity

31 41‐05‐132‐004 1612 COLORADO AVE ** FLINT 48506 HHF5 56 ACM Exterior Exterior Caulk 350 LF

31 41‐05‐132‐004 1612 COLORADO AVE ** FLINT 48506 HHF5 56 ACM Exterior Transite 1,600 SF

31 41‐05‐132‐004 1612 COLORADO AVE ** FLINT 48506 HHF5 56 HAZ  Exterior Car 1

31

41‐05‐132‐004 1612 COLORADO AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Collapsed Structure/Fire Damage ‐ *Due to fire damage and 

collapsed garage, only the

exterior of the house was surveyed. Therefore,

additional ACM and/ or RMS may be found on the

interior of the house and garage.

32

41‐05‐132‐019 1609 MONTANA AVE ** FLINT 48506 HHF5 56 ACM
Windows House Window Glaze

225 SF

(15 Windows)

32 41‐05‐132‐019 1609 MONTANA AVE ** FLINT 48506 HHF5 56 TIRE  Garage  Automobile Tire 1

32

41‐05‐132‐019 1609 MONTANA AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Unstable Foundation ‐ *Due to an unstable foundation, only the 

exterior

was surveyed. Therefore, additional ACM and/ or

RMS may be found on the interior of the house.

33

41‐05‐132‐025 1629 MONTANA AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Unsafe Structure ‐ *Due to unsafe structure, only the exterior was

surveyed. Therefore, additional ACM and/ or

RMS may be present on the interior of the

house.

34 41‐05‐133‐002 1706 COLORADO AVE FLINT 48506 HHF5 56 ACM House Ducting Vent Wrap 5 SF

34 41‐05‐133‐002 1706 COLORADO AVE FLINT 48506 HHF5 56 HAZ  Room 1 Mercury Thermostat 1

34 41‐05‐133‐002 1706 COLORADO AVE FLINT 48506 HHF5 56 HAZ Room 1 Smoke Detector 1

34 41‐05‐133‐002 1706 COLORADO AVE FLINT 48506 HHF5 56 TIRE  Room 1 Automobile Tire 1

35 41‐05‐133‐003 1710 COLORADO AVE ** FLINT 48506 HHF5 56 ACM Exterior (around the Soffit) Transite Siding 500 SF

35 41‐05‐133‐003 1710 COLORADO AVE ** FLINT 48506 HHF5 56 ACM Exterior (Front Porch) Textured Paint 100 SF

35

41‐05‐133‐003 1710 COLORADO AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Fire Damage ‐ *Due to fire damage, only the exterior of the house 

was

surveyed. Therefore, additional ACM and/ or RMS may

be present in the interior of the house.

36 41‐05‐133‐018 1822 COLORADO AVE ** FLINT 48506 HHF5 56 HAZ Exterior 5‐Gal. Paint 1

36 41‐05‐133‐018 1822 COLORADO AVE ** FLINT 48506 HHF5 56 HAZ Exterior Antifreeze 1

36 41‐05‐133‐018 1822 COLORADO AVE ** FLINT 48506 HHF5 56 HAZ Exterior Bleach 1

36

41‐05‐133‐018 1822 COLORADO AVE ** FLINT 48506 HHF5 56 zNotes

Foundation

Damaged Foundation ‐*Due to a damaged foundation, only the 

exterior

was surveyed. Therefore, additional ACM and/ or

RMS may be found in the interior of the house.

37 41‐05‐133‐021 1705 MONTANA AVE FLINT 48506 HHF5 56 ACM Basement Duct Wrap 20 SF

37 41‐05‐133‐021 1705 MONTANA AVE FLINT 48506 HHF5 56 ACM Basement Stack Cement 5 SF

37 41‐05‐133‐021 1705 MONTANA AVE FLINT 48506 HHF5 56 ACM Exterior Exterior Caulk 350 SF

37 41‐05‐133‐021 1705 MONTANA AVE FLINT 48506 HHF5 56 ACM Exterior Transite 1,200 SF

38 41‐05‐133‐029 1733 MONTANA AVE FLINT 48506 HHF5 56 ACM Exterior Transite Siding 1,800 SF

38

41‐05‐133‐029 1733 MONTANA AVE FLINT 48506 HHF5 56 ACM
Exterior Window Glaze

180 SF 

(12 Windows)

38 41‐05‐133‐029 1733 MONTANA AVE FLINT 48506 HHF5 56 ACM Room 5 Grey 12x12 Floor Tile 60 SF

38 41‐05‐133‐029 1733 MONTANA AVE FLINT 48506 HHF5 56 HAZ Exterior Television 2

38 41‐05‐133‐029 1733 MONTANA AVE FLINT 48506 HHF5 56 HAZ Garage Ballast 2

38 41‐05‐133‐029 1733 MONTANA AVE FLINT 48506 HHF5 56 HAZ Garage Fluorescent Bulb 3

38 41‐05‐133‐029 1733 MONTANA AVE FLINT 48506 HHF5 56 TIRE Exterior Automobile Tire 1

39 41‐05‐134‐016 1611 LEITH ST FLINT 48506 HHF5 67 ACM Exterior Roof Tar 30 SF

39 41‐05‐134‐016 1611 LEITH ST FLINT 48506 HHF5 67 ACM House Ducting Vent Wrap 160 SF

39 41‐05‐134‐016 1611 LEITH ST FLINT 48506 HHF5 67 HAZ Room 3 Smoke Detector 1

40 41‐05‐134‐028 1628 MONTANA AVE ** FLINT 48506 HHF5 56 TIRE  Whole House, Exterior  Automobile Tire  50+

40

41‐05‐134‐028 1628 MONTANA AVE ** FLINT 48506 HHF5 56 zNotes

House Interior sans Room 1

Excessive Debris ‐ *Due to excessive debris, only Room 1 and the

exterior were surveyed. Therefore, additional ACM

and/ or RMS may be found in the other areas of

the house.

41 41‐05‐135‐001 1702 MONTANA AVE FLINT 48506 HHF5 56 ACM House Ducting Vent Wrap 75 SF

41 41‐05‐135‐001 1702 MONTANA AVE FLINT 48506 HHF5 56 HAZ  Room 6 Smoke Detector 1

It is the Contractor responsibility to notify GCLBA of discrepancies Page 5 of 7 *** property contains vermiculite. Given the nature of the material, please bid accordingly. Additional Change orders will not be accepted.



LB19‐005‐2 ‐ HHF4‐5‐6‐ ABATEMEBT BID TAB GENESEE COUNTY LAND BANK

No. PARCEL‐NO Address Dir Street City Zip FUND GROUP Category Location Material Quantity

42 41‐05‐135‐005 1714 MONTANA AVE FLINT 48506 HHF5 56 ACM Exterior Black Roof Caulk 85 LF

42 41‐05‐135‐005 1714 MONTANA AVE FLINT 48506 HHF5 56 ACM House Vents Vent Wrap 280 SF

42 41‐05‐135‐005 1714 MONTANA AVE FLINT 48506 HHF5 56 HAZ Room 1  Mercury Thermostat  1

42 41‐05‐135‐005 1714 MONTANA AVE FLINT 48506 HHF5 56 HAZ Second Floor Hall Smoke Detector  1

43 41‐05‐135‐006 1718 MONTANA AVE FLINT 48506 HHF5 56 ACM Room 5 Penetration Mud 5 SF

43 41‐05‐135‐006 1718 MONTANA AVE FLINT 48506 HHF5 56 ACM Room 6 Tan Pebble Linoleum 135 SF

43 41‐05‐135‐006 1718 MONTANA AVE FLINT 48506 HHF5 56 HAZ Room 1 Mercury Thermostat 1

44 41‐05‐135‐007 1724 MONTANA AVE ** FLINT 48506 HHF5 56 ACM Exterior Siding Caulk 100 LF

44

41‐05‐135‐007 1724 MONTANA AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Unsafe Structure ‐ *Due to unsafe structure, only the exterior was

surveyed. Therefore, additional ACM and/ or RMS

may be found on the interior of the house.

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 ACM Basement Brown and Beige Composite 100 SF

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 ACM Basement Stack Cement 5 SF

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 ACM Exterior Asphalt Siding 1,060 SF

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 ACM Exterior Black Back Door Caulk 20 LF

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 ACM Exterior Porch Ceiling Caulk 30 LF

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 ACM Exterior White Siding Caulk 1,060 SF

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 ACM House Vents Vent Wrap 125 SF

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 ACM House Walls Plaster 2,300 SF

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 ACM Room 5 Brown Kitchen Mastic/Caulk 25 LF

45

41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 ACM
Windows Window Caulk

135 LF

(9 Windows)

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 HAZ Room 2 5 Gallon Paint bucket 1

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 HAZ Room 4, Room 5 Ballast  3

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 HAZ Room 4, Room 5 FLB 3

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 HAZ Room 5  Miscellaneous Cleaners 3

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 HAZ Stairs to Basement Smoke Detector  1

45 41‐05‐135‐012 1802 MONTANA AVE FLINT 48506 HHF5 56 TIRE Basement Tire 1

46 41‐05‐135‐013 1806 MONTANA AVE ** FLINT 48506 HHF5 56 HAZ Automobile Tire 1

46

41‐05‐135‐013 1806 MONTANA AVE ** FLINT 48506 HHF5 56 zNotes

House Interior

Fire Damage ‐ *Due to fire damage, only the exterior of the house 

was

surveyed. Therefore, additional ACM and/ or RMS may

be present inside the house.

47 41‐05‐430‐020 2509   HOFF ST ** FLINT 48506 HHF4 70 TIRES Left Side of House  Tire  1
47 41‐05‐430‐020 2509   HOFF ST ** FLINT 48506 HHF4 70 zED House burnt to foundation, limited inspection completed.

47 41‐05‐430‐020 2509   HOFF ST ** FLINT 48506 HHF4 70 zNOTES House burnt to foundation, limited inspection completed.

48 41‐08‐129‐008 1722   INDIANA AVE FLINT 48506 HHF4 70 ACM Basement Chimney Black Chimney Caulk 2 Square feet
48 41‐08‐129‐008 1722   INDIANA AVE FLINT 48506 HHF4 70 ACM Ceilings Throughout (Except Kitchen) Popcorn Stucco 800 Square feet
48 41‐08‐129‐008 1722   INDIANA AVE FLINT 48506 HHF4 70 ACM Throughout Joint Compound *198 Square feet
48 41‐08‐129‐008 1722   INDIANA AVE FLINT 48506 HHF4 70 HAZ Basement  CFL 1
48 41‐08‐129‐008 1722   INDIANA AVE FLINT 48506 HHF4 70 HAZ Bedroom 1 Smoke Detector  1
48 41‐08‐129‐008 1722   INDIANA AVE FLINT 48506 HHF4 70 HAZ Bedroom 3 Smoke Detector  1
48 41‐08‐129‐008 1722   INDIANA AVE FLINT 48506 HHF4 70 HAZ Landing ‐ Basement Stairs Smoke Detector  1
48 41‐08‐129‐008 1722   INDIANA AVE FLINT 48506 HHF4 70 HAZ Living Room  Mercury Thermostat 1
48 41‐08‐129‐008 1722   INDIANA AVE FLINT 48506 HHF4 70 HAZ Second Floor Hallway  Smoke Detector  1
48 41‐08‐129‐008 1722   INDIANA AVE FLINT 48506 HHF4 70 TIRES Back Left ‐ Back Yard  Tire  1
48 41‐08‐129‐008 1722   INDIANA AVE FLINT 48506 HHF4 70 TIRES Front Porch  Tires 2
48 41‐08‐129‐008 1722   INDIANA AVE FLINT 48506 HHF4 70 TIRES Shed  Tire  1
48 41‐08‐129‐008 1722   INDIANA AVE FLINT 48506 HHF4 70 zNOTES  Joint compound is ACM. Composite of drywall and joint 

compound is less than 1% ACM. Use caution on floors 
throughout second floor.

49 41‐08‐135‐022 1605 N FRANKLIN AVE ** FLINT 48506 HHF4 70 ACM Register Boots Throughout  Duct Wrap *Unknown
49 41‐08‐135‐022 1605 N FRANKLIN AVE ** FLINT 48506 HHF4 70 HAZ Front Porch Stairs  Syringe and Needle  1
49 41‐08‐135‐022 1605 N FRANKLIN AVE ** FLINT 48506 HHF4 70 HAZ Garage  Motor Oil  4‐1 Gallons 
49 41‐08‐135‐022 1605 N FRANKLIN AVE ** FLINT 48506 HHF4 70 HAZ Left Side of Driveway  Motor Oil  4‐1 Gallons 
49 41‐08‐135‐022 1605 N FRANKLIN AVE ** FLINT 48506 HHF4 70 TIRES Back Left of House  Tires  2
49 41‐08‐135‐022 1605 N FRANKLIN AVE ** FLINT 48506 HHF4 70 TIRES Garage  Tire  1
49 41‐08‐135‐022 1605 N FRANKLIN AVE ** FLINT 48506 HHF4 70 zED Significant fire damage throughout. Some areas of house 

inaccessible due to fire damage. Limited inspection completed. 

49 41‐08‐135‐022 1605 N FRANKLIN AVE ** FLINT 48506 HHF4 70 zNOTES  Significant fire damage throughout. Some areas of house 
inaccessible due to fire damage. Limited inspection completed. 
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LB19‐005‐2 ‐ HHF4‐5‐6‐ ABATEMEBT BID TAB GENESEE COUNTY LAND BANK

No. PARCEL‐NO Address Dir Street City Zip FUND GROUP Category Location Material Quantity

50 41‐08‐135‐023 1601 N FRANKLIN AVE ** FLINT 48506 HHF4 70 ACM Garage Roof Roofing Material (3 Layers) 778 Square feet
50 41‐08‐135‐023 1601 N FRANKLIN AVE ** FLINT 48506 HHF4 70 ACM Register Boots/Tape Visible from Exterior of House Duct Wrap  *Unknown

50 41‐08‐135‐023 1601 N FRANKLIN AVE ** FLINT 48506 HHF4 70 ACM Throughout Exterior (window frames, door frames, trim, 
etc.)

White Silicone 12 Square feet

50 41‐08‐135‐023 1601 N FRANKLIN AVE ** FLINT 48506 HHF4 70 zED Significant fire damage throughout. Limited inspection 
completed. 

50 41‐08‐135‐023 1601 N FRANKLIN AVE ** FLINT 48506 HHF4 70 zNOTES Significant fire damage throughout. Limited inspection 
completed. *Duct wrap visible from exterior of house 
quantity/location unknown.

It is the Contractor responsibility to notify GCLBA of discrepancies Page 7 of 7 *** property contains vermiculite. Given the nature of the material, please bid accordingly. Additional Change orders will not be accepted.



 

ATTACHMENT E: Section 3 Clause and City of Flint Section 3 Business 
Certification Program Information 

 
Section 3 is a provision of the Housing and Urban Development Act of 1968. The 
purpose of Section 3 is to ensure that employment and other economic 
opportunities generated by certain HUD financial assistance shall, to the greatest 
extent feasible, and consistent with existing Federal, State and local laws and 
regulations, be directed to low- and very low income persons, particularly those 
who are recipients of government assistance for housing, and to business concerns 
which provide economic opportunities to low- and very low-income persons. 

Section 3 contracting goals for funding received through the City of Flint and the 
Department of Housing and Urban Development (HUD) are as follows:  
10% of construction (demolition) subcontracts are to be awarded to agencies/ 
businesses who are Section 3 certified, and 3% of non-construction subcontracts 
(ex - architectural, etc.) are to be awarded to agencies/businesses who are Section 
3 certified. 

For additional information please refer to the following links: 
https://www.hud.gov/section3  

https://portal.hud.gov/hudportal/documents/huddoc?id=11secfaqs.pdf 

 
Becoming Section 3 Certified 
Bidders interested in becoming Section 3 certified through the City of Flint can 
contact City of Flint’s Department of Community and Economic Development at 
(810) 766-7426. City of Flint application forms for businesses seeking Section 3 
Preference in Contracting are attached.  
 
Information on hiring or becoming certified as a Section 3 Resident through Mott 
Community College Workforce Development is also attached.   

 

Section 3 Reporting Requirements 
Contractors performing work on Section 3 covered contracts must comply with 
Section 3 rules and regulations at 24 CFR Part 135, incorporate the Section 3 Clause 
into all subcontracts,  and complete Section 3 reports (attached) for all contracts.  

https://www.hud.gov/section3
https://portal.hud.gov/hudportal/documents/huddoc?id=11secfaqs.pdf














form HUD-60002 (6/2001)
ref 24 CFR 135

Section 3 Summary Report
Economic Opportunities for
Low- and Very Low-Income Persons

See back of page for Public Reporting Burden statement

OMB Approval No. 2529-0043
(exp. 8/31/2007)

U.S. Department of Housing
and Urban Development
Office of Fair Housing
and Equal Opportunity

A B C D E** F**
Number of Number of New % of Aggregrate Number % of Total Staff Hours Number of Section 3

Job Category New Hires Hires that are of Staff Hours of New Hires for Section 3 Employees Employees
Sec. 3 Residents that are Sec. 3 Residents and Trainees and Trainees

Professionals

Technicians

Office/Clerical

Construction by Trade (List)
Trade

Trade

Trade

Trade

Trade

Other (List)

Total

Part I:  Employment and Training  (** Include New Hires in columns E & F.)

1. Recipient Name & Address: (street, city, state, zip) 2. Federal Identification:  (contract/award no.) 3.  Dollar Amount of Award:

4. Contact Person: 5. Phone: (include area code)

6. Reporting Period: 7. Date Report Submitted:

8. Program Code: *  (Use a separate sheet 9. Program Name:
 for each program code)

HUD Field Office:

*Program Codes
1 = Flexible Subsidy
2 = Section 202/811

3 = Public/Indian Housing
A = Development,
B = Operation
C = Modernization

4 = Homeless Assistance
5 = HOME
6 = HOME-State Administered
7 = CDBG-Entitlement

8 = CDBG-State Administered
9 = Other CD Programs

10 = Other Housing Programs
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form HUD-60002 (6/2001)
ref 24 CFR 135

Part III:  Summary

Indicate the efforts made to direct the employment and other economic opportunities generated by HUD financial assistance for housing
and community development programs, to the greatest extent feasible, toward low- and very low-income persons, particularly those who
are recipients of government assistance for housing.  (Check all that apply.)

____ Attempted to recruit low-income residents through:  local advertising media, signs prominently displayed at the project site, contacts
with community organizations and public or private agencies operating within the metropolitan area (or nonmetropolitan county)
in which the Section 3 covered program or project is located, or similar methods.

____ Participated in a HUD program or other program which promotes the training or employment of Section 3 residents.

____ Participated in a HUD program or other program which promotes the award of contracts to business concerns which meet the
definition of Section 3 business concerns.

____ Coordinated with Youthbuild Programs administered in the metropolitan area in which the Section 3 covered project is located.

____ Other; describe below.

Part II:  Contracts Awarded

1. Construction Contracts:

A. Total dollar amount of all contracts awarded on the project $

B. Total dollar amount of contracts awarded to Section 3 businesses $

C. Percentage of the total dollar amount that was awarded to Section 3 businesses %

D. Total number of Section 3 businesses receiving contracts

2. Non-Construction Contracts:

A. Total dollar amount of all non-construction contracts awarded on the project/activity $

B. Total dollar amount of non-construction contracts awarded to Section 3 businesses $

C. Percentage of the total dollar amount that was awarded to Section 3 businesses %

D. Total number of Section 3 businesses receiving non-construction contracts

Public reporting burden for this collection of information is estimated to average 2 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.   This agency
may not collect this information, and you are not required to complete this form, unless it displays a currently valid OMB control number.

Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u., mandates that the Department ensure that employment
and other economic opportunities generated by its housing and community development assistance programs are directed toward low- and very low-
income persons, particularly those who are recipients of government assistance for housing.    The regulations are found at 24 CFR Part 135.  The
information will be used by the Department to monitor program recipients’ compliance with Section 3,  to assess the results of the Department’s efforts
to meet the statutory objectives of Section 3, to prepare reports to Congress, and by recipients as a self-monitoring tool.  The data is entered into a data
base and will be analyzed and distributed.  The collection of information involves recipients receiving Federal financial assistance for housing and
community development programs covered by Section 3.   The information will be collected annually to assist HUD in meeting its reporting requirements
under Section 808(e)(6) of the Fair Housing Act and Section 916 of the HCDA of 1992.     An assurance of confidentiality is not applicable to this form.
The Privacy Act of 1974 and OMB Circular A-108 are not applicable.  The reporting requirements do not contain sensitive questions.  Data is cumulative;
personal identifying information is not included.

Page 2 of 2



form HUD-60002 (6/2001)
ref 24 CFR 135

Submit two (2) copies of this report to the to the HUD Field Office of Fair
Housing and Equal Opportunity, Program Operations and Compliance
Center Director, at the same time the performance report is submitted to the
program office.  For those programs where such a report is not required, the
Section 3 report is submitted by January 10.  Include only contracts
executed during the reporting period specified in item 8.  PHAs/HAs are to
report all contracts/subcontracts.

* The terms “low-income persons” and “very low-income persons” have the
same meanings given the terms in section 3(b)(2) of the United States
Housing Act of 1937.  Low-income persons mean families (including single
persons) whose incomes do not exceed 80 per centum of the median
income for the area, as determined by the Secretary, with adjustments for

smaller and larger families, except that the Secretary may establish income
ceilings higher or lower than 80 per centum of the median for the area on the
basis of the Secretary’s findings such that variations are necessary be-
cause of prevailing levels of construction costs or unusually high- or low-
income families.  Very low-income persons mean low-income families
(including single persons) whose incomes do not exceed 50 per centum of
the median family income for the area, as determined by the Secretary with
adjustments for smaller and larger families, except that the Secretary may
establish income ceilings higher or lower than 50 per centum of the median
for the area on the basis of the Secretary’s findings that such variations are
necessary because of unusually high or low family incomes.

8. Program Code:  Enter the appropriate program code as listed at the
bottom of the page.

9. Program Name:Enter the name of the HUD Program corresponding with
the “Program Code” in number 8.

Part I:  Employment and Training Opportunities

Column A:  Contains various job categories.  Professionals are defined as
people who have special knowledge of an occupation (i.e., supervisors,
architects, surveyors, planners, and computer programmers).  For con-
struction positions, list each trade and provide data in columns B through F
for each trade where persons were employed.  The category of “Other”
includes occupations such as service workers.

Column B:  Enter the number of new hires for each category of workers
identified in Column A in connection with this award.  New Hire refers to a
person who is not on the contractor’s or recipient’s payroll for employment
at the time of selection for the Section 3 covered award or at the time of
receipt of Section 3 covered assistance.

Column C:  Enter the number of Section 3 new hires for each category of
workers identified in Column A in connection with this award.  Section 3 new
hire refers to a Section 3 resident who is not on the contractor’s or recipient’s
payroll for employment at the time of selection for the Section 3 covered
award or at the time of receipt of Section 3 covered assistance.

Column D:  Enter the percentage of all the staff hours of new hires (Section
3 residents) in connection with this award.

Column E:  Enter the percentage of the total staff hours worked for Section
3 employees and trainees (including new hires) connected with this award.
Include staff hours for part-time and full-time positions.

Column F:  Enter the number of Section 3 residents that were employed and
trained in connection with this award.

Part II:  Contract Opportunities

Block 1:  Construction Contracts

Item A:  Enter the total dollar amount of all contacts awarded on the project/
program.

Item B:  Enter the total dollar amount of contracts connected with this
project/program that were awarded to Section 3 businesses.

Item C:  Enter the percentage of the total dollar amount of contracts
connected with this project/program awarded to Section 3 businesses.

Item D:  Enter the number of Section 3 businesses receiving awards.

Block 2:  Non-Construction Contracts

Item A:  Enter the total dollar amount of all contacts awarded on the project/
program.

Item B:  Enter the total dollar amount of contracts connected with this project
awarded to Section 3 businesses.

Item C:  Enter the percentage of the total dollar amount of contracts
connected with this project/program awarded to Section 3 businesses.

Item D:  Enter the number of Section 3 businesses receiving awards.

Part III:  Summary of Efforts - Self-explanatory

Form HUD-60002, Section 3 Summary Report, Economic Opportunities for Low- and Very Low-Income Persons.

Instructions:   This form is to be used to report annual accomplishments
regarding employment and other economic opportunities provided to low-
and very low-income persons under Section 3 of the Housing and Urban
Development Act of 1968.  The Section 3 regulations apply to any public
and Indian Housing programs that receive:  (1) development assistance
pursuant to Section 5 of the U.S. Housing Act of 1937; (2) operating
assistance pursuant to Section 9 of the U.S. Housing Act of 1937; or (3)
modernization grants pursuant to Section 14 of the U.S. Housing Act of 1937
and to recipients of housing and community development assistance
in excess of $200,000 expended for:  (1) housing rehabilitation (including
reduction and abatement of lead-based paint hazards); (2) housing con-
struction; or (3) other public construction projects; and to contracts and
subcontracts in excess of $100,000  awarded in connection with the
Section-3-covered activity.

Form HUD-60002 has three parts which are to be completed for all
programs covered by Section 3.  Part I relates to employment and training,
The recipient has the option to determine numerical employment/training
goals either on the basis of the number of hours worked by new hires
(columns B, D, E and F) or the number of new hires utilized on the Section
3 covered project (columns B, C and F).  Part II of the form relates to
contracting, and Part III summarizes recipients’ efforts to comply with
Section 3.

Recipients or contractors subject to Section 3 requirements must main-
tain appropriate documentation to establish that HUD financial assistance
for housing and community development programs were directed toward
low- and very low-income persons.*  A recipient of Section 3 covered
assistance shall submit two copies of this report to the local HUD Field
Office.  Where the program providing assistance requires an annual perfor-
mance report, this Section 3 report is to be submitted at the same time  the
program performance report is submitted.  Where an annual performance
report is not required, this Section 3 report is to be submitted by January 10
and, if the project ends before December 31, within 10 days of project
completion.  Only Prime Recipients are required to report to HUD.  The
report must include accomplishments of all recipients and their Sec-
tion 3 covered contractors and subcontractors.

HUD Field Office: Enter the Field Office name forwarding the Section 3
report.

1. Recipient:  Enter the name and address of the recipient submitting this
report.

2. Federal Identification:  Enter the number that appears on the award form
(with dashes).  The award may be a grant, cooperative agreement or
contract.

3. Dollar Amount of Award:  Enter the dollar amount, rounded to the nearest
dollar, received by the recipient.

4 & 5.   Contact Person/Phone:  Enter the name and telephone number of
the person with knowledge of the award and the recipient’s implementa-
tion of Section 3.

6. Reporting Period:  Indicate the time period (months and year) this report
covers.

7. Date Report Submitted:  Enter the appropriate date.
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SECTION 3 CLAUSE 
 
 
All Section 3 covered contracts shall include the following clause (referred to as the 
“Section 3 Clause”): 
 
A. The work to be performed under this contract is subject to the requirements of Section 
3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u 
(section 3).  The purpose of section 3 is to ensure that employment and other economic 
opportunities generated by HUD assistance or HUD-assisted projects covered by section 
3, shall, to the greatest extent feasible, be directed to low- and very low-income persons, 
particularly persons who are recipients of HUD assistance for housing. 
 
B. The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 
135, which implement section 3.  As evidenced by their execution of this contract, the 
parties to this contract certify that they are under no contractual or other impediment that 
would prevent them from complying with the part 135 regulations. 
 
C. The contractor agrees to send to each labor organization or representative of workers 
with which the contractor has a collective bargaining agreement or other understanding, 
if any, a notice advising the labor organization or workers' representative of the 
contractor's commitments under this section 3 clause, and will post copies of the notice in 
conspicuous places at the work site where both employees and applicants for training and 
employment positions can see the notice.  The notice shall describe the section 3 
preference, shall set forth minimum number and job titles subject to hire, availability of 
apprenticeship and training positions, the qualifications for each;  and the name and 
location of the person(s) taking applications for each of the positions;  and the anticipated 
date the work shall begin. 
 
D. The contractor agrees to include this section 3 clause in every subcontract subject to 
compliance with regulations in 24 CFR Part 135, and agrees to take appropriate action, as 
provided in an applicable provision of the subcontract or in this section 3 clause, upon a 
finding that the subcontractor is in violation of the regulations in 24 CFR Part 135.  The 
contractor will not subcontract with any subcontractor where the contractor has notice or 
knowledge that the subcontractor has been found in violation of the regulations in 24 
CFR Part 135. 
 
E. The contractor will certify that any vacant employment positions, including training 
positions, that are filled (1) after the contractor is selected by before the contract is 
executed, and (2) with persons other than those to whom the regulations of 24 CFR part 
135 require employment opportunities to be directed, were not filled to circumvent the 
contractor's obligations under 24 CFR part 135. 
 
F.  Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, 
termination of this contract for default, and debarment or suspension from future HUD 
assisted contracts. 



G.  With respect to work performed in connection with section 3 covered Indian housing 
assistance, section 7(b) of the Indian Self-Determination and Education Assistance Act 
(25 U.S.C. 450e) also applies to the work to be performed under this contract.  Section 
7(b) requires that to the greatest extent feasible (i) preference in the award of contracts 
and subcontracts shall be given to Indian organizations and Indian-owned Economic 
Enterprises.  Parties to this contract that are subject to the provisions of section 3 and 
section 7(b) agree to comply with section 3 to the maximum extent feasible, but not in 
derogation of compliance with section 7(b). 
 
 
 
 
 
 



 

ATTACHMENT	F:	CONFLICT	OF	INTEREST	/	NON‐COLLUSION	AFFIDAVIT	
 

State of         : 

          S.S. 

County of         : 

 

I,                          of  

                         

(Name of Company/Firm) 

 And that I am authorized to make this affidavit on behalf of my firm, its owner, directors and officers. I 

am the person responsible in my firm for the price(s) and the amount of the bid. 

I state:  

1. This company, corporation, firm, partnership or individual has not prepared this proposal in collusion 

with any other provider, and the contents of this proposal as to prices, terms or conditions of said 

proposal have not been communicated by the undersigned nor by any employee or agent to any other 

person in this type of business prior to the official opening of this proposal.  

2. No attempt has been made or will be made to induce any firm or person to refrain from bidding on this 

contract, or to submit a bid higher than this bid, or to submit any intentionally high or noncompetitive or 

other form of complementary bid.  

3.                    , its affiliates, subsidiaries, 

officers, directors and employees are not currently under investigation by any governmental agency and 

have not in the last four years been convicted or found liable for any act prohibited by State or Federal 

law in any jurisdiction, involving conspiracy or collusion with respect to bidding on any public contract. 

4. This company, corporation, firm, partnership or individual is fully aware that this contract is wholly or 

partially federally funded, and further, by submission of the bid or proposal that the individual or form 

certifies that there is no conflict of interest with any public official, employee, agency, commission, or 

committee with the GCLBA. 

 

I state that                    understands and 

      (Name of my Company/Firm) 



 

Acknowledges that the above representations are material and important, and will be relied on by the 

Genesee County Land Bank Authority in awarding the contract(s) for which this bid is submitted. I 

understand and my firm understands that misstatements in this affidavit is and shall be treated as 

fraudulent concealment from the Genesee County Land Bank Authority of the true facts relating to the 

submission bids for this contract. 

SIGNATURE SECTION 

___________________________________________    _______________________________________ 

  (Signature)                  (Title) 

_____________________________________________   _______________________________________ 

    (Company Name)            (Street / P. O. Box) 

_____________________________________________  _______________________________________ 

(Company Telephone Number)               (City)    (State)  (Zip) 

 

NOTARIZATION SECTION 

Subscribed and sworn to before me this _______ Day of  _____________, 20_  __ 

 

                         

Notary Public Signature         My Commission Expires: 

   

 

 

 

 

 

 

 



 

ATTACHMENT	G:	CERTIFICATION	FORM	OF	BUSINESS	ENTERPRISE		
 

Company Name: _________________________________________________ 

 

Business Enterprise Status: 

 

Check all that apply:  MBE ______        WBE______         SBE______   

 

LBE ______         DVBE______       OBE______ 

         

Ethnicity of Owner (s):   

 

Check all that apply:  White______         Black_______        Hispanic_______ 

 

Asian______         Native American_______ 

       

 

         

 

I undersigned, certify the above information to be accurate and is satisfied that the above company 

meets the requirements for self‐certification as an MBE, WBE, SBE, LBE, DVBE, and/or OBE.  

 

 

Signed this _______ day of _____________________________, _____________ 

 

 

__________________________      

Contractor Name (please print) 

 

 

__________________________ 

Contractor Signature           

 

 

 

 

(See other side for explanation) 



 

Explanation of Business Enterprise Status 

 

A Minority Business Enterprise (MBE) is a business entity which is at least 51% owned by one or more 

minorities who are citizens or lawful permanent residents of the United States and a member of a 

recognized ethnic or racial group.   

 

A Women Business Enterprise (WBE) is a business entity at least 51% owned by one or more women 

who are citizens or lawful permanent residents of the United States.  

 

An Other Business Enterprise (OBE) is any business which does not otherwise qualify as a Minority or 

Women Business Enterprise.   

 

A Small Business Enterprise (SBE) is an independently owned and operated business; with 50 or fewer 

employees and net profits of 100,000 or less. 

 

A Local Business Enterprise (LBE) is a business entity whose principal place of business is located within 

the boundaries of Genesee County.  

 

A Disabled Veteran Business Enterprise (DVBE) is a business concern certified by the administering 

agency as meeting all of the following:  1) a veteran of the military, naval, or air service of the United 

States with a service‐connected disability of at least 10 percent, and who is also a resident of California, 

2) one or more disabled veterans own 51% percent of the firm, 3) the management and control of the 

daily business operations are by one or more disabled veterans, and 4) it is a sole proprietorship 

corporation or partnership with its home office located in the United States and is not a subsidiary of a 

foreign firm. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Community Ventures 
 

Michigan employers  and the Michigan Economic Development Corporation  
 …. a unique partnership to provide jobs for structurally unemployed individuals. 

 

Advantages for Employers 
 

Employer Wage Incentive   Under Community 

Ventures’ guidelines, Michigan employers who agree to hire 
structurally unemployed people (from key target communities) 

in permanent, full‐time positions will receive a one-time 
$5,000 wage reimbursement incentive for each 
employee.  The grant is paid in monthly 
installments.   
 

Pre-Screened Talent  Community Ventures is designed 

to ensure that both employers and companies are well‐
matched. Community Ventures works with the local Michigan 
Works agencies to provide job applicants who reside in target 

areas.  In the Flint area the target areas are Flint, 
Burton, Mt. Morris, and Mt. Morris Township.  
Michigan Works will pre‐screen applicants for you to interview.    
 

Employee Retention Services   Another key 
component of our program is the availability of supportive 
services and resources to help individuals who are hired at 
your company to remain successfully employed. 

 
Streamlined Process   Our wage reimbursement 

process is streamlined to make it as easy as possible for 

employers.  We require a monthly wage verification 
form with copies of pay stubs for each employee 
and an invoice on your company’s letterhead.   
 
 

Contact 
Valerie Jemerson, Project Coordinator‐Flint 
Community Ventures  
810‐233‐5627, extension 140 
517‐488‐5101 (cell) 
jemersonv@michigan.org  

 
 

                               Michigan Economic Development Corporation 

Here’s how the wage incentive 
works for your full‐time, 
permanent employees: 

 
Community Ventures  

Monthly Wage Incentive 

  $500 x Number of 
Employees 

 

Monthly Example 
 

$10 x 160 hours 

Monthly Wages 
= $1,600  

 

$1,600 ‐ $500 = $1,100 
 

Your Monthly Wage Cost 
= $1,100 

 

*************** 
Examples of  

Annual Grant Awards 
 
Grant amount your company 
could receive based on number of 
employees who are eligible for the 
Community Ventures program. 
 
 
5 employees =         $25,000 
10 employees =       $50,000 
15 employees =       $75,000 
20 employees =     $100,000 
25 employees =     $125,000 
100 employees=    $500,000 
 

Michigan Employers 
and the MEDC 

 
…Working Together! 

ATTACHMENT	(	– 	MEDC	COMMUNITY	VENTURES



ATTACHMENT – I 

Changes to the Hardest Hit Fund Demolition Program 
for 

Demolition and Abatement Contractors 
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EXHIBIT #1 

FRAUD WASTE AND ABUSE AFFIDAVIT FORM 

  I, ___John Hancock_____, as an authorized representative of __A & J Demolition Company__ 

(the “Demolition Contractor and/or Abatement Contractor”), hereby certify that the Contractor has 

been retained by the  Genesee County Land Bank Authority  (Blight Partner) to demolish and/or abate 

certain residential structures in  __Flint__ (City or County).   I acknowledge on behalf of the Demolition 

and/or Abatement Contractor that all or a portion of that demolition and/or abatement may be 

financed by the Michigan Homeowner Assistance Nonprofit Housing Corporation (“MHA”) through its 

Help for Hardest Hit Demolition program. I certify that the Demolition and/or Abatement Contractor 

has received a copy of MHA’s policy on fraud waste and abuse.  The Demolition and/or Abatement 

Contractor will report any instances of suspected misconduct, fraud, waste, or abuse to MHA at: 

Step Forward Michigan 

ATTN: FWA Review 

P.O. Box 30632 

Lansing, MI 48909‐8132 

 
Dated:                ________ John Hancock     
              (Print name of Contractor) 
 
 
 
              By:               
                (Signature of Contractor) 
 
              Its:  Authorized Representative 

 



ATTACHMENT – I 

Changes to the Hardest Hit Fund Demolition Program 
for 

Demolition and Abatement Contractors 
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EXHIBIT #2 

 
 

MICHIGAN HOMEOWNER ASSISTANCE NONPROFIT HOUSING CORPORATION (MHA) 

MISCONDUCT, FRAUD, WASTE, AND ABUSE POLICY 

 

 

Demolition and Abatement Contractors must comply with the following Michigan State 

Housing Development Authority (MSHDA), and Michigan Homeowner Assistance Nonprofit 

Housing Corporation (MHA) misconduct, fraud, waste, and abuse policy: 

 

 

 

Misconduct, Fraud, Waste and Abuse Policy: 

 

In an effort to deter misconduct, fraud, waste and abuse, and to ensure that HHF funds are 

spent in the most responsible manner, MHA will closely monitor all transactions.  This 

includes, but is not limited to, analyzing demolition costs based on size of structure and 

reasonableness compared to other work being done in each city and other areas of the 

state.  Any and all questionable transactions will be brought to the attention of the GCLBA 

and additional justification may be requested.    Any problems identified will immediately 

be brought to the attention of MHA management, who will be provided with detailed 

information and any materials used to make the claim of misconduct, fraud, waste and 

abuse.  Further disclosure will be made as appropriate to U.S. Treasury, MSHDA’s legal 

team, Michigan’s Attorney General’s office, and other relevant law enforcement 

organizations.  Action taken may include but is not limited to criminal prosecution, 

debarment of individuals or organizations, and suspension of any future funding.  

 

 

 



ATTACHMENT	J:	DEBARMENT	CERTIFICATION		
	
BID#	_______	 	 _ 

Certification Regarding 
 

Debarment, Suspension, and Other Responsibility Matters 
 

 
 
The prospective participant certifies, to the best of its knowledge and belief, that it and its principals: 

 

 
 
(1)  Are not presently or proposed to be debarred or suspended, declared ineligible, or voluntarily 

excluded from federal, state, or local (hereinafter “public”) transactions; 

(2)  Have not within a three year period preceding this Agreement been convicted of or had a civil 

judgment rendered against them for 

(i)  Fraud or commission of a criminal offence in connection with obtaining, attempting to 
 

obtain, or performing a public transaction or contract under a public transaction, 

(ii)  Violation of federal or state antitrust laws, or 

(iii)  Embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 

statements or receiving stolen property; 

(3)  Have not within the preceding three years had a public transaction terminated for cause or default; 
 

and 
 

(4)  Are not presently indicted for or otherwise criminally or civilly charged by a public entity with 

commission of any of the offenses enumerated under the above. 

 
 

I understand that a false statement on this certification may be grounds for the rejection of this 

proposal or the termination of the award. 

 

 
 

Name and Title of Authorized Representative 
 

 
Name of Participant Agency or Firm 

 

 
 

Signature of Authorized Representative 
 

 
Date 

 
 
 
 

 I am unable to certify to the above statement. Attached is my explanation. 
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SECTION 1 – SUMMARY OF WORK 

RESIDENTIAL/COMMERCIAL ENVIRONMENTAL ABATEMENT AND DISPOSAL 
 

PART 1 PROJECT/SITE CONDITIONS 

A.  General requirements 

  The work covered by this section includes the abatement and disposal of asbestos 
and potentially environmentally hazardous material located on selected tax‐reverted 
and/or blighted residential/commercial properties owned by Genesee County and 
Land Bank or other local municipality. The purpose of the abatement and disposal is 
to properly remove asbestos and environmental hazardous materials/waste 
concerns associated with the residential/commercial properties prior to the 
structures being demolished or rehabilitated. 

B.  Responsibility 

  It shall be the responsibility of the Contractor to review the specifications; the 
conditions, and the relative difficulty thereof, which are present and that may affect 
results of the environmental abatement measures. 

  Bidders can request access to pre‐demolition surveys by emailing request to 
Genesee County Land Bank Authority (GCLBA) staff identified in the Request for 
Proposals (RFPs). Bidders will be invited to review information via Box.com.  

Change Orders will not be approved for this project.  

C.  Knowledgeable Person 

  It shall be the Contractor’s responsibility to assure that the abatement measures and 
disposal of material is supervised by individuals certified and knowledgeable on the 
State of Michigan and local regulations in such endeavors. Such persons shall comply 
with the appropriate Federal, State, and local regulations that mandate work 
practices and shall be capable of performing the work under this contract. 

D.  Supplying Necessary Items 

  The Contractor shall be responsible for supplying all labor, material, equipment, 
services, insurance, bonds and all incidentals which are necessary or required to 
perform the Work in accordance with applicable regulations and these 
specifications. 

E.  Liability 

  The Contractor shall assume full responsibility and liability for the compliance with 
all Federal, State, regional and local regulations pertaining to work practices, 
confined spaces, hauling, disposal and protection of workers, visitors to the site. This 
shall include Hazard Communication to workers and visitors of the work site (29 CFR 
1926.59). 
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  Furnish Certificates of Insurance which specifically set forth evidence of all coverage 
required of the Contractor and Sub‐Contractor(s) prior to commencement of work. 
Certificates shall be sent to the Genesee County Land Bank, 452 S. Saginaw St., 
Second Floor Flint, MI 48502. Furnish to the GCLBA copies of all endorsements that 
are subsequently issued amending coverage or limits. 

F.   Hazardous and Other Waste Disposal 

  Waste shall be defined in accordance with applicable regulations under State and 
Federal law.  

  Hazardous Waste Exemption for Household Waste 

Based on consultation with the Michigan Department of Environmental Quality, the 
Administrative Rules of Part 111, Hazardous Waste Management, of the NREPA, PA 
451, 1994 (http://www.michigan.gov/deq/0,4561,7‐135‐3312_4118_4240‐‐‐
,00.html) excluded from the definition of hazardous wastes are the following:  

R 299.9204 Exclusions. 
(2) The following wastes are not hazardous wastes for the purposes of part 
111 of the act and these rules: 

(a) Household waste, including household waste that has been collected, 
transported, stored, treated, disposed of, recovered, or reused. Household 
waste means any waste material, including garbage, trash, and sanitary 
wastes in septic tanks, that is derived from households, including single and 
multiple residences, hotels and motels, bunkhouses, ranger stations, crew 
quarters, campgrounds, picnic grounds, and day‐use recreation areas. A 
resource recovery facility that manages municipal waste shall not be deemed 
to be treating, storing, disposing of, or otherwise managing hazardous 
wastes for the purposes of regulation pursuant to these rules if the facility is 
in compliance with both of the following provisions. 

Given the above exclusion, materials that are removed from the homes as part of 
the demolition are solid waste, not hazardous waste, and must be disposed of in 
accordance with Part 115, Solid Waste Management, of the NREPA. This means that, 
at a minimum, the material must be disposed of in a type II landfill or municipal solid 
waste incinerator. These materials could also go to a Household Hazardous Waste 
facility or a licensed treatment, storage, and disposal facility.  

Regardless of the above exemption, the GCLBA has decided to divert certain waste 
from landfill disposal and therefore will identify select materials at each structure, 
which will require manifesting and transportation to a licensed treatment, storage, 
or disposal facility or other appropriate disposal location. These materials include, 
but are not limited to mercury, tires, solvents, CFCs, refrigerants, automotive 
batteries, and certain types/quantities of oils, automotive fluids, paints, pesticides, 
etc.  



(Revised 2‐7‐2018) 
ABATEMENT OF REGULATED MISCELLANEOUS MATERIALS  APPENDIX 1A ‐ 4 of 35 

The transportation of solid waste does not require any special licensing from the 
MDEQ. If the materials are left in the home when it is demolished, the demolition 
debris must be disposed of in a type II landfill as well.  

The above exemption is not applicable to commercial demolitions or residential 
demolitions where commercial operations occurred or commercial quantities of 
hazardous materials are present.  

Site Specific Pre‐Demolition Inspection/Hazardous Materials Survey 

A site specific Pre‐Demolition Inspection/Hazardous Materials Survey will be 
prepared by others. Regardless of the above exemption, the GCLBA will require 
proper manifesting treatment, disposal, or recycling of specified materials. The 
survey report will identify the site specific environmentally hazardous 
material/wastes requiring packaging, transportation, manifesting, and disposal prior 
to demolition, in accordance with these specifications. At residential structures, 
materials not defined within the survey report shall remain in the structure during 
the demolition and be disposed of in accordance with applicable regulations.  

If the Contractor identifies additional waste materials or has a question regarding 
the quantity of materials defined in the survey report, the Contractor shall contact 
the GCLBA prior to proceeding with any additional work. No payment adjustments in 
excess of the quantities identified in the hazardous materials survey shall be made 
by the GCLBA without prior written authorization. 

G. Use of Site and Other Areas 
1. Limitation on Use of Site and Other Areas: 

I. Contractor shall confine construction equipment, the storage of materials 
and equipment, and the operations of workers to the Site and other 
areas permitted by Laws and Regulations, and shall not unreasonably 
encumber the Site and other areas with construction equipment or other 
materials or equipment. Contractor shall assume full responsibility for 
any damage to any such land or area, or to the owner or occupant 
thereof, or of any adjacent land or areas resulting from the performance 
of the Work. 

II. Should any claim be made by any such owner or occupant because of the 
performance of the Work, Contractor  shall promptly settle with such 
other party by negotiation or otherwise resolve the claim by arbitration 
or other dispute resolution proceeding or at law. 

III. To the fullest extent permitted by Laws and Regulations, Contractor shall 
indemnify and hold harmless  the GCLBA, and the officers, directors, 
members,  partners, employees, agents, consultants and subcontractors 
of each and any of them from and against all claims, costs, losses, and 
damages (including but not limited to all fees and charges of, attorneys, 
and other professionals and all court or arbitration or other dispute 
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resolution costs) arising out of or relating to any claim or action, legal or 
equitable, brought by any such owner or occupant against the GCLBA, or 
any other party indemnified hereunder to the extent caused by or based 
upon Contractor's performance of the Work. 

2. Removal of Debris During Performance of the Work: During the progress of 
the Work Contractor shall keep the Site and other areas free from 
accumulations of waste materials, rubbish, and other debris. Removal and 
disposal of such waste materials, rubbish, and other debris shall conform to 
applicable Laws and Regulations. 

3. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean 
the Site and the Work and make it ready for utilization by the GCLBA and its 
Contractors and/or potential buyer or lessor. At the completion of the Work 
Contractor shall remove from the Site all tools, appliances, construction 
equipment and machinery, and surplus materials and shall restore to original 
condition all property not designated for alteration by the Contract 
Documents. 

4. Boarding of Windows and/or Doors: At the completion of the Work 
Contractors shall replace all boards to windows and doors. If decorative 
boarding is on structure, contractor shall make all efforts possible to avoid 
damaging these boards. Decorative boarding will be retrieved by community 
groups prior to demolition. 

 

PART 2 DESCRIPTION OF WORK 

The Work covered by this section includes the abatement and disposal of asbestos 
containing material and environmentally hazardous material/wastes located on 
residential/commercial properties scheduled for demolition or rehabilitation in the City 
of Flint and/or Genesee County. 

SUMMARY OF WORK                     

A.  Hazardous Materials/Waste Disposal 

1. Contractors will be authorized by the GCLBA to proceed on the removal and 
disposal of environmentally hazardous materials from specific 
residential/commercial structures.  

2. Each residential/commercial building has been surveyed and inspected for the 
presence of hazardous materials/waste including but not limited to one or more 
of: 

a. Asbestos Containing Building Materials 
b. Pesticides/Herbicides 
c. Fluorescent Light Bulbs 
d. Fluorescent Light Fixture Ballasts 
e. Mercury Switches 
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f. Fuels/Solvents/Oils 
g. Underground Storage Tanks 
h. Aboveground Storage Tanks 
i. Refrigerators/Air Conditioners/Freezers 
j. Tires 

The Contractor shall properly remove, pack, and dispose of these in accordance 
with all applicable current regulations. 

4. A site specific Pre‐Demolition Inspection/Hazardous Materials Survey will be 
prepared by others for each structure. 

5. The Pre‐Demolition Inspection/Hazardous Materials Survey will document the 
presence of each material/waste identified, the location and quantity of each 
material/waste.  

6. Contractor is to visit each site prior to submitting quotes in order to arrive at a 
clear understanding of the conditions under which the work is to be done and to 
make their own determination as to the amount of asbestos and/or hazardous 
materials to be removed from the sites. Contractor will be held responsible to 
have compared the premises with the hazardous materials survey, drawings, 
specifications, or other provided items, and to have satisfied himself as to all 
conditions affecting the execution of the work. 

7. Change Orders will not be approved for this project. When submitting pricing 
proposals Bidders must ensure prices quoted allow for the removal of additional 
materials without a change order as no changes will be accepted barring 
discovery of material whose removal requires substantial work. 

8. Following authorization to proceed, Contractor shall remove all specified 
asbestos, hazardous materials, and other materials banned from landfill disposal, 
regardless of the estimated quantities provided in the Hazardous Materials 
Survey Report. 

9. No payment adjustments in excess of the quantities identified in the hazardous 
materials survey shall be made by the GCLBA without prior written 
authorization. Deviations from the hazardous materials survey shall be 
submitted to the Demolition Program Coordinator: Genesee County Land Bank, 
452 South Saginaw Street, Flint, Michigan48502, (810) 257‐3088.  

10. A summary of hazardous materials within each structure will also be provided in 
an electronic spreadsheet. Following abatement and removal, Contractor shall 
provide to GCLBA all actual quantities on a per unit basis. Contractor shall submit 
the inventory of actual quantities removed in hardcopy and electronic format. 
Reporting formats shall be provided by the GCLBA.  

11. Contractor shall submit invoices on a per unit basis. Invoices formats shall be 
pre‐approved by the GCLBA with required supporting documentation. 
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PART 3 PRE‐WORK SUBMITTALS   

The Contractor will submit a Work Plan to the Professional to include the following: 

A. Work Plan 

1. Address Specific Schedule and sequence of work. 
2. Sampling and analysis protocols. 
3. Quality Control procedures 

 
B. Health and Safety Plan 

A written Health and Safety Plan (HASP) shall be submitted prior to the start of 
Work. The HASP must be prepared to comply with the appropriate Federal, State, 
and local regulations, which mandate work practices. This plan must be submitted in 
writing to the Project Manager prior to the start of any site work. 

PART 4 HAZARDOUS MATERIAL/WASTE COLLECTION AND DISPOSAL 

A. The Contractor is responsible for providing the appropriate packaging to transport 
the materials/wastes from each site in accordance with all applicable state and 
federal laws. 

B. Pack and properly dispose of waste identified during the environmental inspections. 
Include laboratory analysis for characterization if necessary. (55 gallon drums 
properly labeled shall be used for packing material). Documentation tracking waste 
from site to disposal is required for payment. 

C. If applicable, all materials/wastes must be segregated and packaged according to the 
applicable hazardous class (i.e., flammables, corrosives, etc.) before leaving an 
individual site. Materials may be combined (lab packed) from site to site according 
to hazard class. Certain items can be disposed of as solid waste or recycled as 
appropriate. 

D. The Contractor is responsible for preparing the proper shipping papers necessary to 
transport the materials from each individual site at the time the materials leave the 
site. 

E. If it is necessary for the Contractor to store the materials/wastes overnight to 
facilitate lab packing or disposal, the materials can only be stored in accordance with 
applicable regulations. 

F. The shipping papers will be carried at all times by the transporter when moving the 
materials/wastes on public roadways. 

G. The Contractor will conform to all necessary vehicles placarding when transporting 
materials. 

H. The Contractor will maintain a separate inventory sheet (trip log) for each property 
that hazardous materials/wastes are removed in accordance with the Michigan 
Department of Environmental Quality Operation Memo 121‐3, Revised part 121 
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Consolidated Manifest Management Procedures and in accordance with the 
Michigan Department Of Environmental Quality Hazardous Waste, Liquid Industrial 
Waste, and PCB Manifest Requirements (Rev October 22, 2007). The records must 
indicate the property address, type and quantity of materials/waste removed.  

PART 5 TECHNICAL 

A.  DESCRIPTION 

  Environmentally Hazardous Material Removal and Disposal 

1)   It shall be the responsibility of Contractor to remove and dispose of material 
identified in the pre‐demolition inspection/hazardous materials survey of 
structures as being environmentally hazardous. Contractor shall remove all 
specified asbestos, hazardous materials, and other materials banned from 
landfill disposal, regardless of the estimated quantities provided in the 
Hazardous Materials Survey Report. Adjustments shall be included in the final 
total quantity reported by the Contractor; however, no payment adjustments in 
excess of the quantities identified in the hazardous materials survey shall be 
made by the GCLBA without prior written authorization. 

B.  SUMMARY 

  This section includes the following: 

1)  Removal and disposal of potentially environmentally hazardous material. 

C.  SUBMITTALS 

1)  Upon completion of the material/waste collection and disposal the Contractor 
will provide a separate Inventory Sheet for each property that materials/wastes 
were removed. Asbestos and hazardous materials removed must be itemized for 
each structure on a per unit basis.  

The Inventory Sheet will be supported by the following paperwork (as applicable 
to the individual property). 

a. A copy of the disposal manifest and/or shipping papers used to dispose of 
materials/wastes from each disposal/recycling facility. 

b. A copy of the CFC recovery certificate signed and certified by the licensed 
CFC recovery professional. 

c. A copy of the scrap metal receipt for AST/USTs and other metals. 
d. A copy of the Scrap Tire Transportation Record (MDEQ Form EQP5128 

(12/15)) signed by the “SCRAP TIRE END USER/PROCESSOR/DISPOSER”. 

2) Landfill  records  for  record  purposes  indicating  receipt  and  acceptance  of 
asbestos materials by a landfill facility licensed to accept such wastes. 

a. Contractor shall supply GCLBA with a copy of all landfill, recycling, weight 
tickets, disposal receipts, manifests and other documentation relating to the 
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removal and disposal of asbestos and hazardous materials/specified wastes 
from the properties. 
 

b. Landfill receipts/waste manifests must be submitted to the Land Bank 
within 10 days with invoice at the completion of project. 

D.  HAZARDOUS CONDITIONS: 

1) The Contractor will be authorized to perform work at properties identified to 
contain potentially environmentally hazardous material. The contractor will be 
required to remove and dispose of such materials as directed by the GCLBA. 
With few exceptions, it is the policy and practice of the GCLBA to abate what 
can feasibly be abated despite the condition of the structure, whether or not a 
structure will ultimately be demolished as asbestos containing. Conditions 
inhibiting the abatement of identified materials must be thoroughly 
documented and explained. Exceptions may be made in the case of roofing 
materials in good condition and in cases where a composite sample of drywall 
and joint compound contain less than 1% asbestos. Contractor will remove all 
identified ACM unless otherwise directed by the Land Bank.  

2) The pre‐demolition survey will have identified potentially environmentally 
hazardous material. These items may include but not be limited to the following: 
flammables, fuels/waste oils, thinners/paints/solvents; underground storage 
tanks; pesticides; mercury switches, fluorescent light bulbs, etc. These items are 
to be removed and disposed by a licensed contractor familiar with the proper 
procedures. These materials are required to be characterized and placed with 
like materials in clearly marked 55 gallon drums or other containers and 
disposed of properly prior to any site demolition work. 

3) Contractor shall supply GCLBA with a copy of all landfill, recycling, weight tickets, 
disposal receipts, manifests and other documentation relating to the removal 
and disposal of asbestos and waste materials from the properties. 

E.  CERTIFICATION OF PROPERTY 

1) Contractor shall notify owner/owner’s representative in writing when each 
specific listed property has been mitigated of potentially environmentally 
hazardous material within 24 hours of completion of said work. 

2) Contractor shall revise Notification of Intent to Renovate/Demolish through the 
Asbestos Notification System (ANS) website and upload pictures certifying the 
completion of mitigation of asbestos and waste materials. Contractor must 
submit a 10‐day NESHAP notification for Asbestos Containing Materials (ACM). 
NO EXCEPTIONS! 

3) Contractor shall take photos documenting the removal of specified 
environmentally hazardous materials and upload to a file sharing site to be 
designated by the GCLBA. 

  F.  POLLUTION CONTROLS 
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1)  Under the authority of Section 112 of the Clean Air Act, as amended, 42 U.S. C. 
1857 (C‐7), the Administrator of the United States Environmental Protection 
Agency (EPA) promulgated National Emission Standards for Hazardous Air 
Pollutants on April 6, 1973, (38 F.R. 8820) Asbestos was designated a hazardous 
air pollutant, and standards were set for its use, and to control asbestos 
emissions. It was determined that one significant source of asbestos emissions 
was the demolition of certain buildings and structures. 

Additionally, contractors are required under authority of Section 114 (a) to 
follow EPA personnel (or other authorized regulatory personnel) to freely enter 
any of your facilities or demolition sites, to review any records, inspect any 
demolition method, and sample or observe any omissions. 

All demolition operations conducted by Contractor are to be in compliance with 
applicable provisions of Section 112 of the Act and 40 C.F.R. Section 61.22(d). 

In addition, Section 113(c)(1) of the Act (42 U.S.C. 1857 C‐8(c)(1), provides that 
any person who knowingly fails or refuses to comply with any such order shall be 
punished by a fine of not more than $25,000 per day of violation, or by 
imprisonment for not more than one year, or by both. 

Finally, Section 113(c)(2) of the Act (42 U.S.C. 1857 C‐8(c)(2), provides that any 
person who knowingly makes any false statement in any report required under 
the Act shall be punished, upon conviction, by a fine of not more than $10,000 or 
by imprisonment for not more than six months, or by both. 

2)  Use water mist, temporary enclosures, and other suitable methods to limit the 
spread of dust and dirt. Comply with governing environmental protection 
regulations. 

Do not create hazardous or objectionable conditions, such as ice, flooding, and 
pollution, when using water. 

3)  Remove and transport debris in a manner that will prevent spillage on adjacent 
surfaces and areas. 

4)  Clean adjacent buildings and improvements of dust, dirt and debris caused by 
demolition operations. Return adjacent areas to condition existing before start 
of demolition. 

5)  Contractor shall limit hours of operation to Monday through Saturday during the 
hours of 7:00 a.m. to 8:00 p.m. Special hours of operation outside the normal 
hours must be approved by the GCLBA. Contractor shall limit noise pollution at 
all times to prevent objectionable conditions. 

PART 6 SUBMITTALS 

A. In order to receive payment for completed work, all documentation must be 
submitted for each property/project individually. 
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B. Payments will not be processed without receipt of waste manifest documenting 
proper disposal of waste. 

C. Request for Payment Packet must include: 

1. Request for Final Payment 
2. Sworn Statement – Must list all subcontractors  

a. If sub‐contracting, you must provide proof that the sub‐contractor is: 
i. Appropriately licensed (including licensure to transport waste 

or haul more than 7 scrap tires, if applicable) and, 
ii. In compliance with the Michigan Workers’ Disability 

Compensation Act requirements and appropriately licensed. 
3. Waivers of Lien from yourself, as well Unconditional Waiver of Lien from  all 

subcontractors listed on Sworn Statement 
4. Certified Payroll using Genesee County Prevailing Wage 
5. Invoice on Contractor’s Letterhead 
6. Pre‐Abatement Walkthrough Form 
7. Before and After Photographs of the site (dated and labeled) uploaded to 

Box.com 
8. NESHAP Notification and MIOSHA Notification if required 
9. Air Sampling Results (for RACM) 
10. Field Report/Daily Log/ Inventory Sheet  with supporting paperwork: 

a. Abatement Summary sheet by individual project documenting per 
item identified and per item removed: 

i. Quantities quoted 
ii. Actual quantities removed 
iii. Material Destination 
iv. Associated Manifests/BOLs 
v. Associates Receipts provided by final destination 

b. A copy of the disposal manifest and/or shipping papers used to 
dispose of materials/wastes from each disposal/recycling facility. 

i. A copy of the CFC recovery certificate signed and certified by 
the licensed CFC recovery professional. 

ii. A copy of the scrap metal receipt for AST/USTs and other 
metals. 

iii. A copy of the Scrap Tire Transportation Record (MDEQ Form 
EQP5128 (12/15)) signed by the “SCRAP TIRE END 
USER/PROCESSOR/DISPOSER” 

 
END OF SECTION 

   



(Revised 2‐7‐2018) 
ABATEMENT OF REGULATED MISCELLANEOUS MATERIALS  APPENDIX 1A ‐ 12 of 35 

SECTION 2‐ ASBESTOS ABATEMENT & DISPOSAL SCOPE OF WORK 

PART 1  GENERAL 

1.01  SECTION INCLUDES 
  Removal and disposal requirements for asbestos containing materials (ACM). It is 

recommended that the contractor review and consider the recommendations reported 
in the Pre‐Demolition Inspection/Hazardous Materials Survey when performing asbestos 
abatement and general building demolition activities. With few exceptions, it is the 
policy and practice of the GCLBA to abate what can feasibly be abated despite the 
condition of the structure, whether or not a structure will ultimately be demolished as 
asbestos containing.  

Conditions inhibiting the abatement of identified materials must be thoroughly 
documented and explained. Exceptions may be made in the case of roofing materials 
in good condition and in cases where a composite sample of drywall and joint 
compound contain less than 1% asbestos. Contractor will remove all identified ACM 
unless otherwise directed by the Land Bank. 

1.02  REFERENCE STANDARDS 

The publications listed below form a part of this Section to the extent referenced. The 
publications are referenced in the text by basic designation only. 

A.  American Society for Testing and Materials (ASTM) 
1.  ASTM E 736 (1986) Cohesion/Adhesion of Sprayed Fire‐Resistive 

Materials Applied to Structural Members. 
2.  ASTM 1368 (1990) Visual Inspection of Asbestos Abatement Projects. 

B.  Code of Federal Regulations (CFR) 
1.  CFR 29 Part 1926/1910 Construction Industry Occupational Safety and 

Health Standards. 
2.  CFR 40 Part 61 National Emissions Standards for Hazardous Air Pollutants. 
3.  CFR 40 Part 260 General Regulations for Hazardous Waste Management. 
4.  CFR 40 Part 263 Standards Applicable to Transporters of Hazardous 

Waste. 
5.  CFR 40 Part 763 Asbestos. 
6.  CFR 49 CFR 171 Department of Transportation Regulations to Stipulate 

Requirements for Containers and Procedure for Shipment of Hazardous 
Waste. 

C.  National Fire Protection Association (NFPA) 
1.  NFPA 10 (1988) Portable Fire Extinguishers. 
2.  NFPA 70 B (1990) Recommended Practice for Electrical Equipment 

Maintenance. 
3.  NFPA 90A (1989) Installation of Air Conditioning and Ventilating Systems. 
4.  NFPA 101 (1988) Safety to Life from Fire in Buildings and Structures. 
5.  NFPA 90A (1989) Installation of Air Conditioning and Ventilating Systems. 
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D.  National Institute of Occupational Safety and Health (NIOSH) 
1.  NIOSH –01 Manual of analytical Methods 

E.  State of Michigan 
1.  P.A. Act 451, Michigan Natural Resources and Environmental Protection 

Act 
2.  MIOSHA Act 154 General Industry and Construction (as amended) Safety 

Standards. 

F.  United States Environmental Protection Agency (U.S. EPA) 
1.  U.S. EPA SW‐846, Test Methods for Evaluating Solid Waste. 

1.03 MEASUREMENT 
The removal and disposal of ACM will be quoted rate. Estimated quantities of ACM will 
be provided in the Pre‐Demolition Inspection/Hazardous Materials Survey. Contractor is 
responsible for verifying actual quantities and conditions prior to preparing bid. 
 

1.04 PAYMENT 
All acceptably completed work as required under this Section for the removal and disposal 
of ACM found on site will be paid as bid and authorized. No payment will be made for 
work not completed. 
 

1.05  DEFINITIONS 
A.  Friable Asbestos Containing Material 

As defined in 40 CFR Part 61, Subpart M, any material containing more than 1 
percent asbestos as determined using the method specified in 40 CFR Part 763, 
Appendix A, Subpart F, Section 1, Polarized Light Microscopy, that when dry, can 
be crumbled, pulverized, or reduced to powder by hand pressure. 

B.  Nonfriable Asbestos Containing Material 
As defined in 40 CFR Part 61, Subpart M, any material containing more than 1 
percent asbestos as determined using the method specified in 40 CFR Part 763, 
Appendix A, Subpart F, Section 1, Polarized Light Microscopy, that, when dry, 
cannot be crumbled, pulverized or reduced to powder by hand pressure. 

C.  Category I Nonfriable Asbestos Containing Material 
As defined in 40 CFR Part 61, Subpart M, asbestos‐containing packings, gaskets, 
resilient floor covering, and asphalt roofing products containing more than 1 
percent asbestos as determined using the method specified in 40 CFR Part 763, 
Appendix A, Subpart F, Section 1, Polarized Light Microscopy, that when dry, 
cannot be crumbled, pulverized, or reduced to powder by hand pressure. 

D.  Category II Nonfriable Asbestos Containing Material 
As defined in 40 CFR Part 61, Subpart M, any material, except Category I 
nonfriable ACM, containing more than 1 percent asbestos as determined using 
the methods specified in Appendix A, Subpart F, 40 CFR Part 763, Section 1, 
Polarized Light Microscopy, that when dry, cannot be crumbled, pulverized, or 
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reduced to powder by hand pressure. 

E.  Asbestos Regulated Work Area 
An area contained and controlled where asbestos containing materials (ACM) 
operations are performed and isolated by physical boundaries to prevent the 
spread of ACM and control access to authorized persons. Containment may 
consist of full containment area, single or double bulkhead containment area, 
mini‐containment area, modified containment, glove bag, or other techniques. 
An outdoor regulated work area is not isolated within a containment enclosure, 
but is otherwise secured by means of physical barriers, boundary warning tape, 
and signage, etc., to control access by unauthorized persons. 

F.  Time‐Weighted Average 
The Time Weighted Average (TWA) is an average of airborne concentration of 
fibers (longer than 5 micrometers) per cubic centimeter of air based on an 8‐
hour exposure duration, which represents the employee’s 8‐hour workday as 
defined in Appendix A of 29 CFR Part 1926, Section 1926.1101. 

G.  Amended Water 
Water containing a wetting agent or surfactant with a surface tension of at least 
29 dynes per square centimeter when tested in accordance with ASTM D 1331. 

H.  Adequately Wet 
As defined in 40 CFR Part 61, Subpart M, sufficiently mix or penetrate with liquid 
to prevent the release of particulates from the source material. Continue wetting 
asbestos‐containing material (ACM) if visible emissions are encountered during 
abatement activities. When uncertainties arise, continue wetting material until 
uncertainties diminish. 

I.  Competent Person 
As defined in 29 CFR Part 1926, should be experienced in administering and 
supervising asbestos abatement projects. A competent person should be familiar 
with safe and reasonable work practices, abatement methods, protective 
measures for personnel, inspection of asbestos abatement work areas, 
evaluating the adequacy of containment barriers, placement and operation of 
local exhaust systems, waste containment and disposal procedures, 
decontamination units, and site health and safety health requirements. The 
designated “competent person” will be responsible for compliance with 
applicable local Sate, and Federal requirements and for enforcing the site‐
specific Health and Safety Plan (HASP). 

1.07  SUBMITTALS 

A.  Work Plan 
Before proceeding with any removal and disposal work, submit an address 
specific work plan that includes the procedures proposed for the 
accomplishment of all specified activities. Indicate all materials to be removed 
and any materials that contractor intends to remain. The procedures shall 
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provide for safe conduct of the work, careful removal and disposition of 
asbestos‐containing materials, and property protection. The procedures shall 
provide a detailed description of the methods and equipment to be used for 
each operation, and the sequence of operations. The work plan shall be based 
on work experience, and the guidance provided in this specification. 

B.  Health and Safety Plan 
Submit a Health and Safety Plan (HASP) before beginning removal or disposal 
activities. Include in the HASP required personal protective equipment, 
respiratory protection, asbestos regulated work area controls, and hazard 
communication program. Refer to Section 00100 for other HASP requirements. 

C.  Qualifications 
Submit adequate information to conclude the qualifications of the Contractor, 
on‐site supervisors, workers, all subcontractors, and the independent testing 
laboratory performing asbestos abatement activities are properly trained in 
safety procedures associated with handling asbestos‐containing materials. 
Specify the staff organization to include subcontractors used for this project. 
Include qualifications and certifications of the designated “competent person.” 

D.  Air Sampling Results 
Conduct fiber counting for air quality during each sampling event. Provide results 
within 24 hours of completion of each sampling event. Notify the GCLBA 
immediately if any airborne levels of asbestos fibers are encountered above 
levels established in the HASP. Provide a table including sampling results within 
10 working days of the date of collection. Provide a signature of the authorized 
representative of testing laboratory. 

G.  Manifests 
Submit waste documentation for all shipments removed from the property. 
Waste disposal manifests will be signed by the GCLBA‐appointed representative. 

1.08  REGULATORY REQUIREMENTS 

A.  Permits 
Obtain all necessary permits and licenses for asbestos abatement activities. 
Provide all required pre‐abatement notifications. Notify the State of Michigan, 
Michigan Department of Energy, Labor & Economic Growth, local agencies, and 
the GCLBA in writing at least 10 calendar days before beginning abatement 
activities. Where applicable, notify the Michigan Department of Environmental 
Quality in writing at least 10 business days before beginning abatement 
activities. Conduct all abatement activities in accordance with 40 CFR Part 61, 
Subpart M, state and local requirements to include the mandatory “Notification 
of Intent to Renovate/Demolish” form and other required notification 
documents. 
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B.  Health and Safety Compliance 
Comply with all applicable laws, ordinances, rules, regulations, whether stated or 
omitted from bidding documents. While conducting all handling, storing, 
transporting, and disposing activities for asbestos waste materials, comply with 
the applicable requirements of 29 CFR Part 1910, 29 CFR Part 1926, 40 CFR Part 
61, Subpart A, and 40 CFR Part 61, Subpart M, NFPA 10, NFPA 70, NFPA 90A, 
NFPA 101. In case of a discrepancy between the requirements of this 
specification, applicable laws, rules, criteria, ordinances, regulations, and 
referenced documents vary, the most stringent requirement as determined by 
the GCLBA or GCLBA’s Representative shall apply. 

1.  Air Monitoring 

a.  Conduct personal air sampling as defined by the previously noted 
regulations. Monitoring for of airborne asbestos fibers and lead 
dusts. Adhere to all permit and regulatory requirements for air 
quality. 

2.  Respiratory Protection Program 

a.  Establish and implement a respiratory protection program in 
accordance with 29 CFR 1926, Section 1926.1101,29 CFR Part 
1910, Section 1910.134. Include medical monitoring, employee 
training, procedures for respirator use, respirator fit‐testing, 
routine inspection, and storage. Select and use respirators in 
accordance with manufacturers’ recommendations, Mine Safety 
and Health Administration, and the National Institute for 
Occupational Safety and Health requirements for use in 
environments containing airborne asbestos fibers. 

3.  Training 

a.  All employees working directly with asbestos‐containing material 
and wastes must have successfully completed a course of 
asbestos training as specified by United States Environmental 
Protection Agency (EPA) requirements at 40 CFR Part 763, Subpart 
E, Appendix C, within 1 year prior to conducting asbestos 
abatement activities. Each worker must successfully complete the 
“Worker” course, and on‐site supervisors and technical support 
personnel must successfully complete the 
“Contractor/Supervisor” course. 

4.  Medical Monitoring 

a.  Conduct medical monitoring requirements as described in 29 CFR 
Part 1926, Section 1926.1101 and the requirements of the 
Contractor’s Health and Safety Plan found. 
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5.  Personal Protective Equipment 

a.  Provide personnel working in asbestos environments with whole 
body protection as specified in Section 01110, Health, Safety, and 
Emergency Response. Single‐use coveralls shall be disposed as 
asbestos‐contaminated waste upon exiting from the asbestos 
regulated work area. 

1.09 PROJECT CONDITIONS 

Site summaries and Pre‐Demolition Inspection/Hazardous Materials Survey will be 
provided to Contractor at the time Contractor is authorized to proceed with abatement 
and disposal.  

PART 2 PRODUCTS 

2.01  MATERIALS 

A.  Wetting Agent 

1.  Amended Water 

a.  Comply with ASTM D 1331. 

2.  Removal Encapsulant 

a.  Provide a removal or penetrating encapsulant when conducting 
asbestos abatement activities that require a longer removal time 
or are subject to rapid evaporation of amended water. The 
removal encapsulant shall be capable of wetting the ACM and 
retarding fiber release during disturbance of the ACM equal to or 
greater than provided by amended water. 

B.  Strippable Coating 
  Provide additional incidental items necessary to complete specified activities. 

C.  Prefabricated Decontamination Unit(s) 
  Provide additional incidental items necessary to complete specified activities. 

D.  Chemical encapsulant 
  Provide additional incidental items necessary to complete specified activities. 

E.  Chemical encasement materials 
  Provide additional incidental items necessary to complete specified activities. 

F.  Material Safety Data Sheets (for all chemicals proposed) 
  Provide additional incidental items necessary to complete specified activities. 

G.  Sheet Plastic 
  Provide sheet plastic as specified herein and in the largest size necessary to 

minimize seams. Comply with ASTM D 4397 and NFPA 701. 

H.  Other items 
  Provide additional incidental items necessary to complete specified activities. 
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2.02  EQUIPMENT 

A. High efficiency filtered local exhaust equipment 

B. Vacuum equipment 

C. Pressure differential monitor 

D. Air monitoring equipment 
  Provide appropriate air monitoring equipment to evaluate concentrations of 

airborne asbestos fibers and comply with applicable regulations. 

E.  Respirators 
  Provide respirators as specified in Part 1.08.B.2 of this Section 

F.  Glove Bag 
  Provide glove bags that comply with 29 CFR Part 1926. 

G.  Duct Tape 
  Provide industrial grade duct tape in 2 inch and 3 inch widths, suitable for 

bonding sheet plastic and disposal containers specified herein. 

H.  Leak‐Tight Containers 
  Provide leak‐tight disposal containers and bags for asbestos‐containing materials 

and generated wastes as specified herein. All disposal containers shall be either 
pre‐labeled or affixed with OSHA warning label, as specified in 29 CFR Part 1926. 

2.03  SOURCE QUALITY CONTROL 

Encapsulants shall conform to USEPA requirements, shall contain no toxic or hazardous 
substances or solvent, and shall meet the following requirements: 

A.  Requirements and Corresponding Test Standards for All Encapsulants 
  Requirement    Test Standard 

  Flame Spread – 25, Smoke Emission – 50  ASTM E 84 

  Combustion Toxicity    University of Pittsburg Protocol 

  Zero Mortality    University of Pittsburg Protocol 

Life Expectancy – 20 years       ASTM C 732 (Accelerated Aging Test) 
Permeability – Minimum 0.4 perms     ASTM E 96 

B.  Additional Requirements and Corresponding Test Standards for Bridging 
Encapsulant 

  Requirement  Test Standard 
  Cohesion/Adhesion Test – 50 pounds of force/foot  ASTM E 736 

Fire Resistant          ASTM E 119 
Impact Resistance – Minimum 43 in/lb  ASTM D 2794‐ (Gardner Impact Test) 
Flexibility – no rupture or cracking   ASTM D 522‐ (Mandrel Bend Test) 
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C.  Additional Requirements and Corresponding Test Standards for Penetrating 
Encapsulant 

  Requirement  Test Standard 
Cohesion/Adhesion Test – 50 pounds of force/foot  ASTM E 736 
Fire Resistant          ASTM E 119 
Impact Resistance – Minimum 43 in/lb    ASTM D 2794‐ (Gardner Impact Test) 
Flexibility – no rupture or cracking       ASTM D 522 (Mandrel Bend Test) 

D.  Additional Requirements and Corresponding Test Standards for Bridging 
Encapsulant 
Requirement          Test Standard 
Cohesion/Adhesion Test – 50 pounds of force/foot  ASTM E 736 
Fire Resistant           ASTM E 119 
Impact Resistance – Minimum 43 in/lb    ASTM D 2794 (Gardner Impact Test) 
Flexibility – no rupture or cracking      ASTM D 522 (Mandrel Bend Test) 

E.  Additional Requirement and Corresponding Test Standards for Lock‐Down 
Encapsulant 

  Requirement  Test Standard 
Fire Resistant          ASTM E 119 
Bond Strength          ASTM E 736 

PART 3 EXECUTION 

3.01  GENERAL 
Remove and dispose asbestos‐containing material to a licensed recycle facility. Obtain 
all required permits and approval documents. Provide approved containers, vehicles, 
equipment, labor, signs, placards, labels, manifests, and other documents necessary for 
accomplishing the work including materials necessary for spill cleanup from removal 
operations. Coordinate any additional sampling that may be necessary with GCLBA. 

A.  Safety Guidelines 
  Personnel working inside and in the general vicinity of the cleanup area shall be 

trained and made thoroughly familiar with the safety precautions, procedures, 
and equipment required for controlling the potential hazards associated with 
this work. Personnel shall use proper protection and safety equipment during 
work in and around the asbestos regulated work area. 

B.  Controls 
  Areas where asbestos abatement activities are conducted should be adequately 

secured as specified herein. 

  Perform work in accordance with the requirements and specifications and take 
direction only from the GCLBA for this contract. Any other party that proposes to 
give direction to the contractor shall be immediately referred to the GCLBA. 

C.  Routine Cleaning 
1.  Package all loose asbestos‐containing materials and debris and remove from 

the work area to the load‐out area. 
2.  Vacuum work areas with HEPA vacuum or other high volume HEPA‐filtered 
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transfer equipment. 
3.  Inspect and maintain polyethylene and PVC in work and high traffic areas. 
4.  If air sample results exceed prescribed level, wipe clean containment and 

decontamination areas. 
3.02  ABATEMENT PROCEDURES 

A.  Methods 
  Determine and implement the most efficient asbestos abatement method in 

conformance with this specification and applicable regulations. Employ proper 
handling procedures in accordance with 29 CFR Part 1926 and 40 CFR Part 61, 
Subpart M, and the requirements specified herein. Abatement techniques and 
items identified shall be detailed in the Work Plan including but not limited to 
details of construction materials, equipment, and handling procedures, and 
necessary safety precautions. 

B.  Revised Quantities 
  Before the Asbestos containing materials and/or contaminated debris has been 

removed, verify the previously submitted quantity estimates of other asbestos‐
containing materials and notify the GCLBA of any changes in the quantities. No 
payment adjustments in excess of the quantities identified in the hazardous 
materials survey shall be made by the GCLBA without prior written 
authorization. 

  C.  Air Monitoring  
  Perform sampling and analysis for airborne concentration of asbestos fibers in 

accordance with 29 CFR Part 1926 Section 1926.1101, the air monitoring plan, 
and as specified herein. Collect personal air monitoring samples to represent the 
work activities for each shift, or a minimum of two, whichever is greater. Results 
of the personal samples shall be posted at the job site and made available to the 
GCLBA as specified herein. The Contractor shall maintain a fiber concentration 
inside enclosed containment regulated work area equal to or less than 0.1 f/cc 
expressed as an 8 hour, TWA during asbestos abatement. If fiber concentration 
rises above 0.1 f/cc, the Contractor will examine work procedures to determine 
the cause and work to implement corrective actions. 

  Workers shall not be exposed to an airborne fiber concentration in excess of 1.0 
f/cc, as average over a sampling period of 30 minutes. If either an environmental 
concentration of 1.0 f/cc expressed as an 8‐hour TWA or a personal excursion 
concentration of ‐1.0 f/cc expressed as a 30‐minute sample occur inside the 
enclosed work area, stop work immediately, notify the GCLBA, and implement 
additional engineering controls and work practice controls to reduce airborne 
fiber levels below prescribed limits in the work area.  

Conduct personal sampling required by 29 CFR Part 1926 Section 1926.1101, in 
accordance with the NIOSH Method 7400, Phase Contract Microscopy (PCM).  

  Per regulation, environmental and perimeter air monitoring outside of regulated 
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containment areas shall not exceed clearance levels contained in 40 CFR part 
763, subpart E, which is 0.01 f/cc or no more than background levels 
representing the same area before the asbestos work began.  

  For final clearance samples, the Contractor will conduct sampling at a sufficient 
velocity and time to collect a sample volume necessary to establish the limit of 
detection of the method used at 0.01 f/cc or background levels, whichever is 
higher. Background, environmental, quality assurance and final air clearance 
samples will be collected and analyzed according to NIOSH Method 7400 
methodology.  

1.  Routine Air Sampling  
    Provide personal sampling as indicated in 29 CFR Part 1926 Section 

1926.1101, state and local requirements, and in accordance with the air 
monitoring plan. Conduct air sampling at least once during every shift, 
close to the work in the containment area, outside the clean room 
entrance to the containment area, inside the clean room, outside the 
load‐out unit exit, and at the exhaust discharge point of the local exhaust 
system. 

2.  Sampling After Final Clean‐Up (Clearance Sampling) 
    Prior to conducting final air clearance monitoring, conduct a final visual 

inspection with the Engineer. Final clearance air monitoring shall not 
begin until acceptance of this final cleaning by the Engineer. Comply with 
the sampling and analytical methods provided in NIOSH‐01 Method 7400 
(PCM) with optional confirmation of results by NIOSH‐01 Method 7402 
(TEM). 

3.  Failure to Meet Air Quality Requirements 
    If clearance sampling results fail to meet the final clean‐up requirements, 

reclean, resample, and reanalyze until final clean‐up requirements are 
met. Costs associated with additional samples, cleaning, and inspections 
will be paid by the Contractor. 

D.  Additional Bulk Asbestos Sampling 
  Bulk asbestos sampling and polarized light microscopy analysis (PLM) has been 

conducted for various materials located throughout the site. During debris 
removal, previously unidentified potential asbestos‐containing material may be 
encountered, requiring bulk sampling and analysis. Additional bulk sample 
analyses as required under this Section shall be paid by the Contractor. Perform 
bulk sampling as required or as specified by the GCLBA. Employ a laboratory for 
testing and analysis, which routinely provides analytical services acceptable to 
Michigan Department of Environmental Quality and EPA. 
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E.  Asbestos Abatement 
  Collect and place in sealed, leak‐tight containers all asbestos waste, scrap, 

debris, bags, containers, equipment, and asbestos contaminated personal 
protective equipment. Use 6‐mil, double wrapped polyethylene sheets, sealed 
fiberboard boxes, or other approved containers. Waste within the containers 
must be wetted in case the container is damaged. Affix a warning label and a 
Department of Transportation (DOT) label on each bag. Dispose waste material 
at an approved, licensed asbestos landfill. For temporary storage, keep sealed 
impermeable containers in asbestos waste load‐out unit or in a 
storage/transportation conveyance (dumpsters or roll‐off boxes) in a manner as 
acceptable by the GCLBA. Procedure for hauling and disposal asbestos‐
containing material shall comply with 40 CFR Part 61, Subpart M, state, regional, 
and local standards and specifications. 

F.  Waste Records 
  Provide final completed copies of the Waste Shipment Record for shipments of 

all waste material as specified in 40 CFR Part 61, Subpart M, and other required 
state waste manifest shipment records within 10 days of project completion. 

G.  Final Cleaning 
  Abate asbestos by collecting, packing, and storing all gross contamination in 

accordance with all references and specifications. Once cleaning has been 
completed, conduct a visual pre‐inspection of the cleaned area. A final air 
monitoring event will be performed to verify adequacy of clean‐up. Re‐cleaning 
and follow‐up inspections shall be at the Contractor’s expense. Upon completion 
of the final cleaning, conduct a final visual inspection of the cleaned area. 
Document the results. If the GCLBA or GCLBA’s Representative determines that 
the abatement area does not meet final cleaning requirements, re‐clean as 
necessary and conduct additional follow‐up inspection with the GCLBA. 

H.  Lock Down Encapsulant 
  In areas where friable ACM was removed, after clean‐up of gross contamination, 

and final visual inspection, but before removing plastic barriers, apply a post 
removal (lockdown) encapsulant to floor, walls, ceilings, and other surfaces in 
the removal area. When work was limited to glove bags only apply encapsulate 
to item within glove bag.  

END OF SECTION 
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SECTION 3 – PCB CONTAINING EQUIPMENT REMOVAL 

PART 1  GENERAL 

1.01  SECTION INCLUDES 

A.  Removal and disposal requirements for PCB ballasts. PCB containing light ballasts 
and other electrical equipment may be present at the subject property.  

1.02  REFERENCE STANDARDS 

The publications listed below form a part of this Section to the extent referenced. The 
publications are referenced in the text by basic designation only. 

A.  American Petroleum Institute (API) 
1.   APR Rp 2003, Protection Against Ignitions Arising out of Static, Lightning and 

Stray Currents. 
2.   API Publ 2015, Safe Entry and Cleaning Petroleum Storage Tanks. 
3.  API Publ 2217, Guidelines for Confined space Work in the Petroleum 

Industry. 
4.  API Publ 2219, Safe Operation of Vacuum Trucks in Petroleum Service. 

B.  Code of Federal Regulations (CFR) 
1.  CFR 29 CFR 1910.146 OSHA ‐ Permit Required Confined Spaces. 
2.  CFR 29 CFR 1926/1910 Construction Industry Occupational Safety and Health 

Standards. 
3.  CFR 40 CFR 260 General Regulations for Hazardous Waste Management. 
4.  CFR 40 CFR Part 261 Identification and Listing of Hazardous Waste. 
5.  CFR 40 CFR Part 262 Standards Applicable to Generators of Hazardous Waste. 
6.  CFR 40 CFR Part 263 Standards Applicable to Transporters of Hazardous 

Waste. 
7.  CFR 40 CFR Part 264 Standards for Owners and Operators of Hazardous 

Waste Treatment, Storage, and Disposal Facilities. 
8.  CFR 40 CFR Part 265 Interim Status Standards for Owners and Operators of 

Hazardous Waste Treatment, Storage, and Disposal Facilities. 
9.  CFR 49 CFR 171 Department of Transportation Regulations to Stipulate 

Requirements for Containers and Procedure for Shipment of Hazardous 
Waste. 

10. CFR 40 CFR Part 761 Polychlorinated Biphenyls (PCB) Manufacturing, 
Processing, Distribution in Commerce, and Use Prohibitions. 

C.  National Fire Protection Association (NFPA) 
1.  NFPA 30 (1990) Flammable and Combustible Liquids Code. 
2.  NFPA 70 B (1990) Recommended Practice for Electrical Equipment 

Maintenance. 
3.  NFPA 325M (1991) Fire Hazard Properties of Flammable Liquids, Gases, and 

Volatile Solids. 
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4.  NFPA 327 (1987) Standard Procedures for Cleaning or Safeguarding Small 
Tanks and Containers. 

D.  National Institute of Occupational Safety and Health (NIOSH) 
1.  NIOSH 80‐106 Criteria for a Recommended Standard for Working in Confined 

Spaces. 

E.  State of Michigan 
1.  P.A. Act 451, Michigan Natural Resources and Environmental Protection Act 
2.  MIOSHA Act 154 General Industry and Construction (as amended) Safety 

Standards. 

F.  United States Environmental Protection Agency (U.S. EPA) 
1.  U.S. EPA SW‐846, Test Methods for Evaluating Solid Waste. 

1.03  MEASUREMENT 

A.  Removal and Disposal of PCB‐containing Light Ballasts and Equipment 
The removal and disposal of containerized PCB‐containing light ballasts will be a 
unit rate pay item. Estimated quantities of PCB‐containing Light Ballasts and 
Equipment are included the Pre‐Demolition Inspection/Hazardous Materials 
Survey. 

1.04  PAYMENT 

A.  Removal and Disposal of PCB‐containing Light Ballasts  
All acceptably completed work as required under this Section for the removal 
and disposal of containerized PCB‐containing light ballasts found on site will be 
paid as the lump sum cost as bid. 

1.05  SUBMITTALS 

A.  Work Plan 
Before proceeding with any removal and disposal work, submit a work plan that 
includes the procedures proposed for the accomplishment of the removal and 
disposal work. The procedures shall provide for safe conduct of the work; careful 
removal and disposition of solid materials and liquid wastes; and property 
protection. The procedures shall provide a detailed description of the methods 
and equipment to be used for each operation, and the sequence of operations. 
The work plan shall be based on work experience, and the guidance provided in 
this specification. 

B.  Health and Safety Plan 
Before proceeding with any removal and disposal work, submit a site‐specific 
health and safety plan (HASP) that includes the necessary precautions and safety 
procedures proposed for the accomplishment of the removal and disposal work. 
Include detailed information regarding temporary controls, including lock‐
out/tag‐out procedures, and hazardous material handling. The HASP shall be 
based on applicable regulations, work experience, and the guidance provided in 
this specification. 
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C.  Copies of all analyses performed for disposal. 

D.  Copies of all waste analyses or waste profile sheets. 

E.  Copies of all certifications of final disposal signed by the responsible disposal 
facility official. 

F.  Information on who sampled, analyzed, transported, and accepted all wastes 
encountered. 

G.  Information describing the sample method, rationale, results, and chain‐of‐
custody documentation for all testing. 

F.  Copies of all disposal manifests, bills of lading, load tickets, and other 
transportation documentation. 

G.  Notice of Acceptance 
  After removing and disposing drums and small containers from the project site, 

submit the name and location of the properly licensed disposal facility and a 
copy of the written agreement from the disposal facility agreeing to accept 
contaminated materials for disposal. This documentation shall include manifests 
with quantities. The documentation is due 10 days after removal from the site. 

H.  Disposal Documents 
  Provide copies of all licenses, certificates, permits, agreements, manifests, chain 

of custody records, weigh tickets, meter recordings, delivery tickets, and receipts 
required or issued for material disposal. Provide a list of the equipment used, the 
methods used, and the disposal areas and facilities used for disposing ballasts. 
Provide a copy of the results of tests performed to comply with the 
requirements of each disposal facility. 

I.  Manifests 
  Submit a copy of the official manifest for each shipment of contaminated 

materials including, but not limited to, ballast contents and ballast carcasses 
evidencing delivery of the material to the approved licensed disposal facility. All 
manifests shall be in accordance with the requirements of 40 CFR, Part 262, 40 
CFR, Part 761, Section 23 and State and local regulations. Manifests shall be 
signed by the GCLBA or authorized official. 

1.07  REGULATORY REQUIREMENTS 

A.  Statutes and Regulations 
  PCB‐containing liquid removal, transportation, and disposal work shall be carried 

out in accordance with 29 CFR, Part 1910 and 1926, State of Michigan Act 64, Act 
641, Act 307 and Act 136 wherever applicable. Hazardous material shall be 
transported in accordance with 40 CFR Part 263 to disposal facilities that operate 
in accordance with 40 CFR Part 264 and 40 CFR Part 265. Obtain all licenses, 
permits, certifications, receipts, etc., as required by such laws, regulations, 
codes, and ordinances. 
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B.  General 
  All health and safety regulations relating to the removal, transportation, and 

disposal of ballasts available in 29 CFR, Parts 1926 and 1910 shall be complied 
with at all times. All pertinent regulations such as 29 CFR Parts 1910 and 1926 
and 40 CFR 260, 261, 262, 263, 264, 761 and applicable state and local 
regulations shall be followed for storing, containing, and handling drums and 
small containers and for maintaining equipment for handling materials. 

C.  Protection of Employees and Visitors 
  Address the work in a manner such that its employees and site visitors will not 

be subjected to hazardous and unsafe conditions. Comply with all safety 
precautions, as required by 29 CFR Parts 1926 and 1910 and NFPA 329. Conduct 
and document the appropriate level of electrical lock‐out/tag‐out procedures. 

D.  Toxicity Considerations 
  Exercise care to minimize exposure to PCB‐containing material and petroleum 

compounds when present during the handling of PCB‐containing materials. 

E.  Flammability and Combustibility Considerations 
  Flammable and combustible vapors are likely to accumulate in work areas. 

Exercise caution by observing the following precautions: (a) eliminate all 
potential sources of ignition within the area; (b) present the discharge of static 
electricity during venting of flammable and combustible vapors; and (c) prevent 
the accumulation of vapors at ground level. Refer to API Publication 2015, 2015A 
and Recommended Practice 2003 for precautionary measures to follow during 
vapor evacuation activities. All open flame and spark‐producing equipment is to 
be shut down and all electrical equipment must be explosion proof in 
compliance with NFPA 70B Class I, Division I, Group D or otherwise approved for 
use in potentially explosive atmospheres. 

PART 2  PRODUCTS 

2.01  GENERAL 
Provide incidental equipment and materials necessary to complete specified activities, 
including, but not limited to, provision of drums for PCB‐containing ballasts, and any 
scaffolding, cranes, or lifting equipment necessary to reach the areas for removal. 

PART 3  EXECUTION 

3.01 GENERAL 
Disconnect or have disconnected power from ballasts and equipment being removed. 
Remove and containerize all PCB‐containing light ballasts and equipment and dispose of 
properly. Obtain all required permits and approval documents. Provide approved 
containers, vehicles, equipment, labor, signs, placards, labels, manifests, and other 
documents necessary for accomplishing the work including materials necessary for spill 
cleanup for material from removal operations. Coordinate and pay for any additional 
sampling that may be necessary. Removal all PCB containing equipment discovered 



(Revised 2‐7‐2018) 
ABATEMENT OF REGULATED MISCELLANEOUS MATERIALS  APPENDIX 1A ‐ 27 of 35 

during abatement activities. No payment adjustments in excess of the quantities 
identified in the hazardous materials survey shall be made by the GCLBA without prior 
written authorization. 

A.  Safety Guidelines 
  Personnel working inside and in the general vicinity of the cleanup area shall be 

trained and made thoroughly familiar with the safety precautions, procedures, 
and equipment required for controlling the potential hazards associated with 
this work. Personnel shall use proper protection and safety equipment during 
work in and around the ballast, as specified in API Publication 2217, AP RP 1604, 
and in the site‐specific health and safety plans. Proper guidelines regarding 
safety precautions shall be required for handling all other items. 

B.  Control of the Work 
  Perform work in accordance with the requirements and specifications and take 

direction only from the Engineer or On‐site Representative for this contract. Any 
other party that proposes to give direction to the contractor shall be 
immediately referred to Engineer or On‐Site Representative. Perform control 
measures as specified in Section 01570. 

3.02  CONTENTS VERIFICATION 

A.  Sampling and Analytical Testing 
  A Pre‐Demolition Inspection/Hazardous Materials Survey will be provided for 

each structure. In general, the survey activities include an identification of the 
general location and quantity of mechanical and/or electrical equipment that 
may contain PCBs. 

  Any additional testing necessary is the responsibility of the Contractor. If 
necessary, the Contractor shall collect samples to the extent required by the 
approved off‐site disposal facility receiving the material. All analytical testing as 
required under this section shall be paid for by the Contractor and is incidental 
to the Contract. Meet all regulatory requirements, including chain‐of‐custody 
documentation. Provide testing results to the GCLBA.  

3.03  EXAMINATION 
Selected contractors will be authorized to proceed on the removal and disposal of 
environmentally hazardous materials from specific residential/commercial structures. A 
site specific hazardous material survey will be prepared by others for each structure and 
will be provided to the contractor at the time of authorization. The Contractor is 
encouraged to inspect the site of the proposed work, at the time of authorization to 
proceed on the removal and disposal of environmentally hazardous materials from 
specific residential/commercial structures. Prior to proceeding on the authorized work 
Contractor may visit each of the listed sites to arrive at a clear understanding of the 
conditions under which the work is to be done and to make their own determination as 
to the amount of hazardous materials to be removed from the sites. Contractor will be 
held responsible to have compared the premises with the hazardous materials survey, 
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drawings, specifications, or other provided items, and to have satisfied himself as to all 
conditions affecting the execution of the work. No payment adjustments in excess of the 
quantities identified in the hazardous materials survey shall be made by the GCLBA 
without prior written authorization. 

3.05  DISPOSAL REQUIREMENTS 

A.  General 
  Materials requiring disposal shall become the property of the Contractor. 

Dispose light ballasts at a facility licensed to receive, clean, recycle, and dispose 
PCB‐containing electrical equipment. Dispose all wastes in accordance with all 
local, State, and Federal solid and liquid waste laws and regulations, including 
those for hazardous waste, when applicable, as well as the Resource 
Conservation and Recovery Act (RCRA), and conditions specified herein. These 
services shall include all necessary personnel, labor, transportation, packaging, 
manifesting, or completing waste profile sheets, equipment, and reports. 
Provide all disposal and recycle information to the GCLBA. 

B.  Records 
  Maintain disposal and recycle records for all waste determinations, including: (1) 

appropriate results of analyses performed, (2) sample locations, (3) substances 
detected, (4) time of collection, and (5) other pertinent data as required by 40 
CFR Part 280, Section 74 and 40 CFR Part 262 Subpart D. Record and make 
available information regarding method of transportation, method of treatment, 
method of disposal, quantities of waste, the names and addresses of each 
transporter, and the disposal or reclamation facility. Prepare and maintain copies 
and originals of disposal manifests, waste analyses or waste profile sheets, and 
certifications of final treatment/disposal signed by the responsible disposal 
facility official. Following contract completion, the records shall become the 
property of the GCLBA.  

C.  Hazardous/Special Waste Manifests 
  U.S. EPA waste generator's identification number for the site may be required 

due to the nature of the materials to be disposed. Work with the generator to 
obtain this or other generator identification numbers. For hazardous and non‐
hazardous contaminated liquid waste, utilize a State of Michigan approved 
manifest system in conformance with the requirements identified in 40 CFR Part 
262, 40 CFR Part 263 and 40 CFR Part 761. 

  The manifests shall comply with all of the provisions of the transportation and 
disposal regulations. Prepare manifests for each load and obtain the appropriate 
identification numbers and signatures. The designated representative of the 
GCLB A will sign all hazardous and non‐hazardous waste manifests. 

  Before waste transportation, all of the established pre‐transport requirements 
shall be met. The wastes shall be transported by a certified waste hauler (i.e., the 
hauler must have an appropriate State waste identification number) in approved 
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containers. All transporters must sign the appropriate portions of the manifest 
and must comply with all of the provisions established in the applicable 
regulations. Hazardous waste manifests must be signed by the generator. 

  Provide the GCLBA with manifests, certificates, and other such evidence as may 
be required by local, State, and Federal regulations, to demonstrate that waste 
materials of all types were properly transported to, received at, and disposed at 
approved disposal facilities. After delivery of the load, provide a copy of the 
manifest to the GCLBA. 

D.  Documentation of Treatment and Disposal 
  Dispose hazardous wastes at an approved treatment, storage, or disposal facility. 

The disposal facility will maintain U.S. EPA or appropriate State permits and 
waste treatment identification numbers and will comply with all of the 
provisions of the disposal regulations. Documentation of acceptance of special 
waste by a facility legally permitted to treat or dispose those materials shall be 
furnished to the GCLBA following the delivery of those materials to the facility. 

3.06  SPILLS 

A.  Spill Responsibility 
  The Contractor is responsible for cleaning up all the leaks and spills from 

decommissioning operations, drums, or other containers that occur because of 
the Contractor's negligence. Immediate containment actions shall be taken as 
necessary to minimize the effect to natural surroundings. Notify the GCLBA and 
appropriate governmental authorities of the incident. Cleanup shall be in 
accordance with applicable local, State, and Federal laws and regulations at no 
additional cost to the GCLBA.  

END OF SECTION 
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SECTION 4 – RECYCLING OF CFCs 

PART 1 GENERAL 

1.1  GENERAL 

A.   Contractor shall furnish all labor, material, equipment and incidentals required 
to remove, handle, transport and recycle residual refrigerants (assumed to be 
CFCs) contained in air conditioning units, refrigerators, drinking fountains, or 
other similar devices. 

B.   Contractor shall submit to the GCLBA a copy of the applicable Contractor license 
for CFC removal and handling. 

C.   Upon removal of CFCs from each unit, Contractor shall label each unit to indicate 
the refrigerant has been recovered. 

D.   Contractor shall provide record documents in accordance with 40 CFR 82 
verifying the removal procedures and amounts recovered. 

PART 2 PRODUCTS 

2.1  CONTAINERS AND LABELS 

A.   Cylinders for CFC removal, storage, and transportation shall be provided to the 
Contractor by a licensed recycling facility. 

B.   Contractor shall provide labels that indicate that the refrigerant materials have 
been evacuated. 

PART 3 EXECUTION 

3.1  GENERAL 

A.   Contractor shall identify the locations of all equipment at the Site that are 
believed to contain refrigerants and shall disconnect all utility services. 

B.   Using a method acceptable to the licensed recycling facility, Contractor shall 
evacuate each unit of all refrigerants and containerize the materials for recycling. 

C.   Contractor shall ensure that the CFC containing units are de‐pressurized and free 
of all refrigerants. This may be accomplished by subsequent flushing with 
pressurized nitrogen or another acceptable method. 

D.   Contractor shall transport all cylinders containing CFCs in accordance with the 
applicable DOT regulations. 

E.   Contractor shall record and provide to GCLBA documentation of devices 
evaluated, procedures used, amounts recovered and other information as 
required by 40 CFR 82 upon completion of removal activities. 

END OF SECTION 
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SECTION 5 – ABATEMENT OF REGULATED MISCELLANEOUS MATERIALS 

PART 1 GENERAL 

1.1   GENERAL 

A.   Contractor shall furnish all labor, material, equipment, packaging, sampling, and 
testing, and incidentals required to remove/abate, transport and dispose/recycle 
all substances regulated under Federal, State and local statutes and land ban 
restrictions. These substances may include but are not limited to items listed in 
the Unit Rate Bid Schedule.  

B.   The quantities of hazardous and/or regulated materials are provided in the 
Hazardous Materials Survey. Contractor will be authorized to proceed on the 
removal and disposal of environmentally hazardous materials from specific 
residential/commercial structures. A site specific hazardous material survey will 
be prepared by others for each structure and will be provided to the contractor 
at the time of authorization. The Contractor is encouraged to inspect the site of 
the proposed work, at the time of authorization to proceed on the removal and 
disposal of environmentally hazardous materials from specific 
residential/commercial structures. Prior to proceeding on the authorized work 
Contractor may visit each of the listed sites to arrive at a clear understanding of 
the conditions under which the work is to be done and to make their own 
determination as to the amount of hazardous materials to be removed from the 
sites. Contractor will be held responsible to have compared the premises with 
the hazardous materials survey, drawings, specifications, or other provided 
items, and to have satisfied himself as to all conditions affecting the execution of 
the work. No payment adjustments in excess of the quantities identified in the 
hazardous materials survey shall be made by the GCLBA without prior written 
authorization. 

C.   Contractor shall be aware that the buildings may contain lead based paint and as 
such the potential for exposure exists. Contractor shall handle lead based paint 
in accordance with all federal, state, and local regulations. 

D.   The Michigan Occupational Safety and Health Administration (MIOSHA) provides 
protection and regulations for the safety and health of workers. The Department 
of Community Health provides for the health of workers (517) 373‐3500. 

1.  Contractor shall post any applicable State and/or Federal government 
regulations at the job sites in prominent locations. 

2.  Contractor shall be responsible for training their workers in safe work 
practices and in proper removal methods when coming in contact with 
hazardous materials. 
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E.   Applicable Regulations (include but are not limited to): 

1.   RCRA, 1976 ‐Resource Conservation and Recovery Act: This federal 
statute regulates generation, transportation, treatment, storage or 
disposal of hazardous wastes nationally. 

2.   Part 111, Act 451, 1994 ‐Michigan's Hazardous Waste Management Act: 
This statute regulates generation, transportation, treatment, storage and 
disposal of hazardous wastes in Michigan. 

3.   Part 121, Act 451, 1994 ‐Liquid Industrial Waste Act: This statute 
regulates the transportation of liquid industrial wastes in Michigan. This 
includes non‐hazardous liquids and hazardous liquids, which are not 
subject to management under RCRA or Part 111, Act 451, 1994. 

4.   Toxic Substances Control Act (TSCA), 1976. This statute regulates the 
generation, transportation, storage, and disposal of PCB wastes. 

F.   To use an off‐site hazardous waste disposal facility, the Contractor must use the 
Uniform Hazardous Waste Manifest (shipping paper). 

1.   Hazardous wastes may not be disposed of in sanitary landfills used for 
solid waste. 

2.   Hazardous waste manifests shall be signed by the GCLBA or designated 
representative. 

Topic  Agency and Telephone Number 
Small quantity hazardous waste management, 
including hazardous waste stored in tanks 

Waste and Hazardous Materials Div., MDNRE 
(517) 335‐2690 in Lansing, or District Office Certified 
County Health Department 

Liquid industrial waste disposal (hazardous and non‐
hazardous) 

Waste and Hazardous Materials Div., MDNRE 
(517) 335‐2690 in Lansing, or District Office 

Disposal of hazardous waste into municipal sanitary 
sewers 

Contact the superintendent of your wastewater 
treatment plant for permission 

Discharges to surface water such as through a drain 
pipe or wastewater discharge 

Water Division, MDNRE  
(517) 335‐2690 in Lansing, or District Office 

Discharges to groundwater, including septic systems Waste and Hazardous Materials Div., MDNRE (517) 335‐
2690 in Lansing, or District Office 

Pollution Incident Prevention Plans (PIPP)  Waste and Hazardous Materials Div., MDNRE (517) 335‐
2690 in Lansing, or District Office 

Hazard Communication (for chemicals in the work 
place) 

Michigan Department of Consumer and Industry Services 
(517) 373‐1820  

Burning of waste oil and other discharges to the air Air Quality Div., MDNRE (517) 373‐7023 in Lansing, or 
District Office 

Registration of underground fuel storage tanks Waste and Hazardous Materials Div., MDNRE 
(517) 335‐2690 in Lansing, or District Office 

Installation, Inventory, testing & other requirements 
for above ground and underground storage tanks (for 
flammable and combustible) 

Waste and Hazardous Materials Div., MDNRE 
(517) 335‐2690 in Lansing, or District Office 

Local fire prevention regulations and codes (including 
chemical storage requirements) 

Local fire chief or fire marshal

Building and outdoor storage  Local government building or zoning official requirements 
(including setbacks) 
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G.   Federal, State and local laws and regulations may apply to the storage, handling, 
and disposal of hazardous materials and wastes generated at the Site. The list 
above includes the regulations that are most frequently encountered. 

PART 2 PRODUCTS 

2.1   PACKAGING AND CONTAINERIZATION MATERIALS 

A.   Packaging and containerization materials shall include but not be limited to the 
following: 

1.   Lab packing requirements per licensed disposal or recycling facility. 
2.   Fiberboard barrels 
3.   DOT approved removable head drums; roll‐off boxes or equivalent 
4.   Drum labels and marking which conform to 29 CFR 1926.58 K and all 

other Federal, State and local regulations 
5.   Spill prevention countermeasure materials and control products 

consistent with 49 CFR 173 and Contractor approved SPCC plan. 
6.  Sampling equipment and containers consistent with standard sampling 

technique 

PART 3 EXECUTION 

3.1   REMOVAL OF CHEMICAL FIRE EXTINGUISHERS 

A.   Chemical fire extinguishers may be present at the Site. Contractor shall be 
responsible for the removal, proper handling, and disposal of all chemical fire 
extinguishers. 

B.   Contractor shall properly collect, label and stage all chemical fire 
extinguishers throughout the Site. All chemical fire extinguishers shall be 
recycled or disposed at a licensed facility. Chemical fire extinguishers shall be 
transported in a manner that minimizes the potential for discharge. 

3.2   REMOVAL OF MERCURY DEVICES 

A.   High intensity discharge lamps and fluorescent light bulbs that may contain 
mercury are present either in fixtures or stored in bulk. The approximate 
locations of these lamps/bulbs will be identified in the Hazardous Materials 
Survey Report. Contractor shall remove all lamps/bulbs regardless of the 
estimated quantities provided in the Hazardous Materials Survey Report. 

1.   Many light fixtures and/or associated components may be suitable for 
recycling or resale. Contractor is encouraged to account for recycling or 
resale of such fixtures in its bid, if feasible. 

2.   Contractor shall be responsible for the removal of all regulated lamps and 
bulbs from the associated lighting fixtures. All lamps and bulbs shall be 
carefully removed from the fixtures and placed in appropriate sized 
containers equipped with dividers. 
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3.   All containers intended for off‐site recycling shall be either shrink‐
wrapped or placed in a secure crate to avoid accidental breakage. All 
containers shall be labeled as hazardous waste in accordance with 
applicable MDOT regulations. 

4.   Contractor must use all precautions when handling lamps to avoid 
accidental breakage. Should accidental breakage of lamps occur, then the 
lamp debris shall be collected and placed in segregated reinforced drums 
or similar containers pending disposal. 

5.   Light ballasts containing PCBs shall be managed in accordance with 
applicable regulations and appropriate sections of this Bid Document. 

B.   Mercury switches and thermometers are present at the Site as indicated in the 
Hazardous Materials Survey Report, Contractor shall be responsible for the 
removal, transport and recycling or disposal of all mercury containing devices. 

3.3   REMOVAL OF NON‐HAZARDOUS EQUIPMENT OIL 

A.   Oil‐filled blowers, compressors, hydraulic hoists, and motors may be present at 
the site. The approximate locations of this oil filled equipment will be identified 
in the Hazardous Materials Survey Report. Contractor shall remove all oil filled 
equipment regardless of the estimated quantities provided in the Hazardous 
Materials Survey Report 

B.   Contractor shall drain all free flowing oil from each oil‐filled unit. All oil shall be 
drained into appropriate storage containers, consolidated, and staged on‐site 
with appropriate labeling pending transport and disposition to a licensed 
reclamation facility. 

C.   Upon removal of all free‐flowing oil, equipment will be released by the GCLBA 
for disposition/recycling. 

3.4   REMOVAL OF MISCELLANEOUS CHEMICALS, CONTAINERS, AND LIQUIDS 

A.   Liquid filled containers, miscellaneous chemicals, and other hazardous materials 
banned from landfill disposal are present at the site. The approximate locations 
of these materials will be identified in the Hazardous Materials Survey Report. 
Contractor shall remove all liquid filled containers, miscellaneous chemicals, and 
other hazardous materials banned from landfill disposal, regardless of the 
estimated quantities provided in the Hazardous Materials Survey Report. 

B.   Contractor shall remove all liquid filled containers, miscellaneous chemicals, and 
other hazardous materials banned from landfill disposal. All materials shall be 
staged on‐site with appropriate labeling pending transport and disposition to a 
licensed reclamation/disposal facility. 

3.5   TRANSPORTATION 

A.   Contractor shall evaluate all materials associated with the activities to designate 
materials classification for transportation purposes. 
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B.   Contractor shall package all hazardous materials for transportation and storage 
in accordance with 49 CFR 172.101 and applicable sections of 49 CFR 173. In 
addition, the Contractor shall comply with any packaging requirements identified 
by the licensed disposal or recycling facilities used for waste disposition during 
this project. 

C.   Contractor shall label and mark all hazardous materials packaged and 
temporarily staged for subsequent off‐site transport. Hazardous materials that 
have been specifically prepared for off‐site transport shall be labeled in 
accordance with 40 CFR 172.101 and 49 CFR 173 Subparts D and E. Contractor 
shall provide all labels. 

D.   Contractor shall ensure that the transporter has applied all appropriate placards 
to the transport vehicle according to the requirements outlined in 49 CFR 
172.101 and 49 CFR Subpart F and all applicable MDOT/DOT regulations. The 
Contractor or transporter shall provide all such placards. 

E.   Contractor shall submit the manifest to the GCLBA for review prior to signature 
by the GCLBA or designated representative and prior to removal of any material. 

END OF SECTION 
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 APPENDIX	1B:	SCOPE	OF	WORK/SUMMARY	OF	WORK	

SECTION	100	–	SUMMARY	OF	WORK	
PART 1 ‐ GENERAL INFORMATION  

1.1 DESCRIPTION  

A. This project consists of building and site demolition and disposal of buildings and 
basement/foundation, including backfill of the excavated area, secure all necessary permits 
(demolition, water/sewer cut, soil erosion and any other required by the local unit of 
government), and disconnect water and sewer utilities or cap wells and abandonment of septic 
tanks, if present, per Genesee County Health Department requirements. 

B. Unless otherwise specified in the Request For Proposals (RFP), asbestos and hazardous materials 
have not been removed by others for structures identified in this bid. Contractor is responsible 
for executing the abatement scope of work as outlined in Appendix 1A unless materials are 
identified as have been previously removed.   

It is the policy and practice of the GCLBA to abate what can feasibly be abated despite the 

condition of the structure, whether or not a structure will ultimately be demolished as asbestos 

containing. Conditions inhibiting the abatement of identified materials must be thoroughly 

documented and explained. 

Exceptions may be made in the case of roofing materials in good condition and in cases where 

a composite sample of drywall and joint compound contain less than 1% asbestos. When ACM 

roofing materials and drywall joint compound with <1% ACM composite are not abated, 

where applicable, ensure demolition activities adhere to MIOSHA regulations. In instances 

where Contractor intends to leave ACM in place during demolition, this must be specifically 

noted in the Work Plan with specific addresses and procedures identified.   

Contractor will remove all identified ACM unless otherwise directed by the Land Bank.  

Bidders can request access to Pre‐demolition surveys by emailing request to the GCLBA 
employees identified in the RFP.. Bidders will be invited to review information via Box.com.  

A licensed abatement company is not required to remove non‐friable Category I asbestos 
containing material; however, a NESHAP Competent Person must be present on‐site during the 
demolition/removal. The burden to conduct the requested work in accordance with all 
applicable laws and regulations is the responsibility of the contactor.  

i. Contractor must submit 10‐day NESHAP project notifications for ALL demolition projects 
including Ordered/Emergency Demolitions. NO EXCEPTIONS!  

ii. Contractor must follow all State and Federal laws and requirements for the removal of all 
Asbestos Containing materials (ACMs) – friable and non‐friable.  

C. Ordered Demolitions ‐ Requirements per the Asbestos NESHAP for all Ordered demolitions 
(commonly referred to as emergency demolitions) : 

i. An Asbestos NESHAP trained person must be on site during the demolition 
ii. ALL CONTRACTORS ARE REQUIRED TO HAVE A WATER TRUCK ON SITE. 
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iii. Water must be used and all debris must be kept wet at all times (except when temperatures 
are below freezing‐ then records must be kept onsite of the temperature at the beginning, 
middle and end of each work day) 

iv. Wetted debris may be disposed of in bulk in lined and covered dumpsters. Signs must be 
posted during handling and loading of debris  

v. All debris must be disposed of as “friable asbestos” (RACM) at a Type II landfill and disposal 
records must be kept for 2 years. 

D. Ordered Demolitions ‐ Requirements per the Asbestos MIOSHA for all Ordered demolitions 
(commonly referred to as emergency demolitions) or demolition of structures as asbestos 
containing: 

i. Asbestos Abatement License and training is required is required for all employees on site of 
an Ordered/Emergency Demolition. Demolitions involving Class I or Class II ACM require a 
40‐hour trained competent person. 

E. Removal of non‐friable/intact Class II materials requires workers to be trained 8 or more hours 
depending on number of Class II materials involved.  

F. There is one exception to this competent person training requirement involving flooring that is 
removed intact utilizing compliant work practices specified in Part 602 for these materials; 12 
hours competent person training is required. 

G. Requirements of the work are contained in the Scope of Work and include cross‐references to 
published information, which is not necessarily bound herewith.  

H. A description of the scope of work can be summarized as follows: 

(1) Site and Building Demolition 
(a) Locate property corners and lot lines to accurately set limits of demolition. 

Contractor will take before and after photos with date to document that they are at 
the right property and its current condition. 

(b) Site and building demolition, including the removal of structures, basements, 
footings, landscaping and walls, cut brush and dead and/or falling trees, asphalt, 
bituminous and/or concrete paving, and miscellaneous debris on the site. 

(2) Protection of Trees 
(a) It shall be the responsibility of the Contractor to protect all trees of a diameter of 4” 

or greater that are located outside of five (5) feet from the structure being 
demolished. UNLESS trees are in the way of the demolition or dead/rotten and/or 
are in jeopardy of falling. 

(3) Concrete Sidewalks/Drive Approach 
(a) Access to the property for demolition work shall be limited to the driveway unless 

otherwise designated by the GCLBA project manager. The Contractor shall be held 
responsible for the replacement of any sidewalks or approaches damaged during 
the project. In the City of Flint, if the Contractor significantly damages or causes 
further damage to the approach during the demolition process, Contractor must 
remove the approach and replace it with a new curb in line with City specifications, 
and regrade, seed, and straw the Right of Way. 

(b) Contractors shall make all efforts to protect sidewalks and approaches by using 
materials such as dirt, plywood, etc.  
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(c) It is the Contractors responsibility to take before and after pictures of sidewalks, 
drive approach and surrounding areas to document pre‐existing condition. 
Replacement of damaged sidewalk or drive approach is not required; provided 
contractor’s access is limited to the driveway unless otherwise approved by site 
manager and no further damage occurs. If contractor further damages sidewalk or 
approach making sidewalks and approach unsafe and/or creating trip hazards, 
Contractor must replace sidewalks and/or approach. In the City of Flint, if the 
Contractor significantly damages or causes further damage to the approach during the 
demolition process, Contractor must remove the approach and replace with a new curb in 
line with City specifications, and regrade, seed, and straw the Right of Way.  

(d) Concrete, asphalt and/or gravel driveways are to be removed with the exception of 
the approach. Approach will be defined as the first ten feet of the driveway or from 
the road to the sidewalk. Contractor must take all necessary steps to protect 
sidewalks and approaches.   

(4) Site Restoration 
(a) Site restoration includes fill and compaction of all disturbed areas, seeding and 

mulch (to include regrading, seeding, and mulching of Right of Way) as specified in 
Section 200, Part 2 – Products and Part 3 ‐ Execution. 

(b)  Any areas disturbed by construction activities shall be re‐graded and reseeded if 
necessary. Right of Way is to be regraded, seeded, and mulched per specifications, 
regardless. The Right of Way will be defined as the first ten feet of the yard or from 
the road to the sidewalk. 

(5) Except for items indicated to remain the GCLBA/OWNER’S property, demolished 
materials shall be become the Contractor’s property and shall be removed from the site 
and disposed of legally. 

I. Submittals  

i. Landfill receipts/waste manifests must be submitted to the Land Bank within 10 days with 
invoice at the completion of project. 

ii. All documentation must be submitted for each property/project individually. 

iii. Payments will not be processed without receipt of waste manifest documenting proper 
disposal of waste. 

(1) Request for Payment Packet must include: 
(a) Request for Final Payment 
(b) Attestation Form 
(c) NESHAP Notification and MIOSHA Notification if required 
(d) Pre‐Demolition Walkthrough Form 
(e) Sworn Statement 
(f) Waivers of Lien from yourself, as well as all subcontractors listed on Sworn 

Statement 
(g) Invoice on Contractor’s Letterhead 
(h) Pre and Post Demolition Photograph Requirements (UPDATED 3/5/18): All pre and 

post demolition photos must contain a full view of the property to facilitate 
identification of property transitioning from pre to post condition. All pre and post 
demolition photos must be labeled with the date, street address, and geo‐tagging. 
Pre and post photos must be included with payment request packet. All photos 
must be uploaded to Box.com. 



APPENDIX 1B: DEMOLITION SCOPE OF WORK/SUMMARY OF WORK (Revised 2/11/17)  Page 5 of 24 
 

(i) Pre‐Demolition ‐ Prior to demolition of property, Contractor must take quality 
pre‐demolition photos which include a full and complete image (i.e., front, rear, 
right and left side of structure) of the project structure, as well as, the pre‐
condition image of sidewalk, driveway, and approach. In addition, pre‐
demolition photos must contain identifiers (i.e., trees, adjacent structures, 
power poles, fire hydrants, fencing, geo‐tagging)  to help link the property to the 
image in the photo. Photos must include sidewalks, driveway, and approach. If 
separate photos are taken of sidewalk, driveway, and approach, Contractor 
must include an image of the structure in the photo to ensure that the sidewalk, 
driveway, and approach are linked to the correct property. Any portion of the 
sidewalk and driveway approach damaged during demolition process must be 
repaired. Cold patch repairs of sidewalks and driveway approaches are not 
allowed. 

(ii) Post‐demolition – After demolition of property, Contractor must take quality 
post‐demolition photos which include a full and complete image of the vacant 
lot, as well as, a post‐condition image of sidewalk and approach. In addition, 
post‐demolition photos must contain identifier (i.e., trees, adjacent structures, 
power poles, fire hydrants, fencing, geo‐tagging) that help tie the property to 
the image in the pre‐demolition photos. If separate photos are taken of 
sidewalk and approach, Contractor must include an image of the graded and 
seeded lot in the photo to ensure that the sidewalk and approach are linked to 
the correct project. Any portion of the sidewalk and driveway approach 
damaged during the demolition process must be repaired. Cold patch repairs of 
sidewalks and driveway approaches are not allowed. 
 

 
 

INSPECTION STAGES  INSPECTION/PHOTO 

TYPE 
KEY ITEMS TO INCLUDE WITH PHOTO OF PROPERTY 

Pre‐Demo 

Demolition 

Contractor 

1). Landmarks (i.e., utility pole, fire hydrant, adjacent property) 

and/or geo‐tagging; 2). Condition of sidewalk and driveway with 

picture of house included in photo (include address, date and 

geo‐tag) 

Demolition 

Contractor 

Quality of sidewalk and driveway with picture of house included 

in photo, prior to demolition (include address, date and geo‐tag) 

Post Demo  Demolition 

Contractor 

1). Landmarks (i.e., utility pole, fire hydrant, adjacent property) 

and/or geo‐tagging ; 2). Condition of sidewalk and driveway with 

picture of graded lot included to prove that contractor did not 

cause cracks in sidewalk or driveway (include address, date and 

geo‐tag) 

Demolition 

Contractor 

Quality of  sidewalk and driveway with picture of graded 

lot  included in photo, after demolition (include address, date 

and geo‐tag) 
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(i) City or Township Open Hole/Backfill, Winter‐grade or Final inspection receipt as 
stated in contract and/or RFP 

(j) If sub‐contracting, you must provide proof that the sub‐contractor is in compliance 
with the Michigan Workers’ Disability Compensation Act requirements and 
appropriately licensed. 

(k) Demolition Permit (Must be on site at start of demolition and dated prior to start of 
demolition) 

(l) Soil Erosion Permit OR Soil Erosion Permit Waiver issued by Genesee County Drain 
Commission prior to start of demolition work. 

(m) Statement of confirmation from qualified professional and backup documentation 
(Lab results from soil sample for backfill and top soil) that backfill and top soil 
meets specifications. Projects without a statement from a qualified professional 
and those with backfill and topsoil that do not meet specs will not be approved for 
payment. Refer to Section 300, Part 2‐ Products for specification requirements. 

(n) Field Report/Daily Log/Inventory Sheet  with supporting paperwork: 
(i) A copy of the disposal manifest and/or shipping papers used to dispose of 

materials/wastes from each disposal/recycling facility. 
(ii) A copy of the CFC recovery certificate signed and certified by the licensed CFC 

recovery professional. 
(iii) A copy of the scrap metal receipt for AST/USTs and other metals. 

(o) Seeding and Watering Report 
(p) Seed tags identifying correct seed used per specification Section 200, Part 2 ‐

Products  
(q) Certified Payroll using Genesee County Prevailing Wage 
(r) Sidewalk Permit – for sidewalk repair and curb removal, if applicable. (Approach 

removal and curb replacement only applies to properties located in the City of Flint)  

1.2 WORK SCHEDULE 

A. Schedule work for most efficient operation. Coordinate with utility companies and/or local 
agencies to verify that shutting off and capping utility services (electrical, gas, cable, water, 
storm, sanitary sewer, etc.) has been completed prior to start of demolition.  

B. Immediately after contract award the General Contractor shall submit to the GCLBA for review a 
tentative schedule of completion dates and work plan for the above referenced work. 

C. Contractor shall notify the GCLBA’s representative 72 hours in advance if a subcontractor is to 
be employed for the project and provide the subcontractor(s) company name, address, 
telephone & fax number, if not provided at time contract is signed. 

D. Furnish certificates of insurance which specifically set forth evidence of all coverage required of 
the contractor and subcontractor prior to commencement of work. Certificates shall be sent to 
the Genesee County Land Bank, 452 S. Saginaw Street, Flint, MI 48502. Furnish to the GCLBA 
copies of all endorsements that are subsequently issued amending coverage or limits. 

E. Completion dates are provided in the contract documents. 

1.3 CONTRACTOR USES OF PREMISES (UPDATED 2‐11‐2017) 

A. General: During the contract period the Contractor shall have full use of the lots occupied by the 
structures. The Contractor’s use of the premises is limited only by the limits of the property and 
adjacent public right‐of‐ways if properly barricaded, and the access is as designated by the site 
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manager. Contractor shall confine construction equipment, the storage of materials and 
equipment, and the operations of workers to the Site and other areas permitted by Laws and 
Regulations, and shall not unreasonably encumber the Site and other areas with construction 
equipment or other materials or equipment. Contractor shall assume full responsibility for any 
damage to any such land or area, or to the owner or occupant thereof, or of any adjacent land 
or areas resulting from the performance of the Work. 

1. Should any claim be made by any such owner or occupant because of the performance 

of the Work, Contractor  shall promptly settle with such other party by negotiation or 

otherwise resolve the claim by arbitration or other dispute resolution proceeding or at 

law. 

2. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 

hold harmless  the GBLBA, and the officers, directors, members,  partners, employees, 

agents, consultants and subcontractors of each and any of them from and against all 

claims, costs, losses, and damages (including but not limited to all fees and charges of, 

attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to any claim or action, legal or equitable, 

brought by any such owner or occupant against the GCBLA, or any other party 

indemnified hereunder to the extent caused by or based upon Contractor's performance 

of the Work. 

B. Used of the Site: Limit use of the premise to work in areas indicated. Confine operations to areas 
within contract limits. 

(1) Driveways and Entrances: Keep driveways and entrances serving adjacent premises 
clear. 

(2) Drive approaches located between the sidewalk and curb must be left as is. 
(3) Any debris or sedimentation deposited in the road right‐of‐way shall be promptly 

removed by the Contractor at the Contractors expense. No sedimentation on the road 
will be allowed.  

B. Removal of Debris During Performance of the Work: During the progress of the Work Contractor 

shall keep the Site and other areas free from accumulations of waste materials, rubbish, and 

other debris. Removal and disposal of such waste materials, rubbish, and other debris shall 

conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 

Work and make it ready for utilization by the GCLBA and its Contractors and/or potential buyer 

or lessor. At the completion of the Work Contractor shall remove from the Site all tools, 

appliances, construction equipment and machinery, and surplus materials and shall restore to 

original condition all property not designated for alteration by the Contract Documents. 

D. Boarding of Windows and/or Doors: Decorative boarding will be retrieved by community groups 

prior to demolition when possible.  

C. Any areas disturbed by construction activities shall be re‐graded and seeded if necessary. 

D. Any asphalt, fallen trees, trash, debris and/or brush must be removed from site. 
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1.4 ADJUSTMENTS TO BID 

A. In the event a structure or structures itemized on this bid is destroyed or substantially 
destroyed by fire or other calamity beyond its present condition as determined by the GCLBA, 
or environmental hazards are found, at any time prior to actual demolition, the Authority 
reserves the right to remove the structure from the bid; or in the event of bid award, to 
remove the structures(s) from the award and reduce the price by the Contractors’ bid for that 
structure(s). 

B. GCLBA reserves the right to cancel any project(s) that has been issued on a bid or entered into a 
contract if GCLBA has deemed project(s) infeasible and is unable to proceed with the 
demolition.  

1.5 USE OF CITY OF FLINT WATER 

A. All contractors are REQUIRED to have and use a water truck. Water truck must be on site at all 
times, provided by a contractor to water mist, temporary enclosures, and other suitable 
methods to limit the spread of dust and dirt. Comply with governing environmental protection 
regulations. If respondent/contractor does not include a water truck in list of equipment, 
submitted response shall be considered non‐responsive. 

B. All contractors are required to provide proof of: a) water source, b) legality of use of the source,  
c) where the source requires payment, proof of payment for quantity used, and d) proof of 
approval for use of specific hydrants utilized. 

The City of Flint has a limited number of water meters available for rent. These meters will be 
rented to contractors with the understanding that contractors follow the following procedures: 

(1) Only use hydrants sparingly. Contractor must notify the appropriate City of Flint water 
official prior to hooking up to a hydrant and acquire approval. 

(2) Contractor must then use that hydrant to refill water trucks. 

Meters should not be moved from hydrant to hydrant based on geography of demolition 
projects. Contractor is to strategically select one hydrant for all projects in an area and use the 
selected and approved hydrant to meter the water used for filling water truck. This is a 
requirement in order to remain in compliance with EPA and DEQ edicts to the City of Flint and in 
order to reduce damage to the aging infrastructure. 

Any contractor that is illegally using the City of Flint water/fire hydrants, or illegally 
sourcing water from any site, will face penalties up to suspension or debarment by the 
Genesee County Land Bank.   
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C. Adequately Wet‐ As defined in 40 CFR Part 61, Subpart M, sufficiently mix or penetrate with 
liquid to prevent the release of particulates from the source material.  Continue wetting 
asbestos‐containing material (ACM) if visible emissions are encountered during abatement 
activities.  When uncertainties arise, continue wetting material until uncertainties diminish. 

D. Do not create hazardous or objectionable conditions, such as ice, flooding, and pollution, when 
using water. 

1.6 LIQUIDATED DAMAGES 

A. CONTRACTOR and the GCLBA recognize that time is of the essence for this Contract and that 
GCLBA will suffer financial loss if the Work is not completed within the times specified in the 
Term of Contract, plus any extensions thereof allowed in accordance of Contract. The parties 
also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration 
proceeding the actual loss suffered by GCLBA if the Work is not completed on time. Accordingly, 
instead of requiring any such proof, GCLBA and CONTRACTOR agree that as liquidated damages 
for delay (but not as a penalty), CONTRACTOR shall pay GCLBA $250.00 for each day that expires 
after the time specified in Notices to Proceed, as well as Term of Contract for Substantial 
Completion until the Work is substantially complete.  After Substantial Completion, if 
CONTRACTOR shall neglect, refuse, or fail to complete the remaining Work within the Contract 
Time or any proper extension thereof granted by GCLBA, CONTRACTOR shall pay GCLBA $250.00 
for each day that expires after the time specified in the Term of Contract for completion and 
readiness for final payment until the Work is completed and ready for final payment. If the work 
is not completed to the GCLBA’s specifications, at the discretion of the GCLBA, the GCLBA will 
make the necessary repairs and decrease that amount from the Contractor’s contracted 
amount. 

1.7 WARRANTY.  

A. In addition to any other warranties set forth elsewhere in this Contract, Contractor warrants 
that Work performed and materials furnished under this Contract conform to the Contract 
requirements and as required in the ("Contract"), and are free of any defect of equipment, 
material or design furnished, or workmanship performed by Contactor or any of its 
subcontractors or suppliers of any tier.  Such warranty shall continue for a period of 1 year from 
the date of final acceptance of the Work by Owner/Relevant Parties, or for such other greater 
period of time as may be specified in the ("Contract"). Under this warranty, Contractor shall 
remedy at its own expense any such failure to conform or any such defect. In addition, 
Contractor shall remedy at its own expense any damage to real or personal property owned or 
controlled by Owner/Relevant Parties when that damage is the result of Contractor’s failure to 
conform to Contractor requirements or of any defect in equipment, material, workmanship or 
design furnished by Contractor. Contractor shall also restore any work damaged in fulfilling the 
terms of this Article. 

1.8 RE‐INSPECTION FEE. 

A. If the Contractor’s work fails the GCLBA’s inspection after Contractor requests inspection, the 
GCLBA will charge Contractor a $75 re‐inspection fee per re‐inspection. 

END OF SECTION 100 
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SECTION	200‐	SOIL	EROSION	–SEDIMENTATION	CONTROL	
PART 1– GENERAL INFORMATION  

1.1 Related Documents 

A. Drawings, reports, and general provisions of the contract, including General Conditions and 
other Division I specifications sects apply to this section. 

1.2 DESCRIPTION 

A. Soil erosion permits are required for certain parcels. Contractor, at Contractor’s expense, shall 
secure waivers and/or permits for soil erosion, demolition, utility cut/plug and/ or well/septic 
abandonment permits. Soil erosion permit or waiver is a required submittal for receipt of 
payment. 

1.3 SCHEDULING   

A. Control measures shall be constructed by the Contractor prior to the time demolition work 
starts and maintained throughout the demolition and site restoration work. 

PART 2 ‐ PRODUCTS 

2.1 SEED 

A. 100% Dutch white clover seed inoculated with Rhizobium bacteria – Strain B. Do not mix with 
annual rye or other grass seed. Seed tags must be submitted with payment request. 

2.2 MULCH 

A. Mulch may be straw or wood fiber. Do not leave twine from straw bales on lot, twine and 
other packaging must be disposed of off properly off site and is not considered mulch. 

PART 3 ‐ EXECUTION 

3.1 PERFORMANCE  

A. General: 

(1) Even though a specified erosion control measure is not called out on the plans, the 
contractor shall properly control and/or prevent all erosion caused by the Contractor’s 
demolition operation.  

B. Sediment Removal: 

(1) The Contractor shall take such steps as are necessary to assure the retention and 
removal of any sediment which enters an existing storm sewer. 

(2) If eroded material is allowed to enter a storm sewer system it shall be the Contractors 
responsibility to see that all catch basins and manholes are cleaned following demolition 
prior to receipt of final payment. Unless the Contractor can document positively to what 
extent an existing storm sewer system along the cleaning the system. 

(3) All eroded materials deposited in the street gutter as a result of this work shall be 
removed by the Contractor promptly at the Contractor’s expense. 
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C. Restoration of Surface: 

(1) Restoration is limited to backfill and compaction of disturbed areas and grading, 
seeding, and mulching of the Right of Way. Final grading, seed and mulch shall be 
performed by the Contractor. 

END OF SECTION 200 

 

SECTION	300	–	EARTHWORK	<Updated 5/24/2017>	
PART 1 ‐ GENERAL 

1.1 RELATED DOCUMENTS 

A. Excavating, filling, and grading for this work includes, but is not necessarily limited to: 

(1) Filling and backfilling to attain indicated grades 

1.2 PROJECT CONDITIONS 

A. Dust Control 

(1) Water truck must be on site at all times provided by contractor. The Contractor shall 
use all means necessary to control dust on and near the work and on and near all off‐
site borrow areas if such dust is caused by the Contractor’s operations during 
performance of the work or if it results from the condition in which the Contractor 
leaves the site. 

(2) All Surfaces shall be thoroughly moistened as required to prevent dust from being a 
nuisance to the public and adjacent properties 

B. Protection 

(1) The Contractor shall use all means necessary to protect adjacent property before, 
during, and after demolition work. 

(2) In the event of damage, the Contractor shall immediately make all repairs and 
replacement necessary to the approval of the GCLBA Site Manager/Demolition 
Program Manager and at no additional costs to the GCLBA. 

ii. Safety 

(1) The Contractor is responsible for conducting operations in a safe and orderly manner 
and in conformance with Michigan P.A. 154.  

iii. Permits 

(1) SEE SECTION 200.1.2.A 

1.3 REFERENCES 

A. State of Michigan Department of Transportation (MDOT), 2012 Standard Specifications for 
Construction. Copies are available on the MDOT website: 
http://mdotwas1.mdot.state.mi.us/public/specbook/2012 

B. State of Michigan Department of Transportation Density Testing and Inspection Manual ‐ (2010), 
(copies available for review on MDOT website: http://www.michigan.gov/mdot/0,1607,7‐151‐
9622_11044_39444‐‐‐,00.html; copies are available for purchase from the Michigan Department 
of Transportation, Lansing, MI). 
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PART 2 ‐ PRODUCTS 

2.1  FILL MATERIAL <UPDATED 4/20/16> 
 
2.1.1  General Requirements 

A. Content of fill material up to 18 inches from the surface. All fill material except MDOT Class II 
Granular Material, shall be subject to the approval of the Authority. 

B. Content of fill material from the 18 inch mark up to 6 inches from the surface: Use loamy 
material or a sandy clay (mined from the earth and not manufactured) to allow for proper 
drainage on the site. 

C. For approved fill material, notify the Authority in advance of the intention to import material, its 
location and the source material sites name, address, and telephone number. 

D. Pulverized building materials or debris shall not be used as fill materials. 

E. Any fill material obtained from off‐site sources shall be free from contamination and shall meet 
specific environmental and quality assurance requirements as outlined below.  Contractor shall 
provide documentation from each source of fill verifying the fill to be free of contaminants prior 
to bringing on site (Refer to Section 300 2.1.3). 

2.1.2 Material Testing Requirements 

A. Testing requirements and certification for backfill materials (i.e. sandy loam fill, clay, topsoil) will 
differ based on the source site Category. Source site categories are defined as follows: 

1. Category 1: Virgin (Native) Commercial Borrow and Sand/Gravel Pit Sites; 
2. Category 2: Commercial, Utility, and Road Construction Sites; Commercial Landscape 

Yards, Agricultural Sites, Amended Topsoil; 
3. Category 3: Industrial, Known Sites of Environmental Contamination (Gas Stations, Dry 

Cleaners, etc.) Dredge Sites, and Other. 

B. Sampling Requirements by Category: Contractor must receive approval from the Authority prior 
to import of backfill materials.  Approval for import of backfill materials is conditioned upon 
submittal and review of the information described below and as outlined in the deliverables 
section: 

1. Category 1 and Category 2 Source Sites: 
For each of the backfill materials, the Contractor shall furnish a certification to the 
Authority, for each source location stating the following: 

a. The origin of the backfill material and address location. 
b. Affirm no evidence of known or suspected sources of environmental 

contamination that may have impacted proposed backfill materials. 
c. The backfill materials are homogeneous in nature, description of 

general composition of the backfill materials, affirmation that materials 
are free from debris, large rocks, concrete, or other conditions, which 
would make the material unsuitable for use as backfill, and meet the 
backfill specification described in the Contract Documents. 

d. Certifies that all information submitted complete and accurate,  
e. Certify that the soil samples were collected by a qualified and 

knowledgeable individual and identify that individual,  
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f. Certify that samples were collected and analyzed in accordance with 
methods approved by the USEPA SW‐846 and/or MDEQ PA 201  

g. Certify that the soil samples are representative of the entire material 
proposed for use at the Authority’s properties. 

h. Collection of the following discrete soil samples representative of the 
backfill material to be imported: 

i. Category 1 Source Site 

 One (1) representative Environmental Sample for 
analyses identified below per site per year, and  

 One (1) representative Quality Assurance sample for 
analyses identified below, per site per year. 

ii. Category 2 Source Site  

 One (1) representative Environmental Samples for 
analyses identified below per 5,000 cubic yards of 
material. 

 One (1) representative Quality Assurance sample for 
analyses identified below, 5,000 cubic yards of material. 

i. Complete laboratory analyses as described below for each soil sample 
collected. 

j. For Category II Source Sites provide the volume of the source material. 
k. Provide a scaled site map or aerial photograph depicting the source 

material origin and sample location(s). 
l. Prepare a complete deliverable package as described below. 

2. Category 3 Source Sites: 
Backfill materials from Category 3 source sites are prohibited for use at project sites 
without a site specific evaluation by a Qualified Environmental Professional and 
approval by the Authority, in advance. 

For Category 3 Source Sites, Contractors can retain a Qualified Environmental 
Professional to conduct an independent evaluation of the proposed backfill material and 
propose a work plan to the Authority in advance of sampling and testing.  Sampling 
frequency, methodology, and strategy must be detailed and designed to demonstration 
that the proposed backfill materials meet Michigan Department of Environmental 
Quality (MDEQ) Part 201 Cleanup Criteria for Unrestricted Residential use.  After work 
plan review and approval by the Authority, the Contractor’s Environmental Professional 
will be required to implement the work plan and prepare a complete deliverable 
package as described below for review and approval. 

C. Environmental Sample Parameters 
For each discrete soil sample collected, laboratory analytical parameters and methods shall 
meet the following requirements: 

1. Volatile organic compounds (EPA Method 8260) – Note: Backfill material with any 
detectable concentrations of volatile organic compounds may be rejected. 

2. Semi‐volatile organic compounds (EPA Method 8270) 
3. Pesticides/PCBs (EPA Method 8081/8082) 
4. Metals, including: arsenic, barium, cadmium, copper, lead, mercury, selenium, silver, 

zinc (EPA Method 6020, 7470/7471) 
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5. Chloride, add for road construction projects or soils located beneath parking lots only 
(EPA Method 9056). 

The above identified target parameters for backfill materials must be below the latest published 
MDEQ Part 201 Generic Residential Cleanup Criteria (GRCC).   

Acceptable target ranges for environmental testing will be as follows:  
 

Parameter Acceptable Range 

Environmental Testing (VOCs, SVOCs, PCBs)  <TDL 

Environmental Testing  <GRCC 

TDL – Target Detection Limit (Please note any detection in laboratory report for further evaluation 
by Authority)  
GRCC – Generic Residential Cleanup Criteria published by the Michigan Department of 
Environmental Quality 

D. Sample Collection Methodologies 
The Authority encourages Contractors to use Environmental Professionals to perform soil 
sampling; thereby ensuring that Contract Document requirements are strictly adhered.  The 
Authority reserves the right to reject any sampling and testing data that does not strictly adhere 
to this Sampling Methodology and Laboratory Analysis guidance. 

Soil sampling methodology is most often contingent upon physical characteristics of the medium 
to be sampled, in most cases, simple hand tools will suffice.  Follow these procedures to collect 
soil samples with a scoop or trowel: 

1. Using a pre‐cleaned stainless steel scoop or trowel, remove vegetation and top layer of 
soil, then loosen the desired volume of soil from the sampling area. 

2. Transfer the discrete grab sample into an appropriate sample container.  
3. Secure the cap tightly.  Methanol preservation of soils (EPA Method 5035) is required for 

volatile organic compound analysis.  
4. Label and tag the sample containers, and record appropriate data on soil sample data 

sheets (depth, location, color, and other observations). 
5. Place glass sample containers in sealable plastic bags, if required, and place containers 

into an iced shipping container. Samples should be cooled to 4oC as soon as possible. 
6. Complete chain of custody forms and ship as soon as possible to minimize sample holding 

time.  Scheduled arrival time at the analytical laboratory should give as much of a holding 
time as possible for scheduling and sample analysis. 

 
E. Quality Assurance Testing Parameters <Updated 5/24/2017> 

Applicable to Topsoil and Amended Topsoil.  For the imported materials the borrow area shall 
be sampled for the following material quality assurance parameters: 

1. Topsoil 
1. Six (6) inches of screened top soil must be applied to each lot. (Topsoil must be 

free of asphalt, pulverized building materials, and construction debris). 
2. Contractor must use a one (1”) or less, single screen to screen top soil. 
3. Topsoil shall be sourced from a clean borrow source or supplier. 
4. Topsoil consisting of Friable Sandy Loam that can be pulverized under normal 

hand pressure may also be acceptable. 
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5. Topsoil consisting of Sandy Clay Loams with the lowest possible clay proportion 
may also be acceptable. 

6. Conforming to ASTM D2487 Group Symbol SM. 
7. Free of roots, rocks larger than ½‐inch, subsoil, debris, large weeds and foreign 

matter (including any construction rubble, or other man‐made items). 
8. If compost is used, it shall be derived from plant material and meet the 

general criteria set forth by the U.S. Composting Seal of Testing Assurance 
(STA) program. The compost shall be the result of the biological degradation 
and transformation of plant‐derived materials under conditions that promote 
anaerobic decomposition. The material shall be well composted, free of viable 
weed seeds, and stable with regard to oxygen consumption and carbon 
dioxide generation. The compost shall have a moisture content that has no 
visible free water or dust produced when handling the material. 

9. Topsoil shall not be overly compacted. 
10. Acceptable target ranges for Topsoil will be as follows:  

 

Parameter  Acceptable Range 

pH  5.5 – 8.5 

% Organic Matter  2% ‐ 25% 

Texture Class  SM 

   
2.1.3 Deliverables 

Contractor must provide the following deliverables that backfill materials are below MDEQ Part 
201 GRCC and within target Quality Assurance parameters as outlined above.  Deliverables 
should include at a minimum: 

1. Statement of Certification from Contractor including, but not limited to: backfill material 
type; location of material, including address and name; homogeneous nature of 
material, no evidence of environmental contamination, and that material meets backfill 
specifications as described in the Contract Documents.  Certification should include all 
lab results from soil samples collected for backfill materials. 

2. Certification Form per material, for approval by Authority upon review of the above 
identified deliverable. 

3. A site map and aerial photograph depicting the location of the source material origin 
and a sample location map.  

Provide Authority with the above Quality Control Reports at least ten (10) working days in 
advance of delivery to project site.  The Authority reserves the right to reject backfill materials if 
deliverables are not completed properly and in their entirety or it parameters reveal 
contamination in excess of the acceptable criteria. No material will be transported to the 
property prior to the GCLBA’s written approval. 

In the event the Environmental or Quality Assurance testing shows that imported material does 
not meet specifications, the Contractor will be required to determine the extent and remove the 
non‐specified materials and supply acceptable material. 

The following does not constitute acceptance of the Work in the event the Work or any material 
is not in accordance with the Contract Documents, and therefore does not release the 
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Contractor from its obligation to perform and furnish the Work/Material in accordance with the 
Contract Documents:   

1. a certification by the Authority or Authority’s Representative of any Request for 
Payment or final payment;  

2.  the issuance of a Substantial Completion certificate;  
3. any payment by the Owner to the Contractor;  
4. any Partial Use;  
5. any act of acceptance by the Owner or any failure to do so;  
6. any review and approval of a Shop Drawing, sample, test procedure or other Submittal; 
7. any review of a Progress Schedule;  
8. any On‐Site Inspection; 
9. any inspection, test or approval;  
10. any issuance of a notice of acceptability by the Authority or Authority’s Representative; 

or  
11. any correction of defective Work or any completion of Work by the Authority or 

Authority’s Representative. 

Due to any independent inspection or testing performed by the Authority, if the imported 

material is found not to meet the specifications, the Contractor must (a) pay all related costs, 

including an appropriate portion of the delay and costs occasioned by discovery of defective 

work; (b) schedule related activities; (c) repair and associated damage including impacts to 

human health and the environment; and (d) promptly remove and replace defective work.   

If the Contractor covers any Work without proper approval by the Authority as required by the 
Contract Documents, the Contractor must, at its own expense, uncover, expose or otherwise 
make available, when requested by the Authority, for testing, inspection or approval of the 
covered Work. 

Examples and templates for certification forms and statements can be found in Appendix 7. 

PART 3 – EXECUTION <Updated 5/24/2017> 

3.1 PREPARATION  

A. Protect structures, utilities, sidewalks, pavements, and other facilities to remain from damage 
caused by settlement, lateral movement, undermining, washout, and other hazards created by 
earthwork operations. 

B. Provide erosion control measures to prevent erosion or displacement of soils and discharge of 
soil‐bearing water runoff or airborne dust adjacent properties, drives and walkways. 

C. Protect existing trees to remain. 

3.2 DEWATERING 

A. Prevent surface water and subsurface or ground water from entering excavations, from ponding 
on prepared subgrades, or from flooding Project site and surrounding area.  

B. Protect subgrades from softening and damage by rain or water accumulation. 

3.3 EXCAVATION 

A. Explosives: Do not use explosives. 
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B. Unclassified Excavation: Excavation is unclassified and includes excavation to required subgrade 
elevations regardless of the character of materials and obstructions encountered. 

3.4 STABILITY OF EXCAVATIONS 

A. Comply with local codes, ordinances, and requirements of authorities having jurisdiction to 
maintain stable excavations. 

3.5 APPROVAL OF SUBGRADE 

A. Notify GCLBA’s representative when excavations have reached required subgrade. 

B. When GCLBA’s representative determines that unforeseen unsatisfactory soil is present, 
continue excavation and replace with compacted backfill or fill materials as directed. 

C. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by the GCLBA’s representative. 

3.6 STORAGE OF SOIL MATERIALS <Updated 5/25/2017> 

A. Stockpile materials acceptable for backfill and fill soil materials, including, acceptable borrow 
materials. Stockpile soil materials without intermixing. Place, grade, and shape stockpiles to 
drain surface water. Cover to prevent wind‐blown dust. 

(1) Stockpile soil materials away from edge of excavations. Do not store within drip line of 
remaining trees. 

(a) Barriers must be installed at all excavations to protect public safety until receipt of 

open hole approval.  

3.7 BACKFILL 

A. Backfill excavations promptly, but not before completing the following: 

(1) Receipt of approval to proceed from local municipality building inspector. 
(2) Acceptance of removals below finish grade. 
(3) Removal of trash and debris from excavation. 
(4) Removal of temporary shoring and bracing and sheeting 

3.8 FILL <Updated 5/25/2017> 

A. Preparation: Remove vegetation, topsoil, debris, wet and unsatisfactory soil materials, 
obstructions, and deleterious materials from ground surface prior to placing fills. 

(1) Plow strip, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing surface. 

B. When subgrade or existing ground surface to receive fill has a density less than that required for 
fill, break up ground surface to depth required, pulverized, moisture‐condition or aerate soil and 
re‐compact to require density. 

C. Place fill in layers to an elevation of between 8” to 18” above adjacent undisturbed ground. 

D. Any open hole in excess of 3’ in depth left unattended is to be extended or partially filled to 
create a slope no less than 10’ in width on one of the four sides that would allow any person 
or animal falling into the hole to escape by climbing up a reasonably scalable slope. 
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E. All fill material is subject to random inspection and sampling and must meet all backfill & top 
soil sampling and certification requirements. (APPENDIX 1B: SCOPE OF WORK/SUMMARY OF 
WORK)  

3.9 BARRIERS 

A. Contractor shall install and maintain barriers at all excavations to protect public safety.  
B. Provide barriers to prevent unauthorized entry to construction areas and to protect existing 

facilities and adjacent properties from damage from construction operations. 

C. Contractor shall install and maintain barriers at all open hole and/ or debris pile. A minimum 
of 3’ tall perimeter safety barrier fence must be erected and maintained around the entire 
circumference of the hole and/or any debris pile.  No existing fence or structure at the site 
may be used as part of the required safety barrier. 

D. At any time during the demolition process when an open hole and/ or debris pile must be left 
unattended more than 48 hours, a 4’ tall perimeter safety barrier fence must be erected and 
maintained around the entire circumference of the hole and/or any debris pile.  No existing 
fence or structure at the site may be used as part of the required safety barrier. 

a) Safety Barrier must be 4’ high and must be constructed of orange high‐density polyethylene 

material with 1.75” X 1.75” mesh equal to Tenax Guardian Warning Barrier. 

b) Safety Barrier Fence must be installed using commercially available wooden or metal stakes 

that will secure and hold up the safety barrier. 

c) Safety Barrier Fence stakes must be installed in solid ground approximately three feet away 

from the corners of the open hole or debris pile and driven to a depth of 24” below grade 

with a minimum of 4’ remaining above ground. 

d) Safety Barrier Fence spans in excess of 20’ must have an interstitial stake, spaced equally 

between corner stakes. 

e) Securely attach the Safety Barrier Fence to each stake using heavy duty cable ties at no less 

than 4 locations, spaced evenly along the length of the stake. 

f) Mend individual pieces of Safety Barrier Fence using cable ties at each row of mesh. 

g) Finished installation must yield a taught, secure enclosure with no noticeable sagging and 

the contractor is responsible for regularly inspecting and maintaining the Safety Barrier and 

making any corrections needed immediately.  If the contractor is notified of an issue with a 

safety barrier, then within 24 hours of notification the needed correction shall be made. 

3.10 MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or back fill layer before 
compaction to within 2 percent of optimum moister content. 

(1) Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost 
or ice. 

(2) Remove and replace, or scarify and air‐dry satisfactory soil material that is too wet to 
compact to specified density. 

3.11 COMPACTION 

A. Place backfill and fill materials in layers not more than 18 inches in loose depth. Contractor shall 
achieve compaction by reasonable means as determined by the Contractor. All methods of 
compaction shall be approved by the GCLBA’s representative. Heavy equipment such as loaders, 
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bulldozers, etc. may be used to achieve compaction if approved by the GCLBA’s representative. 
If the compaction methods do not achieve the required compaction, then mechanical vibratory 
equipment shall be used. 

B. Topsoil shall not be heavily compacted. Use light‐weight tractor for final grading to ensure 
topsoil does not become compacted. 

3.12 GRADING 

A. General: Uniformly grade areas to a smooth surface, free from irregular surface changes. 
Comply with compaction requirements and grade to cross sections, lines, and elevations 
indicated.  

(1) Provide a smooth transition between existing adjacent grades and new grades. 
(2) Cut out soft spots, fill low spots, and trim high spots to conform to required surface 

tolerances. 

B. Site Grading: Slope grades to direct water to the back of the lot, in order to prevent water and 
debris from more easily entering storm drains. Provide a uniform finished surface grade sloped 
at 2% minimum and 5% maximum. Match existing grade at adjacent property lines. 

3.13 SEEDING AND WATERING 

A. **Note‐ Seeding and Watering Report as well as seed tags required for payment 

B. 100% Dutch white clover seed applied at a rate of rate of 2 oz. of seed per 1,000 sq. ft., placed 
upon six (6) inches of screened topsoil. Contractor must use a one (1”) inch or less screen to 
screen top soil. (See Part 2 – Products – H Top Soil for specification) Prior to planting, seed 
must be inoculated with the correct strain of Rhizobium bacteria (Strain B). Use a cultipacker 
pulled by a light‐weight tractor (do not use heavy equipment on the site that would compact the 
topsoil layer) to ensure seed has good contact with the soil. Plant seed ¼” deep. Mulch entire 
planting area to ensure proper moisture levels, removing bale string from the site.   

C. Contractor must demonstrate that the site has been watered within 7 days of the seeding date 
sufficient to allow for seed germination. Notify the Genesee County Land Bank of the date of 
seeding via email to: adunn@thelandbank.org. Fill out Seeding and Watering Report. 
Contractors are encouraged to use weather forecasts to plan seeding that takes advantage of 
natural rainfall to germinate seed. Contractors are responsible for watering the site if there is no 
rainfall sufficient for germination in the 7 days after seeding. 

3.14 PROTECTION 

A. All trees of a diameter of 4” or greater located outside of five (5) feet from the structure to be 
demolished shall be protected. If such trees are damaged, the contractor shall replace damaged 
tree as directed by GCLBA/GCLBA’s Representative. 

B. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 
free of trash and debris. 

C. Repair and re‐establish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled or lose compaction due to subsequent construction 
operations or weather conditions. 

(1) Scarify or remove and replace material to depth directed by the GCLBA’s representative; 
reshape and re‐compact at optimum moisture content to the required density. 
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D. Settling: Where settling occurs during the Project correction period, remove finishing surfacing, 
backfill with additional approved material, compact, and reconstructing surfacing. 

(1) Restore appearance, quality, and condition of finished surfacing to match adjacent 
work, and eliminate evidence of restoration to the greatest extent possible.  

3.15 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Disposal: Remove surplus satisfactory soil and waste material, including unsatisfactory soil, 
trash, and debris, and legally dispose of it off the GCLBAs property. 

3.16 PAYMENT 

A. The work of excavating, filling, and grading shall be included in the lump sum project costs. The 
work of grading shall include all labor, materials and equipment necessary for filling and 
compaction the subgrade prior to placing any improved surface. Any areas disturbed by 
construction activities shall be re‐graded and reseeded if necessary. 

END OF SECTION 00300 
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SECTION	400	–	BUILDING	DEMOLITION	
PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Condition and Division 1 Specifications Sections, apply to this section. 

1.2 SUMMARY 

A. This Section includes the following:  

(1) Demolition and removal of building, basements, and foundations. 
(2) Demolition and removal of site improvements, including but not limited to retaining 

walls, paving and foundation landscaping. Existing trees 4” in diameter, located outside 
of five (5) feet from the structure shall remain and be protected during demolition. 

B. Related Sections: The following contain requirements that relate to this Section. 

(1) Division1 Section” Soil Erosion‐Sedimentation Control”. 

(2) Division 2 Section “Excavating, Filling and Grading” for soil materials, excavating, 
backfilling, and site grading. 

1.3 DEFINITIONS 

A. Remove: Remove and legally dispose of items except those indicated to be reinstalled, salvaged 
or to remain the GCLBA’s property. 

B. Existing to Remain: Protect items indicated to remain against damage during demolition.  

1.4 MATERIALS OWNERSHIP 

A. Except for items or materials indicated to be reused, salvaged, or otherwise indicated to remain 
the GCLBA’s property, demolished materials shall be become the Contractor’s property and shall 
be removed from the site with further disposition at the Contractor’s option.  

1.5 SUBMITTALS 

A. General: Submit each item in this Article according to the Conditions of the Contract & Division I 
Specifications sections, for information only, unless otherwise indicated.  

B. Proposed dust‐control measures. 

C. Proposed noise control measures. 

D. Schedule of demolition activities indicating the following: 

(1) Detailed sequence of demolition and removal work, with starting and ending dates for 
each activity.  

E. Inventory of items to be removed and salvaged. 

F. Landfill records for record purposes indicating receipt and acceptance of hazardous wastes by a 
landfill facility licensed to accept hazardous wastes. 

G. Seeding and Watering Report 

H. Seed tags from Dutch white clover seed 
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I. Sidewalk and/or curb replacement permit and certification from City or Township. 

1.6 QUALITY ASSURANCE 

A. Demolition Firm Requirements: Contractor shall have successfully completed demolition work 
similar to that indicated for this project. 

B. Regulatory Requirements:  Comply with governing EPA, state and local notification regulations 
before starting demolition. Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

1.7 PROJECT CONDITIONS 

A. Contractor is responsible to comply with any/all required demolition permits required by local 
authorities and ordinances. 

B. Buildings to be demolished will be vacated and their use discontinued before start of work. 

C. GCLBA assumes no responsibility for actual condition of the buildings to be demolished 

(1) Conditions existing at time of inspection for bidding purpose will be maintained by 
GCLBA as far as practical. 

D. Storage or sale of removed items or materials on‐site will not be permitted 

E. Landfill Disposal: 

(1) Contractor shall supply GCLBA with a copy of landfill and disposal receipts. 

PART 2‐PRODUCTS (Not Applicable) 

PART 3‐EXECUTION 

3.1 EXAMINATION 

A. Survey existing conditions and correlate with requirements indicated to determine extent of 
demolition required. 

B. Survey the condition of the buildings to determine whether removing any element might result 
in a structural deficiency or unplanned collapse of any portion of the structure or adjacent 
structures during demolition. 

C. Perform surveys as the Work progress to detect hazards resulting from demolition activities. 

3.2 PREPARATION 

A. Drain, purge, otherwise remove, collect, and dispose of chemicals, gases, explosives, acids, 
flammables, or other dangerous materials before proceeding with demolition operations. 

B. If necessary, employ a certified, licensed exterminator to treat building and to control rodents 
and vermin before and during demolition operations. 

C. Conduct demolition operations and remove debris to ensure minimum interference with roads, 
streets, walks, and other adjacent occupied and used facilities. 

i. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without 
permission from the GCLBA and authorities having jurisdiction. Provide alternate routes 
around closed or obstructed traffic ways if required by governing regulations. 
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D. Conduct demolition operations to prevent inquiry to people and damage to adjacent buildings 
and facilities to remain. Ensure safe passage of people around demolition area.  

i. Erect temporary protection such as walks, fences, railings, canopies, and covered 
passageways, where required by authorities having jurisdiction. 

ii. Protection existing site improvements, appurtenances, and landscaping to remain. 
iii. Erect a plainly visible fence around drip line of individual trees or around perimeter drip line 

of groups of trees to remain. 

3.3 EXPLOSIVES 

A. Use of explosives will not be permitted. 

3.4 POLLUTION CONTROLS 

Under the authority of Section 112 of the Clean Air Act, as amended, 42 U.S. C. 1857(C‐7), the 
Administrator of the United States Environmental Protection Agency (EPA) promulgated National 
Emission Standards for Hazardous Air Pollutants on April 6, 1973, (38 F.R. 8820) Asbestos was 
designated a hazardous air pollutant, and standards were set for its use, and to control asbestos 
emissions. It was determined that one significant source of asbestos emissions was the demolition 
of certain buildings and structures. 

Additionally, contractors are required under authority of Section 114 (a) to follow EPA personnel to 
freely enter any of your facilities or demolition sites, to review any records, inspect any demolition 
method, and sample or observe any omissions. 

All demolition operations conducted by the Demolition Contractor are to be in compliance with 
application provisions of Section 112 of the Act and 40 C.F.R. Section 61.22(d). 

In addition, Section 113(c)(1) of the Act(42 U.S.C. 1857 C‐8(c)(1), provides that any person who 
knowingly fails or refuses to comply with any such order shall be punished by a fine of not more 
than $25,000 per day of violation, or by imprisonment for not more than one year, or by both.  

Finally, Section 113(c)(2) of the Act (42 U.S.C. 1857 C‐8(c)(2), provides that any person who 
knowingly makes any false statement in any report required under the Act shall be punished, upon 
conviction, by a fine of not more than $10,000 or by imprisonment for not more than six months, or 
by both. 

A. Use water mist, temporary enclosures, and other suitable methods to limit the spread of dust 
and dirt. Comply with governing environmental protection regulations. 

i. Do not create hazardous or objectionable conditions, such as ice, flooding, and pollution, 
when using water. 

B. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and 
areas. 

C. Clean adjacent buildings and improvements of dust, dirt and debris caused by demolition 
operations. Return adjacent areas to condition existing before start of demolition. 

D. Contractor shall limit hours of operation to Monday through Friday during the hours of 7:00 
a.m. to 6:00 p.m. Special hours of operation outside the normal hours must be approved by the 
GCLBA. Contractor shall limit noise pollution at all times to prevent objectionable conditions.  

3.5 DEMOLITION 
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A. Building Demolition: Demolish buildings, structures, facilities, and other debris including brush 
and trees or logs, and completely remove from the site. Use methods required to complete 
Work within limitations of governing regulations and as follows: 

(1) Locate demolition equipment throughout the building and remove debris and materials 
so as not to impose excessive loads on supporting walls, floors, or framing. 

(2) Dispose of demolished items and materials promptly. On‐site storage or sale of removed 
items is prohibited. 

(3) Small buildings may be removed intact when permitted by the GCLBA’S representative 
and approved by authorities having jurisdiction. 

(4) Break up and remove concrete slabs on grade, unless otherwise shown to remain. 
(5) Remove air‐conditioning equipment without releasing refrigerants. 
(6) Remove structural framing members to ground to avoid free fall and to prevent ground 

impact and dust generation. 

B. Below‐Grade Construction: Demolish foundation walls and other below‐grade construction, as 
follows: 

Basement Excavation 

(1) Below grade structures foundation/basement floor shall be totally removed. 

C. Filling Below‐Grade areas: Completely fill below‐grade areas and voids resulting from demolition 
of buildings and pavements with soil materials according to requirements specified in Section 
300 Earthwork. 

D. Damages: Promptly repair damages to adjacent facilities caused by demolition operations. 

E. Special Conditions 

The Contractor shall preserve all surrounding buildings and property. Contractor should note the 
proximity of surrounding buildings. Any damage to surrounding buildings or property will be 
repaired by the Contractor at Contractor expense.  

3.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. General: Promptly dispose of demolished materials. Do not allow demolished materials to 
accumulate on‐site. 

B. Burning: Do not burn demolished materials. 

C. Disposal: Transport demolished materials of GCLBA’s property and legally dispose of them. 

D. Contractor shall supply GCLBA with a copy of all landfill and disposal receipt. All disposal receipts 
and waste manifests must by supplied to the GCLBA in a timely manner to insure payment will 
be paid in a timely manner.  

3.7 MEASUREMENT & PAYMENT 

A. The work of Building Demolition shall not be paid for separately but shall be included in the 
lump sum of project costs. 

END OF SECTION 400 
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452 S Saginaw 2nd Floor 
Flint, MI  48502 
810-257-3088 

NOTICE TO ALL CONTRACTORS 
Representatives of the City of Flint and the Genesee County Land Bank met Tuesday, November 5, 2013 
with representatives from the local landfills, MIOSHA, and MDEQ. The following notice outlines several 
important compliance issues that were discussed in that meeting. Please be advised that upon signing a 
contract with the Genesee County Land Bank, you will be considered to be in receipt of this 
memorandum. It will further be assumed that your organization has read and understood the outlined 
issues, and agreed to comply with the outlined actions to be taken in response. 

1) NOTIFICATIONS: Contractor must submit 10-day NESHAP project notifications for ALL 
demolition projects including Ordered/Emergency Demolitions. NO EXCEPTIONS!  

2) LICENSING: Per MIOSHA, only contractors that are licensed under the company name can perform 
ordered demos, which are to be presumed to contain friable asbestos.  A state issued accreditation card 
for asbestos work is not an asbestos abatement contractor’s license as defined by PA 135 of 1986 
Asbestos Abatement Contractors Licensing Act. Any contractor demolishing a structure that is presumed 
to be containing must follow MIOSHA regulations in the demolition process (i.e. have masks, suits, HEPA 
vacuums, showers, etc.) on site. For clarification and assistance with compliance, please contact Scott 
Thelen at MIOSHA (contact information to follow). 

3) ABATEMENT: As far as MIOSHA is concerned, an ordered demolition qualifies as Class I abatement 
work as asbestos is still literally being removed from the site.  

4) SURVEYS: Contractors must have a copy of a completed (asbestos) survey on site at all times for all 
demos, unless the structure is an ordered demolition and presumed to contain friable asbestos. In which 
case, the contractor must meet the requirements mentioned above. I would further note that all manifests 
associated with ordered demolitions need to clearly state "friable asbestos." 

5) TRANSITE siding will be sampled and removed regardless if it is an ordered demolition or regular 
demolition in accordance to NESHAP and MIOSHA regulations. The only exception for transite is if the 
building is   deemed structurally unsafe to remove it will be demolished as asbestos containing. 

6) WETTING: NESHAP has guidelines and waivers regarding wetting of ordered demos in temperatures 
below 32 degrees (including daily temperature logs); MIOSHA however, never waives a requirement and 
informed us that demos will still need to be wetted for worker safety in the winter months. Mr. Thelen 
suggested there are some methods of compliance to avoid the hazard caused be freezing (i.e. mixing 
water with agents that stop it from freezing). He can be contacted for further information regarding 
compliance. Be aware that whatever method you use to mitigate the freezing hazard will have to remain 
compliant with other environmental regulations. 

7) BURNT TO THE FOUNDATION: Structures that have been burned to the foundation, and thus are 
“totally destroyed by fire” ARE subject to NESHAP regulations when doing demolition. This means that 
waste generated in the demolition of structures burnt to the foundation does have to be disposed of as 
RACM. MIOSHA regulations also apply. 

ljames
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8) NON-FRIABLES: While on site, per MIOSHA, non-friable ACMs (which are not regulated by NESHAP) 
must be treated as containing. However, for transportation and disposal purposes, non-friables can be 
disposed of as regular C & D. 

9) WASTE DISPOSAL: Waste manifests from the contractors and the dump tickets from the landfills must 
match, with all friable and non-friable asbestos clearly and correctly identified on the waste 
manifest and dump ticket. Finally, contractors are required to notify landfills in advance when planning to 
bring Regulated Asbestos Containing Materials (RACM) for disposal.  

10) FINAL INSPECTIONS/CERTIFICATIONS: Please note that City inspectors will not issue any final 
certifications for a parcel that has dead/burned trees or debris (including tires, pipes, etc) remaining. 
Further, each contractor is expected to take every precaution necessary to protect sidewalks during 
demolition. Should the concrete sidewalk be significantly damaged, the contractor will be expected to 
repair the damage before a final certification is issued. 

Finally, please review the specifications for backfill, seed, and straw. Backfill must not contain debris such 
as bricks or asphalt. Topsoil, seed, and sufficient straw needs to be laid in order to receive a final 
certification. If a parcel does not receive a final certification on the first inspection, the contractor will need 
to address all identified issues and call for an additional inspection. Each additional inspection will be 
subject to an additional inspection fee as determined by the City of Flint fee schedule. 

Should you have any questions or need any assistance in complying with regulations, please contact 
asap: 

• Reepresentatives of the Michigan Department of Environmental Quality Air Quality Division 
regarding NESHAP:  

o Craig Dechy  517-749-2891 
o Jeremy Brown 517-599-7825  

• Scott Thelen of Michigan Occupational Safety and Health Administration regarding MIOSHA at 
517-284-7680 

Be sure to contact the appropriate landfill regarding delivery of RACM for disposal prior to showing up on 
site. 

 
 



From: Dechy, Craig (DEQ) [mailto:DechyC@michigan.gov]  

Sent: Thursday, July 06, 2017 8:44 AM 
To: Lucille James 

Subject: Meeting Follow-Up 

 
Hi Lucille, 
 
Per our conversation yesterday regarding time for third party post abatement clearances, we suggest 
that the contractors do the following: 
 
On the notification form, under Project Schedule (2) use the Renovation (start / end date) to include an 
additional day or two at the end of the abatement for time to perform the third party clearances (during 
these additional two days we don’t expect to see abatement occurring). Renovation can include set-up 
building enclosures, the asbestos removal, demobilizing and the clearances. Use the Asbestos Removal 
(start / end date) strictly for the dates that workers will be on-site working (abating) (during these dates 
we expect to see workers on site).    
 
Also, you had requested some pointers for field staff. 
 

         Use lots of water to eliminate fugitive dust to a point where you don’t have any visible 
emissions.  By doing so, you are being proactive. 

         Follow all runs to each boot, don’t assume that because you don’t see wrap on five of the 
boots the sixth one isn’t wrapped either. 

         For transite removal; don’t drop transite panels to the ground ever, place in bags and lower.  

         For transite removal; if the home doesn’t have windows, make sure you look inside the home 
for pieces of transite after abatement.  I have found pieces of transite in the homes post 
abatement more than I can count on one hand. 

         A binder kept on-site during jobs that may include worker accreditations, a copy of the latest 
notitifaction, asbestos report, generator labels and a copy of the waste manifest that will be 
used along with the waste disposal site information 

         Call if something doesn’t look right or if there are any questions, we are here to help. 
 

Thanks, 
 

Craig W. Dechy 
Environmental Quality Analyst 
NESHAP Inspector 
State Of Michigan 
Department of Environmental Quality 
Air Quality Division 
Office: 517-749-2891 
Fax: 517-335-3122 
email: dechyc@michigan.gov 
 
for information regarding the asbestos NESHAP go to: www.michigan.gov/air 
 

mailto:dechyc@michigan.gov
http://www.michigan.gov/air
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452 S Saginaw 2nd Floor 
Flint, MI  48502 
810-257-3088 

DEMOLISH AS CONTAINING- NON-ORDERED 
The following memo clarifies the distinction between and “ordered” demolition, an 
emergency demolition, and structures that are to be demolished as asbestos containing 
without either a declared ordered or emergency status. There are instances in which, for 
various reasons, a structure cannot be fully abated yet does not qualify as “ordered” 
demolition for the purposes of NESHAP (being “structurally unsound AND in imminent 
danger of collapse”). These structures require 10-day notifications to State regulators 
and should be demolished in practice as if the structures were ordered demolitions by 
NESHAP standards. 
  
An ordered demolition is any demolition taking place by order of a governmental body. 
For example, most every demolition contracted by the City of Flint falls into this 
category. However, for NESHAP purposes, only structures that are "structurally 
unsound and in imminent danger of collapse" are to be notified as "Ordered." All other 
demolitions, regardless of whether they are to be demoed as containing or non-
containing are subject to 10-day notifications and to be notified as "scheduled" demos.  
  
Structures can be demolished as asbestos containing without being declared 
emergency or ordered demolitions by a governmental official (i.e. no emergency letter 
signed by the City or Township Building Safety Inspections office is required). When a 
structure that is not structurally unsound or in imminent danger of collapse is going to be 
demolished as asbestos containing it is subject to a 10-day notification as a scheduled 
demolition, as previously noted, however, special attention must be given to sections 10 
and 11 of the NESHAP: 
  

NESHAP Section 10:  
·        Answer “Yes” asbestos is present. 
·        Answer “No” to being removed prior to demolition.  
·        Use the (required) asbestos survey to quantify asbestos where possible. If 

unable to quantify, and the whole structure is being demolished as 
containing, then put the approximate square footage of home that will be 
demolished as asbestos under square feet as RACM. 
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NESHAP Section 11: 
If you are able to fill out #11 check “other” and write in “entire structure” or the 
portion of the structure that will be removed as asbestos containing (i.e. it  was 
possible  to abate the main floor or a portion thereof but not possible to abate the 
basement or the back room. The main floor can be demoed and disposed of as 
non-containing but the basement or the back room will have to be demoed and 
disposed of as containing friable asbestos). 

  
It is not an option to just assume an entire structure as asbestos containing. Structures 
that are being demolished as containing still must be surveyed and asbestos removed 
where possible. In order to demolish structures as asbestos containing, a demolition 
contractor must have an asbestos abatement contractors’ license and must also file a 
10 day notice with the MIOSHA Asbestos Program. Additionally demolishing a structure 
must be performed with respect to the class of materials on the site (Class I or II). 
Surveys must be on site during the demolition process and all relevant rules and 
regulations governing the demolition of a structure as asbestos containing must be 
followed (i.e. contractor must be licensed under name of the company, all workers on 
site must be trained and wearing the appropriate safety gear, showers and water trucks 
must be on site, and there are to be NO VISIBLE EMISSIONS, etc.). The NESHAP 
states that any structure to be demolished must first be thoroughly inspected for the 
presence of asbestos. They key here is that you are dealing with houses that CANNOT 
BE THOROUGHLY INSPECTED FOR THE PRESENCE OF ASBESTOS  for various 
reasons, and therefore the house (or more likely- the portion of the house- as there 
are always some materials that can and should be tested for i.e siding) that cannot 
be tested will be assumed friable asbestos and the demolition will be handled like an 
Ordered demo with all abatement requirements of the NESHAP (training, wetting, leak-
tight, properly labeled containers, proper waste disposal and the MIOSHA regulations 
apply). 
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452 S Saginaw 2nd Floor 
Flint, MI  48502 
810-257-3088 

NOTICE TO ALL CONTRACTORS 3-30-16 

The following link is to a folder on Box.com that has many useful resources from the MDEQ, MIOSHA, 

Consumers Energy, and the Genesee County Land Bank: 

https://app.box.com/s/7g0688u520h85y4g2yjgl803anc1pv3y 

Additionally, we would like to make a few clarifications to contractors considering responding our RFPs: 

• Change Orders- Change orders must be prepared very specifically for each project affected. Any 
change order that is submitted will need to explicitly and clearly state the reason the change 
order is needed and be submitted with sufficient back-up documentation that demonstrates the 
need. For demolition contracts, the change order will need to clearly state which scope is being 
affected (i.e. asbestos abatement, hazards abatement, demolition, backfill, or final-grade, seed 
& straw). 

• Disposal of materials generated under “As containing” demolitions-  Per our MDEQ 
representatives, concrete materials (i.e. foundations) from demolitions that are either proven or 
assumed RACM must be disposed of as friable asbestos. For example, all burnouts that are 
burned to foundation must be disposed of as friable asbestos. If a structure was thoroughly 
surveyed prior to burning to the foundation and only contained non-friable ACM, then the 
concrete material could be recycled. Recycling of metals from an “As Containing” demolition is 
allowed if the contractor has an independent third party verify that metal materials were first 
cleaned. 

• Section 10 of the NESHAP- Per a discussion with Mr. Dechy of the MDEQ, the following are 
some examples of how to complete Section 10 of the NESHAP in various scenarios: 

o Contractors performing demolition only (after GCLB has abated) need to refer to the 
survey when filling out NESHAP’s, and, if asbestos was present in the survey, then they 
need to select “YES” to question 10. If the asbestos has been 100% removed, then they 
need to select “To be removed prior to demolition” and leave it at that. See below for 
scenarios where GCLB has abated all ACM except roofing materials, drywall joint 
compound composited less than 1%, or possible other non-friables in good condition 
and unlikely to be made friable during demolition (i.e. mastic). 

o Contractors managing demolition and abatement should follow the same rule. If all 
asbestos is removed prior to demolition, then make the selections noted above. If any 
materials are to remain, then contractors need to refer to scenarios below 

o When demolishing a burnout as asbestos containing, contractors need to select “YES” to 
question 10 and then fill out the table as best they can with information from the 
survey. They should enter the amount of anticipated debris as “RACM to be Removed” 
and include in that same area a note that the structure is a burnout. 

https://app.box.com/s/7g0688u520h85y4g2yjgl803anc1pv3y
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o Contractors demolishing structures where  roofing materials, drywall joint compound 
with a composite less than 1%, or mastic (depending on how we decide to move 
forward) remain in place during demolition will to select “YES”, fill out any RACM that 
was removed prior to demo (all RACM must be removed unless structure is a burnout or 
otherwise demonstrably unsafe to abate). 

o Roofing Materials: “YES” then fill in the appropriate data under “Non-friable ACM not 
removed prior to demo.” MIOSHA needs a notification. 

o  Drywall and joint compound with a composite of less than 1%: “NO” for NESHAP. 
MIOSHA needs a notification. 

o Mastic on non-cementous materials: “YES” then fill in the appropriate data under “Non-
friable ACM not removed prior to demo.” MIOSHA needs a notification. 

• Tire transport and disposal- When bidding on demolition and abatement bids, or bids that 
require disposal of tires, contractors need to be providing the Land Bank with a copy of their 
MDEQ Scrap Tire Hauler Registration. If you currently possess one, please forward it for 
inclusion in your prequalification file. If the Bidder does not have such a license, a 
subcontractor with said license will need to be identified and all necessary licensing and 
certifications (including insurance certs) will need to be included for your subcontractor with 
your RFP response. Additionally, when transporting and disposing of tires, contractors must 
utilize the Scrap Tire Transportation Record (MDEQ Form EQP5128 (12/15)).  

• Regarding hazardous and universal waste abatement- Please read your specs and ensure that 
you and/or your subcontractor are abiding by all relevant local, state, and federal rules and 
regulations.  The Land Bank may have additional requirements above and beyond your 
understanding of regulatory requirements.  

 



Michigan Department Of Environmental Quality - Air Quality Division 10/30/2015 
INSTRUCTIONS FOR THE ASBESTOS NOTIFICATION SYSTEM 

(ANS) 

Register your business. You will need to register the business using the business owner information. Once you register 
you will receive a confirmation email that you must click on to confirm registration. After registration is confirmed 
you can log into the Asbestos Notification System.  

Once you are able to log into the site, you will see several tabs - Workspace, Notification Management, Notification, 
Profile and Manage Delegated Authority.  

The Manage Delegated Authority allows you to add additional users to the system. . You can add multiple delegated 
users to enter notifications for your business. 

The Profile Tab allows you to update your business information or change your password 

The Workspace Tab is where you begin your notification entry. Start your notification by clicking the button that looks like 

 on the right side of the screen. You can also click on the Notification Tab to start a new notification. 

Once you are under the Notification Tab, you must fill in all of the required information. If there is an exclamation point (!) 
on any tab, information is missing or incorrect and you will not be able to submit your notification.  

Notifications that are saved for further editing and are not submitted can be found under the Workspace Tab. You can 

revise your notification by clicking on the  tab. 

Once you submit your notification, it will be saved under the Notification Management Tab. Under the Actions header, 
you can view attachments, copy, revise and cancel your notifications. You can sort by clicking the headers, and export 
information to Excel. You can click on the document number to print or save it.  

The delete button  is for housekeeping purposes only. REMEMBER – if you delete a notification you are also deleting 
all notifications associated with it and will not be able to edit them once they are deleted. 

You must submit your Demolition and Renovation notifications separate and mark the appropriate project type! 

• The ANS currently supports the following browsers:
o Internet Explorer 10 & 11.

Note: In IE the ANS is presently experiencing issues when generating the PDF and Excel
spreadsheet.  You must select the option to Always Allow pop-ups for “*.state.mi.us” in order for these
features to work.

o Firefox 25 and above
o Chrome
o Safari

If you have questions pertaining to the new system, please contact Kim Dohm at 517-284-6777 or dohmk@michigan.gov. 

mailto:dohmk@michigan.gov
ffinholm
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 

Service Number

Statewide 

Default 

Background 

Level

Residential 

Drinking Water 

Protection 

Criteria

Groundwater 

Surface Water 

Interface 

Protection 

Criteria 

Soil Volatilization to 

Indoor Air Inhalation 

Criteria

Infinite Source 

Volatile Soil 

Inhalation 

Criteria (VSIC)

Finite VSIC for 

5 Meter Source 

Thickness

Finite VSIC for 

2 Meter Source 

Thickness

Particulate Soil 

Inhalation 

Criteria

Direct Contact 

Criteria

Soil Saturation 

Concentration 

Screening 

Levels

Acenaphthene 83329 NA 3.00E+05 8,700 1.90E+08 8.10E+07 8.10E+07 8.10E+07 1.40E+10 4.10E+07 NA

Acenaphthylene 208968 NA 5,900 ID 1.60E+06 2.20E+06 2.20E+06 2.20E+06 2.30E+09 1.60E+06 NA

Acetaldehyde  (I) 75070 NA 19,000 2,600 2.20E+05 1.70E+05 1.70E+05 2.80E+05 6.00E+08 2.90E+07 1.10E+08

Acetate 71501 NA ID   (G) ID ID ID ID ID ID ID

Acetic acid 64197 NA 84,000   (G) NLV NLV NLV NLV 1.70E+10 1.30E+08 6.50E+08

Acetone  (I) 67641 NA 15,000 34,000 2.9E+8 (C) 1.30E+08 1.30E+08 1.90E+08 3.90E+11 2.30E+07 1.10E+08

Acetonitrile 75058 NA 2,800 NA 4.80E+06 1.60E+06 1.60E+06 2.10E+06 4.00E+09 4.30E+06 2.20E+07

Acetophenone 98862 NA 30,000 ID 1.2E+8 (C) 4.40E+07 4.40E+07 4.40E+07 3.30E+10 4.7E+7 (C) 1.10E+06

Acrolein  (I) 107028 NA 2,400 NA 410 310 310 610 1.30E+06 3.60E+06 2.30E+07

Acrylamide 79061 NA 10 200 (X) NLV NLV NLV NLV 2.40E+06 1,900 NA

Acrylic acid 79107 NA 78,000 NA 2.40E+06 1.90E+05 2.30E+05 2.30E+05 6.70E+07 3.5E+7 (DD) 1.10E+08

Acrylonitrile  (I) 107131 NA 100 (M); 52 100 (M); 40 6,600 5,000 5,100 10,000 4.60E+07 16,000 8.30E+06

Alachlor 15972608 NA 52 290 (X) NLV NLV NLV NLV ID 93,000 NA

Aldicarb 116063 NA 60 NA NLV NLV NLV NLV ID 2.30E+05 NA

Aldicarb sulfone 1646884 NA 200 (M); 40 NA NLV NLV NLV NLV ID 2.50E+05 NA

Aldicarb sulfoxide 1646873 NA 200(M); 80 NA NLV NLV NLV NLV ID 2.90E+05 NA

Aldrin 309002 NA NLL NLL 1.30E+06 58,000 58,000 58,000 6.40E+05 1,000 NA

Aluminum  (B) 7429905 6.90E+06 1,000 NA NLV NLV NLV NLV ID 5.0E+7 (DD) NA

Ammonia 7664417 NA ID   (CC) ID ID ID ID 6.70E+09 ID 1.00E+07

t-Amyl methyl ether (TAME) 994058 NA 3,900 NA 58,000 3.40E+05 7.60E+05 1.80E+06 4.10E+09 2.9E+7 (C) 4.40E+05

Aniline 62533 NA 1,100 330 (M); 80 NLV NLV NLV NLV 6.70E+07 3.30E+05 4.50E+06

Anthracene 120127 NA 41,000 ID 1.0E+9 (D) 1.40E+09 1.40E+09 1.40E+09 6.70E+10 2.30E+08 NA

Antimony 7440360 NA 4,300 94,000 (X) NLV NLV NLV NLV 1.30E+07 1.80E+05 NA

Arsenic 7440382 5,800 4,600 4,600 NLV NLV NLV NLV 7.20E+05 7,600 NA

Asbestos  (BB) 1332214 NA NLL NLL NLV NLV NLV NLV
1.0E+7 (M); 

68,000
ID NA

Atrazine 1912249 NA 60 150 NLV NLV NLV NLV ID 71,000 (DD) NA

Azobenzene 103333 NA 4,200 ID 6.10E+06 6.30E+05 6.30E+05 6.30E+05 1.00E+08 1.40E+05 NA

All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 

Service Number

Statewide 

Default 

Background 

Level

Residential 

Drinking Water 

Protection 

Criteria

Groundwater 

Surface Water 

Interface 

Protection 

Criteria 

Soil Volatilization to 

Indoor Air Inhalation 

Criteria

Infinite Source 

Volatile Soil 

Inhalation 

Criteria (VSIC)

Finite VSIC for 

5 Meter Source 

Thickness

Finite VSIC for 

2 Meter Source 

Thickness

Particulate Soil 

Inhalation 

Criteria

Direct Contact 

Criteria

Soil Saturation 

Concentration 

Screening 

Levels

All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Barium  (B) 7440393 75,000 1.30E+06   (G) NLV NLV NLV NLV 3.30E+08 3.70E+07 NA

Benzene  (I) 71432 NA 100 4,000 (X) 1,600 13,000 34,000 79,000 3.80E+08 1.80E+05 4.00E+05

Benzidine 92875 NA 1,000 (M); 6.0 1,000 (M); 6.0 NLV NLV NLV NLV 46,000 1,000 (M); 23 NA

Benzo(a)anthracene  (Q) 56553 NA NLL NLL NLV NLV NLV NLV ID 20,000 NA

Benzo(b)fluoranthene  (Q) 205992 NA NLL NLL ID ID ID ID ID 20,000 NA

Benzo(k)fluoranthene  (Q) 207089 NA NLL NLL NLV NLV NLV NLV ID 2.00E+05 NA

Benzo(g,h,i)perylene 191242 NA NLL NLL NLV NLV NLV NLV 8.00E+08 2.50E+06 NA

Benzo(a)pyrene  (Q) 50328 NA NLL NLL NLV NLV NLV NLV 1.50E+06 2,000 NA

Benzoic acid 65850 NA 6.40E+05 NA NLV NLV NLV NLV ID 9.90E+08 NA

Benzyl alcohol 100516 NA 2.00E+05 NA NLV NLV NLV NLV 3.30E+11 3.2E+8 (C) 5.80E+06

Benzyl chloride 100447 NA 150 NA 6,300 14,000 14,000 17,000 6.20E+07 48,000 2.30E+05

Beryllium 7440417 NA 51,000   (G) NLV NLV NLV NLV 1.30E+06 4.10E+05 NA

bis(2-Chloroethoxy)ethane 112265 NA ID ID NLV NLV NLV NLV ID ID 2.70E+06

bis(2-Chloroethyl)ether  (I) 111444 NA 100 100 (M); 20 8,300 3,800 3,800 3,800 9.40E+06 13,000 2.20E+06

bis(2-Ethylhexyl)phthalate 117817 NA NLL NLL NLV NLV NLV NLV 7.00E+08 2.80E+06 1.00E+07

Boron  (B) 7440428 NA 10,000 1.4E+5 (X) NLV NLV NLV NLV ID 4.8E+7 (DD) NA

Bromate 15541454 NA 200 800 (X) NLV NLV NLV NLV ID 17,000 NA

Bromobenzene  (I) 108861 NA 550 NA 3.10E+05 4.50E+05 4.50E+05 4.50E+05 5.30E+08 5.40E+05 7.60E+05

Bromodichloromethane 75274 NA 1,600 (W) ID 1,200 9,100 9,700 19,000 8.40E+07 1.10E+05 1.50E+06

Bromoform 75252 NA 1,600 (W) ID 1.50E+05 9.00E+05 9.00E+05 9.00E+05 2.80E+09 8.20E+05 8.70E+05

Bromomethane 74839 NA 200 700 860 11,000 57,000 1.40E+05 3.30E+08 3.20E+05 2.20E+06

n-Butanol  (I) 71363 NA 19,000 2.00E+05 NLV NLV NLV NLV 2.30E+10 2.9E+7 (C) 8.70E+06

2-Butanone (MEK)  (I) 78933 NA 2.60E+05 44,000 5.4E+7 (C) 2.90E+07 2.90E+07 3.50E+07 6.70E+10 1.2E+8 (C, DD) 2.70E+07

n-Butyl acetate 123864 NA 11,000 NA 5.6E+7 (C) 1.10E+08 2.60E+08 3.20E+08 4.70E+11 1.7E+7 (C) 1.10E+06

t-Butyl alcohol 75650 NA 78,000 NA 3.1E+8 (C) 9.70E+07 2.00E+08 2.00E+08 1.30E+11 1.2E+8 (C) 1.10E+08

Butyl benzyl phthalate 85687 NA 2.2E+6 (C) 1.2E+5 (X) NLV NLV NLV NLV 4.70E+10 3.6E+7 (C) 3.10E+05

n-Butylbenzene 104518 NA 1,600 ID ID ID ID ID 2.00E+09 2.50E+06 1.00E+07
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 

Service Number

Statewide 

Default 

Background 

Level

Residential 

Drinking Water 

Protection 

Criteria

Groundwater 

Surface Water 

Interface 

Protection 
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Soil Volatilization to 

Indoor Air Inhalation 
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Infinite Source 

Volatile Soil 

Inhalation 

Criteria (VSIC)

Finite VSIC for 
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Thickness

Finite VSIC for 

2 Meter Source 

Thickness

Particulate Soil 

Inhalation 
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Direct Contact 
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Soil Saturation 

Concentration 
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All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

sec-Butylbenzene 135988 NA 1,600 ID ID ID ID ID 4.00E+08 2.50E+06 1.00E+07

t-Butylbenzene  (I) 98066 NA 1,600 ID ID ID ID ID 6.70E+08 2.50E+06 1.00E+07

Cadmium  (B) 7440439 1,200 6,000   (G,X) NLV NLV NLV NLV 1.70E+06 5.50E+05 NA

Camphene  (I) 79925 NA ID NA 3,700 1.50E+05 9.10E+05 2.20E+06 5.30E+09 ID NA

Caprolactam 105602 NA 1.20E+05 NA NLV NLV NLV NLV 6.70E+08 5.3E+7 (DD) NA

Carbaryl 63252 NA 14,000 NA ID ID ID ID ID 2.20E+07 NA

Carbazole 86748 NA 9,400 1,100 NLV NLV NLV NLV 6.20E+07 5.30E+05 NA

Carbofuran 1563662 NA 800 NA NLV NLV NLV NLV ID 1.10E+06 NA

Carbon disulfide  (I,R) 75150 NA 16,000 ID 76,000 1.30E+06 7.90E+06 1.90E+07 4.70E+10 7.2E+6 (C, DD) 2.80E+05

Carbon tetrachloride 56235 NA 100 900 (X) 190 3,500 12,000 28,000 1.30E+08 96,000 3.90E+05

Chlordane  (J) 57749 NA NLL NLL 1.10E+07 1.20E+06 1.20E+06 1.20E+06 3.10E+07 31,000 NA

Chloride 16887006 NA 5.00E+06   (X) NLV NLV NLV NLV ID 5.0E+5 (F) NA

Chlorobenzene  (I) 108907 NA 2,000 500 1.20E+05 7.70E+05 9.90E+05 2.10E+06 4.70E+09 4.3E+6 (C) 2.60E+05

p-Chlorobenzene sulfonic acid 98668 NA 1.50E+05 ID ID ID ID ID ID 2.30E+08 ID

1-Chloro-1,1-difluoroethane 75683 NA 3.00E+05 NA 2.9E+6 (C) 7.90E+07 5.60E+08 1.40E+09 3.30E+12 4.7E+8 (C) 9.60E+05

Chloroethane 75003 NA 8,600 22,000 (X) 2.9E+6 (C) 3.00E+07 1.20E+08 2.80E+08 6.70E+11 2.6E+6 (C) 9.50E+05

2-Chloroethyl vinyl ether 110758 NA ID NA ID ID ID ID ID ID 1.90E+06

Chloroform 67663 NA 1,600 (W) 7,000 7,200 45,000 1.20E+05 2.70E+05 1.30E+09 1.20E+06 1.50E+06

Chloromethane  (I) 74873 NA 5,200 ID 2,300 40,000 4.10E+05 1.00E+06 4.90E+09 1.6E+6 (C) 1.10E+06

4-Chloro-3-methylphenol 59507 NA 5,800 280 NLV NLV NLV NLV ID 4.50E+06 NA

beta-Chloronaphthalene 91587 NA 6.20E+05 NA ID ID ID ID ID 5.60E+07 NA

2-Chlorophenol 95578 NA 900 360 4.30E+05 9.60E+05 9.60E+05 9.60E+05 1.20E+09 1.40E+06 1.90E+07

o-Chlorotoluene  (I) 95498 NA 3,300 ID 2.70E+05 1.20E+06 2.90E+06 6.30E+06 4.70E+09 4.5E+6 (C) 5.00E+05

Chlorpyrifos 2921882 NA 17,000 1,500 130 4,600 23,000 55,000 1.30E+08 1.10E+07 NA

Chromium (III)  (B,H) 16065831 18,000 (total) 1.0E+9 (D)   (G,X) NLV NLV NLV NLV 3.30E+08 7.90E+08 NA

Chromium (VI) 18540299 NA 30,000 3,300 NLV NLV NLV NLV 2.60E+05 2.50E+06 NA

Chrysene  (Q) 218019 NA NLL NLL ID ID ID ID ID 2.00E+06 NA
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
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All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Cobalt 7440484 6,800 800 2,000 NLV NLV NLV NLV 1.30E+07 2.60E+06 NA

Copper  (B) 7440508 32,000 5.80E+06   (G) NLV NLV NLV NLV 1.30E+08 2.00E+07 NA

Cyanazine 21725462 NA 200 1,100 (X) NLV NLV NLV NLV ID 14,000 NA

Cyanide  (P,R) 57125 390 (total) 4,000 100 NLV NLV NLV NLV 2.50E+05 12,000 NA

Cyclohexanone 108941 NA 5.20E+06 NA 17,000 1.00E+06 1.10E+07 2.70E+07 6.70E+10 1.0E+9 (C,D) 2.20E+08

Dacthal 1861321 NA 50,000 NA NLV NLV NLV NLV ID 2.30E+06 NA

Dalapon 75990 NA 4,000 NA NLV NLV NLV NLV ID 1.90E+07 5.90E+07

4-4'-DDD 72548 NA NLL NLL NLV NLV NLV NLV 4.40E+07 95,000 NA

4-4'-DDE 72559 NA NLL NLL NLV NLV NLV NLV 3.20E+07 45,000 NA

4-4'-DDT 50293 NA NLL NLL NLV NLV NLV NLV 3.20E+07 57,000 NA

Decabromodiphenyl ether 1163195 NA 1.40E+05 NA 1.0E+9 (D) 8.60E+07 8.60E+07 8.60E+07 2.30E+09 3.80E+06 NA

Di-n-butyl phthalate 84742 NA 9.6E+5 (C) 11,000 NLV NLV NLV NLV 3.30E+09 2.7E+7 (C) 7.60E+05

Di(2-ethylhexyl) adipate 103231 NA 1.3E+7 (C) ID NLV NLV NLV NLV 9.20E+09 1.5E+7 (C, DD) 9.60E+05

Di-n-octyl phthalate 117840 NA 1.00E+08 ID NLV NLV NLV NLV 3.10E+10 6.90E+06 1.40E+08

Diacetone alcohol  (I) 123422 NA ID NA NLV NLV NLV NLV 1.60E+11 ID 1.10E+08

Diazinon 333415 NA 95 72 NLV NLV NLV NLV ID 12,000 (DD) 3.10E+05

Dibenzo(a,h)anthracene  (Q) 53703 NA NLL NLL NLV NLV NLV NLV ID 2,000 NA

Dibenzofuran 132649 NA ID 1,700 2.00E+06 1.30E+05 1.30E+05 1.30E+05 6.70E+06 ID NA

Dibromochloromethane 124481 NA 1,600 (W) ID 3,900 24,000 24,000 33,000 1.30E+08 1.10E+05 6.10E+05

Dibromochloropropane 96128 NA 10 (M); 4.0 ID 220 260 260 260 5.60E+05 4,400 (C) 1,200

Dibromomethane 74953 NA 1,600 NA ID ID ID ID ID 2.5E+6 (C) 2.00E+06

Dicamba 1918009 NA 4,400 NA NA NLV NLV NLV ID 3.40E+06 NA

1,2-Dichlorobenzene 95501 NA 14,000 280 1.1E+7 (C) 3.90E+07 3.90E+07 5.20E+07 1.00E+11 1.9E+7 (C) 2.10E+05

1,3-Dichlorobenzene 541731 NA 170 680 26,000 79,000 79,000 1.10E+05 2.00E+08 2.0E+5 (C) 1.70E+05

1,4-Dichlorobenzene 106467 NA 1,700 360 19,000 77,000 77,000 1.10E+05 4.50E+08 4.00E+05 NA

3,3'-Dichlorobenzidine 91941 NA 2,000 (M); 28 2,000 (M); 7.4 NLV NLV NLV NLV 6.50E+06 6,600 NA

Dichlorodifluoromethane 75718 NA 95,000 ID 9.00E+05 5.30E+07 5.50E+08 1.40E+09 3.30E+12 5.2E+7 (C) 1.00E+06
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS
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All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

1,1-Dichloroethane 75343 NA 18,000 15,000 2.30E+05 2.10E+06 5.90E+06 1.40E+07 3.30E+10 2.7E+7 (C) 8.90E+05

1,2-Dichloroethane  (I) 107062 NA 100 7,200 (X) 2,100 6,200 11,000 26,000 1.20E+08 91,000 1.20E+06

1,1-Dichloroethylene  (I) 75354 NA 140 2,600 62 1,100 5,300 13,000 6.20E+07 2.00E+05 5.70E+05

cis-1,2-Dichloroethylene 156592 NA 1,400 12,000 22,000 1.80E+05 4.20E+05 9.90E+05 2.30E+09 2.5E+6 (C) 6.40E+05

trans-1,2-Dichloroethylene 156605 NA 2,000 30,000 (X) 23,000 2.80E+05 8.30E+05 2.00E+06 4.70E+09 3.8E+6 (C) 1.40E+06

2,6-Dichloro-4-nitroaniline 99309 NA 44,000 NA NLV NLV NLV NLV ID 6.80E+07 NA

2,4-Dichlorophenol 120832 NA 1,500 330 (M); 220 NLV NLV NLV NLV 5.10E+09 6.6E+5 (DD) 1.80E+06

2,4-Dichlorophenoxy acetic acid 94757 NA 1,400 4,400 NLV NLV NLV NLV 6.70E+09 2.50E+06 NA

1,2-Dichloropropane  (I) 78875 NA 100 4,600 (X) 4,000 25,000 50,000 1.10E+05 2.70E+08 1.40E+05 5.50E+05

1,3-Dichloropropene 542756 NA 170 180 (X) 1,000 18,000 68,000 1.60E+05 7.80E+08 10,000 6.20E+05

Dichlorovos 62737 NA 50 (M); 32 NA NLV NLV NLV NLV 3.30E+07 10,000 2.20E+06

Dicyclohexyl phthalate 84617 NA ID NA ID ID ID ID ID ID NA

Dieldrin 60571 NA NLL NLL 1.40E+05 19,000 19,000 19,000 6.80E+05 1,100 NA

Diethyl ether 60297 NA 200 ID 2.8E+7 (C) 8.50E+07 1.50E+08 3.40E+08 8.00E+11 1.1E+8 (C) 7.40E+06

Diethyl phthalate 84662 NA 1.10E+05 2,200 NLV NLV NLV NLV 3.30E+09 1.7E+8 (C) 7.40E+05

Diethylene glycol monobutyl ether 112345 NA 1,800 NA NLV NLV NLV NLV 1.30E+09 2.70E+06 1.10E+08

Diisopropyl ether 108203 NA 600 ID 6.7E+5 (C) 3.40E+05 7.60E+05 1.80E+06 4.10E+09 9.2E+5 (C) 1,300

Diisopropylamine  (I) 108189 NA 110 NA 5.50E+06 6.20E+06 6.20E+06 7.30E+06 1.30E+10 1.70E+05 6.70E+06

Dimethyl phthalate 131113 NA 1.5E+6 (C) NA NLV NLV NLV NLV 3.30E+09 1.0E+9 (C,D) 7.90E+05

N,N-Dimethylacetamide 127195 NA 3,600 82,000 (X) NLV NLV NLV NLV ID 5.60E+06 1.10E+08

N,N-Dimethylaniline 121697 NA 320 NA 1.70E+05 1.50E+05 1.50E+05 1.50E+05 2.60E+08 5.00E+05 8.00E+05

Dimethylformamide  (I) 68122 NA 14,000 NA NLV NLV NLV NLV 2.00E+09 2.20E+07 1.10E+08

2,4-Dimethylphenol 105679 NA 7,400 7,600 NLV NLV NLV NLV 4.70E+09 1.10E+07 NA

2,6-Dimethylphenol 576261 NA 330 (M); 88 NA NLV NLV NLV NLV 1.30E+08 1.40E+05 NA

3,4-Dimethylphenol 95658 NA 330 (M); 200 500 NLV NLV NLV NLV 2.30E+08 3.20E+05 NA

Dimethylsulfoxide 67685 NA 4.40E+06 3.80E+06 NLV NLV NLV NLV 1.30E+09 1.0E+9 (C,D) 1.80E+07

2,4-Dinitrotoluene 121142 NA 430 NA NLV NLV NLV NLV 1.60E+07 48,000 NA
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS
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All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Dinoseb 88857 NA 300 200 (M); 43 NLV NLV NLV NLV 2.70E+08 66,000 (DD) 1.40E+05

1,4-Dioxane  (I) 123911 NA 1,700 56,000 (X) NLV NLV NLV NLV 5.70E+08 5.30E+05 9.70E+07

Diquat 85007 NA 400 400 NLV NLV NLV NLV ID 5.00E+05 NA

Diuron 330541 NA 620 NA NLV NLV NLV NLV 4.70E+08 9.70E+05 NA

Endosulfan  (J) 115297 NA NLL NLL ID ID ID ID ID 1.40E+06 NA

Endothall 145733 NA NLL NLL NLV NLV NLV NLV 2.30E+09 3.80E+06 NA

Endrin 72208 NA NLL NLL NLV NLV NLV NLV ID 65,000 NA

Epichlorohydrin  (I) 106898 NA 100 NA 64,000 31,000 31,000 35,000 6.70E+07 8,900 7.30E+06

Ethanol  (I) 64175 NA 3.80E+07 ID NLV NLV NLV NLV 1.30E+12
1.0E+9 

(C,D,DD)
1.10E+08

Ethyl acetate  (I) 141786 NA 1.30E+05 NA 3.8E+7 (C) 4.90E+07 4.90E+07 9.80E+07 2.10E+11 2.0E+8 (C) 7.50E+06

Ethyl-tert-butyl ether (ETBE) 637923 NA 980 ID 5.40E+05 1.90E+06 4.50E+06 1.10E+07 2.50E+10 ID 6.50E+05

Ethylbenzene  (I) 100414 NA 1,500 360 87,000 7.20E+05 1.00E+06 2.20E+06 1.00E+10 2.2E+7 (C) 1.40E+05

Ethylene dibromide 106934 NA 20 (M); 1.0 110 (X) 670 1,700 1,700 3,300 1.40E+07 92 8.90E+05

Ethylene glycol 107211 NA 3.00E+05 3.8E+6 (X) NLV NLV NLV NLV 6.70E+10 4.5E+8 (C) 1.10E+08

Ethylene glycol monobutyl ether 111762 NA 74,000 NA 7.40E+05 1.80E+07 1.50E+08 3.60E+08 8.70E+11 1.1E+8 (C) 4.10E+07

Fluoranthene 206440 NA 7.30E+05 5,500 1.0E+9 (D) 7.40E+08 7.40E+08 7.40E+08 9.30E+09 4.60E+07 NA

Fluorene 86737 NA 3.90E+05 5,300 5.80E+08 1.30E+08 1.30E+08 1.30E+08 9.30E+09 2.70E+07 NA

Fluorine (soluble fluoride)  (B) 7782414 NA 40,000 ID NLV NLV NLV NLV ID 9.0E+6 (DD) NA

Formaldehyde 50000 NA 26,000 2,400 12,000 13,000 23,000 52,000 2.40E+08 4.10E+07 6.00E+07

Formic acid  (I,U) 64186 NA 2.00E+05 ID 1.50E+06 2.10E+05 1.40E+05 1.40E+05 1.30E+08 3.2E+8 (C) 1.10E+08

1-Formylpiperidine 2591868 NA 1,600 NA ID ID ID ID ID 2.50E+06 1.00E+07

Gentian violet 548629 NA 300 NA NLV NLV NLV NLV ID 96,000 NA

Glyphosate 1071836 NA NLL NLL NLV NLV NLV NLV ID 1.1E+7 (DD) NA

Heptachlor 76448 NA NLL NLL 3.50E+05 62,000 62,000 62,000 2.40E+06 5,600 NA

Heptachlor epoxide 1024573 NA NLL NLL NLV NLV NLV NLV 1.20E+06 3,100 NA

n-Heptane 142825 NA 4.6E+7 (C) NA 1.5E+6 (C) 2.10E+07 4.40E+07 1.00E+08 2.30E+11 9.9E+8 (C) 2.40E+05

Hexabromobenzene 87821 NA 5,400 ID ID ID ID ID ID 1.10E+06 NA
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 

Service Number

Statewide 

Default 

Background 

Level

Residential 

Drinking Water 

Protection 

Criteria

Groundwater 

Surface Water 

Interface 

Protection 

Criteria 

Soil Volatilization to 

Indoor Air Inhalation 

Criteria

Infinite Source 

Volatile Soil 

Inhalation 

Criteria (VSIC)

Finite VSIC for 

5 Meter Source 

Thickness

Finite VSIC for 

2 Meter Source 

Thickness

Particulate Soil 

Inhalation 

Criteria

Direct Contact 

Criteria

Soil Saturation 

Concentration 

Screening 

Levels

All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Hexachlorobenzene (C-66) 118741 NA 1,800 350 41,000 17,000 17,000 17,000 6.80E+06 8,900 NA

Hexachlorobutadiene (C-46) 87683 NA 26,000 91 1.30E+05 1.30E+05 1.30E+05 1.30E+05 1.40E+08 1.00E+05 3.50E+05

alpha-Hexachlorocyclohexane 319846 NA 18 ID 30,000 12,000 22,000 25,000 1.70E+06 2,600 NA

beta-Hexachlorocyclohexane 319857 NA 37 ID NLV NLV NLV NLV 5.90E+06 5,400 NA

Hexachlorocyclopentadiene (C-

56)
77474 NA 3.20E+05 ID 30,000 50,000 50,000 50,000 1.30E+07 2.3E+6 (C) 7.20E+05

Hexachloroethane 67721 NA 430 1,800 (X) 40,000 5.50E+05 9.30E+05 9.30E+05 2.30E+08 2.30E+05 NA

n-Hexane 110543 NA 1.8E+5 (C) NA 5.1E+5 (C) 3.00E+06 3.20E+06 6.20E+06 1.30E+10 9.2E+7 (C) 44,000

2-Hexanone 591786 NA 20,000 ID 9.90E+05 1.10E+06 1.10E+06 1.40E+06 2.70E+09 3.2E+7 (C) 2.50E+06

Indeno(1,2,3-cd) pyrene  (Q) 193395 NA NLL NLL NLV NLV NLV NLV ID 20,000 NA

Iron  (B) 7439896 1.20E+07 6,000 NA NLV NLV NLV NLV ID 1.60E+08 NA

Isobutyl alcohol  (I) 78831 NA 46,000 NA 2.3E+8 (C) 7.90E+07 7.90E+07 7.90E+07 1.00E+11 7.2E+7 (C) 8.90E+06

Isophorone 78591 NA 15,000 26,000 (X) NLV NLV NLV NLV 1.20E+10 4.8E+6 (C) 2.40E+06

Isopropyl alcohol  (I) 67630 NA 9,400 1.1E+6 (X) NLV NLV NLV NLV 1.50E+10 1.40E+07 1.10E+08

Isopropyl benzene 98828 NA 91,000 3,200 4.0E+5 (C) 1.70E+06 1.70E+06 2.80E+06 5.80E+09 2.5E+7 (C) 3.90E+05

Lead  (B) 7439921 21,000 7.00E+05   (G,X) NLV NLV NLV NLV 1.00E+08 4.00E+05 NA

Lindane 58899 NA 20 (M); 7.0 20 (M); 1.1 ID ID ID ID ID 8,300 NA

Lithium  (B) 7439932 9,800 3,400 8,800 NLV NLV NLV NLV 2.30E+09 4.2E+6 (DD) NA

Magnesium  (B) 7439954 NA 8.00E+06 NA NLV NLV NLV NLV 6.70E+09 1.0E+9 (D) NA

Manganese  (B) 7439965 4.40E+05 1,000   (G,X) NLV NLV NLV NLV 3.30E+06 2.50E+07 NA

Mercury (Total)  (B,Z) Varies 130 1,700 50 (M); 1.2 48,000 52,000 52,000 52,000 2.00E+07 1.60E+05 NA

Methane 74828 NA ID NA 8.4E+6 ug/m3 (GG) ID ID ID ID ID ID

Methanol 67561 NA 74,000 1.2E+7 (C) 3.7E+7 (C) 3.10E+07 4.40E+07 9.60E+07 2.20E+11 1.1E+8 (C) 3.10E+06

Methoxychlor 72435 NA 16,000 NA ID ID ID ID ID 1.90E+06 NA

2-Methoxyethanol  (I) 109864 NA 150 NA NLV NLV NLV NLV 1.30E+09 2.30E+05 1.10E+08

2-Methyl-4-chlorophenoxyacetic 

acid
94746 NA 390 NA NLV NLV NLV NLV ID 2.30E+05 NA

2-Methyl-4,6-dinitrophenol 534521 NA 830 (M); 400 NA NLV NLV NLV NLV 1.30E+08 79,000 NA

N-Methyl-morpholine  (I) 109024 NA 400 NA NLV NLV NLV NLV ID 6.10E+05 1.10E+08
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 
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All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Methyl parathion 298000 NA 46 NA NLV NLV NLV NLV ID 56,000 NA

4-Methyl-2-pentanone (MIBK)  (I) 108101 NA 36,000 ID 3.7E+7 (C) 4.50E+07 4.50E+07 6.70E+07 1.40E+11 5.6E+7 (C) 2.70E+06

Methyl-tert-butyl ether (MTBE) 1634044 NA 800 1.4E+5 (X) 9.9E+6 (C) 2.50E+07 3.90E+07 8.70E+07 2.00E+11 1.50E+06 5.90E+06

Methylcyclopentane  (I) 96377 NA ID NA 92,000 2.30E+06 8.20E+06 2.00E+07 4.70E+10 ID 3.50E+05

4,4'-Methylene-bis-2- 

chloroaniline (MBOCA)
101144 NA NLL NLL NLV NLV NLV NLV 8.40E+07 6,800 NA

Methylene chloride 75092 NA 100 30,000 (X) 45,000 2.10E+05 5.90E+05 1.40E+06 6.60E+09 1.30E+06 2.30E+06

2-Methylnaphthalene 91576 NA 57,000 4,200 2.70E+06 1.50E+06 1.50E+06 1.50E+06 6.70E+08 8.10E+06 NA

Methylphenols  (J) 1319773 NA 7,400 1,000 (M); 600 NLV NLV NLV NLV 6.70E+09 1.10E+07 NA

Metolachlor 51218452 NA 4,800 300 NLV NLV NLV NLV ID 1.5E+6 (C, DD) 4.40E+05

Metribuzin 21087649 NA 3,600 NA ID ID ID ID ID 9.60E+06 NA

Mirex 2385855 NA NLL NLL ID ID ID ID ID 9,600 NA

Molybdenum  (B) 7439987 NA 1,500 64,000 (X) NLV NLV NLV NLV ID 2.60E+06 NA

Naphthalene 91203 NA 35,000 730 2.50E+05 3.00E+05 3.00E+05 3.00E+05 2.00E+08 1.60E+07 NA

Nickel  (B) 7440020 20,000 1.00E+05   (G) NLV NLV NLV NLV 1.30E+07 4.00E+07 NA

Nitrate  (B,N) 14797558 NA 2.0E+5 (N) ID NLV NLV NLV NLV ID ID NA

Nitrite  (B,N) 14797650 NA 20,000 (N) NA NLV NLV NLV NLV ID ID NA

Nitrobenzene  (I) 98953 NA 330 (M); 68 3,600 (X) 91,000 54,000 54,000 54,000 4.70E+07 1.00E+05 4.90E+05

2-Nitrophenol 88755 NA 400 ID NLV NLV NLV NLV ID 6.30E+05 NA

n-Nitroso-di-n-propylamine 621647 NA 330 (M); 100 NA NLV NLV NLV NLV 1.60E+06 1,200 1.50E+06

N-Nitrosodiphenylamine 86306 NA 5,400 NA NLV NLV NLV NLV 2.20E+09 1.70E+06 NA

Oxamyl 23135220 NA 4,000 NA NLV NLV NLV NLV ID 8.60E+06 NA

Oxo-hexyl acetate 88230357 NA 1,500 NA ID ID ID ID 5.40E+09 2.30E+06 1.00E+07

Pendimethalin 40487421 NA 1.10E+06 NA NLV NLV NLV NLV ID 4.60E+07 NA

Pentachlorobenzene 608935 NA 29,000 9,500 ID ID ID ID ID 3.2E+5 (C) 1.90E+05

Pentachloronitrobenzene 82688 NA 37,000 NA 1.20E+05 2.30E+05 2.30E+05 2.30E+05 3.30E+08 1.70E+06 NA

Pentachlorophenol 87865 NA 22   (G,X) NLV NLV NLV NLV 1.00E+08 90,000 NA

Pentane 109660 NA ID NA 9.7E+5 (C) 3.70E+07 3.10E+08 5.80E+08 1.20E+12 ID 2.40E+05
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 
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Level
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All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

2-Pentene  (I) 109682 NA ID NA ID ID ID ID ID ID 2.20E+05

Phenanthrene 85018 NA 56,000 2,100 2.80E+06 1.60E+05 1.60E+05 1.60E+05 6.70E+06 1.60E+06 NA

Phenol 108952 NA 88,000 9,000 NLV NLV NLV NLV 4.00E+10 4.0E+7 (C, DD) 1.20E+07

Phenytoin 57410 NA 830 4300 (X) NLV NLV NLV NLV 2.20E+08 1.00E+05 NA

Phosphorus (Total) 7723140 NA 1.30E+06   (EE) NLV NLV NLV NLV 6.70E+07 1.0E+9 (D) NA

Phthalic acid 88993 NA 2.80E+05 NA NLV NLV NLV NLV ID 4.3E+8 (C) 1.70E+06

Phthalic anhydride 85449 NA 3.00E+05 NA NLV NLV NLV NLV ID 4.7E+8 (C) 1.10E+06

Picloram 1918021 NA 10,000 920 NLV NLV NLV NLV ID 1.60E+07 NA

Piperidine 110894 NA 64 NA NLV NLV NLV NLV 9.30E+09 99,000 1.20E+08

Polybrominated biphenyls  (J) 67774327 NA NLL NLL NLV NLV NLV NLV ID 1,200 NA

Polychlorinated biphenyls (PCBs)  

(J,T)
1336363 NA NLL NLL 3.00E+06 2.40E+05 7.90E+06 7.90E+06 5.20E+06   (T) NA

Prometon 1610180 NA 4,900 NA NLV NLV NLV NLV ID 5.00E+06 NA

Propachlor 1918167 NA 1,900 NA NLV NLV NLV NLV ID 2.90E+06 NA

Propazine 139402 NA 4,000 NA NLV NLV NLV NLV ID 6.10E+06 NA

Propionic acid 79094 NA 2.40E+05 ID NLV NLV NLV NLV 2.00E+10 3.8E+8 (C) 1.10E+08

Propyl alcohol  (I) 71238 NA 28,000 NA NLV NLV NLV NLV 4.90E+10 1.3E+7 (DD) 1.10E+08

n-Propylbenzene  (I) 103651 NA 1,600 ID ID ID ID ID 1.30E+09 2.50E+06 1.00E+07

Propylene glycol 57556 NA 3.00E+06 5.80E+06 NLV NLV NLV NLV 4.00E+11 1.0E+9 (C,D) 1.10E+08

Pyrene 129000 NA 4.80E+05 ID 1.0E+9 (D) 6.50E+08 6.50E+08 6.50E+08 6.70E+09 2.90E+07 NA

Pyridine  (I) 110861 NA 400 NA 1,100 8,200 40,000 97,000 2.30E+08 2.3E+5 (C) 37,000

Selenium  (B) 7782492 410 4,000 400 NLV NLV NLV NLV 1.30E+08 2.60E+06 NA

Silver  (B) 7440224 1,000 4,500 100 (M); 27 NLV NLV NLV NLV 6.70E+06 2.50E+06 NA

Silvex (2,4,5-TP) 93721 NA 3,600 2,200 NLV NLV NLV NLV ID 1.70E+06 NA

Simazine 122349 NA 80 340 NLV NLV NLV NLV ID 1.20E+06 NA

Sodium 17341252 NA 4.60E+06 NA NLV NLV NLV NLV ID 1.0E+9 (D) NA

Sodium azide 26628228 NA 1,800 1,000 ID ID ID ID ID 2.70E+06 NA

Strontium  (B) 7440246 NA 92,000 4.20E+05 NLV NLV NLV NLV ID 3.30E+08 NA
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS
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All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Styrene 100425 NA 2,700 2,100 (X) 2.50E+05 9.70E+05 9.70E+05 1.40E+06 5.50E+09 4.00E+05 5.20E+05

Sulfate 14808798 NA 5.00E+06 NA NLV NLV NLV NLV ID ID NA

Tebuthiuron 34014181 NA 10,000 NA NLV NLV NLV NLV ID 4.6E+6 (DD) NA

2,3,7,8-Tetrabromodibenzo-p-

dioxin  (O)
50585416 NA NLL NLL NLV NLV NLV NLV   (O)   (O) NA

1,2,4,5-Tetrachlorobenzene 95943 NA 1.50E+06 3,400 (X) 5.80E+05 2.30E+05 2.30E+05 2.30E+05 6.70E+07 7.70E+07 NA

2,3,7,8-Tetrachlorodibenzo-p-

dioxin  (O)
1746016 NA NLL NLL NLV NLV NLV NLV 71 (O) 0.09 (O) NA

1,1,1,2-Tetrachloroethane 630206 NA 1,500 ID 6,200 36,000 54,000 1.00E+05 4.20E+08 4.8E+5 (C) 4.40E+05

1,1,2,2-Tetrachloroethane 79345 NA 170 1,600 (X) 4,300 10,000 10,000 14,000 5.40E+07 53,000 8.70E+05

Tetrachloroethylene 127184 NA 100 1,200 (X) 11,000 1.70E+05 4.80E+05 1.10E+06 2.70E+09 2.0E+5 (C) 88,000

Tetrahydrofuran 109999 NA 1,900 2.2E+5 (X) 1.30E+06 1.30E+07 6.70E+07 1.60E+08 3.90E+11 2.90E+06 1.20E+08

Tetranitromethane 509148 NA ID NA 500(M); 110 500 (M); 51 ID ID 2.10E+05 ID ID

Thallium  (B) 7440280 NA 2,300 4,200 (X) NLV NLV NLV NLV 1.30E+07 35,000 NA

Toluene  (I) 108883 NA 16,000 5,400 3.3E+5 (C) 2.80E+06 5.10E+06 1.20E+07 2.70E+10 5.0E+7 (C) 2.50E+05

p-Toluidine 106490 NA 660 (M); 300 NA NLV NLV NLV NLV 1.00E+08 94,000 1.20E+06

Toxaphene 8001352 NA 24,000 8,200 NLV NLV NLV NLV 9.70E+06 20,000 NA

Triallate 2303175 NA 95,000 NA ID ID ID ID ID 2.9E+6 (C) 2.50E+05

Tributylamine 102829 NA 7,800 ID 5.80E+05 6.00E+05 6.00E+05 6.00E+05 4.70E+08 7.90E+05 3.70E+06

1,2,4-Trichlorobenzene 120821 NA 4,200 5,900 (X) 9.6E+6 (C) 2.80E+07 2.80E+07 2.80E+07 2.50E+10 9.9E+5 (DD) 1.10E+06

1,1,1-Trichloroethane 71556 NA 4,000 1,800 2.50E+05 3.80E+06 1.20E+07 2.80E+07 6.70E+10 5.0E+8 (C) 4.60E+05

1,1,2-Trichloroethane 79005 NA 100 6,600 (X) 4,600 17,000 21,000 44,000 1.90E+08 1.80E+05 9.20E+05

Trichloroethylene 79016 NA 100 4,000 (X) 1,000 11,000 25,000 57,000 1.30E+08 1.1E+5 (DD) 5.00E+05

Trichlorofluoromethane 75694 NA 52,000 NA 2.8E+6 (C) 9.20E+07 6.30E+08 1.50E+09 3.80E+12 7.9E+7 (C) 5.60E+05

2,4,5-Trichlorophenol 95954 NA 39,000 NA NLV NLV NLV NLV 2.30E+10 2.30E+07 NA

2,4,6-Trichlorophenol 88062 NA 2,400 330 (M); 100 NLV NLV NLV NLV 1.00E+09 7.10E+05 NA

1,2,3-Trichloropropane 96184 NA 840 NA 4,000 9,200 9,200 11,000 2.00E+07 1.3E+6 (C) 8.30E+05

1,1,2-Trichloro-1,2,2-

trifluoroethane
76131 NA 9.0E+6 (C) 1,700 5.1E+6 (C) 1.80E+08 8.80E+08 2.10E+09 5.10E+12 1.0E+9 (C,D) 5.50E+05

Triethanolamine 102716 NA 74,000 NA NLV NLV NLV NLV 3.30E+09 1.10E+08 1.10E+08
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 

Service Number

Statewide 

Default 

Background 

Level

Residential 

Drinking Water 

Protection 

Criteria

Groundwater 

Surface Water 

Interface 

Protection 

Criteria 

Soil Volatilization to 

Indoor Air Inhalation 

Criteria

Infinite Source 

Volatile Soil 

Inhalation 

Criteria (VSIC)

Finite VSIC for 

5 Meter Source 

Thickness

Finite VSIC for 

2 Meter Source 

Thickness

Particulate Soil 

Inhalation 

Criteria

Direct Contact 

Criteria

Soil Saturation 

Concentration 

Screening 

Levels

All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Triethylene glycol 112276 NA 86,000 NA NLV NLV NLV NLV ID 3.9E+7 (C,DD) 1.10E+05

3-Trifluoromethyl-4-nitrophenol 88302 NA 1.10E+05 NA NLV NLV NLV NLV ID 4.1E+7 (DD) NA

Trifluralin 1582098 NA 1.90E+05 NA ID ID ID ID ID 2.00E+06 NA

2,2,4-Trimethyl pentane 540841 NA ID NA 1.1E+5 (C) 5.20E+06 3.90E+07 9.60E+07 2.30E+11 ID 19,000

2,4,4-Trimethyl-2-pentene  (I) 107404 NA ID NA ID ID ID ID ID ID 56,000

1,2,4-Trimethylbenzene  (I) 95636 NA 2,100 570 4.3E+6 (C) 2.10E+07 5.00E+08 5.00E+08 8.20E+10 3.2E+7 (C) 1.10E+05

1,3,5-Trimethylbenzene  (I) 108678 NA 1,800 1,100 2.6E+6 (C) 1.60E+07 3.80E+08 3.80E+08 8.20E+10 3.2E+7 (C) 94,000

Triphenyl phosphate 115866 NA 1.5E+6 (C) NA NLV NLV NLV NLV ID 3.6E+7 (C) 1.10E+05

tris(2,3-Dibromopropyl)phosphate 126727 NA 930 ID 82,000 (C) 18,000 18,000 18,000 5.90E+06 4,400 27,000

Urea 57136 NA ID NA NLV NLV NLV NLV ID ID NA

Vanadium 7440622 NA 72,000 4.30E+05 NLV NLV NLV NLV ID 7.5E+5 (DD) NA

Vinyl acetate  (I) 108054 NA 13,000  NA 7.90E+05 1.70E+06 2.60E+06 5.80E+06 1.30E+10 5.8E+6 (C,DD) 2.40E+06

Vinyl chloride 75014 NA 40 260 (X) 270 4,200 30,000 73,000 3.50E+08 3,800 4.90E+05

White phosphorus  (R) 12185103 NA 2.2 NA NLV NLV NLV NLV ID 2,300 (DD) NA

Xylenes  (I) 1330207 NA 5,600 820 6.3E+6 (C) 4.60E+07 6.10E+07 1.30E+08 2.90E+11 4.1E+8 (C) 1.50E+05

Zinc  (B) 7440666 47,000 2.40E+06   (G) NLV NLV NLV NLV ID 1.70E+08 NA
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APPENDIX 3 ‐ MAP AND BOUNDARIES OF TARGET AREA
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APPENDIX 4 – FEDERAL AND COUNTY REGULATIONS
1. Federal Labor Standard Provisions
2. Equal Opportunity Clause - Executive Order 11246 (as amended)
3. Nondiscrimination Clause 

4. Genesee County Prevailing Wage Policy 	
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Applicability

The Project or Program to which the construction work covered
by this contract pertains is being assisted by the United States of
America and the following Federal Labor Standards Provisions
are included in this Contract pursuant to the provisions applicable
to such Federal assistance.

A.  1.  (i)  Minimum Wages.  All laborers and mechanics em-
ployed or working upon the site of the work will be paid uncondi-
tionally and not less often than once a week, and without subse-
quent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secre-
tary of Labor under the Copeland Act (29 CFR Part 3), the full
amount of wages and bona fide fringe benefits (or cash equiva-
lents thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the Secretary
of Labor which is attached hereto and made a part hereof, re-
gardless of any contractual relationship which may be alleged to
exist between the contractor and such laborers and mechanics.
Contributions made or costs reasonably anticipated for bona fide
fringe benefits under Section l(b)(2) of the Davis-Bacon Act on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs incurred
for more than a weekly period (but not less often than quarterly)
under plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred during
such weekly period.

Such laborers and mechanics shall be paid the appropriate wage
rate and fringe benefits on the wage determination for the classi-
fication of work actually performed, without regard to skill, except
as provided in 29 CFR 5.5(a)(4).  Laborers or mechanics per-
forming work in more than one classification may be compensated
at the rate specified for each classification for the time actually
worked therein: Provided, That the employer’s payroll records
accurately set forth the time spent in each classification in which
work is performed.  The wage determination (including any addi-
tional classification and wage rates conformed under 29 CFR
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted
at all times by the contractor and its subcontractors at the site of
the work in a prominent and accessible, place where it can be
easily seen by the workers.

(ii)  (a) Any class of laborers or mechanics which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage deter-
mination.  HUD shall approve an additional classification and wage
rate and fringe benefits therefor only when the following criteria
have been met:

(1)  The work to be performed by the classification requested is
not performed by a classification in the wage determination; and

(2)  The classification is utilized in the area by the construction
industry; and

(3)  The proposed wage rate, including any bona fide fringe ben-
efits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(b)  If the contractor and the laborers and mechanics to be em-
ployed in the classification (if known), or their representatives,
and HUD or its designee agree on the classification and wage
rate (including the amount designated for fringe benefits where

Federal Labor Standards Provisions U.S. Department of Housing
and Urban Development
Office of Labor Relations

appropriate), a report of the action taken shall be sent by HUD or
its designee to the Administrator of the Wage and Hour Division,
Employment Standards Administration, U.S. Department of La-
bor, Washington, D.C. 20210.  The Administrator, or an authorized
representative, will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise HUD
or its designee or will notify HUD or its designee within the 30-day
period that additional time is necessary. (Approved by the Office
of Management and Budget under OMB control number 1215-
0140.)

(c)  In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and HUD
or its designee do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits,
where appropriate), HUD or its designee shall refer the questions,
including the views of all interested parties and the recommenda-
tion of HUD or its designee, to the Administrator for determina-
tion.  The Administrator, or an authorized representative, will is-
sue a determination within 30 days of receipt and so advise HUD
or its designee or will notify HUD or its designee within the 30-day
period that additional time is necessary. (Approved by the Office
of Management and Budget under OMB Control Number 1215-
0140.)

(d)  The wage rate (including fringe benefits where appropriate)
determined pursuant to subparagraphs (1)(ii)(b) or (c) of this para-
graph, shall be paid to all workers performing work in the classifi-
cation under this contract from the first day on which work is per-
formed in the classification.

(iii)  Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit which
is not expressed as an hourly rate, the contractor shall either pay
the benefit as stated in the wage determination or shall pay an-
other bona fide fringe benefit or an hourly cash equivalent thereof.

(iv)  If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs rea-
sonably anticipated in providing bona fide fringe benefits under a
plan or program, Provided, That the Secretary of Labor has found,
upon the written request of the contractor, that the applicable stan-
dards of the Davis-Bacon Act have been met.  The Secretary of
Labor may require the contractor to set aside in a separate ac-
count assets for the meeting of obligations under the plan or pro-
gram. (Approved by the Office of Management and Budget under
OMB Control Number 1215-0140.)

2.  Withholding.  HUD or its designee shall upon its own action or
upon written request of an authorized representative of the De-
partment of Labor withhold or cause to be withheld from the con-
tractor under this contract or any other Federal contract with the
same prime contractor, or any other Federally-assisted contract
subject to Davis-Bacon prevailing wage requirements, which is
held by the same prime contractor so much of the accrued pay-
ments or advances as may be considered necessary to pay la-
borers and mechanics, including apprentices, trainees and help-
ers, employed by the contractor or any subcontractor the full
amount of wages required by the contract.  In the event of failure
to pay any laborer or mechanic, including any apprentice, trainee
or helper, employed or working on the site of the work, all or part
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of the wages required by the contract, HUD or its designee may,
after written notice to the contractor, sponsor, applicant, or owner,
take such action as may be necessary to cause the suspension
of any further payment, advance, or guarantee of funds until such
violations have ceased.  HUD or its designee may, after written
notice to the contractor, disburse such amounts withheld for and
on account of the contractor or subcontractor to the respective
employees to whom they are due.  The Comptroller General shall
make such disbursements in the case of direct Davis-Bacon Act
contracts.

3.  (i)  Payrolls and basic records.  Payrolls and basic records
relating thereto shall be maintained by the contractor during the
course of the work preserved for a period of three years thereaf-
ter for all laborers and mechanics working at the site of the work.
Such records shall contain the name, address, and social secu-
rity number of each such worker, his or her correct classification,
hourly rates of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents thereof
of the types described in Section l(b)(2)(B) of the Davis-bacon
Act), daily and weekly number of hours worked, deductions made
and actual wages paid.  Whenever the Secretary of Labor has
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated
in providing benefits under a plan or program described in Sec-
tion l(b)(2)(B) of the Davis-Bacon Act, the contractor shall main-
tain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially re-
sponsible, and that the plan or program has been communicated
in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing
such benefits.  Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and
the ratios and wage rates prescribed in the applicable programs.
(Approved by the Office of Management and Budget under OMB
Control Numbers 1215-0140 and 1215-0017.)

(ii)  (a)  The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to HUD or its
designee if the agency is a party to the contract, but if the agency
is not such a party, the contractor will submit the payrolls to the
applicant sponsor, or owner, as the case may be, for transmission
to HUD or its designee.  The payrolls submitted shall set out ac-
curately and completely all of the information required to be main-
tained under 29 CFR 5.5(a)(3)(i). This information may be submit-
ted in any form desired.  Optional Form WH-347 is available for
this purpose and may be purchased from the Superintendent of
Documents (Federal Stock Number 029-005-00014-1), U.S. Gov-
ernment Printing Office, Washington, DC 20402.  The prime con-
tractor is responsible for the submission of copies of payrolls by
all subcontractors. (Approved by the Office of Management and
Budget under OMB Control Number 1215-0149.)

(b)  Each payroll submitted shall be accompanied by a “State-
ment of Compliance,” signed by the contractor or subcontractor or
his or her agent who pays or supervises the payment of the per-
sons employed under the contract and shall certify the following:

(1)  That the payroll for the payroll period contains the information
required to be maintained under 29 CFR 5.5 (a)(3)(i) and that
such information is correct and complete;

(2)  That each laborer or mechanic (including each helper, ap-
prentice, and trainee) employed on the contract during the payroll

period has been paid the full weekly wages earned, without re-
bate, either directly or indirectly, and that no deductions have been
made either directly or indirectly from the full wages earned, other
than permissible deductions as set forth in 29 CFR Part 3;

(3)  That each laborer or mechanic has been paid not less than
the applicable wage rates and fringe benefits or cash equivalents
for the classification of work performed, as specified in the appli-
cable wage determination incorporated into the contract.

(c)  The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall sat-
isfy the requirement for submission of the “Statement of Compli-
ance” required by subparagraph A.3.(ii)(b).

(d)  The falsification of any of the above certifications may subject
the contractor or subcontractor to civil or criminal prosecution
under Section 1001 of Title 18 and Section 231 of Title 31 of the
United States Code.

(iii)  The contractor or subcontractor shall make the records re-
quired under subparagraph A.3.(i) available for inspection, copy-
ing, or transcription by authorized representatives of HUD or its
designee or the Department of Labor, and shall permit such rep-
resentatives to interview employees during working hours on the
job.  If the contractor or subcontractor fails to submit the required
records or to make them available, HUD or its designee may, after
written notice to the contractor, sponsor, applicant or owner, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds.  Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action pur-
suant to 29 CFR 5.12.

4.  Apprentices and Trainees.

(i)  Apprentices.  Apprentices will be permitted to work at less
than the predetermined rate for the work they performed when
they are employed pursuant to and individually registered in a
bona fide apprenticeship program registered with the U.S. De-
partment of Labor, Employment and Training Administration, Of-
fice of Apprenticeship Training, Employer and Labor Services, or
with a State Apprenticeship Agency recognized by the Office, or if
a person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer
and Labor Services or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice.  The allowable ratio of apprentices to journeymen on
the job site in any craft classification shall not be greater than the
ratio permitted to the contractor as to the entire work force under
the registered program.  Any worker listed on a payroll at an ap-
prentice wage rate, who is not registered or otherwise employed
as stated above, shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actu-
ally performed.  In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on
the wage determination for the work actually performed.  Where a
contractor is performing construction on a project in a locality other
than that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s hourly rate)
specified in the contractor’s or subcontractor’s registered program
shall be observed.  Every apprentice must be paid at not less
than the rate specified in the registered program for the
apprentice’s level of progress, expressed as a percentage of the
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journeymen hourly rate specified in the applicable wage determi-
nation.  Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program.  If the appren-
ticeship program does not specify fringe benefits, apprentices must
be paid the full amount of fringe benefits listed on the wage deter-
mination for the applicable classification.  If the Administrator de-
termines that a different practice prevails for the applicable ap-
prentice classification, fringes shall be paid in accordance with
that determination.  In the event the Office of Apprenticeship Train-
ing, Employer and Labor Services, or a State Apprenticeship
Agency recognized by the Office, withdraws approval of an ap-
prenticeship program, the contractor will no longer be permitted
to utilize apprentices at less than the applicable predetermined
rate for the work performed until an acceptable program is ap-
proved.

(ii)  Trainees.  Except as provided in 29 CFR 5.16, trainees will
not be permitted to work at less than the predetermined rate for
the work performed unless they are employed pursuant to and
individually registered in a program which has received prior ap-
proval, evidenced by formal certification by the U.S. Department
of Labor, Employment and Training Administration.  The ratio of
trainees to journeymen on the job site shall not be greater than
permitted under the plan approved by the Employment and Train-
ing Administration.  Every trainee must be paid at not less than
the rate specified in the approved program for the trainee’s level
of progress, expressed as a percentage of the journeyman hourly
rate specified in the applicable wage determination.  Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program.  If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an apprentice-
ship program associated with the corresponding journeyman wage
rate on the wage determination which provides for less than full
fringe benefits for apprentices.  Any employee listed on the pay-
roll at a trainee rate who is not registered and participating in a
training plan approved by the Employment and Training Adminis-
tration shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.  In addition,
any trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than
the applicable wage rate on the wage determination for the work
actually performed.  In the event the Employment and Training
Administration withdraws approval of a training program, the con-
tractor will no longer be permitted to utilize trainees at less than
the applicable predetermined rate for the work performed until an
acceptable program is approved.

(iii)  Equal employment opportunity.  The utilization of appren-
tices, trainees and journeymen under 29 CFR Part 5 shall be in
conformity with the equal employment opportunity requirements
of Executive Order 11246, as amended, and 29 CFR Part 30.

5.  Compliance with Copeland Act requirements.  The contrac-
tor shall comply with the requirements of 29 CFR Part 3 which are
incorporated by reference in this contract

6.  Subcontracts.  The contractor or subcontractor will insert in
any subcontracts the clauses contained in subparagraphs 1
through 11 of this paragraph A and such other clauses as HUD or
its designee may by appropriate instructions require, and a copy
of the applicable prevailing wage decision, and also a clause re-
quiring the subcontractors to include these clauses in any lower
tier subcontracts.  The prime contractor shall be responsible for
the compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in this paragraph.

7.  Contract termination; debarment.  A breach of the contract
clauses in 29 CFR 5.5 may be grounds for termination of the con-
tract and for debarment as a contractor and a subcontractor as
provided in 29 CFR 5.12.

8.  Compliance with Davis-Bacon and Related Act Requirements.
All rulings and interpretations of the Davis-Bacon and Related
Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorpo-
rated by reference in this contract

9.  Disputes concerning labor standards.  Disputes arising out
of the labor standards provisions of this contract shall not be sub-
ject to the general disputes clause of this contract.  Such disputes
shall be resolved in accordance with the procedures of the De-
partment of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between the
contractor (or any of its subcontractors) and HUD or its designee,
the U.S. Department of Labor, or the employees or their repre-
sentatives.

10.  (i)  Certification of Eligibility.  By entering into this contract
the contractor certifies that neither it (nor he or she) nor any per-
son or firm who has an interest in the contractor’s firm is a person
or firm ineligible to be awarded Government contracts by virtue of
Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be
awarded HUD contracts or participate in HUD programs pursuant
to 24 CFR Part 24.

(ii)  No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue of
Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be
awarded HUD contracts or participate in HUD programs pursuant
to 24 CFR Part 24.

(iii)  The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.  Additionally, U.S. Criminal
Code, Section 1 01 0, Title 18, U.S.C., “Federal Housing Adminis-
tration transactions”, provides in part: “Whoever, for the purpose
of . . . influencing in any way the action of such Administration.....
makes, utters or publishes any statement knowing the same to be
false..... shall be fined not more than $5,000 or imprisoned not
more than two years, or both.”

11.  Complaints, Proceedings, or Testimony by Employees.
No laborer or mechanic to whom the wage, salary, or other labor
standards provisions of this Contract are applicable shall be dis-
charged or in any other manner discriminated against by the Con-
tractor or any subcontractor because such employee has filed any
complaint or instituted or caused to be instituted any proceeding
or has testified or is about to testify in any proceeding under or
relating to the labor standards applicable under this Contract to
his employer.

B.  Contract Work Hours and Safety Standards Act.  The provi-
sions of this paragraph B are applicable only where the amount of
the prime contract exceeds $100,000.  As used in this paragraph, the
terms “laborers” and “mechanics” include watchmen and guards.

(1)  Overtime requirements.  No contractor or subcontractor con-
tracting for any part of the contract work which may require or involve
the employment of laborers or mechanics shall require or permit any
such laborer or mechanic in any workweek in which he or she is
employed on such work to work in excess of 40 hours in such work-
week unless such laborer or mechanic receives compensation at a
rate not less than one and one-half times the basic rate of pay for all
hours worked in excess of 40 hours in such workweek.

(2)  Violation; liability for unpaid wages; liquidated damages.
In the event of any violation of the clause set forth in subpara-
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graph (1) of this paragraph, the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages.  In addi-
tion, such contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of
Columbia or a territory, to such District or to such territory), for
liquidated damages.  Such liquidated damages shall be computed
with respect to each individual laborer or mechanic, including
watchmen and guards, employed in violation of the clause set
forth in subparagraph (1) of this paragraph, in the sum of $10 for
each calendar day on which such individual was required or permit-
ted to work in excess of the standard workweek of 40 hours without
payment of the overtime wages required by the clause set forth in
sub paragraph (1) of this paragraph.

(3)  Withholding for unpaid wages and liquidated damages.
HUD or its designee shall upon its own action or upon written
request of an authorized representative of the Department of La-
bor withhold or cause to be withheld, from any moneys payable
on account of work performed by the contractor or subcontractor
under any such contract or any other Federal contract with the
same prime contract, or any other Federally-assisted contract
subject to the Contract Work Hours and Safety Standards Act
which is held by the same prime contractor such sums as may be
determined to be necessary to satisfy any liabilities of such con-
tractor or subcontractor for unpaid wages and liquidated damages
as provided in the clause set forth in subparagraph (2) of this
paragraph.

(4)  Subcontracts.  The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in subparagraph (1)
through (4) of this paragraph and also a clause requiring the sub-
contractors to include these clauses in any lower tier subcontracts.
The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth
in subparagraphs (1) through (4) of this paragraph.

C.  Health and Safety.  The provisions of this paragraph C are ap-
plicable only where the amount of the prime contract exceeds
$100,000.

(1)  No laborer or mechanic shall be required to work in surround-
ings or under working conditions which are unsanitary, hazard-
ous, or dangerous to his health and safety as determined under
construction safety and health standards promulgated by the Sec-
retary of Labor by regulation.

(2)  The Contractor shall comply with all regulations issued by the
Secretary of Labor pursuant to Title 29 Part 1926 and failure to
comply may result in imposition of sanctions pursuant to the Con-
tract Work Hours and Safety Standards Act, 40 USC 3701 et seq.

(3)  The Contractor shall include the provisions of this para-
graph in every subcontract so that such provisions will be
binding on each subcontractor.  The Contractor shall take such
action with respect to any subcontract as the Secretary of
Housing and Urban Development or the Secretary of Labor
shall direct as a means of enforcing such provisions.



EQUAL EMPLOYMENT OPPORTUNITY CLAUSE 

(EXECUTIVE ORDER 11246 as amended) 

During the performance of this contract, the contractor (Contractor) agrees as follows: 

During the performance of this contract, the contractor agrees as follows: 

1) The contractor will not discriminate against any employee or applicant for employment because 
of race, color, religion, sex, sexual orientation, gender identity, or national origin. The contractor 
will  take  affirmative  action  to  ensure  that  applicants  are  employed,  and  that  employees  are 
treated during employment, without regard to their race, color, religion, sex, sexual orientation, 
gender identity, or national origin. Such action shall include, but not be limited to the following: 
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training,  including 
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and 
applicants  for employment, notices  to be provided by  the contracting officer setting  forth  the 
provisions of this nondiscrimination clause.  

2) The contractor will, in all solicitations or advancements for employees placed by or on behalf of 
the  contractor,  state  that  all  qualified  applicants  will  receive  consideration  for  employment 
without regard to race, color, religion, sex, sexual orientation, gender identity, or national origin.  

3) The contractor will not discharge or in any other manner discriminate against any employee or 
applicant for employment because such employee or applicant has inquired about, discussed, or 
disclosed  the  compensation  of  the  employee  or  applicant  or  another  employee  or  applicant. 
This  provision  shall  not  apply  to  instances  in  which  an  employee  who  has  access  to  the 
compensation  information  of  other  employees  or  applicants  as  a  part  of  such  employee’s 
essential  job  functions  discloses  the  compensation  of  such  other  employees  or  applicants  to 
individuals who do not otherwise have access to such  information, unless such disclosure  is  in 
response  to  a  formal  complaint  or  charge,  in  furtherance  of  an  investigation,  proceeding, 
hearing, or action,  including an  investigation conducted by the employer, or  is consistent with 
the contractor’s legal duty to furnish information. 

4) The contractor will send to each  labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding, a notice, to be provided by 
the  agency  contracting  officer,  advising  the  labor  union  or  workers’  representative  of  the 
contractor’s commitments under Section 202 of Executive Order No. 11246 of September 24, 
1965,  and  shall  post  copies  of  the  notice  in  conspicuous  places  available  to  employees  and 
applicants for employment.  

5) The contractor will comply with all provisions of Executive Order No. 11246 of Sept. 24, 1965, 
and of the rules, regulations, and relevant orders of the Secretary of Labor.  

6) The contractor will furnish all information and reports required by Executive Order No. 11246 of 
September  24,  1965,  and  by  the  rules,  regulations,  and  orders  of  the  Secretary  of  Labor,  or 
pursuant thereto, and will permit access to his books, records, and accounts by the contracting 
agency and  the Secretary  of Labor  for purposes of  investigation  to ascertain  compliance  with 
such rules, regulations, and orders.  

7) In  the  event  of  the  contractor’s  noncompliance  with  the  nondiscrimination  clauses  of  this 
contract  or  with  any  of  such  rules,  regulations,  or  orders,  this  contract  may  be  cancelled, 
terminated, or suspended in whole or in part and the contractor may be declared ineligible for 
further Government contracts in accordance with procedures authorized in Executive Order No. 
11246 of Sept. 24, 1965, and  such other  sanctions may be  imposed and  remedies  invoked as 



provided in Executive Order No. 11246 of September 24, 1965, or by rule, regulation, or order of 
the Secretary of Labor, or as otherwise provided by law.  

8) The contractor will include the provisions of paragraphs (1) through (8) in every subcontract or 
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued 
pursuant  to  Section  204  of  Executive  Order  No.  11246  of  September  24,  1965,  so  that  such 
provisions  will  be  binding  upon  each  subcontractor  or  vendor.  The  contractor  will  take  such 
action with respect to any subcontract or purchase order as may be directed by the Secretary of 
Labor as a means of enforcing such provisions including sanctions for noncompliance: Provided, 
however, that in the event the contractor becomes involved in, or is threatened with, litigation 
with  a  subcontractor  or  vendor  as  a  result  of  such  direction,  the  contractor  may  request  the 
United States to enter into such litigation to protect the interests of the United States. 



NONDISCRIMINATION CLAUSE 

The  Contractor  agrees  that  it  will  comply  with  the  Elliot  Larsen  Civil  Rights  Act,  1976  PA  453,  as 
amended, MCL 37.2101 et seq., the Persons with Disabilities Civil Rights Act, 1976 PA 220, as amended, 
MCL  37.1101  et  seq.,  and  all  other  federal,  State  and  local  fair  employment  practices  and  equal 
opportunity laws. The Contractor agrees that it shall not discriminate against an employee or applicant 
of employment with respect to hire, tenure, terms, conditions, or privileges of employment, or a matter 
directly or  indirectly  related  to employment, because of  race, color,  religion, national origin, age, sex, 
height, weight, marital status or a disability  that  is unrelated  to  the  individual’s ability  to perform  the 
duties  of  a  particular  job  or  position, and  that  it  will  require  the  same  non‐discrimination  assurances 
from  any  subcontractor  who  may  be  used  to  carry  out  duties  described  in  this  contract.  Contractor 
covenants  that  it  will  not  discriminate  against  businesses  that  are  owned  by  women,  minorities  or 
persons with disabilities  in providing Work covered by this Contract, and that  it shall require the same 
assurances from subcontractors. Breach of this agreement shall be regarded as a material breach of this 
contract. 

 



GENSESEE COUNTY POLICIES PREVAILING WAGE POLICY 

 1.  Every contract executed with the County of Genesee or with a contracting agent must contain 

express terms as follows: 

  a.  That the rates of wages and fringe benefits to be paid to each class of construction 

mechanics by the contractor and all of his subcontractors, on the project which is the subject of the 

contract, shall not be less than the wage and fringe benefits currently prevailing in the County of 

Genesee. 

  b.  That the contractor and all of his subcontractors shall not discriminate against any 

employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges of 

employment because of race, color, religion, national origin, ancestry, sex, or age. 

 2.  Each contracting agent, before awarding any contract, shall determine the schedule of 

prevailing wages and fringe benefits for all classes of construction mechanics called for in the contract.  

Such wages and fringe benefits shall be those prevailing in the County of Genesee, on projects of a 

character similar to that being contracted, under collective agreements or understandings between 

bona fide organizations or construction mechanics and their employers.  Such agreements and 

understandings, to meet the requirements of this section, shall not be controlled in any way by either an 

employee or employer organization.  Such schedule of prevailing rates or wages and fringe benefits shall 

be made a part of the specifications for the work to be performed.  Such schedule may be the minimum 

wage and fringe benefit scale for Genesee County compiled and published by the Building and 

Construction Trades Department of the AFL‐CIO. 

 3.  Every contractor shall keep posted on the construction site, in a conspicuous place, a copy of all 

prevailing wage and fringe benefit rates prescribed in the contract and shall keep an accurate record 

showing the names and occupation of, and actual wages and benefits paid to, each construction 

mechanic employed by him in connection with said contract. 

 4.  If the contractor or subcontractor is in default in the performance of the covenants set forth in 

paragraph 1 above, the contracting agent shall proceed to enforce said covenants, and upon the failure 

of the contractor or subcontractor to abide by said covenants, the contracting agent shall proceed with 

its remedies as provided by state and federal law. 

 5.  Any interested party may challenge the performance of the contractor or subcontractor of the 

covenants of paragraph 2 above by filing a written complaint with the contracting agent.  The 

contracting agent shall then conduct an investigation, which may include a public hearing, to determine 

whether it will proceed as provided in paragraph 4 above. 

 6.  As used herein, 

  a.  "Contracting agent" means any officer, board, commission, or organization which 

receives directly or indirectly monies or properties from or on behalf of the County of Genesee, 

including without limitation a lessee or sub‐lessee of land owned by Genesee County. 
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  b.  "Contract" means any agreement, as a result of competitive Proposals or otherwise, for 

new construction, alteration, repair, installation, painting, decorating, completion, demolition, 

conditioning, reconditioning, or improvement of public buildings, works, bridges, highways or roads, 

which is to be performed in Genesee County and either on County of Genesee property or financed by 

or through the County of Genesee. 

  c.  "Construction mechanic" means any skilled or unskilled mechanic, laborer, worker, 

helper, assistant, apprentice or driver, but shall not include executive, administrative, professional, 

office, or custodial employees, and shall not include Genesee County employees who are working 

pursuant to a collective bargaining agreement between said County and a bona fide labor organization. 

 7.  Contracts which contain provisions requiring the payment of prevailing wages as determined by 

the United States Secretary of Labor pursuant to the Federal Davis‐Bacon Act (United States Code, title 

40, section 276a et seq.) or which contain provisions requiring the payment of prevailing wages as 

determined by the Department of Labor pursuant to P.A. 166 of 1965, as amended, MCL 408.551 et 

seq., or which contain minimum wage schedules which are the same as prevailing wages in the locality 

as determined by collective bargaining agreements or understandings between bona fide organizations 

or construction mechanics and their employers, are exempt from the provisions of this resolution. 

 8.  Any lease of property owned by Genesee County shall include a provision that new construction, 

alteration, repair, installation, painting, decorating, completion, demolition, conditioning, 

reconditioning, or improvement of buildings, works, bridges, highways, or roads on such property shall 

be considered work on public buildings, works, bridges, highways, or roads, within the meaning or 

provision 6(b) of this resolution and that the lessee or any sub‐lessee will be bound by the provisions of 

this resolution. 

 9.  It is the intent of this Board of Commissioners that every contracting agent shall adopt the 

preceding paragraphs of this resolution. 

10.  The Genesee County Purchasing Agent, the Genesee County Controller, and the Genesee County 

Chief Engineer, are hereby directed to effectuate this resolution, on behalf of this Board, within their 

respective spheres of responsibility. 

11.  The Genesee County Clerk is hereby directed to forward to each Genesee County board, 

commission, elected official, agency, and department, a copy of this resolution and a notation of the 

adoption of same. 

12.  The previous resolution of this Board concerning payment of prevailing wages, as adopted on 

June 23, 1969, and as set forth as pages 337 through 339 of the compiled 1969 Proceedings of this 

Board, is hereby rescinded." 

Resol. #79‐558 

Approved 10/23/79 

forms2\prevwage 

5/94 
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REQUIREMENTS OF 
THE PREVAILING WAGES ON STATE PROJECTS ACT, PUBLIC ACT 166 OF 1965 

The State of Michigan determines prevailing rates pursuant to the Prevailing Wages on State Projects Act, Public Act 166 of 
1965, as amended.  The purpose of establishing prevailing rates is to provide minimum rates of pay that must be paid to 
workers on construction projects for which the state or a school district is the contracting agent and which is financed or 
financially supported by the state.  By law, prevailing rates are compiled from the rates contained in collectively bargained 
agreements which cover the locations of the state projects.  The official prevailing rate schedule provides an hourly rate which 
includes wage and fringe benefit totals for designated construction mechanic classifications.  The overtime rates also include 
wage and fringe benefit totals.  Please pay special attention to the overtime and premium pay requirements.  Prevailing wage is 
satisfied when wages plus fringe benefits paid to a worker are equal to or greater than the required rate. 
State of Michigan responsibilities under the law: 

• The department establishes the prevailing rate for each classification of construction mechanic requested by a 
contracting agent prior to contracts being let out for bid on a state project.  

Contracting agent responsibilities under the law: 
• If a contract is not awarded or construction does not start within 90 days of the date of the issuance of rates, a re-

determination of rates must be requested by the contracting agent.   
• Rates for classifications needed but not provided on the Prevailing Rate Schedule, must be obtained prior to contracts 

being let out for bid on a state project.   
• The contracting agent, by written notice to the contractor and the sureties of the contractor known to the contracting 

agent, may terminate the contractor's right to proceed with that part of the contract, for which less than the prevailing 
rates have been or will be paid, and may proceed to complete the contract by separate agreement with another 
contractor or otherwise, and the original contractor and his sureties shall be liable to the contracting agent for any 
excess costs occasioned thereby. 

Contractor responsibilities under the law: 
• Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all 

prevailing rates prescribed in a contract. 
• Every contractor and subcontractor shall keep an accurate record showing the name and occupation of and the actual 

wages and benefits paid to each construction mechanic employed by him in connection including certified payroll, as 
used in the industry, with said contract.  This record shall be available for reasonable inspection by the contracting 
agent or the department. 

• Each contractor or subcontractor is separately liable for the payment of the prevailing rate to its employees. 
• The prime contractor is responsible for advising all subcontractors of the requirement to pay the prevailing rate prior to 

commencement of work. 
• The prime contractor is secondarily liable for payment of prevailing rates that are not paid by a subcontractor. 
• A construction mechanic shall only be paid the apprentice rate if registered with the United States Department of 

Labor, Bureau of Apprenticeship and Training and the rate is included in the contract. 
Enforcement: 
A person who has information of an alleged prevailing wage violation on a state project may file a complaint with the State of 
Michigan.  The department will investigate and attempt to resolve the complaint informally.  During the course of an 
investigation, if the requested records and posting certification are not made available in compliance with Section 5 of Act 166, 
the investigation will be concluded and a referral to the Office of Attorney General for civil action will be made.  The Office of 
Attorney General will pursue costs and fees associated with a lawsuit if filing is necessary to obtain records. 
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General Information Regarding Fringe Benefits 

Certain fringe benefits may be credited toward the payment of the Prevailing Wage Rate: 
o If a fringe benefit is paid directly to a construction mechanic 
o If a fringe benefit contribution or payment is made on behalf of a construction mechanic 
o If a fringe benefit, which may be provided to a construction mechanic, is pursuant to a written contract 

or policy 
o If a fringe benefit is paid into a fund, for a construction mechanic 

When a fringe benefit is not paid by an hourly rate, the hourly credit will be calculated based on the annual 
value of the fringe benefit divided by 2080 hours per year (52 weeks @ 40 hours per week). 
The following is an example of the types of fringe benefits allowed and how an hourly credit is calculated: 
 
 
Vacation  
Dental insurance 
Vision insurance 
Health insurance 
Life insurance 
Tuition  
Bonus  
401k Employer Contribution 
 
Total  Hourly Credit  
 

 
40 hours X $14.00 per hour = $560/2080 = 
$31.07 monthly premium X 12 mos. = $372.84 /2080 = 
$5.38 monthly premium X 12 mos. = $64.56/2080 = 
$230.00 monthly premium X 12 mos. = $2,760.00/2080 = 
$27.04 monthly premium X 12 mos. = $324.48/2080 = 
$500.00 annual cost/2080 = 
4 quarterly bonus/year x $250 = $1000.00/2080 = 
$2000.00 total annual contribution/2080 =  
 
 
 

 
$.27
$.18
$.03

$1.33
$.16
$.24
$.48
$.96

$3.65
  

Other examples of the types of fringe benefits allowed: 
 Sick pay 
 Holiday pay 
 Accidental Death & Dismemberment insurance premiums 

The following are examples of items that will not be credited toward the payment of the Prevailing Wage Rate:
o Legally required payments, such as: 

 Unemployment Insurance payments 
 Workers’ Compensation Insurance payments 
 FICA (Social Security contributions, Medicare contributions) 

o Reimbursable expenses, such as: 
 Clothing allowance or reimbursement 
 Uniform allowance or reimbursement 
 Gas allowance or reimbursement 
 Travel time or payment 
 Meals or lodging allowance or reimbursement 
 Per diem allowance or payment 

o Other payments to or on behalf of a construction mechanic that are not wages or fringe benefits, such 
as: 
 Industry advancement funds 
 Financial or material loans 

 



 
State of Michigan 

DEPARTMENT OF LICENSING AND REGULATORY AFFAIRS 
MICHIGAN OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION 

MARTHA B. YODER 
DIRECTOR 

OVERTIME PROVISIONS for MICHIGAN PREVAILING WAGE RATE COMMERCIAL SCHEDULE 
 

LARA is an equal opportunity employer.  
Auxiliary aids, services and other reasonable accommodations are available upon request to individuals with disabilities. 

Wage & Hour Division 
7150 HARRIS DRIVE  P.O. BOX 30476  LANSING, MICHIGAN 48909 

www.michigan.gov/wagehour    Phone : (517) 322-1825  

1. Overtime is represented as a nine character code.  Each character represents a certain period of time after the first 8 
hours Monday thru Friday.         

 Monday thru Friday Saturday Sunday & Holidays Four 10s 

First 8 Hours  4 

9th Hour 1 5 

10th Hour 2 6 

Over 10 hours 3 7 

 
 
8 

9 

 Overtime for Monday thru Friday after 8 hours: 
 the 1st character is for time worked in the 9th hour (8.1 - 9 hours) 
 the 2nd character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 3rd character is for time worked beyond the 10th hour (10.1 and beyond) 

 Overtime on Saturday: 
 the 4th character is for time worked in the first 8 hours on Saturday (0 - 8 hours) 
 the 5th character is for time worked in the 9th hour on Saturday (8.1 - 9 hours) 
 the 6th character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 7th character is for time worked beyond the 10th hour (10.01 and beyond) 

 Overtime on Sundays & Holidays 
 The 8th character is for time worked on Sunday or on a holiday 

Four Ten Hour Days 
The 9th character indicates if an optional 4-day 10-hour per day workweek can be worked between Monday and 
Friday without paying overtime after 8 hours worked, unless otherwise noted in the rate schedule.  To utilize 
a 4 ten workweek, notice is required from the employer to employee prior to the start of work on the project. 

2. Overtime Indicators Used in the Overtime Provision: 
 H - means TIME AND ONE-HALF due 
 X - means TIME AND ONE-HALF due after 40 HOURS worked 
 D - means DOUBLE PAY due 
 Y - means YES an optional 4-day 10-hour per day workweek can be worked without  
       paying overtime after 8 hours worked 
 N - means NO an optional 4-day 10-hour per day workweek can not be worked without  
       paying overtime after 8 hours worked 

3. EXAMPLES: 
HHHHHHHDN  -  This example shows that the 1½ rate must be used for time worked after 8 hours Monday thru 
Friday (characters 1 - 3);  for all hours worked on Saturday, 1½ rate  is due (characters 4 - 7).  Work done on 
Sundays or holidays must be paid double time (character 8).   The N (character 9) indicates that 4 ten-hour days is 
not an acceptable workweek at regular pay. 

 XXXHHHHDY -  This example shows that the 1½ rate must be used for time worked after 40 hours are worked 
Monday thru Friday (characters 1-3); for hours worked on Saturday, 1½ rate is due (characters 4 – 7).  Work done 
on Sundays or holidays must be paid double time (character 8).  The Y (character 9) indicates that 4 ten-hour 
days is an acceptable alternative workweek. 



ENGINEERS  -  CLASSES OF EQUIPMENT LIST 
 

UNDERGROUND ENGINEERS  HAZARDOUS WASTE ABATEMENT ENGINEERS 
 
CLASS I 
Backfiller Tamper, Backhoe, Batch Plant Operator, Clam-Shell, Concrete 
Paver (2 drums or larger), Conveyor Loader (Euclid type), Crane 
(crawler, truck type or pile driving), Dozer, Dragline, Elevating Grader, 
End Loader, Gradall (and similar type machine), Grader, Power Shovel, 
Roller (asphalt), Scraper (self propelled or tractor drawn), Side Broom 
Tractor (type D-4 or larger), Slope Paver, Trencher (over 8’ digging 
capacity), Well Drilling Rig, Mechanic, Slip Form Paver, Hydro Excavator. 
 
CLASS II 
Boom Truck (power swing type boom), Crusher, Hoist, Pump (1 or more 
6" discharge or larger gas or diesel powered by generator of 300 amps or 
more, inclusive of generator), Side Boom Tractor (smaller than type D-4 
or equivalent), Tractor (pneu-tired, other than backhoe or front end 
loader), Trencher (8’ digging capacity and smaller), Vac Truck. 
 
CLASS III 
Air Compressors (600 cfm or larger), Air Compressors (2 or more less 
than 600 cfm), Boom Truck (non-swinging, non-powered type boom), 
Concrete Breaker (self-propelled or truck mounted, includes compressor), 
Concrete Paver (1 drum, ½ yard or larger), Elevator (other than 
passenger), Maintenance Man, Mechanic Helper, Pump (2 or more 4" up 
to 6" discharge, gas or diesel powered, excluding submersible pump), 
Pumpcrete Machine (and similar equipment), Wagon Drill Machine, 
Welding Machine or Generator (2 or more 300 amp or larger, gas or 
diesel powered). 
 
CLASS IV 
Boiler, Concrete Saw (40HP or over), Curing Machine (self-propelled), 
Farm Tractor (w/attachment), Finishing Machine (concrete), Firemen, 
Hydraulic Pipe Pushing Machine, Mulching Equipment, Oiler (2 or more 
up to 4", exclude submersible), Pumps (2 or more up to 4" discharge if 
used 3 hrs or more a day-gas or diesel powered, excluding submersible 
pumps), Roller (other than asphalt), Stump Remover, Vibrating 
Compaction Equipment (6’ wide or over), Trencher (service) Sweeper 
(Wayne type and similar equipment), Water Wagon, Extend-a-Boom 
Forklift. 
 

  
CLASS I 
Backhoe, Batch Plant Operator, Clamshell, Concrete Breaker when 
attached to hoe, Concrete Cleaning Decontamination Machine 
Operator, Concrete Pump, Concrete Paver, Crusher, Dozer, 
Elevating Grader, Endloader, Farm Tractor (90 h.p. and higher), 
Gradall, Grader, Heavy Equipment Robotics Operator, Hydro 
Excavator, Loader, Pug Mill, Pumpcrete Machines, Pump Trucks, 
Roller, Scraper (self-propelled or tractor drawn), Side Boom Tractor, 
Slip Form Paver, Slope Paver, Trencher, Ultra High Pressure 
Waterjet Cutting Tool System Operator, Vactors, Vacuum Blasting 
Machine Operator, Vertical Lifting Hoist, Vibrating Compaction 
Equipment (self-propelled), and Well Drilling Rig. 
 
CLASS II 
Air Compressor, Concrete Breaker when not attached to hoe, 
Elevator, End Dumps, Equipment Decontamination Operator, Farm 
Tractor (less than 90 h.p.), Forklift, Generator, Heater, Mulcher, 
Pigs (Portable Reagent Storage Tanks), Power Screens, Pumps 
(water), Stationary Compressed Air Plant, Sweeper, Water Wagon 
and Welding Machine. 
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Name

Classification

Overtime ProvisionDescription

Genesee County

Asbestos & Lead Abatement Laborer

H H H X X X X D Y$41.30 $55.23 $69.16MLDCAsbestos & Lead Abatement Laborer

4 ten hour days @ straight time allowed Monday-Saturday, must be consecutive calendar days

Comment  

Apprentice Rates:

Trainee 600 hours + 1 calendar year $30.22 $33.28 $41.73

Asbestos, Lead and Mold Abatement, Hazardous Material Handler

H H H X X X X D Y$40.75 $54.25 $67.75AS207Asbestos, Lead and Mold Abatement, Hazardous Material 
Handler

Four ten hour days @ straight time allowed Monday-Saturday, must be consecutive calendar days

Comment  

Boilermaker

H H H H H H H D Y$54.70 $81.08 $107.45BO169Boilermaker

  

Apprentice Rates:

1st 6 months $40.31 $59.49 $78.67

2nd 6 months $41.45 $61.21 $80.95

3rd 6 months $42.57 $62.88 $83.19

4th 6 months $43.69 $64.57 $85.43

5th 6 months $44.81 $66.24 $87.67

6th 6 months $48.63 $72.50 $96.36

7th 6 months $49.32 $73.01 $96.69

8th 6 months $51.58 $76.40 $101.21

GeneseeCounty: zz alpha web rates
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Name

Classification

Overtime ProvisionDescription

Genesee County

Bricklayer

H H H H H H H D Y$49.69 $63.74 $77.80BR9-12-BLBricklayer and Block

4 10s allowed M-F; Saturday make up day

Comment Make up day allowed

Apprentice Rates:

0 - 749 hours $37.45 $45.68 $53.92

750 - 1,499 hours $38.98 $47.98 $56.98

1,500 - 2,249 hours $40.51 $50.27 $60.04

2,250 - 2,999 hours $42.04 $52.56 $63.10

3,000 - 3,749 hours $43.57 $54.86 $66.16

3,750 - 4,499 hours $45.10 $57.16 $69.22

4,500 - 5,249 hours $46.63 $59.45 $72.28

5,250 - 6,000 hours $48.16 $61.74 $75.34

H H H H H H H D Y$49.69 $63.74 $77.80BR9-12-SStone Mason, Artificial Masonry, Marble Masonry, and 
Pointing, Cleaning and Caulking

4 10s allowed M-F

Comment  

Apprentice Rates:

0-749 hours $38.98 $47.98 $56.98

750-1499 hours $40.51 $50.27 $60.04

1500-2249 hours $42.04 $52.56 $63.10

2250-2999 hours $43.57 $54.86 $66.16

3000-3749 hours $45.10 $57.16 $69.22

3750-4499 hours $46.63 $59.45 $72.28

Carpenter

X X H X X X X D Y$52.79 $74.31 $95.82CA1045Carpet and Resilient Floor Layer, (does not include 
installation of prefabricated formica & parquet flooring 
which is to be paid carpenter rate)

  

Apprentice Rates:

1st  6 months $26.42 $35.63 $44.83

2nd 6 months $30.41 $41.61 $52.81

3rd 6 months $32.64 $44.96 $57.27

4th 6 months $34.88 $48.32 $61.75

5th 6 months $37.12 $51.67 $66.23

6th 6 months $39.36 $55.04 $70.71

7th 6 months $41.59 $58.39 $75.17

8th 6 months $43.83 $61.74 $79.65

GeneseeCounty: zz alpha web rates
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Name

Classification

Overtime ProvisionDescription

Genesee County

X X H H H H H D N$47.35 $60.61 $73.86CA706FCarpenter,  Acoustical Ceiling Tile Erector, Piledriver

  

Apprentice Rates:

1st year $39.40 $48.68 $57.96

2nd year $40.72 $50.66 $60.60

3rd year $43.37 $54.64 $65.90

4th year $46.02 $58.61 $71.20

Cement Finisher

X X H X X X H D Y$44.02 $56.73 $69.43BR9-12-CFCement Finisher

4 10s allowed M-F

Comment  

Apprentice Rates:

0-749 hours $34.36 $42.49 $50.64

750-1499 hours $35.74 $44.57 $53.40

1500-2249 hours $37.12 $46.63 $56.16

2250-2999 hours $38.50 $48.71 $58.92

3000-3749 hours $39.88 $50.77 $61.68

3750-4499 hours $41.26 $52.85 $64.44

Cement Mason

H H H H H H H D Y$41.92 $55.93 $69.94PL16-6Cement Mason

Four 10s allowed Monday-Thursday with Friday or Saturday inclement weather make up days.  Saturday hours for inclement 
weather make up shall be paid straight rate unless over 40 hours worked.

Comment Make up day allowed

Apprentice Rates:

1st year $32.11 $41.22 $50.32

2nd year $34.92 $45.43 $55.94

3rd year $37.72 $49.63 $61.54

Drywall

X X H X X X H D Y$37.97 $50.98 $63.99PT-1052-DFFinisher-hand finishing

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday.  A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $24.96 $31.47 $37.97

2nd year, 1st 6 months $27.56 $35.37 $43.17

2nd year, 2nd 6 months $30.16 $39.27 $48.37

3rd year, 1st 6 months $32.77 $43.18 $53.59

Until completion $35.37 $47.08 $58.79

GeneseeCounty: zz alpha web rates
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Name

Classification

Overtime ProvisionDescription

Genesee County

Electrician

H H H H H H H D Y$59.97 $86.02 $112.08EC-948-IWJourneyman Electrician -Inside Wireman

  

Apprentice Rates:

1st period $24.68 $33.72 $42.75

2nd period $26.94 $37.11 $47.27

3rd period $29.20 $40.50 $51.79

4th period $33.71 $47.27 $60.81

5th period $35.98 $50.67 $65.35

6th period $40.50 $57.45 $74.39

H H H H H H H D Y$42.76 $60.44 $78.11EC-948-SCSound and Communication Installer/Technician

Four 10s may be worked Monday-Thursday or Tuesday-Friday.

Comment  

Apprentice Rates:

1st year $15.44 $21.90 $28.37

2nd year $16.87 $24.05 $31.23

3rd year $21.02 $30.45 $39.88

4th year $24.15 $35.70 $46.88

Elevator Constructor

D D D D D D D D Y$83.37  $134.06EL-85Elevator, escalator, moving stairway, chair lift  and link belt 
carriers Constructor Mechanic

4 tens allowed M-TH

Comment  

Apprentice Rates:

Probationary Apprentice less than 6 
months

$25.35  $50.70

1st Year, 7-12 Months $60.56  $88.44

2nd Year $65.63  $98.58

3rd Year $68.16  $103.64

4th Year $73.23  $113.78

D D D D D D D D Y$73.23  $113.78EL-85AMElevator Constructor Assistant Mechanic

4 tens allowed M-TH

Comment  

D D D D D D D D Y$68.16  $103.64EL-85-HElevator Constructor Mechanic Helper

4 tens allowed M-TH

Comment  

GeneseeCounty: zz alpha web rates
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Name

Classification

Overtime ProvisionDescription

Genesee County

Glazier

H H H H H H H D Y$44.78 $60.87 $76.95GL-826Glazier

4 tens allowed on consecutive days

Comment  

Apprentice Rates:

1st 6 months $31.91 $41.57 $51.21

2nd 6 months $33.52 $43.98 $54.43

3rd 6 months $35.12 $46.38 $57.63

4th 6 months $36.74 $48.81 $60.87

5th 6 months $38.35 $51.22 $64.09

6th 6 months $39.96 $53.64 $67.31

7th 6 months $41.57 $56.05 $70.53

8th 6 months $43.17 $58.45 $73.73

Heat and Frost Insulator

X X X H H H H H N$29.04 $42.35  AS25SSpray Insulation -  Qualified Senior Sprayer, application of 
all products

  

Heat and Frost Insulator and Asbestos Worker

H H H H H H H D Y$47.75 $63.01 $78.27AS47Heat and Frost Insulator and Asbestos Worker

Friday for cancelled work in a four 10 hour schedule

Comment Make up day allowed

Apprentice Rates:

1st year $27.88 $35.51 $43.14

2nd year $31.85 $41.00 $50.16

3rd year $35.82 $46.50 $57.18

4th year $39.80 $52.01 $64.22

5th year $43.78 $57.51 $71.25

Ironworker

X X H X X X H D Y$35.95 $48.05 $60.15IR-25-F1Fence, Sound Barrier & Guardrail erection/installation and 
Exterior Signage work

Four ten hour work days may be worked during Monday-Saturday.

Comment  

Apprentice Rates:

60% Level $25.39 $32.65 $39.91

65% Level $26.71 $34.58 $42.44

70% Level $28.03 $36.51 $44.98

75% Level $29.35 $38.42 $47.50

80% Level $30.67 $40.35 $50.03

85% Level $31.99 $42.28 $52.56
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Name

Classification

Overtime ProvisionDescription

Genesee County

X X H H H H D D Y$48.13 $59.92 $71.70IR-25-GZ2Siding, Glazing, Curtain Wall

Friday, 4 tens may be worked Monday thru Thursday @ straight time.

Comment Make up day allowed

Apprentice Rates:

Level 1 $31.20 $37.93 $44.65

Level 2 $33.31 $40.67 $48.02

Level 3 $35.42 $43.41 $51.39

Level 4 $37.54 $46.16 $54.77

Level 5 $39.66 $48.92 $58.17

Level 6 $41.78 $51.67 $61.55

X X H X X X X D Y$48.69 $59.70 $70.70IR-25-PE-Z1Pre-engineered Metal Work

4 tens allowed M-Th with Saturday make up day

Comment Make up day allowed

Apprentice Rates:

Probation  1 Year $27.43 $32.86 $38.30

1st Level $29.56 $35.75 $41.95

2nd Level $28.56 $34.25 $39.95

3rd Level $31.68 $38.63 $45.57

4th Level $33.81 $41.52 $49.22

5th Level $35.93 $44.38 $52.84

H H D H D D D D N$57.30 $85.66 $114.02IR-25-RFReinforced Iron Work

 Make up day allowed

Apprentice Rates:

Level 1 $40.32 $59.89 $79.46

Level 2 $42.68 $63.43 $84.18

Level 3 $45.22 $67.24 $89.26

Level 4 $47.75 $71.04 $94.32

Level 5 $50.29 $74.84 $99.40

Level 6 $50.29 $74.84 $99.40

H H H H H H H D N$63.51 $95.00 $126.49IR-25-RIGRigging Work

  

Apprentice Rates:

Level 1& 2 $38.22 $56.16 $74.85

Level 3 $41.05 $61.54 $82.01

Level 4 $43.87 $65.76 $87.65

Level 5 $46.70 $70.01 $93.31

Level 6 $49.53 $74.25 $98.97
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Name

Classification

Overtime ProvisionDescription

Genesee County

X X H H H H D D Y$55.47 $82.87 $110.26IR-25-SDDecking

4 tens may be worked Monday thru Thursday @ straight time.  If bad weather, Friday may be a make up day.  If holiday celebrated 
on a Monday, 4 10s may be worked Tuesday thru Friday.  Work in excess of 12 hours per day must be paid @ double time.

Comment Make up day allowed

H H H H H H D D Y$63.64 $95.12 $126.60IR-25-STRStructural, ornamental, welder and pre-cast

4 tens may be worked Monday thru Thursday @ straight time.  If bad weather, Friday may be a make up day.  If holiday celebrated 
on a Monday, 4 10s may be worked Tuesday thru Friday.  Work in excess of 12 hours per day must be paid @ double time.

Comment Make up day allowed

Apprentice Rates:

Levels 1 & 2 $38.22 $56.99 $75.75

Level 3 $41.05 $61.24 $81.41

Level 4 $43.87 $65.46 $87.05

Level 5 $46.70 $69.71 $92.71

Level 6 $49.53 $73.95 $98.37

Level 7 $52.35 $78.18 $104.01

Level 8 $55.18 $82.43 $109.67

H H H H H H D D Y$43.74 $65.27 $86.80IR-25-STR-DIndustrial Door erection & construction

Friday for bad weather when 4 tens scheduled for M-Th.  If holiday celebrated on M, 4 tens may be worked T-F.  Work in excess of 
12 hours per day must be paid @ double time.

Comment Make up day allowed

Laborer

X X H H H H H D Y$36.26 $47.57 $58.87L1075Carpenter tender, mason tender, cement finisher tender, 
plasterer tender, signal man & top man (sewer work), 
watchman, tunnel mucker, jackhammer & air spade 
operator, tunnel man (concrete shoveler, car pusher) bottom 
man (sewer work), windlass operator (caisson work), 
demolition laborer, morter mixer, air, electric, gas tool 
operator, pump operator (all 3" pumps and below), air & 
electric bush hammers, concrete gas buggy, concrete saw 
operator, crock and pipe layers (conduit & vitrified tile, 
except 4" drain tile around buildings), & Caisson work inside 
building.

Saturday

Comment Make up day allowed

Apprentice Rates:

0-1,000 work hours $30.61 $39.09 $47.57

1,001-2,000 work hours $31.74 $40.79 $49.83

2,001-3,000 work hours $32.87 $42.48 $52.09

3,001-4,000 work hours $35.13 $45.87 $56.61

X X H H H H H D Y$27.22 $34.29 $41.35L1075-CLNCleaner/Sweeper

Saturday

Comment Make up day allowed
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Genesee County

Laborer - Hazardous

H H H H H H H D Y$36.26 $51.35 $66.43LHAZ-Z7-AClass A Laborer - performing work in conjunction with site 
preparation and other preliminary work prior to actual 
removal, handling, or containment of hazardous waste 
substances not requiring use of personal protective 
equipment required by state or federal regulations; or a 
laborer performing work in conjunction with the removal, 
handling, or containment of hazardous waste substances 
when use of personal protective equipment level "D" is 
required.

4 10s allowed M-Th or T-F; inclement weather makeup day Friday

Comment Make up day allowed

Apprentice Rates:

0-1,000 work hours $30.61 $42.87 $55.13

1,001-2,000 work hours $31.74 $44.57 $57.39

2,001-3,000 work hours $32.87 $46.26 $59.65

3,001-4,000 work hours $35.13 $49.65 $64.17

H H H H H H H D Y$37.26 $52.85 $68.43LHAZ-Z7-BClass B Laborer - performing work in conjunction with the 
removal, handling, or containment of hazardous waste 
substances when the use of personal protective equipment 
levels "A", "B" or "C" is required.

4 10s allowed M-Th or T-F; inclement weather makeup day Friday

Comment Make up day allowed

Apprentice Rates:

0-1,000 work hours $31.36 $43.99 $56.63

1,001-2,000 work hours $32.54 $45.77 $58.99

2,001-3,000 work hours $33.72 $47.53 $61.35

3,001-4,000 work hours $36.08 $51.07 $66.07

Laborer Underground  - Open Cut, Class VI

X X X X X X X D Y$32.51 $42.19 $51.85LAUC-Z3-6Grouting man, top man assistant, audio visual television 
operations and all other operations in connection with 
closed circuit television inspection, pipe cleaning and pipe 
relining work and the installation & repair of water service 
pipe & appurtenances

  

Apprentice Rates:

0-1,000 work hours $28.39 $36.01 $43.61

1,001-2,000 work hours $29.21 $37.23 $45.25

2,001-3,000 work hours $30.04 $38.48 $46.91

3,001-4,000 work hours $31.69 $40.95 $50.21
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Genesee County

Laborer Underground - Open Cut, Class I

X X X X X X X D Y$34.76 $45.56 $56.35LAUC-Z3-1Construction Laborer

  

Apprentice Rates:

0-1,000 work hours $30.08 $38.54 $46.99

1,001-2,000 work hours $31.01 $39.93 $48.85

2,001-3,000 work hours $31.95 $41.35 $50.73

3,001-4,000 work hours $33.82 $44.15 $54.47

Laborer Underground - Open Cut, Class II

X X X X X X X D Y$34.90 $45.93 $56.95LAUC-Z3-2Mortar and material mixer, concrete form man, signal man, 
well point man, manhole, headwall and catch basin builder, 
guard rail builders, headwall, seawall, breakwall, dock builder 
and fence erector.

  

Apprentice Rates:

0-1,000 work hours $30.18 $38.85 $47.51

1,001-2,000 work hours $31.12 $40.26 $49.39

2,001-3,000 work hours $32.07 $41.69 $51.29

3,001-4,000 work hours $33.96 $44.52 $55.07

Laborer Underground - Open Cut, Class III

X X X X X X X D Y$35.02 $45.95 $56.87LAUC-Z3-3Air, gasoline and electric tool operator, vibrator operator, 
drillers, pump man, tar kettle operator, bracers, rodder, 
reinforced steel or mesh man (e.g. wire mesh, steel mats, 
dowel bars, etc.), cement finisher, welder, pipe jacking and 
boring man, wagon drill and air track operator and concrete 
saw operator (under 40 h.p.), windlass and tugger man, and 
directional boring man.

  

Apprentice Rates:

0-1,000 work hours $30.27 $38.83 $47.37

1,001-2,000 work hous $31.22 $40.25 $49.27

2,001-3,000 work hours $32.17 $41.67 $51.17

3,001-4,000 work hours $34.07 $44.53 $54.97

Laborer Underground - Open Cut, Class IV

X X X X X X X D Y$35.07 $46.03 $56.97LAUC-Z3-4Trench or excavating grade man.

  

Apprentice Rates:

0-1,000 work hours $30.31 $38.89 $47.45

1,001-2,000 work hours $31.26 $40.31 $49.35

2,001-3,000 work hours $32.21 $41.73 $51.25

3,001-4,000 work hours $34.12 $44.60 $55.07
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Genesee County

Laborer Underground - Open Cut, Class V

X X X X X X X D Y$35.21 $46.24 $57.25LAUC-Z3-5Pipe Layer

  

Apprentice Rates:

0-1,000 work hours $30.41 $39.03 $47.65

1,001-2,000 work hours $31.37 $40.47 $49.57

2,001-3,000 work hours $32.33 $41.91 $51.49

3,001-4,000 work hours $34.25 $44.79 $55.33

Laborer Underground - Open Cut, Class VII

X X X X X X X D Y$29.66 $37.91 $46.15LAUC-Z3-7Restoration laborer, seeding, sodding, planting, cutting, 
mulching and topsoil grading and the restoration of property 
such as replacing mail boxes, wood chips, planter boxes, 
flagstones etc.

  

Apprentice Rates:

0-1,000 work hours $26.25 $32.79 $39.33

1,001-2,000 work hours $26.93 $33.81 $40.69

2,001-3,000 work hours $27.61 $34.83 $42.05

3,001-4,000 work hours $28.98 $36.89 $44.79

Laborer Underground - Tunnel, Shaft & Caisson

X X X X X X X D Y$36.82 $48.70 $60.57LAUCT-Z2-1Class I - Tunnel, shaft and caisson laborer, dump man, 
shanty man, hog house tender, testing man (on gas), and 
watchman.

  

Apprentice Rates:

0-1,000 work hours $31.52 $40.75 $49.97

1,001-2,000 work hours $32.58 $42.34 $52.09

2,001-3,000 work hours $33.64 $43.93 $54.21

3,001-4,000 work hours $35.76 $47.11 $58.45

X X X X X X X D Y$36.91 $48.83 $60.75LAUCT-Z2-2Class II - Manhole, headwall, catch basin builder, bricklayer 
tender, mortar man, material mixer, fence erector, and 
guard rail builder

  

Apprentice Rates:

0-1,000 work hours $31.58 $40.84 $50.09

1,001-2,000 work hours $32.65 $42.45 $52.23

2,001-3,000 work hours $33.71 $44.03 $54.35

3,001-4,000 work hours $35.84 $47.23 $58.61
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Genesee County

X X X X X X X D Y$37.01 $48.98 $60.95LAUCT-Z2-3Class III - Air tool operator (jack hammer man, bush 
hammer man and grinding man), first bottom man, second 
bottom man, cage tender, car pusher, carrier man, concrete 
man, concrete form man, concrete repair man, cement 
invert laborer, cement finisher, concrete shoveler, conveyor 
man, floor man, gasoline and electric tool operator, gunnite 
man, grout operator, welder, heading dinky man, inside lock 
tender, pea gravel operator, pump man, outside lock tender, 
scaffold man, top signal man, switch man, track man, tugger 
man, utility man, vibrator man, winch operator, pipe jacking 
man, wagon drill and air track operator and concrete saw 
operator (under 40 h.p.).

  

Apprentice Rates:

0-1,000 work hours $31.66 $40.96 $50.25

1,001-2,000 work hours $32.73 $42.57 $52.39

2,001-3,000 work hours $33.80 $44.17 $54.53

3,001-4,000 work hours $35.94 $47.38 $58.81

X X X X X X X D Y$37.17 $49.22 $61.27LAUCT-Z2-4Class IV - Tunnel, shaft and caisson mucker, bracer man, 
liner plate man, long haul dinky driver and well point man.

  

Apprentice Rates:

0-1,000 work hours $31.78 $41.14 $50.49

1,001-2,000 work hours $32.86 $42.76 $52.65

2,001-3,000 work hours $33.93 $44.37 $54.79

3,001-4,000 work hours $36.09 $47.61 $59.11

X X X X X X X D Y$37.43 $49.62 $61.79LAUCT-Z2-5Class V - Tunnel, shaft and caisson miner, drill runner, 
keyboard operator, power knife operator, reinforced steel 
or mesh man (e.g. wire mesh, steel mats, dowel bars)

  

Apprentice Rates:

0-1,000 work hours $31.97 $41.43 $50.87

1,001-2,000 work hours $33.06 $43.06 $53.05

2,001-3,000 work hours $34.16 $44.71 $55.25

3,001-4,000 work hours $36.34 $47.98 $59.61

X X X X X X X D Y$37.74 $50.08 $62.41LAUCT-Z2-6Class VI - Dynamite man and powder man.

  

Apprentice Rates:

0-1,000 work hours $32.20 $41.77 $51.33

1,001-2,000 work hours $33.31 $43.43 $53.55

2,001-3,000 work hours $34.42 $45.10 $55.77

3,001-4,000 work hours $36.63 $48.41 $60.19
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X X X X X X X D Y$30.01 $38.48 $46.95LAUCT-Z2-7Class VII - Restoration laborer, seeding, sodding, planting, 
cutting, mulching and topsoil grading and the restoration of 
property such as replacing mail boxes, wood chips, planter 
boxes and flagstones.

  

Apprentice Rates:

0-1,000 work hours $26.41 $33.09 $39.75

1,001-2,000 work hours $27.13 $34.17 $41.19

2,001-3,000 work hours $27.85 $35.25 $42.63

3,001-4,000 work hours $29.29 $37.41 $45.51

Landscape Laborer

X X H X X X H D Y$28.98 $40.04 $51.09LLAN-Z1-ALandscape Specialist: includes air, gas, and diesel 
equipment operator, skidsteer (or equivalent), lawn sprinkler 
installer on landscaping work where seeding, sodding, 
planting, cutting, trimming, backfilling, rough grading or 
maintenance of landscape projects occurs.

Sundays paid at time & one half.  Holidays paid at double time.

Comment  

X X H X X X H D Y$24.76 $33.71 $42.65LLAN-Z1-BSkilled Landscape Laborer:  small power tool operator, lawn 
sprinkler installers' tender, material mover, truck driver when 
seeding, sodding, planting, cutting, trimming, backfilling, 
rough grading or maintaining of landscape projects occurs

Sundays paid at time & one half.  Holidays paid at double time.

Comment  

Marble, Mosaic, Tile and Terrazzo Setter

H H H H H H H D Y$43.37 $55.83 $68.29BR9-12-TLMarble, Mosaic, Tile and Terrazzo Setter

4 10s allowed M-F

Comment  

Apprentice Rates:

0-749 hours $33.89 $41.87 $49.85

750-1499 hours $35.25 $43.91 $52.57

1500-2249 hours $36.60 $45.93 $55.27

2250-2999 hours $37.95 $47.96 $57.97

3000-3749 hours $39.31 $50.00 $60.69

3750-4499 hours $40.66 $52.03 $63.39

Operating Engineer

X X H H D D D D Y$46.07 $57.38 $68.68EN-ACCompressor or Welding Machine

Friday, Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Comment Make up day allowed
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X X H H D D D D Y$47.52 $59.55 $71.58EN-FForklift or Straight Mast

Four 10 hour days may be scheduled M-Th or T-F.  Work not performed due to weather on M-Th may be scheduled on Friday

Comment Make up day allowed

X X H H D D D D Y$45.04 $55.83 $66.62EN-FOFireman or Oiler

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Comment Make up day allowed

X X H H D D D D Y$53.38 $68.34 $83.30EN-LLull or Extend-a-Boom Forklift

Four 10 hour days may be scheduled M-Th or T-F.  Work not performed due to weather on M-Th may be scheduled on Friday

Comment Make up day allowed

X X H H D D D D Y$56.92 $80.60 $104.28EN-OS120Crane with main boom & jib 120' or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Worked not performed due to weather, Monday-
Thursday may be scheuled Friday

Comment Make up day allowed

X X H H D D D D Y$58.03 $75.32 $92.60EN-OSACrane w/ main Boom & Jib 220' or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Comment Make up day allowed

X X H H D D D D Y$59.54 $74.73 $90.41EN-OSA3Crane w/ main Boom & Jib 300' or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work unabled to be performed due to weather, 
Monday-Thursday may be scheduled on Friday.

Comment Make up day allowed

X X H H D D D D Y$61.04 $79.83 $98.62EN-OSA4Crane w/ main Boom & Jib 400' or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Comment Make up day allowed

X X H H D D D D Y$57.74 $74.88 $92.02EN-OSBCrane with main boom and jib 140' or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work unabled to be performed due to weather, 
Monday-Thursday may be scheduled on Friday.

Comment Make up day allowed
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X X H H D D D D Y$56.06 $72.36 $88.66EN-RCRegular Crane Operator, Job Mechanic, Concrete Pump 
with Boom

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Comment Make up day allowed

Apprentice Rates:

0-999 hours $44.78 $56.19 $67.60

1,000-1,999 hours $46.41 $58.64 $70.86

2,000-2,999 hours $48.04 $61.08 $74.12

3,000-3,999 hours $49.67 $63.53 $77.38

4,000-4,999 hours $51.31 $65.98 $80.66

5,000-5,999 hours $52.93 $68.42 $83.90

X X H H D D D D Y$55.11 $70.94 $86.76EN-RERegular Engineer, Hydro Excavator & Remote Controlled 
Concrete Breaker

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Comment Make up day allowed

Operating Engineer - Marine Construction

H H H H H H H D N$52.80 $79.20 $105.60GLF DDiver/Wet Tender/Tender/Rov Pilot/Rov Tender

  

X X H H H H H D Y$72.32 $93.82 $115.32GLF-1Diver/Wet Tender, Engineer (hydraulic dredge)

Holiday pay = 2.5 times the straight hourly rate

Comment Make up day allowed

Subdivision of county all Great Lakes, islands therein, & connecting & tributary waters

X X H H H H H D Y$70.82 $91.57 $112.32GLF-2Crane/Backhoe Operator,  70 ton or over Tug Operator, 
Mechanic/Welder, Assistant Engineer (hydraulic dredge), 
Leverman (hydraulic dredge), Diver Tender

Holiday pay = 2.5 times the straight hourly rate

Comment Make up day allowed

Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters

X X H H H H H D Y$72.32 $93.82 $115.32GLF-2BFriction, Lattice Boom or Crane License Certification

Holiday pay = 2.5 times the straight hourly rate

Comment Make up day allowed

Subdivision of county All Great Lakes, islands, therein, & connecting & tributary waters

X X H H H H H D Y$66.27 $84.75 $103.22GLF-3Deck Equipment Operator, Machineryman, Maintenance of 
Crane (over 50 ton capacity) or Backhoe (115,000 lbs or 
more), Tug/Launch Operator, Loader, Dozer on Barge,  
Deck Machinery

Holiday pay = 2.5 times the straight hourly rate

Comment Make up day allowed

Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters
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X X H H H H H D Y$60.07 $75.45 $90.82GLF-4Deck Equipment Operator, (Machineryman/Fireman), (4 
equipment units or more), Off Road Trucks, Deck Hand, 
Tug Engineer, & Crane Maintenance 50 ton capacity and 
under or Backhoe 115,000 lbs or less, Assistant Tug 
Operator

Holiday pay = 2.5 times the straight hourly rate

Comment Make up day allowed

Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters

Operating Engineer Steel Work

H H D H H H D D Y$60.41 $79.00 $97.58EN-324-EFForklift, 1 Drum Hoist

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$63.11 $83.05 $102.98EN-324-SW120Crane w/ 120' boom or longer

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$64.11 $84.55 $104.98EN-324-SW120-OCrane w/ 120' boom or longer w/ Oiler

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$64.29 $84.82 $105.34EN-324-SW140Crane w/ 140' boom or longer

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$65.29 $86.32 $107.34EN-324-SW140-OCrane w/ 140' boom or longer W/ Oiler

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$64.56 $85.22 $105.88EN-324-SW220Boom & Jib 220' or longer

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$65.56 $86.72 $107.88EN-324-SW220-OCrane w/ 220' boom or longer w/ Oiler

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$66.06 $87.47 $108.88EN-324-SW300Boom & Jib 300' or longer

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed
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H H D H H H D D Y$67.06 $88.97 $110.88EN-324-SW300-OCrane w/ 300' boom or longer w/ Oiler

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$67.56 $89.72 $111.88EN-324-SW400Boom & Jib 400' or longer

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$68.56 $91.22 $113.88EN-324-SW400-OCrane w/ 400' boom or longer w/ Oiler

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$62.75 $82.51 $102.26EN-324-SWCOCrane Operator, Job Mechanic,  3 Drum Hoist & Excavator

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

Apprentice Rates:

0-999 hours $49.40 $63.26 $77.11

1,000-1,999 hours $51.38 $66.23 $81.07

2,000-2,999 hours $53.35 $69.19 $85.01

3,000-3,999 hours $55.33 $72.16 $88.97

4,000-4,999 hours $57.30 $75.11 $92.91

5,000 hours $59.28 $78.08 $96.87

H H D H H H D D Y$63.75 $84.01 $104.26EN-324-SWCO-OCrane Operator w/ Oiler

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$55.30 $71.33 $87.36EN-324-SWCWCompressor or Welder Operator

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$62.11 $81.55 $100.98EN-324-SWHOHoisting Operator, 2 Drum Hoist, & Rubber Tire Backhoe

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$53.89 $69.22 $84.54EN-324-SWOOiler

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

H H D H H H D D Y$63.84 $84.14 $104.44EN-324-SWTD50Tower Crane & Derrick where work is 50' or more

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed
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H H D H H H D D Y$64.84 $85.64 $106.44EN-324-SWTD50-OTower Crane & Derrick 50' or more w/ Oiler

4 10s allowed M-Th with Friday makeup day because of bad weather

Comment Make up day allowed

Operating Engineer Underground

H H H H H H H D Y$55.54 $71.56 $87.57EN-324A1-UC1Class I Equipment

  

Apprentice Rates:

0-999 hours $44.09 $55.30 $66.52

1,000-1,999 hours $45.68 $57.70 $69.70

2,000-2,999 hours $47.28 $60.09 $72.90

3,000-3,999 hours $48.88 $62.49 $76.10

4,000-4,999 hours $50.49 $64.91 $79.32

5,000-5,999 hours $52.09 $67.30 $82.52

H H H H H H H D Y$50.81 $64.46 $78.11EN-324A1-UC2Class II Equipment

  

H H H H H H H D Y$50.08 $63.37 $76.65EN-324A1-UC3Class III Equipment

  

H H H H H H H D Y$49.51 $62.52 $75.51EN-324A1-UC4Class IV Equipment

  

H H H H H H H D Y$55.79 $71.93 $88.07EN-324A1-UMMMaster Mechanic

  

Painter

X X H X X X H D Y$35.80 $47.68 $59.55PT-1052-BRPainter

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $23.93 $29.87 $35.81

2nd year, 1st 6 months $26.30 $33.43 $40.55

2nd year, 2nd 6 months $28.67 $36.98 $45.29

3rd year, 1st 6 months $31.05 $40.55 $50.05

Until completion $33.43 $44.12 $54.81
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X X H X X X H D Y$36.10 $48.48 $60.85PT-1052-HRPainter - Work of a high risk nature of a falling height up to 
30 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $23.73 $29.92 $36.11

2nd year, 1st 6 months $26.20 $33.63 $41.05

2nd year, 2nd 6 months $28.67 $37.33 $45.99

3rd year, 1st 6 months $31.15 $41.05 $50.95

Until completion $33.63 $44.77 $55.91

X X H X X X H D Y$36.40 $48.93 $61.45PT-1052-HR01Painter - All work of a falling height of 31 - 44 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $23.87 $30.13 $36.39

2nd year, 1st 6 months $26.38 $33.89 $41.41

2nd year, 2nd 6 months $28.89 $37.66 $46.43

3rd year, 1st 6 months $31.39 $41.41 $51.43

Until completion $33.89 $45.16 $56.43

X X H X X X H D Y$36.50 $49.08 $61.65PT-1052-HR02Painter - All work of a falling height of 45 - 59 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $23.93 $30.22 $36.51

2nd year, 1st 6 months $26.44 $33.99 $41.53

2nd year, 2nd 6 months $28.95 $37.75 $46.55

3rd year, 1st 6 months $31.47 $41.53 $51.59

Until completion $33.99 $45.31 $56.63
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X X H X X X H D Y$36.60 $49.23 $61.85PT-1052-HR03Painter - All work of a falling height of 60 - 74 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $23.97 $30.28 $36.59

2nd year, 1st 6 months $26.50 $34.07 $41.65

2nd year, 2nd 6 months $29.02 $37.85 $46.69

3rd year, 1st 6 months $31.55 $41.65 $51.75

Until completion $34.07 $45.43 $56.79

X X H X X X H D Y$36.70 $49.38 $62.05PT-1052-HR04Painter - All work of a falling height of 75 - 89 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $24.03 $30.37 $36.71

2nd year, 1st 6 months $26.56 $34.17 $41.77

2nd year, 2nd 6 months $29.09 $37.96 $46.83

3rd year, 1st 6 months $31.63 $41.77 $51.91

Until completion $34.17 $45.58 $56.99

X X H X X X H D Y$36.80 $49.53 $62.25PT-1052-HR05Painter - All work of a falling height of 90 - 104 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $24.07 $30.43 $36.79

2nd year, 1st 6 months $26.62 $34.25 $41.89

2nd year, 2nd 6 months $29.16 $38.07 $46.97

3rd year, 1st 6 months $31.71 $41.89 $52.07

Until completion $34.25 $45.70 $57.15

X X H X X X H D Y$36.90 $49.68 $62.45PT-1052-HR06Painter - All work of a falling height of 105 - 119 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $24.13 $30.52 $36.91

2nd year, 1st 6 months $26.68 $34.35 $42.01

2nd year, 2nd 6 months $29.23 $38.17 $47.11

3rd year, 1st 6 months $31.79 $42.01 $52.23

Until completion $34.35 $45.85 $57.35
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X X H X X X H D Y$37.00 $49.83 $62.65PT-1052-HR07Painter - All work of a falling height of 120 - 134 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $24.17 $30.58 $36.99

2nd year, 1st 6 months $26.74 $34.43 $42.13

2nd year, 2nd 6 months $29.30 $38.27 $47.25

3rd year, 1st 6 months $31.87 $42.13 $52.39

Until completion $34.43 $45.97 $57.51

X X H X X X H D Y$37.10 $49.98 $62.85PT-1052-HR08Painter - All work of a falling height of 135 - 149 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $24.23 $30.67 $37.11

2nd year, 1st 6 months $26.80 $34.53 $42.25

2nd year, 2nd 6 months $29.37 $38.38 $47.39

3rd year, 1st 6 months $31.95 $42.25 $52.55

Until completion $34.53 $46.12 $57.71

X X H X X X H D Y$37.20 $50.13 $63.05PT-1052-HR09Painter - All work of a falling height of 150 - 164 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $24.27 $30.73 $37.19

2nd year, 1st 6 months $26.86 $34.61 $42.37

2nd year, 2nd 6 months $29.45 $38.50 $47.55

3rd year, 1st 6 months $32.03 $42.37 $52.71

Until completion $34.61 $46.24 $57.87
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X X H X X X H D Y$37.30 $50.28 $63.25PT-1052-HR10Painter - All work of a falling height of 165 - 179 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $24.33 $30.82 $37.31

2nd year, 1st 6 months $26.92 $34.71 $42.49

2nd year, 2nd 6 months $29.51 $38.59 $47.67

3rd year, 1st 6 months $32.11 $42.49 $52.87

Until completion $34.71 $46.39 $58.07

X X H X X X H D Y$37.40 $50.43 $63.45PT-1052-HR11Painter - All work of a falling height of 180 - 194 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $24.37 $30.88 $37.39

2nd year, 1st 6 months $26.98 $34.79 $42.61

2nd year, 2nd 6 months $29.59 $38.71 $47.83

3rd year, 1st 6 months $32.19 $42.61 $53.03

Until completion $34.79 $46.51 $58.23

X X H X X X H D Y$37.50 $50.58 $63.65PT-1052-HR12Painter - All work of a falling height of 195 - 209 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $24.43 $30.97 $37.51

2nd year, 1st 6 months $27.04 $34.89 $42.73

2nd year, 2nd 6 months $29.65 $38.80 $47.95

3rd year, 1st 6 months $32.27 $42.73 $53.19

Until completion $34.89 $46.66 $58.43

X X H X X X H D Y$37.60 $50.73 $63.85PT-1052-HR13Painter - All work of a falling height of 210 - 224 feet

The regular weekly work schedule may consist of 4 10s on consecutive days, Monday thru Saturday. A make-up day may be 
scheduled for work missed due to holiday or inclement weather.

Comment Make up day allowed

Apprentice Rates:

1st year $24.47 $31.03 $37.59

2nd year, 1st 6 months $27.10 $34.97 $42.85

2nd year, 2nd 6 months $29.73 $38.92 $48.11

3rd year, 1st 6 months $32.35 $42.85 $53.35

Until completion $34.97 $46.78 $58.59
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Painter - Sign Display

X X X X X X X D N$19.94 $29.93 $39.88PT-591The trade jurisdiction consists of painting and other related 
surface finishing operations; lettering, and all operations so 
related; pictorial and graphic art work; screen process 
procedures; application of photographs, translates, 
refinished surface-type materials used in lieu of painted 
methods, display graphics; adhesive backed lettering and 
art work; sign hanging, sign installation, erection and 
construction; bulletin board construction; plastic sign 
fabrication; advertising displays and exhibits; and the 
preparing of surfaces for finishing of the same to include 
but not limited to application of filler of seams, grooves, nail 
and/or screw holes; and such area practices pertaining to 
the sign and display industry.

  

Pipe and Manhole Rehab

H H H H H H H H N$28.20 $38.20  TM247General Laborer for rehab work or normal cleaning and cctv 
work-top man, scaffold man, CCTV assistant, jetter-vac 
assistant

  

H H H H H H H H N$32.70 $44.95  TM247-2Tap cutter/CCTV Tech/Grout Equipment Operator:  unit 
driver and operator of CCTV; grouting equipment and tap 
cutting equipment

  

H H H H H H H H N$31.45 $43.07  TM247-3CCTV Technician/Combo Unit Operator:  unit driver and 
operator of cctv unit or combo unit in connection with 
normal cleaning and televising work

  

H H H H H H H H N$33.20 $45.70  TM247-4Boiler Operator:  unit driver and operator of steam/water 
heater units and all ancillary equipment associated

  

H H H H H H H H N$33.20 $45.70  TM247-5Combo Unit driver & Jetter-Vac Operator

  

H H H H H H H H N$34.20 $47.20  TM247-6Pipe Bursting & Slip-lining Equipment Operator
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Plasterer

H H H H H H H D Y$44.02 $56.73 $69.43BR9-12-PLPlasterer

4 10s allowed M-F

Comment  

Apprentice Rates:

0-749 hours $34.36 $42.49 $50.64

750-1499 hours $35.74 $44.57 $53.40

1500-2249 hours $37.12 $46.63 $56.16

2250-2999 hours $38.50 $48.71 $58.92

3000-3749 hours $39.88 $50.77 $61.68

3750-4499 hours $41.26 $52.85 $64.44

H H H H H H H D N$36.61 $48.48 $60.34PL16-3Plasterer

  

Apprentice Rates:

1st year $28.30 $36.01 $43.72

2nd year $30.68 $39.58 $48.48

3rd year $33.05 $43.14 $53.22

Plumber, Pipefitter, HVAC & Refrigeration

H H H H H H H D Y$22.69 $34.04 $45.38PL-370-PFHPipe Trades Helper (Mechanical Helper)

4 10s allowed M-F

Comment  

H H H H H H H D Y$22.69 $34.04 $45.38PL-370-PLHPlumber trainee helper

4 10s allowed M-F

Comment  
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Plumber, Pipefitter, Welder, HVAC & Refrigeration

H H H H H H H D Y$55.01 $82.07 $109.12PL-370Plumber, Pipefitter, Welder, HVAC & Refrigeration

4 10s allowed M-F

Comment  

Apprentice Rates:

1st 6 months $26.19 $39.01 $51.83

2nd 6 months $27.99 $41.71 $55.43

3rd 6 months $34.80 $51.93 $69.05

4th 6 months $36.61 $54.64 $72.67

5th 6 months $38.41 $57.34 $76.27

6th 6 months $40.22 $60.05 $79.89

7th 6 months $42.02 $62.75 $83.49

8th 6 months $43.83 $65.47 $87.11

9th 6 months $45.63 $68.17 $90.71

final 6 months $47.44 $70.89 $94.33

Roofer

H H H H H H H D Y$38.61 $50.72 $62.82RO-149-MMACommercial Roofer

Straight time is not to exceed ten (10) hours per day or forty (40) hours per week.

Comment Make up day allowed

Apprentice Rates:

Apprentice 1 $23.23 $27.64 $32.06

Apprentice 2 $25.14 $30.51 $35.88

Apprentice 3 $27.09 $33.44 $39.78

Apprentice 4 $29.00 $36.30 $43.60

Apprentice 5 $30.92 $39.18 $47.44

Apprentice 6 $32.83 $42.04 $51.26

Sewer Relining

H H H H H H H D N$43.66 $59.01 $74.36SR-IClass I-Operator of audio visual CCTV system including 
remote in-ground cutter and other equipment used in 
conjunction with CCTV system.

  

H H H H H H H D N$42.13 $56.72 $71.30SR-IIClass II-Operator of hot water heaters and circulation 
system; water jetters; and vacuum and mechanical debris 
removal systems and those assisting.
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Sheet Metal Worker

H H H X H H H D Y$52.05 $66.87 $81.69SHM-7-4Sheet Metal Worker

Saturday, 4 10s allowed as consecutive days, M-Th or T-F

Comment Make up day allowed

Apprentice Rates:

1st 6 months $26.93 $33.60 $40.27

2nd 6 months $28.41 $35.82 $43.23

3rd 6 months $29.89 $38.04 $46.19

4th 6 months $31.37 $40.26 $49.15

5th 6 months $41.23 $50.87 $60.50

6th 6 months $42.71 $53.09 $63.46

7th 6 months $44.19 $55.31 $66.42

8th 6 months $45.67 $57.53 $69.38

Sprinkler Fitter

H H H H H H H D Y$51.64 $68.45 $85.26SP 669Sprinkler Fitter

 Make up day allowed

Apprentice Rates:

Class 1 $23.03 $30.60 $38.16

Class 2 $24.71 $33.12 $41.52

Class 3 $34.01 $43.26 $52.50

Class 4 $35.69 $45.78 $55.86

Class 5 $37.62 $48.55 $59.47

Class 6 $39.30 $51.07 $62.83

Class 7 $40.99 $53.60 $66.21

Class 8 $42.67 $56.12 $69.57

Class 9 $44.35 $58.64 $72.93

Class 10 $46.03 $61.16 $76.29

Tile, Marble and Terrazzo Finisher

H H H H H H H D Y$36.72 $47.07 $57.42BR9-12-TFFinisher

4 10s allowed M-F

Comment  

Apprentice Rates:

0-749 hours $28.83 $35.45 $42.08

750-1499 hours $29.96 $37.15 $44.34

1500-2249 hours $31.09 $38.84 $46.60

2250-2999 hours $32.21 $40.52 $48.84

3000-3749 hours $33.34 $42.21 $51.10

3750-4499 hours $34.47 $43.91 $53.36
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Truck Driver

H H H H H H H H Y$44.10 $48.81  TM-RB1on all trucks of 8 cubic yard capacity or less (except dump 
trucks of 8 cubic yard capacity or over, tandem axle trucks, 
transit mix and semis, euclid type equipment, double 
bottoms and low boys)

  

H H H H H H H H Y$44.20 $48.96  TM-RB1Aof all trucks of 8 cubic yard capacity or over

  

H H H H H H H H Y$44.35 $49.19  TM-RB1Bon euclid type equipment

 Make up day allowed
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(FUNDING SOURCE) Contract for (SCOPE OF WORK)  of (TYPE) Structures in (LOCATION) 
Genesee County  

 
– BID#: LB‐ (RFP NUMBER) 

 
THIS CONTRACT made and entered  into  (DATE), between  (CONTRACTOR),   hereinafter  referred  to as 
the "Contractor" conducting business at  (CONTRACTOR ADDRESS), and  the Owner, GENESEE COUNTY 
LAND  BANK  (GCLBA)  conducting  business  at  452  S.  Saginaw  Street,2nd  Floor,  Flint,  Michigan  48502, 
hereinafter referred to as "GCLBA".  

The GCLBA recently received (DESCRIPTION OF FUNDING). GCLBA, in partnership with the Genesee 
County Metropolitan Planning Commission (GCMPC) desires to engage the Contractor to perform the 
services and obligations as defined in Request for Proposals #LB: YY‐### SCOPE including all 
attachments thereto, hereinafter referred to as the “Work” as an independent contractor and not as an 
employee(s) of and for the GCLBA. All work performed under this contract is to comply with all relevant 
rules, regulations, or orders applicable with respect to the funding source identified in this paragraph. 
This Contract is intended to define the business relationship between the two entities with regards to 

general (SCOPE OF WORK) undertaken for the (DESCRIPTION OF FUNDING).   

REPRESENTATIVES OF GCLBA AND CONTRACTOR. (DIRECTOR NAME), Executive Director of the GCLBA 
has the authority to act on behalf of the GCLBA, (CONTRACTOR REPRESENTATIVE), has the authority to 
act on behalf of the Contractor. 

TERM OF CONTRACT.  The respective duties and obligations of the contracting parties is for a period 
beginning (DATE). The end date of term of service will be no later than (DATE), with all (SCOPE OF 
WORK) work, including final grade completed, unless otherwise agreed to in writing by both parties.  

All  demolition  and  WINTER‐GRADE  work  must  be  completed  and  GCLBA  inspections  requested  by 
(DATE)  and  demolition  and  winter‐grade  payment  requests  must  be  submitted  to  the  Demolition 
Program  Manager  by  no  later  than  (DATE).  Contractor  will  be  responsible  for  any  winter‐grade 
inspection  fees  to  local municipality  if weather  prevents  contractors  from  completing  final‐grade 
and/or the local municipality is not issuing final‐grade inspections. An amount of $640.00 USD will be 
withheld  from  the  contract  for  the  final  grade.  Timelines  and  adjustments  will  be  discussed  as 
necessary. 

All  demolition  and  final‐grade  work  must  be  completed  and  GCLBA  inspections  requested  by  (DATE).  
and  paperwork  and  payment  requests  must  be  submitted  to  the  Demolition  Program  Manager  by 
(DATE).  

ORDER TO PROCEED.  An Order To Proceed will be issued within 10 days of this contract execution upon 
receipt of an original copy of Payment and Performance Bond and project work schedule, depending on 
the readiness of the Work. 

SECTION 3. Section 3 is a provision of the Housing and Urban Development (HUD) Act of 1968 that helps 
foster  local  economic  development,  neighborhood  economic  improvement,  and  individual  self‐
sufficiency. Section 3 applies to HUD‐funded Housing and Community Development projects. 

For Section 3 covered contracts: The Contractor will comply with  the Section 3 Clause as described  in 
Attachment A.  By signing this contract the Contractor is providing a Statement of Assurances that they 
will comply with these Federal Contract Provisions and other requirements set forth in this contract. 
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All other contracts: GCLBA strives to support the objectives of the Section 3 Program as implemented by 
HUD. Contractor agrees, to the greatest extent feasible, to document and provide job training, 
employment, and contracting opportunities for low‐ or very‐low income residents in connection with 
projects and activities in their neighborhoods.  
 
SCOPE OF WORK. The Contractor will provide labor and/or materials for the Work.  

Contractors must provide updated work schedules to the GCLBA. Contractor must submit all required 
submittal documents as listed in Request for Proposals and Payment Request Packet (Contact 
Attachment C). 

FEES  AND  PAYMENT.  The  GCLBA  will  pay  the  Contractor  a  fixed  price  not  to  exceed  ($$$$$)  
(ATTACHMENT B: #LB: YY‐###). The GCLBA will not pay for services beyond the funds available  in the 
(DESCRIPTION  OF  FUNDING)  funding  or  the  contract  amount,  unless  agreed  to,  in  advance  and  in 
writing, by both parties to this Contract. Payment to Contractor is made by the GCLBA on a net 30 to 60 
day cycle upon receiving completed payment request packet for each project/address and all required 
submittals (invoice, sworn statement, lien waivers, manifests, etc.).  

CHANGE ORDER PROCESS. 
Cost Increase Change Orders: 

 Change Orders will not be approved for this project. When submitting pricing proposals Bidders
must ensure prices quoted allow for the removal of additional materials without a 
change order as no changes will be accepted barring discovery of material whose removal 
requires substantial work in the sole opinion of the GCLBA. 

 Any additional work undertaken without an approved change order will not be reimbursed. 
 
Cost Reduction Change Orders: 

 Changes orders, with supporting documentation, must be provided by Contractors for any 
project cost decrease of $300.00 or more  

 If contracted amount will result in a reduction of less than $300, Contractors must provide a 
detailed explanation of the reduction with supporting documentation. 

EQUAL EMPLOYMENT OPPORTUNITY. During the performance of this contract, the contractor agrees 
as follows: 

During the performance of this contract, the contractor agrees as follows: 

1) The contractor will not discriminate against any employee or applicant for employment because 
of race, color, religion, sex, sexual orientation, gender identity, or national origin. The contractor 
will  take  affirmative  action  to  ensure  that  applicants  are  employed,  and  that  employees  are 
treated during employment, without regard to their race, color, religion, sex, sexual orientation, 
gender identity, or national origin. Such action shall include, but not be limited to the following: 
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training,  including 
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and 
applicants  for employment, notices  to be provided by  the contracting officer setting  forth  the 
provisions of this nondiscrimination clause.  
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2) The contractor will, in all solicitations or advancements for employees placed by or on behalf of 
the  contractor,  state  that  all  qualified  applicants  will  receive  consideration  for  employment 
without regard to race, color, religion, sex, sexual orientation, gender identity, or national origin.  

3) The contractor will not discharge or in any other manner discriminate against any employee or 
applicant for employment because such employee or applicant has inquired about, discussed, or 
disclosed  the  compensation  of  the  employee  or  applicant  or  another  employee  or  applicant. 
This  provision  shall  not  apply  to  instances  in  which  an  employee  who  has  access  to  the 
compensation  information  of  other  employees  or  applicants  as  a  part  of  such  employee’s 
essential  job  functions  discloses  the  compensation  of  such  other  employees  or  applicants  to 
individuals who do not otherwise have access to such  information, unless such disclosure  is  in 
response  to  a  formal  complaint  or  charge,  in  furtherance  of  an  investigation,  proceeding, 
hearing, or action,  including an  investigation conducted by the employer, or  is consistent with 
the contractor’s legal duty to furnish information. 

4) The contractor will send to each  labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding, a notice, to be provided by 
the  agency  contracting  officer,  advising  the  labor  union  or  workers’  representative  of  the 
contractor’s commitments under Section 202 of Executive Order No. 11246 of September 24, 
1965,  and  shall  post  copies  of  the  notice  in  conspicuous  places  available  to  employees  and 
applicants for employment.  

5) The contractor will comply with all provisions of Executive Order No. 11246 of Sept. 24, 1965, 
and of the rules, regulations, and relevant orders of the Secretary of Labor.  

6) The contractor will furnish all information and reports required by Executive Order No. 11246 of 
September  24,  1965,  and  by  the  rules,  regulations,  and  orders  of  the  Secretary  of  Labor,  or 
pursuant thereto, and will permit access to his books, records, and accounts by the contracting 
agency and  the Secretary  of Labor  for purposes of  investigation  to ascertain  compliance  with 
such rules, regulations, and orders.  

7) In  the  event  of  the  contractor’s  noncompliance  with  the  nondiscrimination  clauses  of  this 
contract  or  with  any  of  such  rules,  regulations,  or  orders,  this  contract  may  be  cancelled, 
terminated, or suspended in whole or in part and the contractor may be declared ineligible for 
further Government contracts in accordance with procedures authorized in Executive Order No. 
11246 of Sept. 24, 1965, and  such other  sanctions may be  imposed and  remedies  invoked as 
provided in Executive Order No. 11246 of September 24, 1965, or by rule, regulation, or order of 
the Secretary of Labor, or as otherwise provided by law.  

8) The contractor will include the provisions of paragraphs (1) through (8) in every subcontract or 
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued 
pursuant  to  Section  204  of  Executive  Order  No.  11246  of  September  24,  1965,  so  that  such 
provisions  will  be  binding  upon  each  subcontractor  or  vendor.  The  contractor  will  take  such 
action with respect to any subcontract or purchase order as may be directed by the Secretary of 
Labor as a means of enforcing such provisions including sanctions for noncompliance: Provided, 
however, that in the event the contractor becomes involved in, or is threatened with, litigation 
with  a  subcontractor  or  vendor  as  a  result  of  such  direction,  the  contractor  may  request  the 
United States to enter into such litigation to protect the interests of the United States.  

NONDISCRIMINATION. The Contractor agrees that  it will comply with the Elliot Larsen Civil Rights Act, 
1976 PA 453, as amended, MCL 37.2101 et seq., the Persons with Disabilities Civil Rights Act, 1976 PA 
220, as amended, MCL 37.1101 et seq., and all other federal, State and local fair employment practices 
and equal opportunity laws. The Contractor agrees that it shall not discriminate against an employee or 
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applicant of employment with respect to hire, tenure, terms, conditions, or privileges of employment, or 
a matter directly or  indirectly  related  to employment, because of  race, color,  religion, national origin, 
age,  sex,  height,  weight,  marital  status  or  a  disability  that  is  unrelated  to  the  individual’s  ability  to 
perform the duties of a particular  job or position, and that  it will require the same non‐discrimination 
assurances  from  any  subcontractor  who  may  be  used  to  carry  out  duties  described  in  this  contract. 
Contractor  covenants  that  it  will  not  discriminate  against  businesses  that  are  owned  by  women, 
minorities  or  persons  with  disabilities  in  providing  Work  covered  by  this  Contract,  and  that  it  shall 
require  the  same  assurances  from  subcontractors.  Breach  of  this  agreement  shall  be  regarded  as  a 
material breach of this contract. 

UNFAIR LABOR PRACTICES. The Contractor shall comply with  the Employers Engaging  in Unfair Labor 
Practices Act, 1980 PA 278, as amended, MCL 423.321 et seq. 

FREEDOM OF INFORMATION ACT. This Agreement and all attachments, as well as all other information 
submitted  by  the  Contractor  to  the  County,  are  subject  to  disclosure  under  the  provisions  of  MCL 
15.231, et seq., known as the “Freedom of Information Act”.   

RIGHTS  TO  INVENTIONS  Made  Under  a  Contract  or  Contract.  Contracts  or  subcontracts  for  the 
performance  of  experimental,  developmental,  or  research  work  shall  provide  for  the  rights  of  the 
Federal Government and  the  recipient  in any  resulting  invention  in accordance with 37 CFR part 401, 
“Rights  to  Invention  Made  by  Nonprofit  Organizations  and  Small  Business  Firms.  Under  Government 
Grants, Contracts and Cooperative Contracts,” and any implementing regulations issued by the awarding 
agency. 

CLEAN AIR ACT (42 U. S.C. 7401 et seq.) and the FEDERAL WATER POLLUTION CONTROL ACT (33 U.S.C. 
1251  et  seq.),  as  amended.  For  contracts  and  subcontracts  of  amounts  in  excess  of  $100,000  the 
Contractor  or  subcontractor  shall  comply  with  all  applicable  standards,  orders,  or  regulations  issued 
pursuant to the Clean Air Act (42 U.S.C   7401 et seq.). Violations are reported to the Federal awarding 
agency and the Regional Agency (EPA). 

BYRD ANTI‐LOBBYING AMENDMENT  (31  U.S.C.  1352).  Contractors  who  apply  or  bid  for  an  award  of 
$100,000 or more shall file the required certification. Each tier certifies to the tier above that it will not 
and  has  not  used  Federal  appropriated  funds  to  pay  any  person  or  organization  for  influencing  or 
attempting  to  influence  an  officer  or  employee  of  any  agency,  a  member  of  Congress,  officer  or 
employee  of  Congress,  or  an  employee  of  a  member  of  Congress  in  connection  with  obtaining  any 
Federal contract, grant or any other award covered by 31 U.S.C. 1352. Each tier shall also disclose any 
lobbying with non‐Federal funds that takes place in connection with obtaining any Federal award. Such 
disclosures are forwarded from tier to tier up to the recipient. 

DEBARMENT AND  SUSPENSION  (Executive  Orders  12549  and  12689).  No  contract  shall  be  made  to 
parties  listed  on  the  General  Services  Administration’s  List  of  Parties  Excluded  from  Federal 
Procurement  or  Non‐procurement  Programs  in  accordance  with  E.O.s  12549  and  12689,  “Debarment 
and  Suspension,”  as  set  forth  at  24  CFR  part  24.  This  list  contains  the  names  of  parties  debarred, 
suspended, or otherwise excluded by agencies, and contractors declared  ineligible under  statutory or 
regulatory  authority  other  than  E.O.  12549.  Contractors  with  awards  that  exceed  the  small  purchase 
threshold shall provide the required certification regarding  its exclusion status and that of  its principal 
employees. 

FAIR HOUSING. Contractors must comply with  the Fair Housing Act Title VIII of  the Civil Rights Act of 
1968 as amended and  the Genesee County Land Bank Authority Fair Housing Policy as stated: “Equal 
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housing opportunity for all persons, regardless of race, color, national origin, religion, age, sex, familial 
status,  marital  status,  sexual  orientation  or  disability,  is  a  fundamental  policy  of  the  Genesee  County 
Land Bank Authority  (GCLBA). GCLBA  is committed  to diligence  in assuring equal housing opportunity 
and  non‐discrimination  to  all  aspects  of  its  housing  activities.  As  a  county  governmental  authority 
undertaking housing activities, GCLBA has an ethical as well as legal imperative to work aggressively to 
ensure that GCLBA housing programs comply fully with all local, state and federal fair housing laws.”  

INTEREST OF THE GCLBA AND LOCAL PUBLIC OFFICIALS.  The undersigned certifies, to the best of his or 
her  knowledge  and  belief  that:  no  member  of  the  governing  body  of  the  GCLBA  who  exercises  any 
functions or responsibilities in connection with the administration of the (FUNDING SOURCE Funding, no 
other  officer  or  employee  or  public  official  of  the  GCLBA,  who  exercises  such  functions  or 
responsibilities, and no member of the City Government of the partner agencies or municipalities listed 
on  the  cover  of  the  Request  for  Proposal  (RFP),  shall  have  any  interest,  direct  or  indirect,  in  this 
Contract.  No  Federal  appropriated  funds  have  been  paid  or  will  be  paid,  by  or  on  behalf  of  the 
undersigned,  to  any  person  for  influencing  or  attempting  to  influence  an  officer  or  employee  of  the 
GCLBA. 

RETENTION AND ACCESS TO RECORDS. The Contractor shall maintain  for a period of  five  (5) years all 
supporting  documents,  financial  records,  statistical  records  and  all  other  records  pertinent  to  this 
contract. GCLBA,  the State of Michigan, U.S. Department of Treasury,  the Comptroller General of  the 
United  States,  or  any  of  their  duly  authorized  representatives  as  well  as  any  and  all  relevant 
governmental agencies shall have access to any books, documents, papers and records of the Contractor 
which are pertinent to a specific program for the purpose of making audits, examinations, excerpts, and 
transcriptions. 

ARBITRATION  CLAUSE.  Any  dispute  arising  out  of  or  relating  to  this  agreement  that  has  not  been 
resolved  by  good‐faith  negotiations  will  be  finally  settled  by  arbitration  in  accordance  with  Michigan 
statute 2012 PA 371, MCL 691.1681 et. seq. by a sole arbitrator. The place of arbitration will be Flint, 
Michigan.  The  arbitrator  is  not  empowered  to  award  damages  in  excess  of  any  lawful  limitations  on 
damages provided in this agreement.  

The statute of limitations of State of Michigan applicable to the commencement of the lawsuit will apply 
to the commencement of an arbitration under this section. 

LIQUIDATED  DAMAGES.  Contractor  and  the  GCLBA  recognize  that  time  is  of  the  essence  for  this 
Contract and that GCLBA will suffer financial loss if the Work is not completed within the times specified 
in the Term of Contract, plus any extensions thereof allowed in accordance of the Contract. The parties 
also  recognize  the  delays,  expense,  and  difficulties  involved  in  proving  in  a  legal  or  arbitration 
proceeding the actual loss suffered by GCLBA if the Work is not completed on time. Accordingly, instead 
of requiring any such proof, GCLBA and Contractor agree that as liquidated damages for delay (but not 
as a penalty), Contractor shall pay GCLBA $250.00 for each day that expires after the time specified  in 
Notices  to  Proceed,  as  well  as,  Term  of  Contract  for  Substantial  Completion  until  the  Work  is 
substantially  complete.    After  Substantial  Completion,  if  Contractor  shall  neglect,  refuse,  or  fail  to 
complete  the  remaining  Work  within  the  Contract  Time  or  any  proper  extension  thereof  granted  by 
GCLBA,  Contractor  shall  pay  GCLBA  $250.00  for  each  day  that  expires  after  the  time  specified  in  the 
Term of Contract for completion and readiness for final payment until the Work is completed and ready 
for  final payment.  If  the work  is not completed  to  the GCLBA’s specifications, at  the discretion of  the 
GCLBA,  the  GCLBA  will  make  the  necessary  repairs  and  decrease  that  amount  from  the  Contractors 
contracted amount.  
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INDEMNIFICATION AND  INSURANCE. During  the  term  of  the  contract  the  Contractor  must  carry  and 
maintain current  insurance coverage of  the  types and amounts  required as set  forth  in  the  Insurance 
Checklist  as  defined  in  Attachment  A  of  the  Request  for  Proposals  documents.  The  GCLBA  must  be 
named  as  additional  insured  on  all  certificates  of  insurance.  If  insurance  information  changes  the 
Contractor must notify the GCLBA immediately of the change. 

Contractor  shall  defend,  indemnify  and  hold  harmless  GCLBA,  and  their  respective  directors,  officers, 
employees,  agents,  sureties  and  servants,  from  and  against  all  damages,  liabilities,  claims,  suits 
demands,  judgments  and  awards  (including  attorney’s  fees  and  other  expenses)  on  account  of  any 
damage  to  property  or  injury  (including  death)  to  persons  (including  any  damage  or  injury  to  the 
property  or  person  of  any  employee  of  contractor,  other  subcontractor,  or  which  may  occur  or  be 
alleged  to  have  occurred  in  connection  with  the  performance  of  the  Work,  whether  or  not  GCLBA  is 
alleged to be concurrently negligent; provided, however, Contractor does not assume responsibility for 
liability to the proportional extent it arises from the active negligence of GCLBA. 
 
TERMINATION.  Either party may terminate this contract at its convenience at any time by giving written 
notice  at  least  30  days  before  the  effective  date  of  such  termination  to  the  other  party  of  such 
termination and specifying the effective date.  Partial terminations of the Work may only be undertaken 
with the prior approval of the GCLBA.    In the event of any termination for convenience, all finished or 
unfinished  documents,  data,  studies,  surveys,  maps,  models,  photographs,  reports  or  other  materials 
prepared by Contractor under this agreement shall, at the option of the GCLBA, become the property of 
the  GCLBA,  and  Contractor  shall  be  entitled  to  receive  just  and  equitable  compensation  for  any 
satisfactory work completed on such documents or materials prior to the termination. The Contractor 
agrees  to adhere  to all  requirements as outlined  in 2 CFR 200 Subpart D, §200.339  ‐ §200.342. These 
requirements  include  all  contracts  in  excess  of  $10,000  must  address  termination  for  cause  and  for 
convenience by the non‐federal entity including the manner by which it will be effected and the basis for 
settlement. 

The GCLBA may also  immediately suspend or terminate this Contract for cause  if Contractor materially 
fails to comply with any term of this Contract, or with any of the rules, regulations or provisions referred 
to herein; and  the GCLBA may declare  the Contractor  ineligible  for any  further participation  in GCLBA 
contracts in accordance with 2 CFR 200.   

This  contract  may  also  be  immediately  terminated  by  the  GCLBA  for  reasons  of  substandard  or  non‐
performance,  diminution  of  funds,  or  any  reasons  related  to  changing  objectives  of  the  GCLBA.    The 
GCLBA  reserves  the  right  to  cancel  contracts  for  non‐compliance  with  the  terms  of  this  Contract, 
reporting requirements as defined in the Work, and any of such rules, regulations, or orders as may be 
applicable to the Work and the funding source under which the Work is undertaken.  Three months of 
non‐compliance may result in automatic termination.  

USE OF CITY OF FLINT WATER: Any contractor that is illegally using the City of Flint water/fire hydrants 
will face consequences including the possibility of debarment by the Genesee County Land Bank. 

WARRANTY.  In  addition  to  any  other  warranties  set  forth  elsewhere  in  this  Contract,  Contractor 
warrants  that  Work  performed  and  materials  furnished  under  this  Contract  conform  to  the  Contract 
requirements and as required  in  the Request For Proposals, and are  free of any defect of equipment, 
material or design furnished, or workmanship performed by Contractor or any of  its subcontractors or 
suppliers of any  tier.  Such warranty shall continue  for a period of one  (1) year  from  the date of  final 
acceptance of the Work by GCLBA. Under this warranty, Contractor shall remedy at its own expense any 
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such failure to conform or any such defect. In addition, Contractor shall remedy at its own expense any 
damage to real or personal property owned or controlled by Owner/Relevant Parties when that damage 
is  the  result  of  Contractor’s  failure  to  conform  to  Contractor  requirements  or  of  any  defect  in 
equipment, material, workmanship or design furnished by Contractor. Contractor shall also restore any 
work damaged in fulfilling the terms of this Article. 

RE‐INSPECTION  FEE.  If  the  Contractor’s work  fails  the  GCLBA’s  inspection,  the  GCLBA will  charge 
Contractor a $75 fee per re‐inspection. 

HARDEST HIT FUND CONTRACTS FRAUD, WASTE, AND ABUSE POLICY. In an effort to deter misconduct, 
fraud, waste and abuse, and to ensure that HHF funds are spent in the most responsible manner, MHA 
will closely monitor all transactions.  This includes, but is not limited to, analyzing demolition costs based 
on size of structure and reasonableness compared to other work being done in each city and other areas 
of the state.   Any and all questionable transactions will be brought to the attention of the GCLBA and 
additional justification may be requested.    Any problems identified will immediately be brought to the 
attention of MHA management, who will be provided with detailed information and any materials used 
to  make  the  claim  of  misconduct,  fraud,  waste  and  abuse.    Further  disclosure  will  be  made  as 
appropriate  to  U.S.  Treasury,  MSHDA’s  legal  team,  Michigan’s  Attorney  General’s  office,  and  other 
relevant  law  enforcement  organizations.    Action  taken  may  include  but  is  not  limited  to  criminal 
prosecution, debarment of individuals or organizations, and suspension of any future funding. 
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MODIFICATION OF CONTRACT. No  modification  of  this  Contract  will  be  made  except  by  the  written 
addendum, signed by the Contractor and the GCLBA. 

NOTICES.  Any notices or modifications given under this contract will be in writing and served personally 
or sent by certified or registered mail.  Such notice is effective upon receipt by the other party. 

 
Notices for the OWNER/GCLBA should be sent to:  (DIRECTOR NAME), Executive Director 
            GENESEE COUNTY LAND BANK AUTHORITY 
            452 S. Saginaw Street, 2nd Floor 
                Flint, Michigan 48502 
 

Notices for the Contractor should be sent to:  (NAME OF AUTHORIZED BUSINESS REPRESENTATIVE)  
            (NAME OF BUSINESS ENTITY) 
            (ADDRESS OF BUSINESS ENTITY) 

 
CONTRACT ENTERED INTO BY: 

GENESEE COUNTY LAND BANK AUTHORITY    (NAME OF BUSINESS ENTITY) 
 
_________________________________    _____________________________________ 

(DIRECTOR NAME), Executive Director    (NAME OF AUTHORIZED BUSINESS REPRESENTATIVE) 
 
_________________________________                   
Date            Date 
           
                         
Witnessed by:          Witnessed by: 
             

Witnessed by: 
            Email:                
            Phone:              
            Federal Identification Number:        
            License Number:           



 Page 9 

K:\lrc\Demo\bids\MBEG & HHF\Attachments and Appendices\Updated Docs\Example  DEMO AND ABATE CONTRACT 
LANGUAGE‐updated‐10‐12‐17 

ATTACHMENT A 
 
SECTION 3 CLAUSE. All Section 3 covered contracts shall include the following clause (referred to as the 
“Section 3 Clause”): 
 

A. The work to be performed under this contract is subject to the requirements of Section3 of 
the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u(section 3). 
The purpose of section 3 is to ensure that employment and other economic opportunities 
generated by HUD assistance or HUD‐assisted projects covered by section3, shall, to the 
greatest extent feasible, be directed to low‐ and very low‐income persons, particularly 
persons who are recipients of HUD assistance for housing. 

 
B. The parties to this contract agree to comply with HUD's regulations in 24 CFR Part135, which 

implement section 3. As evidenced by their execution of this contract, the parties to this 
contract certify that they are under no contractual or other impediment that would prevent 
them from complying with the part 135 regulations. 

 
C. The contractor agrees to send to each labor organization or representative of workers with 

which the contractor has a collective bargaining agreement or other understanding, if any, a 
notice advising the labor organization or workers' representative of the contractor’s 
commitments under this section 3 clause, and will post copies of the notice inconspicuous 
places at the work site where both employees and applicants for training and employment 
positions can see the notice.  

 
D. The notice shall describe the section 3 preference, shall set forth minimum number and job 

titles subject to hire, availability of apprenticeship and training positions, the qualifications 
for each; and the name and location of the person(s) taking applications for each of the 
positions; and the anticipated date the work shall begin. 

 
E. The contractor agrees to include this section 3 clause in every subcontract subject to 

compliance with regulations in 24 CFR Part 135, and agrees to take appropriate action, as 
provided in an applicable provision of the subcontract or in this section 3 clause, upon a 
finding that the subcontractor is in violation of the regulations in 24 CFR Part 135. The 
contractor will not subcontract with any subcontractor where the contractor has notice or 
knowledge that the subcontractor has been found in violation of the regulations in 24CFR 
Part 135. 

 
F. The contractor will certify that any vacant employment positions, including training 

positions, that are filled (1) after the contractor is selected by before the contract is 
executed, and (2) with persons other than those to whom the regulations of 24 CFR part135 
require employment opportunities to be directed, were not filled to circumvent the 
contractor’s obligations under 24 CFR part 135. 

 
G. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, 

termination of this contract for default, and debarment or suspension from future HUD 
assisted contracts. 
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452 S. Saginaw, Second Floor 
Flint, MI 48502 
810.257.3088 

 

COVERSHEET FOR DEMOLITION PAYMENT REQUEST PACKETS*  
 

CONTRACTOR:  BID NUMBER: 

NUMBER OF HOUSES (PAYMENT PACKETS) YOUR ARE SUBMITTING SUBMITTING:  

Type of Project: 

  Inspection  Contact Person: 

 
Abatement  Contact Phone Number: 

 
Demolition  Email: 

 

The Genesee County Land Bank (GCLBA) WILL NOT, process any payment requests without all of the required 
documentation, including legible and complete waste manifest and documentation of the disposal of waste.  
 

The GCLBA will pay the contractors the fixed price as agreed upon in contract of awarded bid. No increase in 
costs will be paid unless previously approved in a signed change order. Payment to Contractor is made by the 
GCLBA on a net 30 to 60 day cycle upon receiving completed payment request packet for each project/address 
and all required submittals (invoice, sworn statement, lien waivers, manifests, etc.).   
 

Demolition Contractors: When demolition project is completed, contractor must contact GCLBA’s Demolition 
Inspector, in addition to the City or Township’s Inspector to have the site inspected. If site fails inspections, request 
for payment will be rejected until any issue(s) has been resolved. Once the GCLBA Inspector has approval 
inspection payment request will be submitted for processing on a net 30 to 60 day cycle.  
 

Upon receipt of payment request, the GCLBA will notify Contractor by email. If payment request is rejected, the GCLBA 
will notify Contractor by email. All payment requests will be returned to Contractor for correction. Once all required 
documentation has been received and approved, the GCLBA will notify Contractor that payment has been submitted for 
processing and payment will be made to the contractor on a net 30 day cycle.  
 

The undersigned Contractor states that the items listed on the attached Payment Request Checklist are completed and 
included in the site specific packet of documentation and hereby requests a final payment. 

 
                                                                                                                                                           
Contractor                  Date Submitted 

*Please submit this form as a coversheet when submitting payment request packets. 
 

The attached site specific Packet Request Packet has been reviewed by GCLBA staff:  
 

    Approved by Demolition Program Team ‐ submitted to Grants Management for Review 

 
                                                                                                                           

GCLBA Demolition Team Reviewer            Date 

    Approved by Grants Management ‐ Submitted for Payment 
 

                                                                                                                               
GCLBA Grants Management Reviewer            Date 
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452 S. Saginaw, Second Floor 
Flint, MI 48502 
810.257.3088 

 

REQUEST FOR FINAL PAYMENT CHECKLIST 
ADDRESS:  PARCEL NUMBER:

CONTRACTOR:  CONTACT PERSON:

BID NUMBER: 

Contractors must provide the following information with each payment request (only supply one copy with 
your Coversheet for All Payment Request Packets): 

 If sub‐contracting, you must provide proof that the sub‐contractor is in compliance with the Michigan Workers’ 
Disability Compensation Act requirements and appropriately licensed. Submitted with Coversheet for all 
payment request packets or is on file with the GCLBA. 

 Insurance Accord for sub‐contractors listing the GCLBA and Contractor. 

 Certified Payroll – for all workers and time worked on project. 

Demolition Contractors: 
 Backfill & Top Soil Sampling Forms ‐ Statement of confirmation that backfill and top soil is below MDEQ Direct 

Contact level and backup documentation (Lab results from soil sample for backfill and top soil) also provided 
prior to bring backfill and top soil on site. 

 Seed label from seed mix used on projects. (GCLBA may request random samples of seed mix from contractors) 

Does this site specific packet contain all of the required documents? Has Contractor reviewed documents? 
Y/N 

   Payment Request Form 

   Sworn Statement (All subcontractor must be listed)

   Waivers of Lien from yourself

   Waivers of Lien from all subcontractors listed on Sworn Statement

   Invoice on Contractor’s Letterhead (Can use a master invoice that lists all addresses included in payment 
request and parcel number. Highlight property for this packet.) 

   Attestation Form(s) 

  ABATEMENT CONTRACTORS 
   Completed State NESHAP Notification

   Pre‐Abatement Walkthrough form

   Field Report/Daily Log 

   Address Specific Abatement Summary Tracking Sheet ‐Manifests (legible copies of manifests and tickets)

   Before and after Pictures of items removed/abated uploaded to Box.com

   Line Item Invoice 

  DEMOLITION CONTRACTORS 
   Completed State NESHAP Notification

   Pre‐Demolition Walkthrough form

   Field Report/Daily Log/ Inventory Sheet with supporting paperwork: (a) Legible copies of disposal manifests and/or 

shipping papers used to dispose of materials/wastes from each disposal/recycling facility. (b) A copy of the CFC recovery 
certificate signed and certified by the licensed CFC recovery professional. (c). A copy of the scrap metal receipt for 
AST/USTs and other metals. (All asbestos containing waste must be identified; friable and non‐friable )

   Trucking Log – tracking the transportation and disposal of C & D waste. (Contractor must provide Friable Asbestos 

Manifests and receipts for structures demolished as asbestos containing.)

   Watering Report 

   Demolition Permit 

   Soil Erosion Permit or Waiver 

   Before and After Photographs of the site (labeled – front, back, left side, right side),sidewalks and approaches
   City or Township Inspection receipt ‐   Winter‐Grade    Final Grade     Open Hole

   GCLBA Demolition Inspector Report‐ Does GCLBA Demolition Inspector approved payment for request?     Yes    No 

 

jmarcy
Rectangle
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452 S. Saginaw, Second Floor 
Flint, MI 48502 
810.257.3088 

 

      REQUEST FOR PAYMENT  
 

 

Project Location:  Parcel Identification No.: 
 
Type of Project:  Bid #: 
 
Contractor:   Contact Person: 

 

A final payment is requested for work completed as listed below (including change orders): 

The undersigned Contractor states that the items listed on the attached Request for Payment Checklist are completed 
and  included  in  the  site  specific  packet  of  documentation  and  hereby  requests  a  final  payment.  Contractor must 
submit all the documentation listed on the Request for Payment Checklist or payment request will be rejected. 

 
                                                                                                                            _________________________      
Contractor    Date 
 
The attached site specific Packet Request Packet has been reviewed by GCLBA staff and recommended the following action:  
 

   Approved by GCLBA Demolition Team and submitted to Grants Management for review 
 
                                                                                                                                                            
GCLBA Demolition Team Reviewer           Date 
 

   Approved by GCLBA Grants Management Team and submitted for payment 
 
                                                                                                                                                            
GCLBA Grants Management Team Reviewer        Date 
 

Description of work completed: Amount:

   

   

   
   

   

   

   

   

Total:   



 

Revised 4-1-18                                                                 C-4 Sworn Statement 1 OF 2 (Multiple Projects) 
K:\lrc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C - 
Letter\CONTRACT- ATTACHMENT C 4-Sworn Statement-multiple-Letter-8-1-17.docx 
 

452 S. Saginaw, Second Floor 
Flint, MI 48502  
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SWORN STATEMENT 
 

 
Bid Number:  

 
 

 
Contact Person:  

 
 

 
 

 
 

 
Type of Project:  

 
 

 
Contact Phone Number:  

 
                                                                                        being duly sworn deposes and says: 

  
1. That                                                   _is the Contractor/Subcontractor for an improvement to the following 

described real properties situated in Genesee County, Michigan: 
 

NO. PARCEL  
NUMBER 

ADDRESS NO. PARCEL 
NUMBER 

ADDRESS NO. PARCEL 
NUMBER 

ADDRESS 

1.   11.   21.   
2.   12.   22.   
3.   13.   23.   
4.   14.   24.   
5.   15.   25.   
6.   16.   26.   
7.   17.   27.   
8.   18.   28.   
9.   19.   29.   
10.   20.   30.   
 
2. That the contracts of subcontracts cited herein are for the demolition of the property referenced above. 
 
3. That the following is a statement, as of                                    (Insert cut off date for payment request) of each 

subcontractor, supplier and laborer, for which laborer the payment of wages or fringe benefits and withholdings 
is due but unpaid with whom the Contractor/Subcontractor has contracted/subcontracted for performance 
under the contract with the owner or lessee thereof, and that the amounts due to the persons as of the date 
hereof are correctly and fully set forth opposite their names, as follows: (Attach additional tables if needed) 

 
 

Name of 
Subcontractor, 

Supplier of Laborer 

 
 

Type of Improvement 

 
 

Contract Price 

 
 

Total Prior 
Payment 

 
Balance to 
Complete 

Contract Price 
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4. That the Contractor has not procured material from, or subcontracted with, any person other than those 

set forth above and owes no money for the improvement other than the sums set forth above. 
5. Set forth above and owes no money for the improvement other than the sums set forth above. 
 
6. Deponent further says that he or she makes the foregoing statement as the Contractor/Subcontractor or as the                                                    

of the Contractor/Subcontractor for the purpose of representing to the owner, lessee or mortgagee of the 
above descried property and his or her agents that the above described property is free from claims of 
construction liens, or the possibility of construction liens, expect as specifically set forth above, and except for 
claims of construction liens by laborers which may be provided pursuant to Section 109 of the Construction Lien 
Act, Act No. 497 of the Public Acts of 1980, as amended, being Section 570.1100 of the Michigan Compiled Laws. 

 
7. Deponent further says that Laborer wages, fringe benefits and income tax withholdings are paid, except: 
 

_                                            _______________                                                                                                                 _ 

                                                                                _______________                                                                               _ 

_                                                                                                                _______________                                             _ 

 
WARNING TO OWNER: AN OWNER OF THE ABOVE REFERENCED PROPERTY MAY NOT RELY ON THIS SWORN 
STATEMENT TO AVOID THE CLAIM OF A SUBCONTRACTOR, SUPPLIER, OR LABORER WHO HAS PROVIDED A NOTICE 
OF FURNISHING (OR LABORER WHO MAY PROVIDE A NOTICE OF FURNISHING PURSUANT TO SECTION 109 OF THE 
CONSTRUCTION LIEN ACT) TO THE DESIGNEE OR TO THE OWNER OR LESSEE IF THE DESIGNEE IS NOT NAMED, OR HAS 
DIED. 
 
     Contractor’s Name:_____________________ Deponent) 

      By:                                                                    _ 
 

      Its:                                                                    _ 
WARNING TO DEPONENT: A PERSON WHO, WITH INTENT TO DEFRAUD, GIVES A FALSE SWORN STATEMENT IS SUBJECT 
TO CRIMINAL PENALTIES AS PROVIDED IN SECTION 110 OF THE CONSTRUCTION LIEN ACT, ACT. NO. 497 OF THE PUBLIC 
ACTS OF 1980, AS AMENDED, BEING SECTION 570.110 OF THE MICHIGAN COMPILED LAWS. 

 
Subscribed to and sworn to before me this                   day of                            20         _ 
 

                                                           Notary Public                

        County, Michigan 

My commission expires:           _____                   _ 
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452 S. Saginaw, Second Floor 

Flint, MI 48502  
810.257.3088 

 
SWORN STATEMENT 

 
 
Project Location:  

 
 

 
Parcel ID No.:  

 
 

 
 

 
 

 
Type of Project:  

 
 

 
Contact Person:  

 
                                                                                        being duly sworn deposes and says: 

 
1. That                                                   _is the Contractor/Subcontractor for an improvement to the following 

described real property situated in Genesee County, Michigan: 
 

Address:    Parcel #: 
             _________                                           _    ________                                                 _ 

 
2. That the contracts of subcontracts cited herein are for the demolition of the property referenced 

above. 
 
3. That the following is a statement, as of                                    (Insert cut off date for payment request) of 

each subcontractor, supplier and laborer, for which laborer the payment of wages or fringe benefits 
and withholdings is due but unpaid with whom the Contractor/Subcontractor has 
contracted/subcontracted for performance under the contract with the owner or lessee thereof, and 
that the amounts due to the persons as of the date hereof are correctly and fully set forth opposite 
their names, as follows: 

 
 

 
Name of Subcontractor, 

Supplier of Laborer 

 
 

Type of 
Improvement 

 
 

Contract Price 

 
 

Total Prior 
Payment 

 
Balance to 
Complete 
Contract 

Price 
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4. That the Contractor has not procured material from, or subcontracted with, any person other than 
those  
set forth above and owes no money for the improvement other than the sums set forth above. 

5. Set forth above and owes no money for the improvement other than the sums set forth above. 
 
6. Deponent further says that he or she makes the foregoing statement as the Contractor/Subcontractor 

or as the                                                    of the Contractor/Subcontractor for the purpose of representing 
to the owner, lessee or mortgagee of the above descried property and his or her agents that the above 
described property is free from claims of construction liens, or the possibility of construction liens, 
expect as specifically set forth above, and except for claims of construction liens by laborers which may 
be provided pursuant to Section 109 of the Construction Lien Act, Act No. 497 of the Public Acts of 
1980, as amended, being Section 570.1100 of the Michigan Compiled Laws. 

 
7. Deponent further says that Laborer wages, fringe benefits and income tax withholdings are paid, 

except: 
 

                                         _____                                                                                                                     _ 

                                                    _____                                                                                                           _ 

_                                                             _____                                                                                                _ 

WARNING TO OWNER: AN OWNER OF THE ABOVE REFERENCED PROPERTY MAY NOT 
RELY ON THIS SWORN STATEMENT TO AVOID THE CLAIM OF A SUBCONTRACTOR, 
SUPPLIER, OR LABORER WHO HAS PROVIDED A NOTICE OF FURNISHING (OR LABORER 
WHO MAY PROVIDE A NOTICE OF FURNISHING PURSUANT TO SECTION 109 OF THE 
CONSTRUCTION LIEN ACT) TO THE DESIGNEE OR TO THE OWNER OR LESSEE IF THE 
DESIGNEE IS NOT NAMED, OR HAS DIED. 

 
 

Contractor’s Name: ................................. (Deponent) 
 

By:                                                                    _ 
 

Its:                                                                    _ 
 

WARNING TO DEPONENT: A PERSON WHO, WITH INTENT TO DEFRAUD, GIVES A FALSE 
SWORN STATEMENT IS SUBJECT TO CRIMINAL PENALTIES AS PROVIDED IN SECTION 
110 OF THE CONSTRUCTION LIEN ACT, ACT. NO. 497 OF THE PUBLIC ACTS OF 1980, AS 
AMENDED, BEING SECTION 570.110 OF THE MICHIGAN COMPILED LAWS. 
 
Subscribed to and sworn to before me this                   day of                            20         _ 
 

                                                           Notary 

Public                    County, Michigan 

My commission expires:                              _ 



 

DO NOT SIGN BLANK OR INCOMPLETE FORMS 
RETAIN A COPY FOR YOUR RECORDS 
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FULL CONDITIONAL WAIVER OF LIEN 
 

 
Bid Number:  

 
 

 
Contact Person:  

 
 

 
 

 
 

 
Type of Project:  

 
 

 
Contact Phone Number:  

 
I/We           have supplied labor/materials to: 
  (Name of Contractor/Supplier) 

                                                                                              _ 
(Other contracting party) 

to provide: 
                                                                                              _ 

(Type of Improvement) 

for the improvement of the properties located at the addresses referenced below.  And by signing this 

waiver I/we waive my/our construction lien to the amount of $      for labor/materials 

provided through       . 

(date of draw cutoff or actual payment) 

NO. PARCEL  ADDRESS NO. PARCEL  ADDRESS NO. PARCEL  ADDRESS 
1.   11.   21.   
2.   12.   22.   
3.   13.   23.   
4.   14.   24.   
5.   15.   25.   
6.   16.   26.   
7.   17.   27.   
8.   18.   28.   
9.   19.   29.   
10.   20.   30.   

This waiver, together with all previous waivers, if any, (check one) � does or �  does not cover all 
amounts due to me/us for contract improvement provided through the date shown above. This waiver 
is conditioned on actual payment of the amount shown above.  

  



 

DO NOT SIGN BLANK OR INCOMPLETE FORMS 
RETAIN A COPY FOR YOUR RECORDS 

Revised 4-1-18                                                   C-6 Full Conditional (Multiple) 2 of 2 
K:\lrc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C - 
Letter\CONTRACT- ATTACHMENT C 6- Conditional Waiver of Lien-LB-multiple-Letter-8-1-17.docx 

If improvement is provided to property that is a residential structure and if the owner or lessee of the 
property or the owner’s or lessee’s designee has received a notice of furnishing from me/one of us, or if 
I/we are not required to provide one, and the owner, lessee, or designee has not received this waiver 
directly from me/one of us, the owner, lessee, or designee may not rely upon it without contracting 
me/one of us, either in writing, by telephone, or personally, to verify that it is authentic. 
 

Date Signed:                                   

Company Name/Lien Claimant:  ______ ___ 

Signature of Lien Claimant:     __________________                                        

Address:   ___________________                                                    

        ___________________    

Telephone:          



 

DO NOT SIGN BLANK OR INCOMPLETE FORMS 
RETAIN A COPY FOR YOUR RECORDS 

Revised 4-1-18                       C-7 Full Conditional (Single) 1 of 1  
K:\lrc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C - 
Letter\CONTRACT- ATTACHMENT C 7- Conditional Waiver of Lien-LB-single-Letter-8-1-17.docx 

452 S. Saginaw, Second Floor 
Flint, MI 48502 
810.257.3088 

 

FULL CONDITIONAL WAIVER OF LIEN 
 

 
Project Location:  

 
 

 
Parcel ID Number:  

 
 

 
 

 
 

 
Type of Project:  

 
 

 
Contact Person:  

 
I/We           have supplied labor/materials to: 

(Name of Contractor/Supplier) 
 

                                 _______________                                                             _ 
(Other contracting party) 

to provide: 
                                                    _______________                                          _ 

(Type of Improvement) 
 
for the improvement of the property located at the address referenced above.  And by signing this waiver 
waive my/our construction lien to the amount of $      for labor/materials provided  
 
through       . 

(date of draw cutoff or actual payment) 
 

 This waiver, together with all previous waivers, if any, (check one) � does or �  does not cover all amounts 
due to me/us for contract improvement provided through the date shown above. This waiver is conditioned 
on actual payment of the amount shown above.  
 
If improvement is provided to property that is a residential structure and if the owner or lessee of the 
property or the owner’s or lessee’s designee has received a notice of furnishing from me/one of us, or if 
I/we are not required to provide one, and the owner, lessee, or designee has not received this waiver 
directly from me/one of us, the owner, lessee, or designee may not rely upon it without contracting me/one 
of us, either in writing, by telephone, or personally, to verify that it is authentic. 
 

Date Signed:             _________                      

Company Name/Lien Claimant:      

Signature of Lien Claimant:                                                           

Address:                                      

                ______  

      

     Telephone:       



 

DO NOT SIGN BLANK OR INCOMPLETE FORMS 
RETAIN A COPY FOR YOUR RECORDS 

Revised 4-1-18                                               C-8 Full Unconditional (Multiple)1 of 1 
K:\lrc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C - 
Letter\CONTRACT- ATTACHMENT C 8- Full Unconditional Waiver of Lien-multiple-Letter-8-1-17.docx 

452 S. Saginaw, Second Floor 
Flint, MI 48502 
810.257.3088 

 

FULL UNCONDITIONAL WAIVER OF LIEN 
 
 
Bid Number:  

 
 

 
Contact Person:  

 
 

 
 

 
 

 
Type of Project:  

 
 

 
Contact Phone Number:  

 
I/We           have supplied labor/materials to: 

(Name of Contractor/Supplier) 
 
 __________                                                                                             _ 

(Other contracting party) 
to provide: 

                                          __________                                                    _ 
(Type of Improvement) 

 
for the improvement of the properties located at the address referenced below: 
 

NO. PARCEL  
NUMBER 

ADDRESS NO. PARCEL 
NUMBER 

ADDRESS NO. PARCEL 
NUMBER 

ADDRESS 

1.   11.   21.   
2.   12.   22.   
3.   13.   23.   
4.   14.   24.   
5.   15.   25.   
6.   16.   26.   
7.   17.   27.   
8.   18.   28.   
9.   19.   29.   
10.   20.   30.   

Having been fully paid and satisfied, all my/our construction lien rights against such properties are 
hereby waived and released. 
 

Date Signed:   ________                               

Company Name/Lien Claimant:           

Signature of Lien Claimant:                             

Address:                                          

Telephone:                                                         



 

DO NOT SIGN BLANK OR INCOMPLETE FORMS 
RETAIN A COPY FOR YOUR RECORDS 

Revised 4-1-18                                             C-9  Partial Unconditional (Single) 1 of 1 
K:\lrc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C - 
Letter\CONTRACT- ATTACHMENT C 9- Partial Unconditional Waiver of Lien-Letter-8-1-17.docx 

452 S. Saginaw, Second Floor 
Flint, MI 48502 
810.257.3088 

 
PARTIAL UNCONDITIONAL WAIVER OF LIEN 

 
 
Project Location:  

 
 

 
Parcel ID Number:  

 
 

 
 

 
 

 
Type of Project:  

 
 

 
Contact Person:  

 
I/We           have supplied labor/materials to: 

(Name of Contractor/Supplier) 
                                                                                              _ 

(Other contracting party) 
to provide: 

                                                                                              _ 
(Type of Improvement) 

 
for the improvement of the property located at the address referenced above. 
 

Having been fully paid and satisfied, all my/our construction lien rights against such property 
are hereby waived and released. 

STATEMENT OF ACCOUNT  
Contract Price $____________  
Extras $____________ 
Deduct Credit $____________ 
Previously Paid $____________ 
Retention $____________ 
Balance $____________ 
This Payment $____________ 
Balance To Become Due $____________ 

 

Date Signed:                                   
     
     Company Name/Lien Claimant:      

     Signature of Lien Claimant:      

     Address:         

                                                       

     Telephone:         



 

DO NOT SIGN BLANK OR INCOMPLETE FORMS 
RETAIN A COPY FOR YOUR RECORDS 

Revised 4-1-18                                                                      C-10 Partial Unconditional (Multiple) 1 of 1 
K:\lrc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C - 
Letter\CONTRACT- ATTACHMENT C 10- Partial Unconditional Waiver of Lien-Letter-8-1-17.docx 
 

452 S. Saginaw, Second Floor 
Flint, MI 48502 
810.257.3088 

PARTIAL UNCONDITIONAL WAIVER OF LIEN 
 

 
Bid Number:  

 
 

 
Contact Person:  

  
 

 
 

 
Type of Project:  

 
 

 
Contact Phone Number:  

 

I/We           have supplied labor/materials to: 
(Name of Contractor/Supplier) 

                                                                                              _ 
(Other contracting party) 

to provide: 
                                                                                              _ 

(Type of Improvement) 

for the improvement of the property located at the addresses referenced below. 
NO. PARCEL 

NUMBER 
ADDRESS NO. PARCEL 

NUMBER 
ADDRESS NO. PARCEL 

NUMBER 
ADDRESS 

1.   11.   21.   
2.   12.   22.   
3.   13.   23.   
4.   14.   24.   
5.   15.   25.   
6.   16.   26.   
7.   17.   27.   
8.   18.   28.   
9.   19.   29.   
10.   20.   30.   

Having been fully paid and satisfied, all my/our construction lien rights against such property are hereby 
waived and released. 

STATEMENT OF ACCOUNT  Date Signed:                                  _____________________________ 
Contract Price $____________    
Extras $____________ Company Name/Lien Claimant: _____________________________ 
Deduct Credit $____________   
Previously Paid $____________ Signature of Lien Claimant: _____________________________ 
Retention $____________   
Balance $____________ Address: _____________________________ 

This Payment $____________  _____________________________ 
Balance To Become Due $____________ Telephone: _____________________________ 

 



 

DO NOT SIGN BLANK OR INCOMPLETE FORMS 
RETAIN A COPY FOR YOUR RECORDS 

Revised 4-1-18                                           C-11 Partial Conditional (Multiple) 1 of2 
K:\lrc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C - 
Letter\CONTRACT- ATTACHMENT C 11- Partial-Conditional Waiver of Lien-LB-Letter-8-1-17.docx 

452 S. Saginaw, Second Floor 
Flint, MI 48502 
810.257.3088 

PARTIAL CONDITIONAL WAIVER OF LIEN 
 
Bid Number: 

 
 

 
Contact Person:  

 
 

 
 

 
 

 
Type of Project:  

 
 

 
Contact Phone Number:  

 
I/We           have supplied labor/materials to: 

(Name of Contractor/Supplier) 
 

                                                                                              _ 
(Other contracting party) 

to provide: 
                                                                                              _ 

(Type of Improvement) 
 
for the improvement of the properties located at the addresses referenced below.  And by signing this 

waiver waive my/our construction lien to the amount of $      for labor/materials 

provided through       . 

(date of draw cutoff or actual payment) 

NO. PARCEL 
NUMBER 

ADDRESS NO. PARCEL 
NUMBER 

PARCEL 
NUMBER 

NO. PARCEL 
NUMBER  

ADDRESS 

1.   11.   21.   
2.   12.   22.   
3.   13.   23.   
4.   14.   24.   
5.   15.   25.   
6.   16.   26.   
7.   17.   27.   
8.   18.   28.   
9.   19.   29.   
10.   20.   30.   

 This waiver, together with all previous waivers, if any, (check one) � does or �  does not cover all 
amounts due to me/us for contract improvement provided through the date shown above. This waiver 
is conditioned on actual payment of the amount shown above.  

  



DO NOT SIGN BLANK OR INCOMPLETE FORMS 
RETAIN A COPY FOR YOUR RECORDS 

Revised 4-1-18                                           C-11 Partial Conditional (Multiple) 2 of 2 
K:\lrc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C - 
Letter\CONTRACT- ATTACHMENT C 11- Partial-Conditional Waiver of Lien-LB-Letter-8-1-17.docx 

 
If improvement is provided to property that is a residential structure and if the owner or lessee of the 
property or the owner’s or lessee’s designee has received a notice of furnishing from me/one of us, or if 
I/we are not required to provide one, and the owner, lessee, or designee has not received this waiver 
directly from me/one of us, the owner, lessee, or designee may not rely upon it without contracting 
me/one of us, either in writing, by telephone, or personally, to verify that it is authentic. 
 

Date Signed:                                   

Company Name/Lien Claimant:               

Signature of Lien Claimant:     _______________                                                          

Address:      _____________                                     

         ______________    

Telephone:      _____________  



 

DO NOT SIGN BLANK OR INCOMPLETE FORMS 
RETAIN A COPY FOR YOUR RECORDS 

Revised 4-1-18                                                C-12 Partial Conditional (Single) 1 of 1 
K:\lrc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C - 
Letter\CONTRACT- ATTACHMENT C 12- Partial-Conditional Waiver of Lien-LB-Letter-8-1-17.docx 

452 S. Saginaw, Second Floor 
Flint, MI 48502 
810.257.3088 

 

PARTIAL CONDITIONAL WAIVER OF LIEN 
 
 
Project Location:  

 
 

 
Parcel ID Number:  

 
 

 
 

 
 

 
Type of Project:  

 
 

 
Contact Person:  

 
I/We           have supplied labor/materials to: 

(Name of Contractor/Supplier) 
 

                                                                                              _ 
(Other contracting party) 

to provide: 
                                                                                              _ 

(Type of Improvement) 
 
for the improvement of the property located at the address referenced above.  And by signing this 
waiver waive my/our construction lien to the amount of $      for labor/materials 
provided through       . 

(date of draw cutoff or actual payment) 
 
 This waiver, together with all previous waivers, if any, (check one) � does or �  does not cover all 
amounts due to me/us for contract improvement provided through the date shown above. This waiver 
is conditioned on actual payment of the amount shown above.  
 
If improvement is provided to property that is a residential structure and if the owner or lessee of the 
property or the owner’s or lessee’s designee has received a notice of furnishing from me/one of us, or if 
I/we are not required to provide one, and the owner, lessee, or designee has not received this waiver 
directly from me/one of us, the owner, lessee, or designee may not rely upon it without contracting 
me/one of us, either in writing, by telephone, or personally, to verify that it is authentic. 
 
Date Signed: ____________________________                                

Company Name/Lien Claimant:               

Signature of Lien Claimant:  ____   ____________________               

Address:       ____________________    

           __________________________ 

Telephone:       ____________________ 



 

K:\lrc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C - Letter\CONTRACT- ATTACHMENT C 13- Trucking Log Example-
Letter-8-1-17.docx  

 

TRUCKING LOG 
 
 
 
BID NUMBER:    CONTRACTOR:  _________________________________________ 

PARCEL NUMBER:       SUPERVISOR:   _________________________________________ 

ADDRESS:  ____________________________________________ 
 

 
Date Shipped 

Contractor # / 
Manifest # 

 
Weight Ticket # 

 
Transporter 

 
Destination 

Truck / 
Container ID # 

Material 
Description 

Net Weight 
Pounds 

Gross Tons / 
Yards 

          

          

          

          

          

          

          

         

 



Revised 4-1-18                                                                                                                                     C-14 Seeding & Watering Report 1 of 1 
K:\lrc\Demo\Demo manual & past demo info\EXAMPLE FORMS\Payment Request Packet\Updated Payment Request Packet\8-1-2017\ATTACHMENT C - 
Letter\CONTRACT- ATTACHMENT C 14- GCLBA Seeding and Watering Report-Letter-8-1-17.docx 

 
 
 

Demolition- Final Grading 
Seeding and Watering Report 

452 S Saginaw St., 2nd Floor 
Flint, MI  48502 

810-257-3088 
 

 
 

Contractor:________________________________ 
 

Contact name: _____________________________ 
 

Contact Phone: ____________________________ 
Demolition Site location: 
 
Demolition site street address: _________________________________ City: ____________________ 
 
Parcel ID: _____________________ 
 
Seeding and Watering Checklist:  
Please see bid specifications and contract for further details on seeding and watering requirements.+ 
 

� Emailed GCLBA staff on (date) _________________ to notify GCLBA of scheduled seeding date  
 

� Seeding date:____________________________ 
 

� Type of seed: ____________________________ 
 

� Mulched applied and straw bale strings removed from site 
 

� Seed tags attached to invoice 
 

� Watering date: __________________ or dates of rain events (within 7 days of seeding date) 
 

I hereby certify the above information to be accurate. 
 
________________________________________ 
(Contractor) 
 
________________________________________  
(Printed name) 
 
________________________________________    Date: ___________________ 
(signature)   



 

 
 

LETTER OF ATTESTATION FOR DEMOLITION CONTRACTORS 
 
 

I hereby make the following attestations on behalf of   (Contractor) 
 

with respect to the property located at the following address __________________________________________ (Property): 
 

•  Contractor acknowledges receipt of all policies and procedures provided by HHF Blight Partner applicable to 
the Help for Hardest Hit Demolition program (Blight Program),  administered by the Michigan Homeowners 
Assistance Nonprofit Housing Corporation (MHA), . 

•  All documents submitted with respect to the Property, such as bid packages and invoices were true, 
correct and complete as of the date submitted. 

•  Contractor has not engaged in collusion or any anti-competitive practices in connection with the 
preparation or submission of any bid relating to the Property. 

•  The following have been supplied to the blight partner: 
• Evidence of financial stability-2 years corporate tax returns. 
•  Evidence of License and Certification as required (State/Local as needed) and Contractor will 

continue to keep them current. 

•  Evidence of Insurance: Commercial general liability coverage of no less than $2,000,000; 
workers compensation and employer’s liability coverage of no less than $500,000;automobile 
liability with limits not less than $1,000 per occurrence; professional liability with coverage no less 
than $1,000,000; 

•  Evidence of legal standing- by verifying a Certificate of Good 

Standing (corporate or Certificate of Existence (LLC0 issued by LARA 

or Articles of Organization); 

•  Evidence of experience proven to the blight partner with a minimum of Five 

(5) years providing professional licensed demolition services or similar 

scope/scale; 

•  Surety/Performance Bond-Must be in an amount equal to one hundred percent (100%) of the 
total contract amounts.  Bonds must be issues by a bona fide company authorized to do 
business with the State of Michigan and to comply with state regulations 

•  Contractor has no State or Federal debarments/suspensions, conflict of interest or gross program violations. 

•  If a sub-contractor was utilized, the name of the sub-contractor and the invoice has been supplied to the 
blight partner. 

•  Contractor attests that all subcontractors are in compliance with all state and local laws, 
regulations and ordinances. 

•  Any and all subcontractor invoices have not been up-charged by more than 10%. 

•  Contractor has adhered to all applicable City, State and Federal laws, regulations and ordinances. 

•  Contractor was awarded contract on the Property through a competitive bid process. 



 

 

False Statements  and Criminal Penalties 

 
I (we) acknowledge that if any person, with an intent to defraud or cheat, designedly by false pretense, including any 

false statement or misrepresentation, obtains money, real or personal property, or the use of any instrument, facility, article or 
other valuable thing or service pursuant to my (our) participation in any Michigan State Housing Development Authority 
program, shall be guilty of a crime.  Such person may be guilty of either a misdemeanor or a felony, punishable by 
imprisonment for not more than 10 years or a fine or both, all as set forth 

in Section 47 of Act No. 346 of the Public Acts of 1966, as amended (MCL 125.1447).  Contractor acknowledges that 
providing false or misleading information in connection with the Blight program may violate Federal, state and/or local 
laws (including but not limited to 

18.U.S.C.§ 1001) and result in criminal or civil liability.  Any such matters will be referred to the appropriate law 
enforcement authority for investigation and prosecution. 

 
If you are aware of fraud, waste, abuse, mismanagement or misrepresentations affiliated with the Blight program, or any 
other program funded through the Troubled Asset Relief Program, please contact the SIG TARP Hotline by calling 1-

877-SIG-2009 (toll free) or 

202-622-4559 (fax), or at  www.sigtarp.gov <http://www.sigtarp.gov>, and provide them with your name and the reason for 
escalation.  Mail can be sent to Hotline Office for the Special Inspector General for Troubled Asset Relief Program, 1801 L 
St NW, Washington, D.C. 20220 

 
 

I hereby certify under penalty that all statements set forth in this document are true, correct and complete as of the date hereof. 
 
 
 
 

Signature 
Date signed    

 

 
 
 

Print Name: 
 
 
 

Partner Entity 

http://www.sigtarp.gov/
http://www.sigtarp.gov/
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APPENDIX 7 – EXAMPLE BACKFILL & TOP SOIL SAMPLING AND 
CERTIFICATION FORMS 

 

 

 

 

 
 

 

 

 

 

 



DATE 
 
CONTRACT ADMINISTRATOR
Genesee County Land Bank Authority 
452 S. Saginaw Street, 2nd Floor 
Flint, Michigan 48502 

 
Subject:    TYPE OF MATERIAL Certification 
 LOCATION OF MATERIAL 
         ADDRESS 
 CITY, Michigan ZIP CODE 
 
Dear CONTRACT ADMINISTRATOR, 
 
As outlined in Appendix 1B, Section 300.2 of the Contract Documents for the NAME OF BID specs, 
COMPANY NAME is providing this certification to the Genesee County Land Bank Authority (GCLBA) for 
TYPE OF MATERIAL material being transported from the MATERIAL LOCATION.  In accordance with the 
Contract Documents, I certify that the backfill TYPE OF MATERIAL material is from the following source 
site Category: 
 

☐     Category 1: Virgin (Native) Commercial Borrow and Sand/Gravel Pit Sites 

☐     Category 2: Commercial, Utility, and Road Construction Sites; Commercial Landscape Yards, 
and Agricultural Sites 

☐     Category 3: Industrial, Dredge Sites, Known Sites of Environmental Contamination (Gas 
Stations, Dry Cleaners, etc.), and Other. 

 
COMPANY NAME certifies the following: (1) that no evidence of known or suspected sources of 
environmental contamination which may have impacted the proposed backfill materials has been 
identified; (2) that the backfill materials at this location are from a native soil source or other eligible 
source; (3) that the backfill materials are homogeneous in nature, consisting of the proper percentages 
of sand, silt, and clay; (4) that the material is free from debris, including large rocks, concrete, or other 
conditions; and (5) that the soil meets the backfill specifications as described in the Contract 
Documents. 
 
COMPANY NAME certifies that all information submitted in the attached documents is complete and 
accurate, and that the soil samples were collected by a qualified and knowledgeable individual, samples 
were collected and analyzed in accordance with methods approved by the USEPA SW-846 and/or MDEQ 
PA 201, and that the soil samples are representative of the entire material proposed for use at the 
Authority’s properties. 
 
By signing this document, I authorize representatives of the Authority to conduct random visits of the 
source sites/material locations for inspection, and collection of soil samples for independent testing. 
 
Sincerely, 
COMPANY NAME 
 
 
 
COMPANY REPRESENTATIVE 
TITLE 

ljames
Highlight

ffinholm
Highlight



Topsoil Material Certification Form 

Company:                      

Address:                  
 
Soil Type and Category per Section 300 Part 2:                 

☐   Category 1 Material (Virgin Borrow Source)      ☐   Category 2 Material (Agric. / Const. Sites,       ☐   Category 3 Material (Other Sites) 

 Amended Topsoil)                                                    (not accepted without approval) 

For Cat. 2 Sites identify the total yardage of the source material             

Is topsoil material amended? Describe:                    

Soil Location (Name, address):                     
 
Sampler(s) Name/Contact Information:                   
 
Sample Collection Date(s):       
 
Analytical Testing Firm(s):                     
 
Indicate in following table whether topsoil material meets acceptable range per material type: 

Parameter  Acceptable Range Topsoil Results

pH  5.5‐8.5   

% Organic Matter  >2%  to < 25%   

Texture Class  SM   

Environmental Testing (VOCs, SVOCs, PCBs)  <TDL   

Environmental Testing  <GRCC   

Notes: 
Environmental Testing Parameters – Volatile Organic Compounds; Semi‐Volatile Organic Compounds; 
Polychlorinated Biphenyls; Metals: arsenic, barium, cadmium, copper, lead, mercury, selenium, silver, zinc 
TDL – Target Detection Limit (Please note any detection in laboratory report for further evaluation by Authority)  
GRCC – Generic Residential Cleanup Criteria published by the Michigan Department of Environmental Quality 
 

Attachments: 

☐     Sample Location Map/Aerial Photograph  

☐     Laboratory Analytical Results 

☐     Certification Letter 

For GCLBA/GCLBA’s Representative Use Only 

☐  Not Approved 

☐  Approved 

☐  Approved with the following considerations: _                                                                                       _    
_                                                                                                                                                                        _    

☐  Category 1 Material, Certification Expires: 

☐  Category 2 Material, Certification Approved for:        cubic yards 

Reviewed By:                                                                                                Date:                                 _          
Title: 



General Backfill Material Certification Form 

 

Company:                      
Address:                  
 
Soil Type and Category per Section 300 Part 2:                 

☐   Category 1 Material (Virgin Borrow Source)      ☐   Category 2 Material (Agric. / Const. Sites)       ☐   Category 3 Material (Other Sites) 

(not accepted without approval) 

For Cat. 2 Sites identify the total yardage of the source material             

Soil Location, Name, Address:                     
 
Sampler(s) Name/Contact Information:                   
 
Sample Collection Date:        
 
Analytical Testing Firm(S):                     
 
Indicate in following table whether topsoil material meets acceptable range per material type: 
 

Parameter  Acceptable Range General Backfill Results

Environmental Testing (VOCs, SVOCs, PCBs)  <TDL   

Environmental Testing  <GRCC   

Notes: 
Environmental Testing Parameters – Volatile Organic Compounds; Semi‐Volatile Organic Compounds; 
Polychlorinated Biphenyls; Metals: arsenic, barium, cadmium, copper, lead, mercury, selenium, silver, zinc 
TDL – Target Detection Limit (Please note any detection in laboratory report for further evaluation by Authority) 
GRCC – Generic Residential Cleanup Criteria published by the Michigan Department of Environmental Quality 

 
Attachments: 
 

☐     Sample Location Map/Aerial Photograph  

☐     Laboratory Analytical Results 

☐     Certification Letter 
 

For GCLBA/GCLBA’s Representative Use Only 

☐  Not Approved 

☐  Approved 

☐  Approved with the following considerations: _                                                                                       _    
_                                                                                                                                                                        _    

☐  Category 1 Material, Certification Expires: 

☐  Category 2 Material, Certification Approved for:        cubic yards 

Reviewed By:                                                                                                Date:                                 _          
Title: 
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APPENDIX	–	8	–	EVALUATION	
CRITERIA	&	SCORING	

EVALUATION CRITERIA AND SCORING – Regular Bid Packets – Demolition & Abatement 

 

The GCLBA will evaluate the four lowest cost proposals received and identify the submittals that are 
the most responsive, responsible and offer the best service to the GCLBA.  Additional proposals will 
only be evaluated in the event that the award is not made to one of the four lowest cost proposals. 
The GCLBA will consider Bidder qualifications, financial viability, project references, experience with 
comparable projects, and projects with concurrent timelines.  Specifically, each RFP response 
package will be reviewed based on the following selection criteria: 
 

A. PROPOSAL/EVALUATION CRITERIA: 

Evaluation Factors  Maximum 
Points 

Ability to Meet Production Goals within Timelines 

The bidder’s demonstration of understanding of scope of work, readiness to 
proceed and capacity to complete work assigned within timeframes required. 

42* 

HUD Section 3 

Contractor provides letter from the City of Flint certifying them as a Section 3 
Business Concern 

8 

Price  

The ability to demonstrate reasonable costs in performing scope of work 
identified in the RFP. 

50 

 

* Up to twenty (20) points may be deducted when evaluating Contractor capacity. GCLBA staff will consider 
past experience with Contractor’s response to issues and complaints, including the timeframe in which the 
Contractor responded to identified issues and where Contractor performed substandard work (work 
performed by Contractor or Contractor’s subcontractors that did not meet bid specifications) on any previous 
GCLBA projects.  

 

LIST #  Evaluation Score  + Pricing Score  = Total Score 
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APPENDIX	–	8	–	EVALUATION	
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Ability to Meet Production Goals within Timelines – Demo & Abate 

1. Experience in the appropriate scope of work as outlined in the RFP. (6 points) 

Five (5) to nine (9) years of experience in the demolition and disposal of 
residential/commercial structures. 

4 Points  

Ten (10) or more years of experience in the demolition and disposal of 
residential/commercial structures. 

6 Points  

2. Capacity – Part 1: Number of completed projects under the appropriate scope as outlined in the RFP that 
the firm could provide to the GCLBA on a weekly basis (If they do not have the required equipment are 
they subcontracting with a company/individual that has the required qualifications).  (20 points) 

 

Capacity and experience to complete ten (10) projects under the scope as 
stated in the RFP response and demonstrated through GCLBA past experience 
with Contractor and/or as confirmed through a reference check with provided 
references. 

4 Points  

Capacity and experience to complete eleven (11) to fifteen (15) projects 
under the scope as stated in the RFP response and demonstrated through 
GCLBA past experience with Contractor and/or as confirmed through a 
reference check with provided references. 

8 Points 

Capacity and experience to complete sixteen (16)  to twenty (20) projects 
under the scope as stated in the RFP response and demonstrated through 
GCLBA past experience with Contractor and/or as confirmed through a 
reference check with provided references. 

12 Points 

Capacity and experience to complete twenty‐one (21) to twenty‐five (25) 
demolition projects under the scope as stated in the RFP response and 
demonstrated through GCLBA past experience with Contractor and/or as 
confirmed through a reference check with provided references. 

16 Points 

Capacity and experience to complete twenty‐six (26) or more demolition 
projects under the scope as stated in the RFP response and demonstrated 
through GCLBA past experience with Contractor and/or as confirmed through 
a reference check with provided references. 

20 Points 
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3. Capacity – Part 2: Up to twenty (20) points may be deducted when evaluating Contractor capacity. 
GCLBA staff will consider past experience with Contractor’s response to issues and complaints, including 
the timeframe in which the Contractor responded to identified issues and where Contractor performed 
substandard work (work performed by Contractor or Contractor’s subcontractors that did not meet bid 
specifications) on any GCLBA projects within the past 1 year.  

Contractor has no documented outstanding or unresolved issues as outlined 
below: 

Deduct 0 Points

Contractor currently has outstanding/unresolved issues and/or complaints on any 
GCLBA projects. (Deduct exists until issue is resolved)  

Deduct 5 Points*

Contractor took more than ten business days to respond and/or demonstrated a 
lack of response to and GCLBA and/or neighbor complaints and/or issues. (Deduct 
expires 1 year from the date GCLBA approves issue resolution) 

Deduct 5 Points*

Contractor performed substandard work (work performed by Contractor or 
Contractor’s subcontractors that did not meet bid specifications) on previous 
GCLBA projects. (Deduct expires 1 year from the date GCLBA approves issue 
resolution) 

Deduct 10 
Points* 

  *Attach the record of above described instances. 
 

4. Demonstrated understanding of the scope of work (16 points) – Threshold Requirements 

RFP submitted was complete and included all of the required submittal 
documentation & signatures (points removed for missing or incorrect information. 

 

 

 

 

 

Up to 5 Points 

Required 
(Y/N) 

Additional State Licenses and/MBWE/or certification included 
(No additional points awarded if required for the project) 

Up to 5 points 

N  MBWE (2 points)   

Y  Asbestos Abatement Licenses (1 Point)   

Y  HAZWOPER Certification (1 Point)  

  Lead Awareness/EPA Lead (1 Point)  

  City of Flint Sidewalk Licensed Contractor (1 Point)  

  Storm Water Management Certifications (1 Point)  

Y  Tire Hauler Registration (1 Point)  

  Other additional license or certification deemed relevant to the bid   (1 

Point).  List: 

 



   Contractor: ___________________________ 

 Bid #: ___________________________ 
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APPENDIX	–	8	–	EVALUATION	
CRITERIA	&	SCORING	

Demonstrated understanding of the scope of work (Continued) 

References: Has contractor held contracts with GCLBA in the past 3 years? 
No= See A below; Yes = See C below 

A. If contractor has not held a contact with GCLBA in the past 3 years, are references and 
projects provided for a similar time frame similar/appropriate?  
(No = 0 points; Yes = See B below) 

B. Does a sample of project contacts provide a reference noting the contract was completed 
on time, on budget and without complaints?  
(No = 0 points; Yes = 2 points) 

C. If contractor has held contracts with GCLBA in past 3 years, was the work completed on 
time, on budget, and without complaints? ( No = 0 points; Yes = 2 points) 

Up to 2 
Points 

Capacity: Does the contractor and subcontractor (as applicable) have commitments to other 
projects that will compete with this project? (No = 4 points, Yes = see below) 
 
A. Does contractor have commitments that will compete with this project and delay 

implementation?  
a. Yes = 0 Points  
b. No = 2 points (No competing projects) 

B. Does subcontractor have commitments that will compete with this project and delay 
implementation?  

a. Yes = 0 Points  
b. No = 2 points (No competing projects) 

Up to 4 
points 

5. Threshold Requirements 
Does contractor have the minimum required licenses and certifications to complete the project in 
compliance with necessary rules and regulations?  

 Asbestos Abatement License for Company:    N/A  YES  NO 
 

 Asbestos Supervisor Licenses for employees:  N/A  YES  NO 
 

 Michigan Builders License or Maintenance and   N/A  YES  NO 
Alterations license with House Wrecking * 
 

 OSHA 40‐hour Hazardous Waste Operations   N/A  YES  NO 
Certification (HAZWOPER) 

 

 Tire Hauler’s License         N/A  YES  NO 

Does contractor have the financial capacity to complete the project in compliance with necessary rules and 
regulations?  

N/A  YES  NO 

Does the firm have adequate staffing to complete the required number of projects stated in their proposal 
on a weekly basis (If not, are they subcontracting with a company/individual that has the required 
qualifications?)            N/A  YES  NO 

Does the firm have adequate equipment and licensing to complete the required number of projects 
stated in their proposal on a weekly basis (If not, are they subcontracting with a company/individual that 
has the required qualifications?)        N/A  YES  NO 

If the answer to the above questions is “No” then submission is to be considered NON‐RESPONSIVE.



   Contractor: ___________________________ 

 Bid #: ___________________________ 
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APPENDIX	–	8	–	EVALUATION	
CRITERIA	&	SCORING	

Evaluating Pricing Proposal – Regular Bid Packets 

Pricing will be evaluated and scored as follows: 
The maximum points allowable (50) will be divided by the number of eligible responding bidders. The 
lowest responsive bidder will receive the maximum points (50). The next lowest responsive bidder will 
receive the maximum points (50) less the quotient of 50 divided by the number of eligible responding 
bidders. Each eligible bidder will be awarded pricing points based on the points awarded to the bidder with 
the closest bid price without exceeding the bid in question, less the quotient. For example, if there are four 
(4) eligible responsive bids, pricing points will be awarded as follows: 

Bidder  Bid Price  Bid Ranking  Pricing Score 

Bidder A  $10,000.00  3  25 

Bidder B  $9,500.00  1  50 

Bidder C  $12,500.00  4  12.5 

Bidder D  $9,850.00  2  37.5 

To achieve the Pricing Score, divide the maximum points possible by the number of eligible bidders: 
50/4=12.5. Then subtract the quotient from the score of the previous bidder subsequently. 
 

 Bidder B, as lowest responsive bid will receive fifty (50) points for pricing. 

 Bidder D, as next lowest responsive bid will receive 37.5 points for pricing (50‐12.5= 37.5) 

 Bidder A, as next lowest responsive bid after D, will receive 25 points for pricing (37.5‐12.5=25) 

 Bidder C, as the as next lowest responsive bid after A, will receive 12.5 points for pricing (25‐
12.5=12.5) 

A quotient will be rounded to the nearest tenth of a decimal for subtraction purposes. Should two or more 
eligible bidders have the same pricing, they shall receive the same scoring depending on where they fall in 
the formula (i.e. should Bidder D and Bidder A in the example above both bid $9,850.00, they both would 
have been awarded 37.5 points [50‐12.5=37.5]. Bidder C would then have received 25 points.) 

In the event that the highest scoring Bidders’ total scores are within a 5 point spread of one another, GCLBA 
reserves the right to award the contract to the Bidder with the most advantageous pricing proposal at its 
discretion.  
 
SELECTION PROCESS  
The Selection Committee comprised of GCLBA staff will review qualifications in accordance with the evaluation 
criteria set forth herein and Hardest Hit Fund Program objectives and policies. Proposals that are submitted on 
time and comply with the mandatory requirements of the RFP will be evaluated in accordance with the terms 
of the RFP. Any contract resulting from this RFP will not necessarily be awarded to the vendor with the lowest 
price. Instead, contract(s) shall be awarded to vendor(s) whose proposal(s) is the most responsive, responsible 
and offers the best service to the GCLBA in accordance with criteria set forth in RFP. 
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 9‐A – EXAMPLE OF DEMOLITON CONTRACTOR INVOICE  

 9‐B ‐ EXAMPLE OF ABATEMENT SUBCONTRACTOR INVOICE   
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No. PID
Property 

Number
Dir. Street Group No.

HHF 

Funding
Demolition

Greening 

(Backfill, Final 

Grade/Seed 

& Mulch)

Hazardous 

Abatement

Asbestos 

Abatement 

Cost 

Increase 

Change 

Orders

Reduction 

Change 

Order

Change 

Order 

Description

Total

1 46‐XX‐XXX‐XXX 123 E. Main Street X HHF 4 $5,000.00 $1,500.00 $200.00 $2,598.00 $0.00 $0.00 $9,298.00

2 46‐XX‐XXX‐XXX 124 E. Main Street X HHF 4 $6,000.00 $1,500.00 $150.00 $1,984.00 $0.00 $0.00 $9,634.00

3 46‐XX‐XXX‐XXX 125 E. Main Street X HHF 4 $7,000.00 $1,500.00 $100.00 $2,498.00 $0.00 $0.00 $11,098.00

4 46‐XX‐XXX‐XXX 126 E. Main Street X HHF 4 $5,000.00 $1,500.00 $300.00 $1,439.00 $0.00 $0.00 $8,239.00

5 46‐XX‐XXX‐XXX 127 E. Main Street X HHF 4 $7,000.00 $1,500.00 $125.00 $874.00 $0.00 $0.00 $9,499.00

HHF4 Sub 

Total
$30,000.00 $7,500.00 $875.00 $9,393.00 $0.00 $0.00

Total HHF4 

Amount $47,768.00

FOR SINGLE FUND

Bill to: Genesee County Land Bank Authority                         452 

S. Saginaw St., 2nd Floor                                   

Flint, MI 48502

Project: 16‐1222 Bid List 2 HHFX         

Invoice # 11443

Company                  Demolition

123 Example St.                                           

Flint, MI 48502                                            

Phone Number (123)456‐7890                 

EXAMPLE DEMO AND ABATE INVOICE



 Company        Demolition                                                                         Project: 016‐1222 Bid List 2 HHF#                                
                                                                                        123 Example St.                                                                                           Invoice # 11443 
                                                                                   Flint, MI 48502 
                                                                          Phone Number: (123)456‐7890 
Bill To: Genesee County Land Bank Authority           
452 S. Saginaw St., 2nd Floor 
Flint, MI 48502 

                                                                           EXAMPLE ‐ DEMOLITION CONTRACTOR INVOICE 

No.  PID 
Property 
Number  Dir.  Street 

Bid 
Group 

HHF 
Funding  Demolition 

Greening 
(Backfill, Final 
Grade/Seed & 

Mulch) 

Cost 
Increase 
Change 
Orders 

Cost 
Reduction 
Change 
Orders 

Change 
Order 

Description  Total 

1  46‐XX‐XXX‐XXX  123 E.  Main Street 
X
 

HHF #
$5,000.00  $1,500.00  $0.00  $0.00     $6,500.00 

2  46‐XX‐XXX‐XXX  124 E.  Main Street 
X HHF #

$6,000.00  $1,500.00  $0.00  $0.00     $7,500.00 

3  46‐XX‐XXX‐XXX  125 E.  Main Street 
X HHF #

$7,000.00  $1,500.00  $0.00  $0.00     $8,500.00 

4  46‐XX‐XXX‐XXX  126 E.  Main Street 
X HHF #

$5,000.00  $1,500.00  $0.00  ‐$300.00  Demolition  $6,200.00 

5  46‐XX‐XXX‐XXX  127 E.  Main Street 
X HHF #

$7,000.00  $1,500.00  $0.00  $0.00    $8,500.00 

6  46‐XX‐XXX‐XXX  128 E.  Main Street 
X HHF #

$6,000.00  $1,500.00  $1,330.00  $0.00  Demolition  $8,830.00 

7  46‐XX‐XXX‐XXX  129 E.  Main Street 
X HHF #

$7,000.00  $1,500.00  $0.00 $0.00    $8,500.00 

8  46‐XX‐XXX‐XXX  130 E.  Main Street 
X HHF #

$5,000.00  $1,500.00  $0.00 $0.00     $6,500.00

9  46‐XX‐XXX‐XXX  131 E.  Main Street 
X HHF #

$5,000.00  $1,500.00  $0.00 $0.00     $6,500.00

10  46‐XX‐XXX‐XXX  132 E.  Main Street 
X HHF #

$6,000.00  $1,500.00  $0.00 $0.00  $7,500.00 

    Totals  $59,000.00  $15,000.00  $1,330.00  ‐$300.00 

Total 
Invoice 
Amount  $75,030.00 
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 Company        Demolition                                                                         Project: 016‐1222 Bid List 2 HHF#                                
                                                                                        123 Example St.                                                                                           Invoice # 11443 
                                                                                   Flint, MI 48502 
                                                                          Phone Number: (123)456‐7890 
Bill To: Genesee County Land Bank Authority           
452 S. Saginaw St., 2nd Floor 
Flint, MI 48502 

                                                                           EXAMPLE ‐ DEMOLITION CONTRACTOR INVOICE 
EXAMPLE FOR WINTER‐GRADE 

No.  PID 
Property 
Number  Dir.  Street 

Bid 
Group 

HHF 
Funding  Demolition 

Greening 
(Backfill, Final 
Grade/Seed & 

Mulch) 

Cost 
Increase 
Change 
Orders 

Cost 
Reduction 
Change 
Orders 

Change 
Order 

Description 

 
Winter‐
grade 

Total 

1  46‐XX‐XXX‐XXX  123 E.  Main Street 
X
 

HHF #
$5,000.00  $1,500.00  $0.00  $0.00     ‐$640.00  $6,500.00 

2  46‐XX‐XXX‐XXX  124 E.  Main Street 
X HHF #

$6,000.00  $1,500.00  $0.00  $0.00     ‐$640.00  $7,500.00 

3  46‐XX‐XXX‐XXX  125 E.  Main Street 
X HHF #

$7,000.00  $1,500.00  $0.00  $0.00     ‐$640.00  $8,500.00 

4  46‐XX‐XXX‐XXX  126 E.  Main Street 
X HHF #

$5,000.00  $1,500.00  $0.00  ‐$300.00  Demolition  ‐$640.00  $6,200.00 

5  46‐XX‐XXX‐XXX  127 E.  Main Street 
X HHF #

$7,000.00  $1,500.00  $0.00  $0.00    ‐$640.00  $8,500.00 

6  46‐XX‐XXX‐XXX  128 E.  Main Street 
X HHF #

$6,000.00  $1,500.00  $1,330.00  $0.00  Demolition  ‐$640.00  $8,830.00 

7  46‐XX‐XXX‐XXX  129 E.  Main Street 
X HHF #

$7,000.00  $1,500.00  $0.00 $0.00    ‐$640.00  $8,500.00 

8  46‐XX‐XXX‐XXX  130 E.  Main Street 
X HHF #

$5,000.00  $1,500.00  $0.00 $0.00     ‐$640.00  $6,500.00

9  46‐XX‐XXX‐XXX  131 E.  Main Street 
X HHF #

$5,000.00  $1,500.00  $0.00 $0.00     ‐$640.00  $6,500.00

10  46‐XX‐XXX‐XXX  132 E.  Main Street 
X HHF #

$6,000.00  $1,500.00  $0.00 $0.00  ‐$640.00  $7,500.00 

    Totals  $59,000.00  $15,000.00  $1,330.00  ‐$300.00  ‐$6,400.00  $68,630.00 
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                Company       Abatement                                                                 Project: 016-1222 Bid List 2 HHF#                                                                                                          
                                                                                        123 Example St.                                                                                           Invoice # 11443 
                                                                                  Flint, MI 48502 
                                                                          Phone Number: (123)456-7890 
Bill To: Genesee County Land Bank Authority         
452 S. Saginaw St., 2nd Floor 
Flint, MI 48502 

                                              EXAMPLE – ABATEMENT SUBCONTRACTOR INVOICE 

No. PID 
Property 
Number Dir. Street 

Bid 
Group 

HHF 
Fund Asbestos Hazardous Tires Mobilization 

Cost 
Increase 
Change 
Orders 

Cost 
Reduction 

Change 
Orders 

Change 
Order 

Description Total 

1 46-XX-XXX-XXX 123 E. Main Street 
X 
 

HHF # 
$2,344.00 $254.00 $0.00 $275.00 $0.00 $0.00   $2,873.00 

2 46-XX-XXX-XXX 124 E. Main Street 
X HHF # 

$1,524.00 $452.00 $8.00 $275.00 $0.00 $0.00   $2,259.00 

3 46-XX-XXX-XXX 125 E. Main Street 
X HHF # 

$2,365.00 $125.00 $8.00 $275.00 $0.00 $0.00   $2,773.00 

4 46-XX-XXX-XXX 126 E. Main Street 
X HHF # 

$1,123.00 $300.00 $16.00 $275.00 $0.00 -$300.00 Hazardous $1,414.00 

5 46-XX-XXX-XXX 127 E. Main Street 
X HHF # 

$850.00 $0.00 $24.00 $275.00 $0.00 $0.00   $1,149.00 

6 46-XX-XXX-XXX 128 E. Main Street 
X HHF # 

$7,880.00 $250.00 $8.00 $275.00 $1,330.00 $0.00 Asbestos $9,743.00 

7 46-XX-XXX-XXX 129 E. Main Street 
X HHF # 

$1,254.00 $125.00 $8.00 $275.00 $24.00 $0.00 Tires $1,686.00 

8 46-XX-XXX-XXX 130 E. Main Street 
X HHF # 

$1,442.00 $365.00 $0.00 $275.00 $0.00 $0.00   $2,082.00 

9 46-XX-XXX-XXX 131 E. Main Street 
X HHF # 

$3,650.00 $125.00 $0.00 $275.00 $0.00 $0.00   $4,050.00 

10 46-XX-XXX-XXX 132 E. Main Street 
X HHF # 

$1,254.00 $0.00 $8.00 $0.00 $275.00 $0.00 Mobilization $1,537.00 

     
 Totals $23,686.00 $1,996.00 $80.00 $2,475.00 $1,629.00 -$300.00 

Total 
Invoice Cost $29,566.00 
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 APPENDIX 10 ‐ GCLBA DOOR HANGER   

   



APPENDIX 10 ‐ GCLBA Door Hanger



APPENDIX 10  
Demolition Map – Example of where to place door hangers 
 

Below is an example of where the GCLBA Demolition Door Hangers need to be 

placed 

   

 
Area where door hangers should be placed 

House being demolished 
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 11 ‐ GENESEE COUNTY LAND BANK PRE‐ABATEMENT 
WALKTHROUGH 

 11 ‐ GENESEE COUNTY LAND BANK PRE‐DEMO WALKTHROUGH 

   



 

 

   

452 S. Saginaw, Second Floor, Flint, MI 48502,  810‐257‐3088 

 
Document must be returned to the Genesee County Land Bank prior to receiving a Demolition Notice to Proceed 

RETAIN A COPY FOR YOUR RECORDS 

GENESEE COUNTY LAND BANK PRE‐ABATEMENT WALKTHROUGH 
Date: 

Project Name/Contract: 

Site Address: 

Contractor: 

Site Supervisor:                                                             Number of Employees on Site: 

 

 

Description  YES NO

Environmental Survey ACM identified/verified     

Environmental Survey HAZ identified/verified     

Additional ACM Identified(document) 
 
 
 
 
 
 

   

Additional HAZ Identified(document) 
 
 
 
 
 
 

   

Any additional Issue affecting demolition (explain how issue will be handled) 
 
 
 
 
 

   

 

Note: Additional ACM or HAZ materials found on site constitute a GCLBA Stop Work Order 

Please contact the Genesee County Land Bank immediately. 

 

I hereby certify that I have conducted a pre‐abatement survey of the property listed above and confirm 

that no additional asbestos or hazardous materials were found during this process. 

 

 

 

Signature                                                                                                                                                             Date



 

 

   

452 S. Saginaw, Second Floor, Flint, MI 48502,  810‐257‐3088 

 
Document must be returned to the Genesee County Land Bank prior to receiving a Demolition Notice to Proceed 

RETAIN A COPY FOR YOUR RECORDS 

GENESEE COUNTY LAND BANK PRE‐DEMOLITION WALK THROUGH 
Date: 

Project Name/Contract: 

Site Address: 

Contractor: 

Site Supervisor:                                                             Number of Employees on Site: 

 

 

Description  YES  NO 

Environmental Survey ACM abated verified     

Environmental Survey HAZ abated verified     

Additional ACM Identified(document) 
 
 
 
 
 
 
 

   

Additional HAZ Identified(document) 
 
 
 
 
 
 

   

Any additional Issue affecting demolition (explain how issue will be handled) 
 
 
 
 
 

   

Note: Additional ACM or HAZ materials found on site constitute a GCLBA Stop Work Order 

Please contact the Genesee County Land Bank immediately. 

 

I hereby certify that I have conducted a pre‐demolition survey of the property listed above and confirm 

that no additional asbestos or hazardous materials were found during this process. 

 

 

 

Signature                                                                                                                                                             Date 


	1- 19-005 -HHF4-5-6-Abate-Demo Bid-Residential-Structures-Flint-Genesee-County
	2- ATTACHMENTS- COVER PAGE
	3- ATTACHMENTS- A thru C
	2- ATTACHMENTS- Attachment A - Bidders Insurance Checklist with Pollution Liability.pdf
	Attachment A: GENESEE COUNTY BIDDER’S INSURANCE CHECKLIST

	3- ATTACHMENTS- Attachment B_List of References-updated 2-11-15.pdf
	Attachment B: LIST OF REFERENCES (3) RELATED TO SCOPE OF WORK FROM THE LAST 5 YEARS

	ADP1E46.tmp
	Attachment A: GENESEE COUNTY BIDDER’S INSURANCE CHECKLIST


	4-ATTACHMENT  D -LB 19-005 -HHF4-5-6
	4.1 - LB 19-005 HHF4-5- ABATE BID TABS - Bid List 1
	4.1 - LB 19-005 HHF4-5- ABATE BID TABS - Bid List 2
	5- ATTACHMENTS- E thru J   3-2-18
	ADP3741.tmp
	ATTACHMENT E:  Section 3 Clause and City of Flint Section 3 Business Certification Program Information
	City of Flint Section 3 Certification Program forms are as follows:


	6 - APPENDICES- APPENDIX COVER PAGE- updated-2-7-2018
	7- COVERPAGE -APPENDICES- APPENDIX 1_ residential combined scope cover page
	TABLE OF CONTENTS
	TABLE OF CONTENTS
	SECTION 100 – SUMMARY OF WORK
	SECTION 200- SOIL EROSION & SEDIMENTATION CONTROL
	SECTION 300 – EARTHWORK
	SECTION 400 – BUILDING DEMOLITION

	8 - APPENDICES- APPENDIX 1A_Abatement SOW-updated-02072018
	9- APPENDICES- 1B_Demo SOW_Demo & Abate Bid Residential 3-5-18
	10 - Appendices 2-7 (2-14-19)
	CONTRACT- ATTACHMENT C- Payment Request Packet Combined - Letter-2-7-2018(FORM)without example.pdf
	CONTRACT- ATTACHMENT C 3- Request for Final Payment-Letter-8-1-17
	CONTRACT- ATTACHMENT C- Payment Request Packet Combined - Letter-8-1-17
	CONTRACT- ATTACHMENT C 1- Payment Request Checklist Coversheet-Letter-8-1-17
	CONTRACT- ATTACHMENT C 2- Payment Request Checklist-Letter-8-1-17
	CONTRACT- ATTACHMENT C 3- Request for Final Payment-Letter-8-1-17
	CONTRACT- ATTACHMENT C 4-Sworn Statement-multiple-Letter-8-1-17
	1. ThatU                                                   _Uis the Contractor/Subcontractor for an improvement to the following described real properties situated in Genesee County, Michigan:
	2. That the contracts of subcontracts cited herein are for the demolition of the property referenced above.
	3. That the following is a statement, as of                                    (Insert cut off date for payment request) of each subcontractor, supplier and laborer, for which laborer the payment of wages or fringe benefits and withholdings is due but...
	4. That the Contractor has not procured material from, or subcontracted with, any person other than those
	set forth above and owes no money for the improvement other than the sums set forth above.
	5. Set forth above and owes no money for the improvement other than the sums set forth above.
	6. Deponent further says that he or she makes the foregoing statement as the Contractor/Subcontractor or as the                                                    of the Contractor/Subcontractor for the purpose of representing to the owner, lessee or ...
	7. Deponent further says that Laborer wages, fringe benefits and income tax withholdings are paid, except:

	CONTRACT- ATTACHMENT C 5- Sworn Statement-single-Letter-8-1-17
	1. ThatU                                                   _Uis the Contractor/Subcontractor for an improvement to the following described real property situated in Genesee County, Michigan:
	2. That the contracts of subcontracts cited herein are for the demolition of the property referenced above.
	3. That the following is a statement, as of                                    (Insert cut off date for payment request) of each subcontractor, supplier and laborer, for which laborer the payment of wages or fringe benefits and withholdings is due but...
	4. That the Contractor has not procured material from, or subcontracted with, any person other than those
	set forth above and owes no money for the improvement other than the sums set forth above.
	5. Set forth above and owes no money for the improvement other than the sums set forth above.
	6. Deponent further says that he or she makes the foregoing statement as the Contractor/Subcontractor or as the                                                    of the Contractor/Subcontractor for the purpose of representing to the owner, lessee or ...
	7. Deponent further says that Laborer wages, fringe benefits and income tax withholdings are paid, except:

	CONTRACT- ATTACHMENT C 6- Conditional Waiver of Lien-LB-multiple-Letter-8-1-17
	FULL CONDITIONAL WAIVER OF LIEN

	CONTRACT- ATTACHMENT C 7- Conditional Waiver of Lien-LB-single-Letter-8-1-17
	FULL CONDITIONAL WAIVER OF LIEN

	CONTRACT- ATTACHMENT C 8- Full Unconditional Waiver of Lien-multiple-Letter-8-1-17
	FULL UNCONDITIONAL WAIVER OF LIEN

	CONTRACT- ATTACHMENT C 9- Partial Unconditional Waiver of Lien-Letter-8-1-17
	PARTIAL UNCONDITIONAL WAIVER OF LIEN

	CONTRACT- ATTACHMENT C 10- Partial Unconditional Waiver of Lien-Letter-8-1-17
	PARTIAL UNCONDITIONAL WAIVER OF LIEN

	CONTRACT- ATTACHMENT C 11- Partial-Conditional Waiver of Lien-LB-Letter-8-1-17
	PARTIAL CONDITIONAL WAIVER OF LIEN

	CONTRACT- ATTACHMENT C 12- Partial-Conditional Waiver of Lien-LB-Letter-8-1-17
	PARTIAL CONDITIONAL WAIVER OF LIEN

	CONTRACT- ATTACHMENT C 13- Trucking Log Example-Letter-8-1-17
	CONTRACT- ATTACHMENT C 14- GCLBA Seeding and Watering Report-Letter-8-1-17
	CONTRACT- ATTACHMENT C 15 - Contractor Attestation Form-Letter-8-1-17



	11 - APPENDIX 8 - Cover Sheet
	11 - APPENDIX 8 - RFP-Evaluation-Criteria-Demo & Abate-revised-4-18-18 (without header)
	12- APPENDIX  9 - Example of Invoices - 2-7-2018
	13 - APPENDIX 10 - Door Hanger Example
	14 - APPENDIX 11 - GCLBA PRE ABATEMENT and DEMO WALK THROUGH - 2-7-2018

	CompanyMunicipality: 
	Title1: 
	City1: 
	State1: 
	Zip1: 
	Telephone1: 
	Fax1: 
	Email1: 
	Project Timeline Dates1: 
	Type of Project 1: 
	Type of Project 1a: 
	Budget1: 
	CompanyMunicipality_2: 
	Contact Person_2: 
	Address_2: 
	City_2: 
	State_2: 
	Zip_2: 
	Telephone_2: 
	Fax_2: 
	Email_2: 
	Project Timeline Dates_2: 
	Type of Project 2: 
	Type of Project 2_2: 
	Budget_2: 
	CompanyMunicipality_3: 
	Contact Person_3: 
	Address_3: 
	City_3: 
	State_3: 
	Zip_3: 
	Telephone_3: 
	Fax_3: 
	Email_3: 
	Project Timeline Dates_3: 
	Type of Project 3a: 
	Type of Project 3-2: 
	Budget_3: 
	RFPBID: 
	reviewed this RFP in its entirety and accepts its terms and conditions: 
	Name of Respondent: 
	Typed Name of Authorized Representative: 
	Title: 
	Phone: 
	License Number: 
	NAME OF AUTHORIZED REPRESATIVES FOR SUBCONTRACTORS: 
	Typed Name of Subcontractors Authorized Representative: 
	Title_2: 
	Typed Name of Subcontractors Authorized Representative_2: 
	Title_3: 
	HUD Field Office: 
	1 Recipient Name  Address street city state zip: 
	3 Dollar Amount of Award: 
	4 Contact Person: 
	5 Phone include area code: 
	6 Reporting Period: 
	7 Date Report Submitted: 
	8 Program Code: 
	9 Program Name: 
	B # of New HiresProfessionals: 
	% of Total Staff Hours for Section 3 Professional Employees and Trainees: 
	C: 
	 # Section 3 Residents of New Professional Hires: 
	 # Section 3 Residents of New Technician Hires: 
	 # Section 3 Residents of New Office/Clerical Hires: 
	 # Section 3 Residents of New Construction Hires: 
	 # Section 3 Residents of New Trade Hires: 
	 # Section 3 Residents of New Other / Trade Hires: 

	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsProfessionals: 
	F # of Section 3 Employees and TraineesProfessionals: 
	B # of New HiresTechnicians: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsTechnicians: 
	% of Total Staff Hours for Section 3 Technician Employees and Trainees: 
	F # of Section 3 Employees and TraineesTechnicians: 
	B # of New HiresOfficeClerical: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsOfficeClerical: 
	% of Total Staff Hours for Section 3 Office / Clerical Employees and Trainees: 
	F # of Section 3 Employees and TraineesOfficeClerical: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsConstruction by Trade List Trade: 
	Trade type: 
	B # of New HiresConstruction by Trade Type: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsTrade: 
	% of Total Staff Hours for Section 3 Construction Trade Employees and Trainees: 
	F # of Section 3 Employees and TraineesConstruction by Trade: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsTrade_2: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsTrade_3: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsTrade_4: 
	Other job / trade name: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsOther List: 
	Other ListRow1: 
	B # of New HiresOther List: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsRow10: 
	% of Total Staff Hours for Section 3 Other Employees and Trainees: 
	F # of Section 3 Employees and Trainees Other: 
	Other ListRow2: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsRow11: 
	Other ListRow3: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsRow12: 
	Other ListRow4: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsRow13: 
	Other ListRow5: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsRow14: 
	Other ListRow6: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsRow15: 
	Other ListRow7: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsRow16: 
	Other ListRow8: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsRow17: 
	Other ListRow9: 
	D % of Aggregrate Number of Staff Hours of New Hires that are Sec 3 ResidentsRow18: 
	TOTAL: 
	Total $ Const: 
	 Contracts: 
	 Section 3 Contracts: 

	Const: 
	 $ Section 3 / Total: 

	D Total number of Section 3 businesses receiving contracts: 
	Total $ Non-Const: 
	 Contracts: 
	 Section 3 Contracts: 

	Non-Const $ Section 3 / Total: 
	D Total number of Section 3 businesses receiving nonconstruction contracts: 
	Check Box4: Off
	Check Box5: Off
	Insert text: 
	undefined: 
	undefined_2: 
	of: 
	I: 
	its affiliates subsidiaries: 
	understands and: 
	Text12: 
	Text13: 
	Text14: 
	Text15: 
	Text16: 
	Text17: 
	Text18: 
	Text19: 
	Text20: 
	undefined_3: 
	undefined_4: 
	Company Name: 
	MBE: 
	WBE: 
	SBE: 
	LBE: 
	DVBE: 
	OBE: 
	White: 
	Black: 
	Hispanic: 
	Text11: 
	Native American: 
	Signed this: 
	day of: 
	Contractor Name please print: 
	Bid Number: 
	Check Box110: Off
	Check Box2: Off
	Phone Number: 
	Check Box3: Off
	Email: 
	Address1: 
	PID1: 
	Contractor1: 
	Contact Person1: 
	Bid Number1: 
	Check Box1: Off
	Check Box211: Off
	Check Box1212: Off
	Check Box1213: Off
	Check Box1214: Off
	Parcel Identification No: 
	Bid: 
	Contractor: 
	Contact Person: 
	Description of work completedRow1: 
	AmountRow1: 
	Description of work completedRow2: 
	AmountRow2: 
	Description of work completedRow3: 
	AmountRow3: 
	Description of work completedRow4: 
	AmountRow4: 
	Description of work completedRow5: 
	AmountRow5: 
	Description of work completedRow6: 
	AmountRow6: 
	Description of work completedRow7: 
	AmountRow7: 
	Description of work completedRow8: 
	AmountRow8: 
	AmountTotal: 
	Bid Number3: 
	Contact Person3: 
	Type of Project3: 
	Phone Number3: 
	Name3: 
	Contractor3: 
	PID01: 
	Address: 
	PID02: 
	Address02: 
	PID03: 
	Address03: 
	PID04: 
	Address04: 
	PID05: 
	Address05: 
	PID06: 
	Address06: 
	PID07: 
	Address07: 
	PID08: 
	Address08: 
	PID09: 
	Address09: 
	PID10: 
	Address10: 
	PID11: 
	Address11: 
	PID12: 
	Address12: 
	PID13: 
	Address13: 
	PID14: 
	Address14: 
	PID15: 
	Address15: 
	PID16: 
	Address16: 
	PID17: 
	Address171: 
	PID18: 
	Address18: 
	PID19: 
	Address19: 
	PID20: 
	Address20: 
	PID21: 
	Address21: 
	PID22: 
	Address22: 
	PID23: 
	Address23: 
	PID24: 
	Address24: 
	PID25: 
	Address25: 
	PID26: 
	Address26: 
	PID27: 
	Address27: 
	PID28: 
	Address28: 
	PID29: 
	Address29: 
	PID30: 
	Address30: 
	Date: 
	Subcontractor01: 
	Type of Improvement01: 
	Price01: 
	Prior Payment01: 
	Balance01: 
	Subcontractor02: 
	Type of Improvement02: 
	Price02: 
	Prior Payment02: 
	Balance02: 
	Subcontractor03: 
	Type of Improvement03: 
	Price03: 
	Prior Payment03: 
	Balance03: 
	Subcontractor04: 
	Type of Improvement04: 
	Price04: 
	Prior Payment04: 
	Balance04: 
	Subcontractor05: 
	Type of Improvement05: 
	Price05: 
	Prior Payment05: 
	Balance05: 
	Subcontractor06: 
	Type of Improvement06: 
	Price06: 
	Prior Payment06: 
	Balance06: 
	Text1: 
	Text2: 
	Text3: 
	Text4: 
	Project Location6: 
	PID61: 
	Type of Project6: 
	Contact Person6: 
	Contractor6: 
	Address6: 
	PID611: 
	Date6: 
	Subcontractor61: 
	Type of Improvement61: 
	Price61: 
	Prior Payment61: 
	Balance61: 
	Subcontractor62: 
	Type of Improvement62: 
	Price62: 
	Prior Payment62: 
	Balance62: 
	Subcontractor63: 
	Type of Improvement63: 
	Price63: 
	Prior Payment63: 
	Balance63: 
	Subcontractor64: 
	Type of Improvement64: 
	Price64: 
	Prior Payment64: 
	Balance64: 
	Subcontractor65: 
	Type of Improvement65: 
	Price65: 
	Prior Payment65: 
	Balance65: 
	Text70: 
	Text71: 
	Text72: 
	Text73: 
	Bid Number8: 
	Contact Person8: 
	Type of Project8: 
	Phone Number8: 
	Name of Contractor8: 
	Other Contracting Party8: 
	Type of Improvement8: 
	Amount8: 
	Date8: 
	PID81: 
	Address81: 
	PID82: 
	Address82: 
	PID83: 
	Address83: 
	PID84: 
	Address84: 
	PID85: 
	Address85: 
	PID86: 
	Address86: 
	PID87: 
	Address87: 
	PID88: 
	Address88: 
	PID89: 
	Address89: 
	PID811: 
	Address811: 
	PID812: 
	Address812: 
	PID813: 
	Address813: 
	PID814: 
	Address814: 
	PID815: 
	Address815: 
	PID816: 
	Address816: 
	PID817: 
	Address817: 
	PID818: 
	Address818: 
	PID819: 
	Address819: 
	PID820: 
	Address820: 
	PID821: 
	Address821: 
	PID822: 
	Address822: 
	PID823: 
	Address823: 
	PID824: 
	Address824: 
	PID825: 
	Address825: 
	PID826: 
	Address826: 
	PID827: 
	Address827: 
	PID828: 
	Address828: 
	PID829: 
	Address829: 
	PID830: 
	Address830: 
	PID831: 
	Address831: 
	Check Box481: Off
	Check Box82: Off
	Date9: 
	Company Name9: 
	Bid Number9: 
	Address9: 
	Address91: 
	Telephone Number9: 
	Project Location10: 
	PID101: 
	Type of Project10: 
	Contact Person10: 
	Contractor10: 
	Other Contracting Party10: 
	Type of Improvement10: 
	Amount10: 
	Date10: 
	Check Box100: Off
	Check Box101: Off
	Date101: 
	Company Name / Lein Claimant10: 
	Address101: 
	Address102: 
	Phone Number103: 
	Bid Number11: 
	Contact Person11: 
	Type of Project11: 
	Phone Number11: 
	Name of Contractor11: 
	Other Contracting Party11: 
	Type of Improvement11: 
	PID110: 
	Address110: 
	PID111: 
	Address111: 
	PID112: 
	Address112: 
	PID113: 
	Address113: 
	PID114: 
	Address115: 
	PID116: 
	Address116: 
	PID117: 
	Address117: 
	PID118: 
	Address119: 
	PID120: 
	Address120: 
	PID121: 
	Address121: 
	PID122: 
	Address122: 
	PID123: 
	Address123: 
	PID124: 
	Address124: 
	PID125: 
	Address125: 
	PID126: 
	Address126: 
	PID127: 
	Address127: 
	PID128: 
	Address128: 
	PID129: 
	Address129: 
	PID130: 
	Address130: 
	PID131: 
	Address131: 
	PID132: 
	Address132: 
	PID133: 
	Address133: 
	PID134: 
	Address134: 
	PID135: 
	Address136: 
	PID137: 
	Address137: 
	PID138: 
	Address138: 
	PID139: 
	Address139: 
	PID140: 
	Address140: 
	PID141: 
	Address141: 
	PID142: 
	Address142: 
	Date11: 
	Company Name / Lein Claimant11: 
	Address1111: 
	Phone Number1112: 
	Project Location12: 
	PID1211: 
	Type of Project12: 
	Contact Person12: 
	Contractor12: 
	Other Contracting Party12: 
	Type of Improvement12: 
	Contract Price12: 
	Extras12: 
	Deduct Credit12: 
	Prev Paid12: 
	Retention12: 
	Balance121: 
	This Payment12: 
	Balance123: 
	Date12: 
	Company Name / Lein Claimant12: 
	Address1212: 
	Address1213: 
	Phone Number1213: 
	Bid Number131: 
	Contact Person13: 
	Type of Project13: 
	Phone Number13: 
	Name of Contractor13: 
	Other Contracting Party13: 
	Type of Improvement13: 
	PID1311: 
	Address1311: 
	PID1312: 
	Address1312: 
	PID1313: 
	Address1313: 
	PID1314: 
	Address1314: 
	PID1315: 
	Address1315: 
	PID1316: 
	Address1316: 
	PID1317: 
	Address1317: 
	PID1318: 
	Address1318: 
	PID1319: 
	Address1319: 
	PID1320: 
	Address1320: 
	PID1321: 
	Address1321: 
	PID1322: 
	Address1322: 
	PID1323: 
	Address1323: 
	PID1324: 
	Address1324: 
	PID1325: 
	Address1325: 
	PID1326: 
	Address1326: 
	PID1327: 
	Address1327: 
	PID1328: 
	Address1328: 
	PID1329: 
	Address1329: 
	PID1330: 
	Address1330: 
	PID1331: 
	Address1331: 
	PID1332: 
	Address1332: 
	PID1333: 
	Address1333: 
	PID1334: 
	Address1334: 
	PID1335: 
	Address1335: 
	PID1336: 
	Address1336: 
	PID1337: 
	Address1337: 
	PID1338: 
	Address1338: 
	PID1339: 
	Address1339: 
	PID1340: 
	Address1340: 
	Date13: 
	Contract Price13: 
	Extras13: 
	Company Name / Lein Claimant13: 
	Deduct Credit13: 
	Prev Paid13: 
	Retention13: 
	Balance1301: 
	Address1380: 
	This Payment13: 
	Address1390: 
	Balance13: 
	Phone Number1380: 
	Bid Number14: 
	Contact Person14: 
	Type of Project14: 
	Phone Number14: 
	Name of Contractor14: 
	Other Contracting Party14: 
	Type of Improvement14: 
	Amount14: 
	Date14: 
	PID1411: 
	Address1411: 
	PID1412: 
	Address1412: 
	PID1413: 
	Address1413: 
	PID1414: 
	Address1414: 
	PID1415: 
	Address1415: 
	PID1416: 
	Address1416: 
	PID1417: 
	Address1417: 
	PID1418: 
	Address1418: 
	PID1419: 
	Address1419: 
	PID1420: 
	Address1420: 
	PID1421: 
	Address1421: 
	PID1422: 
	Address1422: 
	PID1423: 
	Address1423: 
	PID1425: 
	Address1425: 
	PID1426: 
	Address1426: 
	PID1427: 
	Address1427: 
	PID1428: 
	Address1428: 
	PID1429: 
	Address1429: 
	PID1430: 
	Address1430: 
	PID1431: 
	Address1431: 
	PID1432: 
	Address1432: 
	PID1433: 
	Address1433: 
	PID1434: 
	Address1434: 
	PID1435: 
	Address1435: 
	PID1436: 
	Address1436: 
	PID1437: 
	Address1437: 
	PID1438: 
	Address1438: 
	PID1439: 
	Address1439: 
	PID1440: 
	Address1440: 
	PID1441: 
	Address1441: 
	Check Box14: Off
	Check Box141: Off
	Date15: 
	Company Name / Lein Claimant15: 
	Address151: 
	Address152: 
	Phone Number151: 
	Project Location: 
	PID: 
	Type of Project: 
	Contact Person161: 
	Contractor161: 
	Other Contracting Party: 
	Type of Improvement: 
	Amount161: 
	Date of Draw: 
	Check Box161: Off
	Check Box162: Off
	Date161: 
	Company Name / Lein Claimant161: 
	Address161: 
	Address162: 
	Phone Number161: 
	Bid Number17: 
	Contractor17: 
	Parcel Number17: 
	Supervisor17: 
	Address17: 
	Date Shipped17: 
	Manifest17: 
	Ticket17: 
	Transporter17: 
	Destination17: 
	Cont ID17: 
	Mat: 
	 Desc17: 
	 Desc171: 
	 Desc172: 
	 Desc173: 
	 Desc174: 
	 Desc175: 
	 Desc176: 
	 Desc177: 

	Weight17: 
	Tons/Yards17: 
	Date Shipped171: 
	Manifest171: 
	Ticket171: 
	Transporter171: 
	Destination171: 
	Cont ID171: 
	Weight171: 
	Tons/Yards171: 
	Date Shipped172: 
	Manifest172: 
	Ticket172: 
	Transporter172: 
	Destination172: 
	Cont ID172: 
	Weight172: 
	Tons/Yards172: 
	Date Shipped173: 
	Manifest173: 
	Ticket173: 
	Transporter173: 
	Destination173: 
	Cont ID173: 
	Weight173: 
	Tons/Yards173: 
	Date Shipped174: 
	Manifest174: 
	Ticket174: 
	Transporter174: 
	Destination174: 
	Cont ID174: 
	Weight174: 
	Tons/Yards174: 
	Date Shipped175: 
	Manifest175: 
	Ticket175: 
	Transporter175: 
	Destination175: 
	Cont ID175: 
	Weight175: 
	Tons/Yards175: 
	Date Shipped176: 
	Manifest176: 
	Ticket176: 
	Transporter176: 
	Destination176: 
	Cont ID176: 
	Weight176: 
	Tons/Yards176: 
	Date Shipped177: 
	Manifest177: 
	Ticket177: 
	Transporter177: 
	Destination177: 
	Cont ID177: 
	Weight177: 
	Tons/Yards177: 
	Contractor18: 
	Contact Name18: 
	Phone Number18: 
	Address181: 
	City18: 
	Parcel ID18: 
	Check Box181: Off
	Date181: 
	Check Box182: Off
	Date182: 
	Check Box183: Off
	Type of Seed18: 
	Check Box184: Off
	Check Box185: Off
	Check Box186: Off
	Date183: 
	Contractor181: 
	Printed Name181: 
	ContractorAF: 
	AddressAF: 


