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REQUEST FOR PROPOSALS  
REQUEST FOR PROPOSALS- ENVIRONMENTAL ABATEMENT & DISPOSAL OF 
ASBESTOS AND HAZARDOUS MATERIALS & DEMOLITION & DISPOSAL OF 
COMMERCIAL STRUCTURES IN THE CITY OF FLINT & GENESEE COUNTY.  

 INTRODUCTION 

Overview 
Demolition of commercial structures is being undertaken as an approved eligible activity under 
the Genesee County Land Bank Authority (GCLBA) Demolition Program. GCLBA invites the 
submission of proposals from contractors experienced and licensed to conduct the abatement, 
demolition and disposal of commercial structures located in Genesee County. Funding sources 
for services to be provided include but are not limited to: 

• Genesee County Treasurer Out-County Demolition Funding 

Qualified demolition contractors may submit bids for the Scope of Work defined in this RFP.  
Please note that, due to the potential for environmentally hazardous conditions, there are 
additional contractor requirements. In addition, the contractor with the winning bid will be 
expected to follow the Environmental Construction Management Plan included in Appendix 1: 
Scope of Work. This proposal will be scored on the evaluation criteria set forth in this RFP. The 
GCLBA anticipates entering a contract for the Scope of Work set forth herein.  

Change Orders will not be approved for this project. When submitting pricing proposals 
Respondents must ensure prices quoted allow for the removal of additional materials without a 
change order as no changes will be accepted, barring discovery of additional materials whose 
removal requires substantial work. 

If contractors will not be responding to this RFP please only return Attachment C. 

Addendums to this RFP can be found at www.thelandbank.org under the tab Current Bids. 
Please check any updates to this proposal. 

Companies with demonstrated experience in the scope of work defined in this RFP and with an 
interest in making their services available to GCLBA are invited to respond to this RFP. 
“Respondents” means the companies or individuals that submit proposals in response to this 
RFP. The Respondent shall be financially solvent and each of its members if a joint venture, its 
employees, agents or sub-consultants of any tier shall be competent to perform the services 
required under this RFP document.  

GCLBA is seeking to encourage participation by respondents who are MBE/WBE/DVBE or 
Section 3 business enterprises. Companies can apply to the City of Flint or self-register with U. 
S. Department of Housing and Urban Development (HUD) (not the Land Bank) to become an 
approved Section 3 contractor. 

http://www.thelandbank.org/
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Additional Contractor Requirements: 

Contractors and workers must possess proper experience, training, and licensing to perform 
site activities. All subsurface work including excavation, work with subsurface infrastructure, 
handling of existing soil, sediments or groundwater, removal of storage tanks, or any other 
site activity with the reasonable potential for exposure must be conducted by currently 
trained individuals as defined in the Environmental Construction Management Plan (ECMP). 
Minimum qualifications include: 

Contractors or approved Subcontractors must have experience, training, licensing, and 
insurance for working on potentially contaminated properties and excavating underground 
storage tanks. 

A Qualified Individual(s) with experience, qualifications, and current 40-hour HAZWOPER 
certification.  

Pollution Liability insurance for projects involving the removal and disposal of waste or 
storage tanks. Contractor shall maintain limits no less than $1,000,000 per loss/$1,000,000 
aggregate.  

Nothing in this RFP shall be construed to create any legal obligation on the part of GCLBA or any 
respondents. GCLBA reserves the rights, in its sole discretion, to amend, suspend, terminate, or 
re-issue this RFP in whole or in part, at any stage. In no event shall GCLBA be liable to 
respondents for any cost or damages incurred in connection with the RFP process, including but 
not limited to, any and all costs of preparing a response to this RFP or any other costs incurred 
in reliance on this RFP. No respondent shall be entitled to repayment from GCLBA for any costs, 
expenses or fees related to this RFP. All supporting documentation submitted in response to 
this RFP will become the property of the GCLBA. Respondents may also withdraw their interest 
in the RFP, in writing, at any point in time as more information becomes known.  

Each respondent is responsible for labeling the exterior of the sealed envelope containing the 
proposal response with the proposal number, proposal name, proposal due date and time and 
your firm’s name. Late proposals will not be accepted. The proposal request number and due 
date for this Bid is: 

PROPOSAL REQUEST NUMBER:  #LB: 16-013 
DUE DATE: Tuesday August 30, 2016 @ 3:00 pm EST 
All inquiries relating to this RFP should be directed in writing to Cheryl McHallam, 
Grant/Compliance Manager [cmchallam@thelandbank.org], at Genesee County Land Bank, 
452 S. Saginaw Street, 2nd Floor, Flint, Michigan 48502 or via the appropriate indicated email.  

No proposal may be withdrawn for a period of thirty (30) days after submission. Proposals 
offering less than thirty (30) days for acceptance by the Genesee County Land Bank from the 
date set for opening will be considered non-responsive and will be rejected. 

The GCLBA reserves the right to reject any or all proposals and to waive irregularities or 
informalities as may be deemed in the GCLBA’s interest. It is the GCLBA’s intent to award the 
project to the lowest responsive and responsible contractor for the proposal. The GCLBA may 
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choose to enter into multiple contracts for the same scope of services to ensure that there is 
enough capacity to complete the work in a timely manner, as required by the funding sources 
identified. GCLBA also reserves the right to negotiate pricing. 

Time of Completion  
Any agreement awarded pursuant to this RFP solicitation shall be in accordance with the 
Scope of Work and compensation as outlined below, and, within a mutually agreed upon 
expedited timeframe. 

Term of Contract  
It is anticipated that the Respondent(s) will start work on or around September 14, 2016 
depending on the readiness of the projects. Please note that some projects that may be 
awarded may later be cancelled prior to being issued a Notice to Proceed depending on 
various factors including changes in priorities, readiness of projects prior to grant deadlines, 
and available funding. GCLBA reserves the right to cancel any project(s) that has been 
issued on a bid or entered into a contract if GCLBA has deemed project(s) infeasible and is 
unable to proceed. In the event a structure or structures itemized on this bid is destroyed or 
substantially destroyed by fire or other calamity beyond its present condition as determined 
by the GCLBA, or environmental hazards are found, at any time prior to actual demolition, 
the Authority reserves the right to remove the structure from the bid; or in the event of bid 
award, to remove the structures(s) from the award and reduce the price by the Contractors’ 
bid for that structure(s). Any agreement awarded pursuant to this RFP solicitation shall be 
for a contract period ending Friday, May 5, 2017, or until the funds are exhausted, 
whichever comes first.  

Contractors must provide updated work schedules to the GCLBA. 

The GCLBA anticipates that this project will allow for a final-grade certification upon 
completion of demolition work prior to November 9, 2016; however, should a winter-grade 
certification and request for payment be necessary, Contractor will be responsible for any 
winter-grade inspection fees to local municipality if weather prevents contractors from 
completing final-grade and/or the local municipality is not issuing final-grade inspections. 
An amount of $1,000.00 USD will be withheld from the contract for the final grade. 
Timelines and adjustments will be discussed as necessary. 

Any incomplete payment request packet or failure of final demolition inspection by the 
GCLBA Demolition Inspector for any project will result in all packets being rejected and 
returned to the contractor for correction.  

Once packet includes all of the required documentation, contractor can resubmit to the 
GCLBA for processing. When payment packets have been approved and include all 
required documentation, payment request will be submitted for processing. Payment to 
Contractor is made by the GCLBA on a net 30-60 day cycle upon receiving approved and 
complete payment request packets for each project/address and all required submittals 
(invoice, sworn statement, lien waivers, manifests, etc.) 
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Background 
The GCLBA recently received monies from the Genesee County Treasure for the demolition of 
GCLBA owned residential and commercial structures within Genesee County but outside City of 
Flint limits. This program will require all demolitions to be completed by November 2016 with 
final grades complete no later than the beginning of May, if necessary.  Contractors are 
expected to be able to handle the GCLBA’s needs and be very responsive to GCLBA staff 
requests. 

Federal Regulations  
This project will comply with all codes, standards, regulations, and workers' safety rules that are 
administered by federal agencies (EPA, OSHA, and DOT), state agencies (MIOSHA, MDEQ, and 
DCH), and any other or relevant local regulations and standards that may apply. 

Proposals shall be responsible for compliance with the following additional requirements: 

1. Certification Form Note 

2. Bid Bond 

3. Michigan Builders or M&A –Home Wrecking License  

4. Michigan Accredited Asbestos Building Inspector Certification for Company  

5. Michigan Accredited Asbestos Certification for Asbestos Supervisor 

6. Michigan Accredited Asbestos Certification for workers 

7. OSHA 40-hour Hazardous Waste Operations Certification (HAZWOPER) 

8. OSHA 8-hour refresher HAZWHOPER Re-certification 

9. Administrative Rules of Part 111, Hazardous Waste Management, of the NREPA, PA 
451, 1994 

10. Part 169, Scrap Tires, of the NREPA 

11. Laboratory Certificate of Accreditation to ISO/IEC 17025:2005 in accordance with 40 
CFR CH.1 (1-1-87 Edition), Part 763, Subpart F, Appendix A, pp.293-299. 

12. Compliance with MIOSHA Part 602 Asbestos Standards for Construction (as 
amended June 5, 2013) 
http://www.michigan.gov/documents/CIS_WSH_part602_37719_7.pdf 

13. OSHA 29 CRF 1926- Construction Industry Standards 

14. 29 CFR 1910.1001, 19326.1101 & 1915.1001 – Procedures of Occupational Exposure 
to Asbestos 

15. 29 CFR 1910.1200 – Hazard Communication 

16. 40 CFR Part 261- EPA Regulations 

17. HUD Title X parts 1012-1013 

http://www.michigan.gov/documents/CIS_WSH_part602_37719_7.pdf
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18. Federal Labor Standards and Provisions 

19. Equal Opportunity Clause 

20. Section 3 Clause (See Attachment E) 

21. HUD Contract and Subcontract Activity 

22. Copeland Anti-kickback Act 

23. Bidders Insurance Checklist (Attachment A)  

24. Genesee County Labor Standards (Including Prevailing Wage & Wage Determination) 

25. And other Regulations Referenced throughout this document and attachments 

PROFESSIONAL SERVICE REQUIREMENTS 

Scope of Work  
GCLBA seeks sealed proposals from qualified respondents to provide the scope of services 
described below on commercial structures located in various municipalities throughout 
Genesee County. See Appendix 3 – Boundaries and Maps. Applicants can respond to the 
proposal/ scope of services described below (See Appendix 1 for full scope of work):  

Summary Scope of Work:  

The services required consist of Abatement of Asbestos & Hazardous Materials and 
Demolition activities that include commercial buildings as directed by the GCLBA. Contractors 
must have experience working on potentially contaminated properties and excavating fuel 
and heating oil tanks. Contractors must have OSHA 40-hour Hazardous Waste Operations 
Certification (HAZWOPER). 

The commercial structures included in this RFP may or may not have Recognized 
Environmental Conditions (RECs), including but not limited to suspect environmental 
contamination and underground storage tanks (USTs). 

Below are summaries of two separate scopes of work for this Request for Proposals.  The 
summaries below are a summary of Appendix 1 - Scope of Work, unless otherwise stated in 
this RFP for this project or in contract. 

Summary Scope of Work: Abatement and disposal of environmentally hazardous materials 
from Commercial Structures 

During the contract period through May 5, 2017, GCLBA anticipates the abatement and 
disposal of environmentally hazardous materials from commercial structures prior to 
demolition of the structure(s) with all demolition work being completed prior to November 9, 
2016 and all work being completed prior to Friday, April 28, 2017. 

The purpose of the abatement and disposal is to properly remove environmental hazardous 
materials/waste concerns associated with the building, or within close proximity to the 
building, that may require removal and disposal, or other consideration, before a structure is 
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renovated, demolished or deconstructed. (The complete scope of work is available in 
Appendix 1 and on the Land Banks website: www.thelandbank.org.) 

Please note that it shall be the responsibility of the Contractor to review the attached 
specifications; the conditions, and the relative difficulty thereof, which are present and that 
may affect results of the environmental mitigation measures. It is the policy and practice of 
the GCLBA to abate what can feasibly be abated despite the condition of the structure, 
whether or not a structure will ultimately be demolished as asbestos containing. Conditions 
inhibiting the abatement of identified materials must be thoroughly documented and 
explained. 

The Contractor is required to submit a Work Plan to the Qualified Environmental Professional 
to include the following: 

A. Work Plan 

1. Schedule and sequence of work. 
2. Sampling and analysis protocols. 
3. Quality Control 
4. Submittals 
5. Health and Safety Plan 
6. Health and Safety personnel and assignments 
7. Site Specific Health and Safety procedures 

B. Health & Safety Plan 

A written Health and Safety Plan (HASP) shall be submitted prior to the start of 
Work.  The HASP must be prepared to comply with the appropriate Federal, State, 
and local regulations, which mandate work practices.  This plan must be submitted 
in writing to the Demolition Program Manager prior to the start of any site work. 

Respondents can request access to Phase I Environmental Site Assessments and Pre-
demolition surveys by emailing request to cmchallam@thelandbank.org.   Respondents will 
be invited to review information via Box.com.  

Summary Scope of Work: Demolition and Disposal of Commercial Structures  

During the contract period through April 8, 2016, GCLBA anticipates the demolition and 
disposal of various commercial structures and specified materials until the available funds are 
exhausted. Please refer to Appendix 1 for a complete Scope of Work regarding Demolition 
and the Environmental Construction Management Plan.  

Summary Scope of Work: Environmental Construction Management Plan (ECMP) 

Certain commercial properties where demolition is to occur are known or suspected to be 
contaminated, including the possible presence of storage tanks.  

An ECMP was prepared to provide guidance to Contractors for the management of 
contaminated soil, sediments, storm water and groundwater (if encountered) at the subject 

http://www.thelandbank.org/
mailto:cmchallam@thelandbank.org
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property. The ECMP describes the recommended policies and procedures meant to ensure 
that human health and the environment is protected, soil/groundwater is properly 
managed, and due care responsibilities for the subject property is met during the 
demolition and restoration activities.  

The ECMP requires specific work practices and handling of all soil and liquids during 
demolition activities. The Contractor will be required to coordinate all work and follow the 
direction of the GCLB’s Qualified Environmental Professional (AKT Peerless). Contractor is 
responsible for all waste characterization with oversight and direction of AKT Peerless.  

The ECMP includes an environmental summary of suspected site conditions and a Contractor 
Disclosure Statement, which must be signed by Contractor prior to site work.  

Qualified Environmental Professional:  The Owner has retained AKT Peerless as the 
Qualified Environmental Professional (QEP) for the project. The QEP shall answer Contractor 
questions and provide independent oversight to ensure that all environmental due care 
obligations are being met during demolition. The QEP shall provide oversight of all invasive 
demolition activities including, but not limited to work with subsurface infrastructure, 
foundation removal, opening monitoring wells or sewers, handling of existing soil, 
sediments or groundwater, and storage tank removal activities.  

The QEP must be made aware and provided the opportunity to conduct independent 
oversight/ observation during all soil disturbance and subsurface 
demolition/construction/excavation activities to ensure proper material handling, disposal, 
and site restoration protocols are followed. 

AKT Peerless contacts: AKT Peerless Office Saginaw, MI: 989-754-9896  

Ryan Londrigan (Project Manager): 989-284-7238  

Stephanie Horn: 517-231-2535  

Aaron Bigler (Field Representative): 989-598-6590 

All demolition and winter-grade work must be completed and GCLBA inspections requested 
by Wednesday, November 9, 2016 and paperwork and payment requests must be submitted 
to the Grant/Compliance Manager by Wednesday, November 16, 2016. All final-grade work 
must be completed by Friday, April 28, 2017 and final paperwork and payment requests 
must be submitted to the Grant/Compliance Manager by Friday, May 5, 2017. The GCLBA 
does not anticipate the need for a winter-grade certification of payment request for this 
project. 
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EVALUATION CRITERIA AND SCORING  
 

The GCLBA will evaluate the qualifications received and identify the submittals that are the 
most responsive, responsible and offer the best service to the GCLBA. The GCLBA will 
consider consultant qualifications, financial viability, project references, experience with 
comparable projects, and projects with concurrent timelines. Specifically, each Qualifications 
package will be reviewed based on the following selection criteria: 

 
A. PROPOSAL/EVALUATION CRITERIA: 

Evaluation Factors Maximum 
Points 

Ability to Meet Production Goals within Timelines** 

The bidder’s demonstration of understanding of scope of work, readiness 
to proceed and availability to complete work assigned within timeframes 
required. 

40 

Experience working on environmental cleanup or UST removal projects 
for the EPA, MDEQ, government or private entity. 

5 

HUD Section 3 

Contractor provides letter from the City of Flint or Genesee County 
Metropolitan Planning Commission certifying them as a Section 3 
Business Concern  

5 

Local Contractor  

Points awarded to contractors that are located in Genesee County 

5 

Price  

The ability to demonstrate reasonable costs in performing scope of work 
identified in the RFP. 

50 

 
** Up to twenty (20) points may be deducted when evaluating Contractor capacity. 
GCLBA staff will consider past experience with Contractor’s response to issues and 
complaints, including the timeframe in which the Contractor responded to identified 
issues and where Contractor performed substandard work (work performed by 
Contractor or Contractor’s subcontractors that did not meet bid specifications) on any 
previous GCLBA projects. 
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SUBMITTAL REQUIRMENTS  
RFP responses must be submitted both via hard copy and electronic copy. Each respondent shall 
submit one (1) original, one (1) additional copy of application and one flash drive containing a PDF 
copy of the following documents in a clear, legible, 12 point font, and 8.5 by 11 inch format. 
Responses not submitted via hard copy will not be considered. Respondents are advised to adhere 
to the Submittal Requirements. Failure to comply with the instructions of this RFP will be cause for 
rejection of submittals.  

Bidders may, without prejudice to himself, withdraw Bid/Tender after it has been submitted, provided 
the request for such withdrawal is received in writing before time set for opening. Verbal 
communication is not acceptable. After opening, no Bid/Tender may withdraw for period indicated.  

Before submitting a proposal, each Bidder shall inspect the site of the proposed work to arrive at a 
clear understanding of the conditions under which the work is to be done. He will be held responsible 
for having compared the premises with the drawings and specifications, and to have satisfied 
himself/herself as to all conditions affecting the execution of the work. 

If Bidder has an approved prequalification packet on file the following 
documents do not need to be included with submittals:  

• Evidence of Insurance/Insurance Accord (Genesee County Land Bank named as an insured) 
• Michigan Builders or M&A –Home Wrecking License  
• Any other State License and/or Certification that is deemed necessary  

ONLY THE DOCUMENTS LISTED ABOVE DO NOT NEED TO BE SUBMITTED WITH THE PROPOSAL IF AN 
UPDATED APPROVED PREQUALIFICATION PACKET IS ON FILE. 
If there are any changes with the documents or renewals, it is the contractor’s responsibility to 
submit the correct documents to the GCLBA in a timely manner. If the GCLBA does not have 
updated information on file, the documents will be considered missing, which may result in the bid 
response being considered as non-responsive. 
GCLBA reserves the right to seek additional information to clarify responses to this RFP. Each response 
must include the following:  

A. Minimum Qualifications of Bidders  

These documents must be submitted and acceptable before GCLBA will review the Experience 
and Capacity proposal:  
 

1. Evidence of Financial Stability: The bidder shall be financially stable and have the 
financial wherewithal to carry out the requirements of this solicitation. All respondents 
shall include two years of Company tax returns and a most recent financial statement 
provided by their accountant or a letter from their accountant stating evidence of 
financial stability with the proposal response.  This information will assist GCLBA in 
determining the Respondent’s financial condition.  GCLBA is seeking this information to 
ensure that the proposer’s have the financial stability and wherewithal to assure good 
faith performance. 
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2. Michigan Builders or M&A –Home Wrecking License: The bidder must be licensed by the 
State of Michigan, as a Residential Builders and/or Maintenance & Alterations 
Contractors with a House Wrecking trade designation. (The person/company that is 
issued the License by the State of Michigan must be in entity that applies in order to be 
added to the prequalified list.) 

3. Evidence of Insurance: The bidder must have Commercial General Liability with limits 
not less than: Premises/operations $1,000,000 per occurrence with $2,000,000 
aggregate; Workers Compensation Statutory limits of Michigan; Employers Liability with 
limits $100,000 accident/disease, $500,000 policy limit, disease; Automobile Liability 
with limits not less than $1,000,000 combined single limit each accident-Owned, hired, 
nonowned; and, Professional Liability with limits not less than $1,000,000 including 
errors & omissions $200,000 per occurrence $600,000 in aggregate for Medical 
Malpractice. The bidder must also have Pollution Liability insurance for projects 
involving the removal and disposal of waste or storage tanks. Contractor shall maintain 
limits no less than $1,000,000 per loss/$1,000,000 aggregate. A certificate of insurance 
must be included with submission of qualifications. (See Attachment A for Bidder’s 
Insurance Checklist) GCLBA must be listed as an additional insured. 

4. Current Certificate of Good Standing (Corporation) or Certificate of Existence: The 
bidder shall provide a Certificate of Good Standing (Corporation) or Certificate of 
Existence (Limited Liability Company) issued by the Michigan Department of Licensing 
and Regulatory Affairs Corporations, Securities & Commercial Licensing Bureau. (If 
Respondent is a joint venture, a Certificate of Good Standing or Certificate of 
Existence, as applicable, must be submitted for each entity comprising the joint 
venture.) 

5. Experience: Bidders must have a minimum of five* (5) years of proven experience 
providing professional licensed demolition services. *Required by the State of 
Michigan. 

6. Bid, Performance  and Payment Bond: Bidders must have the ability to secure a Bid 
Bond in the amount of five (5%) of their bid amount and a Performance Bond and 
Payment Bond, if awarded, in an amount equal to one hundred percent (100%) of the 
total contract amount. Surety on such bonds shall be by a bona fide company 
authorized to do business in the State of Michigan. Bond requirement shall be increased 
consistent with any contract amount increase. 

7. Conflict of Interest Statement & Supporting Documentation: The Respondent shall 
disclose any professional or personal financial interests that may be a conflict of interest 
in representing the GCLBA.  In addition, all Respondents shall further disclose 
arrangement to derive additional compensation from various investment and 
reinvestment products, including financial contracts. 
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8. Debarment and Suspension: The Respondent certifies to the best of its knowledge and 
belief that it, its agents, and its subcontractor(s): 

a. Are not presently debarred, suspended, proposed for debarment, and declared 
ineligible or voluntarily excluded from covered transactions by any federal 
department or the State. 

b. Have not within a three-year period preceding this Contract been convicted of or 
had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a 
public (federal, MLB, or local) transaction or contract under a public transaction, 
as defined in 45 CFR 1185; violation of federal or State antitrust statutes or 
commission of embezzlement, theft,  forgery, bribery, falsification or destruction 
of records, making false statements, or receiving stolen property. 

c. Are not presently indicted or otherwise criminally or civilly charged by a 
government entity (federal, State, or local) with commission of any of the 
offenses enumerated in subsection (b). 

d. Have not within a three-year period preceding this Contract had one or more 
public transactions (federal, State, or local) terminated for cause or default. 

e. Will comply with all applicable requirements of all other State or federal laws, 
executive orders, regulations, and polices governing this program. 

9. Other State License and or Certification:  
a. Hazardous Waste Operations and Emergency Response (HAZWOPER) 

Certification 
b. Any other State License and/or Certification that is deemed necessary to 

complete the Scope of Work as described.  

10. Capacity:  The bidder must have the capacity to complete number projects that is 
required by the GCLBA on a weekly basis.  

a. Asbestos and Hazardous Material Abatement: Complete twenty (10) or more 
environmental mitigation and disposal projects per week. 

b. Demolition:  Complete twenty (10) or more demolition and disposal projects per 
week. 
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B. Letter of Interest 

Please submit a Cover Letter of Interest on your firms letterhead signed by a duly authorized 
officer or representative of the Respondent, not to exceed two (2) pages in length. The Letter of 
Interest must also include the following information:  

1. The principal place of business and the contact person, title, telephone/fax numbers and 
email address. 

2.  A brief summary of the qualifications of the Respondent and team. Please ensure you are 
including information for GCLBA to assess your qualifications in regards to the scoring 
criteria set forth in this RFP. 

3. Description of organization (i.e. Corporation, Limited Liability Company, or Joint Venture). 

4. The names and business addresses of all Principals of the Respondent. For purposes of 
this RFP “Principals” shall mean persons possessing an ownership interest in the 
Respondent.  

• If the Respondent is a partially owned or fully-owned subsidiary of another 
organization, identify the parent organization and describe the nature and 
extent of the parent organization’s approval rights, if any, over the activities of 
the Respondent.  

5. Experience and capacity to implement the scope of work described in Scope of Services. 
Please ensure you are including information for GCLBA to assess your qualifications in 
regards to the scoring criteria set forth in this RFP. Include a list of projects your company 
is currently committed to and briefly explain whether you see any conflict between being 
able to complete projects currently under contract and a GCLBA contract should the 
project be awarded. 

6. Familiarity with the GCLBA and basic understanding of programs (see 
www.thelandbank.org for more information) including previous experience with other 
Land Banks. 

7. The Signature Page attached hereto at the end of this RFP and incorporated herein by 
reference must be signed by Respondent and attached to the Letter of Interest 

SELECTION PROCESS  
The Selection Committee comprised of GCLBA staff will review qualifications in accordance with 
the evaluation criteria set forth herein and Genesee County Treasurer Out County Demolition 
Program objectives and policies. Proposals that are submitted timely and comply with the 
mandatory requirements of the RFP will be evaluated in accordance with the terms of the RFP. 
Any contract resulting from this RFP will not necessarily be awarded to the vendor with the 
lowest price. Instead, contract(s) shall be awarded to vendor(s) whose proposal(s) received 
the most points in accordance with criteria set forth in RFP.  

http://www.thelandbank.org/
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IMPORTANT DATES  
Bids Due Tuesday, August 30, 2016 

Notice of Award Tuesday, September 6, 2016 

Contract Signed On or around Tuesday, September 13, 2016 

Start Work On or around September 14, 2016 

Demolition Work 
Completed, Winter-grade 
Inspection Requested 

On or around November 9, 2016 

Winter-grade Paperwork 
and Payment Request 
Due 

On or before Wednesday, November 16, 2016 

Final-grade, seed and 
straw work to resume 

On or around Monday, April 3, 2017 

Final-grade, seed and 
straw work completed 

On or before Friday, April 28, 2017 

Final Paperwork and 
Payment Request 

On or before Friday, May 5, 2017 

 

QUESTIONS  
Questions regarding this RFP should be submitted in writing via email to 
cmchallam@thelandbank.org.  

SUBMITTAL DUE DATE 
Only firms/contractors that are the on the GCLBA Approved Contractor lists can respond to 
RFP’s issued by the GCLBA. 

Responses to this RFP are due by 3:00 pm on Tuesday, August 30, 2016.  Each Respondent is 
responsible for labeling the exterior of the sealed envelope containing the proposal response 
with the proposal number, proposal name, proposal due date and time, and your firm’s name. 
Hard copies and must be delivered to: 

Cheryl McHallam, Grant Compliance Manager 
Genesee County Land Bank Authority 
452 S. Saginaw St. 2nd Floor 
Flint, MI 48502 

mailto:cmchallam@thelandbank.org
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RFP SUBMITTAL REQUIREMENTS CHECKLIST  
Please provide Checklist with response to RFP  
(If documentation is on file please verify dates and numbers below where 
required*) 

(GCLBA 
STAFF 
ONLY) 

Included in 
bid packet 

Expiration 
Date 

** Some of the submittal requirements are included in the 
attachments. (PAGE 1) 

    Please provide the Submittal Requirements as stated. This 
section provides instruction for the written portion of your 
proposal. It will be comprised of the following sections: 

o Section B: Letter of Interest- Include a description of 
on-going projects and whether they will conflict with 
the completion of this project. 

    Certification Form Note (Attachment C) 

    References (Attachment B) 

    Description of Company 

    Bid Bond 

    Current Certificate of Good Standing* (Corporation) or 
Certificate of Existence (Limited Liability Company) issued by 
the Michigan Secretary of State (If Respondent is a joint 
venture, a Certificate of Good Standing or Certificate of 
Existence, as applicable, must be submitted for each entity 
comprising the joint venture.)  

    Evidence of Insurance* – GCLBA must be listed as an 
insured  

    Michigan Builders License or Maintenance and Alterations 
license with House Wrecking * 

o Issued to: _________________________ 

    Michigan Accredited Asbestos Certification for Company* 

    Michigan Accredited Asbestos Certification for Asbestos 
Supervisor  

    Michigan Accredited Asbestos Certification for workers 

    OSHA 40-hour Hazardous Waste Operations Certification 
(HAZWOPER) * 

    MDEQ Scrap Tire Hauler Registration * 

    Evidence of Financial Stability* - Two most recent years 
tax returns and corresponding annual financial statements 
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(GCLBA 
STAFF 
ONLY) 

Included 
in bid 
packet 

Expiration 
Date 

** Some of the submittal requirements are included in the 
attachments. (PAGE 2) 

    Conflict of Interest Statement & Supporting 
Documentation* 

    Capacity & Unit Rate Pricing Bid Tab/Pricing Proposal  
(Attachment D) 

    Local Hiring, HUD Section 3, if applicable (Attachment E & G) 
or Section 3 letter from the City of Flint or U. S. 
Department of Housing and Urban Development (HUD), 
MBE/WBE,DVBE 

(Contractor must submit documents to City of Flint or HUD 
and received approval letter prior to submitting proposal. 
Approval letter certifying contractor as a Section 3 Contractor 
is submitted with proposal.) 

    Work Plan 

    Health and Safety Plan* 

    Any other State License and/or Certification that is deemed 
necessary or applicable and is relevant to work completed 
within Genesee County 

    RFP Submittal Requirements Checklist 

    Received Addendum(s): _____________________________                                                        
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ADDITIONAL INFORMATION 
 
ATTACHMENTS 

• A – GENESEE COUNTY BIDDERS INSURANCE CHECK LIST 
• B – LIST OF REFERENCES (3) 
• C – CERTIFICATION FORM NOTE 
• D – UNIT RATE PRICING BID TAB 
• E – SECTION 3 CERTIFICATION INFORMATION 
• F – CONFLICT OF INTEREST/NON-COLLUSION AFFIDAVIT 
• G – CERTIFICATION FORM OF BUSINESS ENTERPRISE 
• H -  MEDC – COMMUNITY VENTURES FLYER 
 

 
APPENDICES 

• 1 - SCOPE OF WORK (ABATEMENT & DEMOLITION Includes ECMP) 
• 2 –MDEQ – NESHAP PROGRAM 
• 3 - MAP AND BOUNDARIES OF TARGET AREAS  
• 4 –FEDERAL AND COUNTY REGULATIONS (PREVAILING WAGES) 
• 5 - SAMPLE CONTRACT 
• 6 – EXAMPLE ABATEMENT SUMMARY SHEET 
• 7- EXAMPLE BACKFILL & TOP SOIL SAMPLING AND CERTIFICATION FORMS 



ATTACHMENTS 

 

 A – GENESEE COUNTY BIDDERS INSURANCE CHECK LIST 

 B – LIST OF REFERENCES (3) 

 C – CERTIFICATION FORM NOTE 

 D – CAPACITY & UNIT RATE PRICING BID TAB 

 E – SECTION 3 CERTIFICATION INFORMATION 

 F – CONFLICT OF INTEREST/NON-COLLUSION AFFIDAVIT 

 G – CERTIFICATION FORM OF BUSINESS ENTERPRISE 

 H -  MEDC – COMMUNITY VENTURES FLYER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

ATTACHMENT A: GENESEE COUNTY BIDDER’S INSURANCE CHECKLIST 
 
Coverages Required Limits (Figures denote minimums) 
1. Workers’ Compensation $500,000 or Statutory limits of Michigan – 

whichever is greater 
2. Employers Liability $100,000 accident/disease 

$500,000 policy limit, disease 
3. General Liability 1,000,000/OCC/AGG Including Premises/operations 

$1,000,000 per occurrence with $2,000,000 
aggregate  

4. Professional liability $1,000,000 including errors & omissions 
$200,000 per occurrence $600,000 in 
aggregate for Medical Malpractice 

5. Products/Completed operations $1,000,000 per occurrence with $2,000,000 
aggregate 

6. Contractual liability $1,000,000 general aggregate (gen. agg.) 
7. Explosion, Collapse, Subsidence Excess Policy with limits at least $2,000,000 
8. Automobile liability 

Owned, hired, nonowned 
$1,000,000 combined single limit each 
accident-Owned, hired, nonowned 

9. Pollution Liability $1,000,000 per loss/$1,000,000 aggregate 
10. Authoritys and Contractors Protective  
11. Genesee County named as an additional insured on other than workers' compensation via 

endorsement.  A copy of the endorsement must be included with the certificate. 
12. Cancellation notice is to read: 

Should any of the above described policies be cancelled before the expiration date thereof, the 
issuing insurer will mail 30 days written notice to the certificate holder named to the left or 10 day 
notice for non-payment of premium. 

13.  The certificate must state bid number and title 
 
 
A copy of the insurance certificate with the Genesee County Land Bank listed as a certificate 
holder is required and must be attachment to the response to this proposal. 
 
 Bidder’s Statement 
I understand the insurance requirements and will comply in full if awarded the contract. 
   

 Bidder   Signature 
  
 
 
 
 
 
 
 



ATTACHMENT B: LIST OF REFERENCES (3) RELATED TO SCOPE OF WORK FROM THE LAST 5 YEARS 

 
Reference #1:  
Company/Municipality: _________________________________________________________________________ 
 
Contact Person: _________________________________________  Title: ______________________________ 
 
Address: _____________________________________________________________________________________ 
 
City: ___________________________  State: ____________ Zip: _______________________________ 
 
Telephone: _____________________________ Fax: ___________________________________________ 
 
Email: ________________________________________Project Timeline (Dates): __________________________ 
 
Type of Project: ________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
Budget: ______________________________________________________________________________________ 
 
 
Reference #2:  
Company/Municipality: _________________________________________________________________________ 
 
Contact Person: _________________________________________  Title: ______________________________ 
 
Address: _____________________________________________________________________________________ 
 
City: ___________________________  State: ____________ Zip: _______________________________ 
 
Telephone: _____________________________ Fax: ___________________________________________ 
 
Email: ________________________________________Project Timeline (Dates): __________________________ 
 
Type of Project: ________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
Budget: ______________________________________________________________________________________ 
 
Reference #3:  
Company/Municipality: _________________________________________________________________________ 
 
Contact Person: _________________________________________  Title: ______________________________ 
 
Address: _____________________________________________________________________________________ 
 
City: ___________________________  State: ____________ Zip: _______________________________ 
 
Telephone: _____________________________ Fax: ___________________________________________ 
 
Email: ________________________________________Project Timeline (Dates): __________________________ 
 
Type of Project: ________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
Budget: ______________________________________________________________________________________ 
 
 



ATTACHMENT C: CERTIFICATION FORM NOTE 
THIS PAGE MUST BE COMPLETED AND INCLUDED WITH THE SUBMITTAL 
CERTIFICATION 

 

The undersigned hereby certifies, on behalf of the Respondent named in this Certification (the 
“Respondent”), that the information provided in this RFP submittal to GCLBA is accurate and 
complete and I am duly authorized to submit same. I hereby certify that the Respondent has 
reviewed this RFP in its entirety and accepts its terms and conditions.  

______________________________________________  

(Name of Respondent)  

____  Will be responding to this RFP.  

____  Will not be responding to this RFP, but to remain on the Genesee County Land  

  Bank approved contractors list. (Please return only this form) 

 

______________________________________________  

(Signature of Authorized Representative  

______________________________________________  

(Typed Name of Authorized Representative)  

______________________________________________  

(Title)  

______________________________________________  

(Date) 

Email:         Phone:      

Federal Identification Number:       License Number:      

NAME OF AUTHORIZED REPRESATIVES FOR SUBCONTRACTORS: 

______________________________________________ ______________________________________ 

(Typed Name of Subcontractor’s Authorized Representative)       (Title)  

______________________________________________ ______________________________________ 

(Typed Name of Subcontractor’s Authorized Representative)       (Title)  

______________________________________________ ______________________________________ 

(Typed Name of Subcontractor’s Authorized Representative)       (Title)  

ffinholm
Typewritten Text
16-013

ffinholm
Typewritten Text
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ATTACHMENT D: UNIT RATE PRICING BID COVERSHEET & BID TAB 
 

Company Name:             

BID TENDER SUMMARY   

 BID LIST # 
LB-16-013-1 

BID LIST # 
LB-16-013-2 

BID LIST # 
LB-16-013-3 

BID AMOUNT $ $ $ 

 

 Alternate Bid #1- Removal of 
Parking Lot at 5171 N Saginaw St. 

BID AMOUNT $ 

 

CONTRACTOR should note that the unit rates, backfill estimates, and estimated quantities are for 
bidding purposes only.  Final payment will be based on actual quantities removed/installed. 
CONTRACTOR responsible for waste characterization 

Statement of Experience 

Years of Company Experience:       

Years of Individual Experience:       

Licenses, Certificates, Accreditations held by firm and/or employees (Provide documentation):   
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The qualification of assigned project staff and subcontracts, including: 

• Relevant professional and educational experience (Provide documentation on attached 
sheet)  

• Identification of specific staff individuals with experience managing demolition projects: 
             

             

             

             

             

Provide three (3) examples of projects completed in the past 5 years that are similar in nature 
to projects described in the RFP.  

              

              

              

              

Demonstrate experience working on environmental cleanup or UST removal projects for the 
EPA, MDEQ, government or private entity. 

              

              

              

              

Timeline of projects scheduled concurrent with GCLB projects 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________  
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Demonstration of Capacity 

Can Contractor complete abatement, demolition and disposal within the time frame 
identified in this Request for Proposal?      

Does Contractor or Subcontractor poses experience, qualified individual(s), training, and 
pollution liability insurance required in the Request for Proposal?      

Number of employees:       

List of equipment (can attach list if need):         

             

             

              

Subcontractor 

Will you be using a sub-contractor?     Subcontractor DBA:___________________ 

Sub-Contractor Service:      

Sub-Contractor Authorized Representative:        

Sub-Contractor Years of Experience:         

Sub-Contractors License or Certification:        

            

Sub-Contractor’s Number of employees:          

List of equipment (can attach list if need):         

             

             

              

Identification of landfills and disposal sites who will participate in the project:  
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Does Contractor or subcontractor have any EPA, MDEQ, or MIOSHA active investigations? If 
yes, please give dates and describe incident. 

             

             

Has the Contractor or subcontractor been the recipient any EPA, MDEQ, or MIOSHA violations 
or fines in the past three (3) years? If yes, please give dates and describe incident. 

             

             

             

 

 

I certify that I have the necessary equipment and staffing available in order to complete the 
Scope of Work outlined in this bid. I certify that I have read the Scope of Work included in this 
bid. 

Signed this      day of       ,    

______________________________________________ 
(Name of Contractor/ Authorized Representative)  

______________________________________________ 
(Signature of Contractor /Authorized Representative) 

______________________________________________      
(Contractor Address) 

______________________________________  ______________________________________  
(Phone)        (Email) 
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BID/TENDER FORM #LB 16-013 
 
SUBMITTED TO: Genesee County Land Bank 
     452 S. Saginaw Street 
     Flint, Michigan 48502 
 
FOR: Invitation to Bid #LB 16-013 Demolition and Disposal of Commercial Structures in the City 

of Flint & Genesee County: 

DATE:  

NAME OF 
BIDDER: 

 

ADDRESS  

TELEPHONE:  
 
TO: Genesee County Land Bank Authority (hereinafter called “GCLBA”) 
 
Gentlemen: 
 
The Bidder, in compliance with your invitation for bids for the demolition and disposal of 
Commercial Structures having examined Bid #LB: 16-013 prepared by the Genesee County Land 
Bank, and other related documents and being familiar with site of proposed work, and with all 
conditions surrounding demolition of the listed property including availability of materials and 
labor, hereby propose to furnish all labor, materials, tools, equipment, machinery, equipment 
rental, transportation, superintendence, perform all work, provide all services, and to perform 
all work in accordance with Bid #LB: 16-013, within time set forth herein, at prices stated 
below. These prices are to cover all expenses incurred in performing work required under 
Scope of Work, of which this Bid/Tender is a part. 
 
Successful bidder agrees to provide performance and payment bonds written by surety 
acceptable to GCLBA; made in favor of GCLBA as obligee. 
 
The Bidder recognizes that the GCLBA may award the bid packages separately and not as a total 
contract. 
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ATTENTION: 
 
 
 
 
 

 
It is the policy and practice of the GCLBA to abate what can feasibly be abated despite the condition of the structure, whether or not a structure will 
ultimately be demolished as asbestos containing. Conditions inhibiting the abatement of identified materials must be thoroughly documented and 
explained. Quote should include abatement and demolition as asbestos containing. See below for abatement tabs. 

As described later in the specification, certain regulatory exemptions exist for the removal and disposal of environmental hazardous materials from 
residential structures.  Regardless of any regulatory exemption, the GCLBA has decided to divert certain waste from landfill disposal and therefore will 
identify select materials during the pre-demolition survey, which will require manifesting and transportation to a licensed treatment, storage, or 
disposal facility or other appropriate disposal location. A site specific Pre-Demolition Hazardous Materials Survey has been prepared by others and 
available upon request. 

This RFP includes structures located outside of the City of Flint and scattered throughout Genesee County. While the Genesee County Land Bank 
secures disconnects of water utilities for structures within the City of Flint, Contractor will be responsible for securing water disconnects for 
structures outside the City of Flint in Bid List #3. 

For sites with known or suspected abandoned storage tanks, as part of the general demolition fee contractor must provide labor, equipment, and 
materials to conduct test pitting/exploratory excavation to identify, characterize, and gain access to abandoned tanks at direction of Qualified 
Environmental Professional (QEP).  

If a UST is discovered, CONTRACTOR should expect delays associated with testing, notifications, and coordination with the QEP. Delays are inherent in 
UST removal projects.  

CONTRACTOR should note that the unit rates, backfill estimates, and estimated quantities are for bidding purposes only.  Final payment will be based 
on actual quantities removed/installed.  

CONTRACTOR responsible for waste characterization with oversight of QEP.  

Conversion rate for backfill shall be 1.5 tons per 1 cubic yard. 

Please be advised that flat rate bids will not be accepted. Bids must be based upon actual costs. Any bid submitted with a flat rate for 
abatement or demolition of structures will be considered non-responsive.  

Should respondent submit flat rates for the “greening” portion of the scope ( backfill, final grade, seed, and straw), please include a short 
narrative explaining the methods used to reach the amounts bid (i.e. if using a percentage of demolition costs, how did respondent arrive at the 
percentage calculation? What is the percentage being used?). Respondents should be prepared to demonstrate reasonableness of bid with 
supporting documentation upon request. 
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UNIT PRICE FOR ABATEMENT AND DEMOLITION WORK 
Environmental abatement, removal, and disposal of structures including foundation, basement walls, floors and footings and installation 
of sidewalk as specified in the contract. 

BID LIST # -  LB-16-013-1 Contractor:   Abatement Scope of Work Demolition Scope of Work   

No Parcel Number Property Address City Zip Code Fund 
Hazardous 
Materials 

Bid 

Asbestos 
Bid 

Tire 
Bid Demo Backfill 

Final-
grade, seed 

& mulch 

Total Bid 
Price 

1 07-10-527-009 3189 Flushing Rd.* 
Charter 

Township of 
Flint 

48504 GCT               

2 10-31-577-063 & 
10-31-577-065 117/119  Genesee Ave.* Village of 

Gaines 48436 GCT-
R               

* DEMOLISH AS ASBESTOS CONTAINING.    
     

TOTAL   

**PLEASE NOTE: 117 & 119 Genesee Ave are one structure.       
 

BID LIST # -  LB-16-013-2 Contractor:   Abatement Scope of Work Demolition Scope of Work   

No Parcel Number Property Address City Zip Code Fund 
Hazardous 
Materials 

Bid 

Asbestos 
Bid Tire Bid Demo Backfill 

Final-
grade, seed 

& mulch 

Total Bid 
Price 

1 11-07-551-008 7118 N. Saginaw St. Charter Township 
of Genesee 48458 GCT               

2 11-11-100-002 7496 N. Genesee Rd.* Charter Township 
of Genesee 48437 GCT               

3 14-24-400-002 5171 Saginaw St.* Mt. Morris Charter 
Township 48505 GCT               

* DEMOLISH AS ASBESTOS CONTAINING.    
     

TOTAL   

 

BID LIST # -  LB-16-013-3 Contractor:   Abatement Scope of Work Demolition Scope of Work   

No. Parcel Number Property Address City Zip Code Funding 
Hazardous 
Materials 

Bid 

Asbestos 
Bid 

Tire 
Bid Demo Backfill 

Final-
grade, seed 

& mulch 

Total Bid 
Price 

1 
59-28-527-001 & 
59-28-527-003 3388 E Atherton Rd. City of Burton 48529 GCT               

    
     

TOTAL   
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UNIT PRICE FOR ALTERNATE BID 
 

16-013-2 Alt #1 - Removal of Parking Lot at 5171 N Saginaw St. 
Item No. Description Unit Price 

1 Removal of parking lot, application of backfill and topsoil, grade, seed and mulch to specs.   

 
Total of Proposal   

 



GENESEE COUNTY LAND BANK 16-013 GCT
ABATEMENT BID TABS

1 of 4

Bid List 
#

No. Parcel ID Address City Zip Cat. Material Material Location Quantity

1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 ACM 9” Tan Floor Tile FS‐7 Storage #1 300 SF
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 ACM Plaster Throughout 3,500 SF
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 ACM Joint Compound FS‐4 Office #2, FS‐8 Storage #2 900 SF
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 ACM White Textured Paint FS‐4 Office #2 420 SF
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 ACM Transite Pipe FS‐11 Exterior 15 LF
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 ACM Vermiculite Throughout as Debris and Attic 2,500 CF
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Spray Cans FS‐10 Basement 1
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Propane Tank FS‐11 Exterior 1
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Oil- 5 Gallon Container FS‐5 Office #4
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Adhesive- 1 Gallon Containers FS‐7 Storage #1 4

1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ
Floor and Tile Sealant- 1 Gallon 
Container

 FS‐7 Storage #1 4

1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ 50 Gallon Container / Unknown Liquid FS‐10 Basement 1

1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Paint- 1 Gallon Container FS‐7 Storage #1 13
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Paint- 1 Gallon Container FS‐10 Basement 1

1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ
Lubricant- 1 Gallon Container / 
Unknown Amt.

FS‐7 Storage #1 1

1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ
Gas Can - 5 Gallon Container / unknown 
Amt.

FS‐7 Storage #1 1

1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ
Sealant- 1 Gallon Container/ unknown 
Amt.

FS‐7 Storage #1 1

1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Miscellaneous Electronics FS‐3 Storage #2 1
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Miscellaneous Electronics FS‐4 Office #2 5
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Miscellaneous Electronics FS‐7 Storage #1 2
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Light Ballasts FS‐2 Office #1 3
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Light Ballasts FS‐4 Office #2 1
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Light Ballasts FS‐5 Office $4 2
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Light Ballasts FS‐7 Storage #1 2
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Roofing Tar- 5 Gallon Container FS-3 Hallway 1
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Roofing Tar- 5 Gallon Container FS-4 Office #2
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Fluorescent Bulbs FS‐2 Office #1 6
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Fluorescent Bulbs FS‐4 Office #2 2
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Fluorescent Bulbs FS‐5 Office #4 2
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 HAZ Fluorescent Bulbs FS‐7 Storage #1 8
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 TIRES Tires FS-5 Office #4 2
1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 TIRES Tires FS-11 Exterior 11

1 1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 NOTE
Due to extensive structure damage to the building, which has resulted in the partial 
collapse of the structure, the building should be demolished as asbestos containing.



GENESEE COUNTY LAND BANK 16-013 GCT
ABATEMENT BID TABS

2 of 4

Bid List 
#

No. Parcel ID Address City Zip Cat. Material Material Location Quantity

1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 ACM Corrugated Pipe Insulation FS‐6 Basement 600 LF
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 ACM Pipe Fitting Insulation FS‐6 Basement 14 Fittings
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 ACM Boiler Jacket Insulation FS‐6 Basement 150 SF
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 ACM Roofing Material FS‐11 Exterior 2,100 SF
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 HAZ Televisions FS‐2 1st Floor Store Front #2 1
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 HAZ Thermostat FS‐2 1st Floor Store Front #2 1
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 HAZ Spray Cans FS‐1 1st Floor Store Front #1 3
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 HAZ Cleaning Acid- 1 Gallon Containers FS‐3 Bathroom 2
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 HAZ Sealer- 5 Gallon Container FS‐2 1st Floor Store Front #2 1
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 HAZ Paint- 1 Gallon Containers FS‐4 Utility Room 3
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 HAZ Paint- 1 Gallon Containers FS‐6 Basement 7
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 HAZ Paint- 1 Gallon Containers FS‐9 Stairs to Basement 2
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 HAZ Oil Tank (2) 350 Gallon Tanks FS‐6 Basement 2
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 HAZ Fluorescent Bulbs FS‐1 1st Floor Store Front #1 26
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 HAZ Fluorescent Bulbs FS‐2 1st Floor Store Front #2 22
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 HAZ Light Ballasts FS‐1 1st Floor Store Front #1 8
1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 HAZ Light Ballasts FS‐2 1st Floor Store Front #2 11

1 2 & 3 10-31-577-063 117 & 119  Genesee Ave.** Village of Gaines 48436 NOTE
117 & 119 Genesee Ave are one structure. Due to extensive structure damage to the 
building, which has resulted in the partial collapse of the structure, the building should 
be demolished as asbestos containing.
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Bid List 
#

No. Parcel ID Address City Zip Cat. Material Material Location Quantity

2 1 11-07-551-008 7118 N. Saginaw St. Charter Township of Genesee 48458 ACM Transite Panels FS‐1 Main Room 240 SF
2 1 11-07-551-008 7118 N. Saginaw St. Charter Township of Genesee 48458 ACM 12” Red Floor Tile FS‐2 Storage Room #1 120 SF
2 1 11-07-551-008 7118 N. Saginaw St. Charter Township of Genesee 48458 HAZ Televisions FS‐8 Kitchen 1
2 1 11-07-551-008 7118 N. Saginaw St. Charter Township of Genesee 48458 HAZ Televisions FS‐12 2nd Floor Living Room 1
2 1 11-07-551-008 7118 N. Saginaw St. Charter Township of Genesee 48458 HAZ Fluorescent Bulbs FS-1 Main Room 20
2 1 11-07-551-008 7118 N. Saginaw St. Charter Township of Genesee 48458 HAZ Fluorescent Bulbs FS-15 Exterior 2
2 1 11-07-551-008 7118 N. Saginaw St. Charter Township of Genesee 48458 HAZ Light Ballasts FS-1 Main Room 2
2 1 11-07-551-008 7118 N. Saginaw St. Charter Township of Genesee 48458 HAZ Light Ballasts FS-15 Exterior 1
2 1 11-07-551-008 7118 N. Saginaw St. Charter Township of Genesee 48458 HAZ Smoke Detectors FS‐8 Kitchen 1
2 1 11-07-551-008 7118 N. Saginaw St. Charter Township of Genesee 48458 HAZ Paint FS‐12 2nd Floor living Room 5
2 1 11-07-551-008 7118 N. Saginaw St. Charter Township of Genesee 48458 TIRES Tires FS‐15 Exterior 1

2 2 11-11-100-002 7496 N. Genesee Rd. Charter Township of Genesee 48437 HAZ
Propane Tank- Approx. 55 Gal. Tank 
/Unknown Amt.

FS‐1 Building Interior 1

2 2 11-11-100-002 7496 N. Genesee Rd. Charter Township of Genesee 48437 NOTE

2 3 14-24-400-002 5171 Saginaw St. Mt. Morris Charter Township 48505 ACM CHURCH: Window Caulk – Basement FS‐2 Building Exterior 20 Windows

2 3 14-24-400-002 5171 Saginaw St. Mt. Morris Charter Township 48505 ACM
HOUSE: 9” Tan and Red Floor Tile with 
Layers

FS‐1 Building Exterior 300 SF

2 3 14-24-400-002 5171 Saginaw St. Mt. Morris Charter Township 48505 HAZ CHURCH: Thermostat FS‐1 Building Interior 2
2 3 14-24-400-002 5171 Saginaw St. Mt. Morris Charter Township 48505 HAZ CHURCH: Spray Can FS‐1 Building Interior 1
2 3 14-24-400-002 5171 Saginaw St. Mt. Morris Charter Township 48505 HAZ HOUSE: Transformer FS‐2 Building Exterior 1
2 3 14-24-400-002 5171 Saginaw St. Mt. Morris Charter Township 48505 TIRES HOUSE: Tire FS‐2 Building Exterior 1

2 3 14-24-400-002 5171 Saginaw St. Mt. Morris Charter Township 48505 NOTE
Due to extensive structure damage to both buildings, which has resulted in the partial or 

total collapse of the structures, the buildings should be demolished as asbestos 
containing.

Due to extensive structure damage to the building from a fire, the building should be 
demolished as asbestos containing. Please review phase I, phase II, and ECMP regarding 
RECs.
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Bid List 
#

No. Parcel ID Address City Zip Cat. Material Material Location Quantity

3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Exit Signs FS‐1 Retail Space #1 1
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Exit Signs FS‐7 Retail Space #2 1
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Thermostat FS‐1 Retail Space #1 2
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Thermostat FS‐3 Warehouse 1
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Thermostat FS‐7 Retail Space #2 2
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Thermostat FS‐18 Office #3 1
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Thermostat FS‐21 Office #4 1
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Fluorescent Light Bulbs Throughout 503
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Miscellaneous Electronics FS‐2 Storage Room #1 3
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Light Ballasts Throughout 176
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Spray Cans FS‐4 Loading Dock 3
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Spray Cans FS‐7 Retail Space #2 3
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Spray Cans FS‐14 2nd Floor Warehouse 4
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Spray Cans FS‐27 Exterior 15
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Air Conditioner FS‐1 Retail Space #1 2

3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ
Paint- 1 Gallon Containers / Various 
Amts.

FS‐3 Warehouse 1

3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ
Paint- 1 Gallon Containers / Various 
Amts.

FS‐4 Loading Dock 2

3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ
Paint- 1 Gallon Containers / Various 
Amts.

FS‐8 Electric Room 3

3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Fire Extinguisher FS‐18 Office #3 2
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Electric Circuit Boards FS‐8 Electric Room 10

3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Floor Finish-5 Gallon Container / ½ Full FS‐4 Loading Dock 1

3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Degreaser- 5 Gallon Container / ½ Full FS‐4 Loading Dock 1

3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ
Joint Compound- 5 Gallon Container / 
Full

FS‐8 Electric Room 1

3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ Pest Control- 1 Gallon Container / Full FS‐4 Loading Dock 1

3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ
Industrial Enamel- 5 Gallon Container / 
Full

FS‐4 Loading Dock 1

3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 HAZ
Natural Clear-  1 Gallon Containers / 
Full

FS‐4 Loading Dock 2

3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 TIRES Tires FS‐27 Exterior 1
3 1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 NOTE No asbestos containing materials were identified during this survey.
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Bidder Name: ________________________________________________ 
 
Bidder, if awarded a Contract, hereby agrees to commence work under this contract on or around 
Wednesday, September 14, 2016, contingent on the cut and plug of utilities - gas and electric; and to 
fully complete on or before Friday, May 5, 2017.  
All demolition and winter-grade work must be completed and GCLBA inspections requested by 
Wednesday, November 9, 2016 and paperwork and payment requests must be submitted to the 
Grant/Compliance Manager by Wednesday, November 16, 2016. All final-grade work must be 
completed by Friday, April 28, 2017 and final paperwork and payment requests must be submitted to 
the Grant/Compliance Manager by Friday, May 5, 2017. The GCLBA does not anticipate the need for a 
winter-grade certification of payment request for this project.  

Contractor will be responsible for any winter-grade inspection fees to local municipality if weather 
prevents contractors from completing final-grade and/or the local municipality is not issuing final-
grade inspections. An amount of $1,000.00 USD will be withheld from the contract for the final grade. 
Timelines and adjustments will be discussed as necessary. 

Once packet includes all of the required documentation contractor can resubmit to the GCLBA for 
processing. When payment packets have been approved and include all required documentation, 
payment request will be submitted for processing.  Payment to Contractor is made by the GCLBA on a 
net 30-60 day cycle upon receiving approved and complete payment request packet for each 
project/address and all required submittals (invoice, sworn statement, lien waivers, manifests, etc.).  

Bidder understands that the GCLBA reserves right to reject any or all Bid/Tenders and to waive any 
informalities or irregularities herein. 

In the event a structure or structures itemized on this bid is destroyed or substantially destroyed by fire 
or other calamity beyond its present condition as determined by the Land Bank, or environmental 
hazards are found, at any time prior to actual demolition, the GCLBA reserves the right to remove the 
structure from the bid; or in the event of bid award, to remove the structure(s) from the award and 
reduce the price by the Contractor’s bid for that structure(s). 

Upon notice of acceptance of this Bid/Tender, bidder will execute Contract Agreement and deliver 
properly executed insurance certificates, Performance and Payment Bonds to GCLBA within 10 days. 

Bidder acknowledges receipt of following addenda: 
 
 
 

 
If awarded a contract, bidder’s surety will be (name of Surety Company). 

 

 

CERTIFICATION OF SITE VISIT 

Before submitting a proposal, each Bidder shall inspect the site of the proposed work to arrive at a clear 
understanding of the conditions under which the work is to be done. He will be held responsible for 
having compared the premises with the drawings and specifications, and to have satisfied himself as to 
all conditions affecting the execution of the work. 
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No allowance or extra compensation concerning any matter or thing about which the Bidder might have 
fully informed himself will be allowed.  Additional quantities will not be compensated without the 
GCLBA's prior approval. 

ADDRESS, LEGAL STATUS, AND SIGNATURE OF BIDDER 

The undersigned does hereby designate the address, given below, as the legal address to which all 
notices, directions, or other communications may be served or mailed. 
 

P.O. Box (if 
applicable) 

 

Street  

City  State  Zip 
Code 

 

Phone    Fax   
 
The undersigned does hereby declare that it has the legal status checked below. 

 Individual 

 Co-Partnership 

 Corporation Incorporated under the laws and State 
 
of______________________________________ 
 
The names and address of all persons indicated as partners in this Bid Proposal are as follows: 

NAME  ADDRESS 

   

   

   

   
 
This Bid Proposal is submitted in the name of: 
 

(Name of Contractor) 

By  

Title  
 

Signed and sealed this  Day of  20  
 
INSTRUCTIONS:  Submit this form to GCLBA. 
 
 
END OF SECTION 
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EXHIBIT 1 
PROPERTY LIST FOR SOIL EROSION PERMIT/WAIVER 

 
 

 
 

BID LIST # -  LB-16-013-2    
No. Parcel Number Property Address City Zip Code Funding 

1 11-07-551-008 7118 N. Saginaw St. Charter Township of Genesee 48458 GCT 
2 11-11-100-002 7496 N. Genesee Rd. Charter Township of Genesee 48437 GCT 
3 14-24-400-002 5171 Saginaw St. Mt. Morris Charter Township 48505 GCT 

 
BID LIST # -  LB-16-013-3    
No. Parcel Number Property Address City Zip Code Funding 

1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 GCT 
 
 
Soil erosion permit or waiver must be turned in with payment request packet in order to receive 
payment. 
  

BID LIST # -  LB-16-013-1    
No. Parcel Number Property Address City Zip Code Funding 

1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 GCT 
2 10-31-577-063 117  Genesee Ave.** Village of Gaines 48436 GCT 
3 10-31-577-065 119 Genesee Ave.** Village of Gaines 48436 GCT 
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EXHIBIT 2 
PROPERTY LIST FOR STRUCTURES REQUIRING CONTRCATOR TO 

DISCONNECT WATER UTILITIES 
 

 

 
 

BID LIST # -  LB-16-013-2    
No. Parcel Number Property Address City Zip Code Funding 

1 11-07-551-008 7118 N. Saginaw St. Charter Township of Genesee 48458 GCT 
2 11-11-100-002 7496 N. Genesee Rd. Charter Township of Genesee 48437 GCT 
3 14-24-400-002 5171 Saginaw St. Mt. Morris Charter Township 48505 GCT 

 
BID LIST # -  LB-16-013-3    
No. Parcel Number Property Address City Zip Code Funding 

1 59-28-527-001 3388 E Atherton Rd. City of Burton 48529 GCT 

 

BID LIST # -  LB-16-013-1    
No. Parcel Number Property Address City Zip Code Funding 

1 07-10-527-009 3189 Flushing Rd.* Charter Township of Flint 48504 GCT 
2 10-31-577-063 117  Genesee Ave.** Village of Gaines 48436 GCT 
3 10-31-577-065 119 Genesee Ave.** Village of Gaines 48436 GCT 
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ATTACHMENT	E:		Section	3	Clause	and	City	of	Flint	and	the	U.	S.	
Department	Housing	and	Urban	Development	(HUD)	Section	3	Business	
Certification	Program	Information		
 

To become Section 3 Certified, bidders can use either Option A or Option B, as 

provided below:  

Option A:  City of Flint Section 3 Business Certification Program ‐ Contact City 

of Flint’s Department of Community and Economic Development at                   

(810) 766‐7436 for information regarding their Section 3 Business Certification 

Program. Download the following forms from the Genesee County Land Bank’s 

website for the City of Flint’s Section 3 Certification Program. 

City	of	Flint	Section	3	Certification	Program	forms	are	as	follows:	
 Certification for Resident Seeking Section 3 Training and Employment 

 Mott Workforce Development Contact Information Sheet 

 Certification for Business Concern Seeking Section 3 Preference in 

Contracting and Demonstration of Capacity 

 Genesee County Land Bank Section 3 Reporting form (Program 

requirement regardless of contractors Section 3 status, all contractors 

must fill out this form with payment requests) 

SUBMIT THESE FORMS TO THE CITY OF FLINT DEPARTMENT OF COMMUNITY AND 

ECONOMIC DEVELOPMENT TO BECOME SECTION 3 CERTIFIED 

 

 

Option B:  U. S. Department of Housing and Urban Development (HUD) ‐  To 

become a Section 3 certified business, bidders are encouraged to access HUD’s 

website at http://portal.hud.gov/hudportal/HUD?src=/section3businessregistry .  
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The website allows bidders to self‐register as a Section 3 business by completing 

an on‐line “Register for Section 3 Self Certification” form. Within two weeks of 

completing the form, HUD will either mail or email the bidder’s Section 3 

Certification forms. If needed, bidders can also, contact HUD at the following 

address, telephone number, and email address for additional information: 

U.S. Department of Housing and Urban Development 

Economic Opportunity Division, Region V 

451 Seventh Street, SW Room 5232 

Washington, DC 20410 

Bruce Bailey  

Bruce.e.bailey@hud.gov 

(202)402‐6249 

 

GENESEE COUNTY LAND BANK IS ACCEPTING LETTERS FROM THE U.S. 

DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT TO VERIFY SECTION 3 

CERTIFICATION 

SUBMISSION OF LOW‐INCOME EMPLOYEE INFORMATION: 

Bidders are required to submit the following information with their RFP regarding 

their low‐income employees:  

a. List of low‐income employees  

b. Date of hire 

c. Position  

Samples of type of eligible Section 3 positions are as follows: 

Construction:  cement/masonry, demolition, electrical, engineering, fencing, heating, machine 
operation, painting, and surveying; 
 
Administrative Management: accounting, payroll, research, bookkeeping, purchasing, and word 

processing; 

Services: marketing, janitorial, photography, catering, landscaping, printing, 

computer/information, manufacturing, and transportation. 
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SECTION 3 CLAUSE 
 
 
All Section 3 covered contracts shall include the following clause (referred to as the 
“Section 3 Clause”): 
 
A. The work to be performed under this contract is subject to the requirements of Section 
3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u 
(section 3).  The purpose of section 3 is to ensure that employment and other economic 
opportunities generated by HUD assistance or HUD-assisted projects covered by section 
3, shall, to the greatest extent feasible, be directed to low- and very low-income persons, 
particularly persons who are recipients of HUD assistance for housing. 
 
B. The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 
135, which implement section 3.  As evidenced by their execution of this contract, the 
parties to this contract certify that they are under no contractual or other impediment that 
would prevent them from complying with the part 135 regulations. 
 
C. The contractor agrees to send to each labor organization or representative of workers 
with which the contractor has a collective bargaining agreement or other understanding, 
if any, a notice advising the labor organization or workers' representative of the 
contractor's commitments under this section 3 clause, and will post copies of the notice in 
conspicuous places at the work site where both employees and applicants for training and 
employment positions can see the notice.  The notice shall describe the section 3 
preference, shall set forth minimum number and job titles subject to hire, availability of 
apprenticeship and training positions, the qualifications for each;  and the name and 
location of the person(s) taking applications for each of the positions;  and the anticipated 
date the work shall begin. 
 
D. The contractor agrees to include this section 3 clause in every subcontract subject to 
compliance with regulations in 24 CFR Part 135, and agrees to take appropriate action, as 
provided in an applicable provision of the subcontract or in this section 3 clause, upon a 
finding that the subcontractor is in violation of the regulations in 24 CFR Part 135.  The 
contractor will not subcontract with any subcontractor where the contractor has notice or 
knowledge that the subcontractor has been found in violation of the regulations in 24 
CFR Part 135. 
 
E. The contractor will certify that any vacant employment positions, including training 
positions, that are filled (1) after the contractor is selected by before the contract is 
executed, and (2) with persons other than those to whom the regulations of 24 CFR part 
135 require employment opportunities to be directed, were not filled to circumvent the 
contractor's obligations under 24 CFR part 135. 
 
F.  Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, 
termination of this contract for default, and debarment or suspension from future HUD 
assisted contracts. 



G.  With respect to work performed in connection with section 3 covered Indian housing 
assistance, section 7(b) of the Indian Self-Determination and Education Assistance Act 
(25 U.S.C. 450e) also applies to the work to be performed under this contract.  Section 
7(b) requires that to the greatest extent feasible (i) preference in the award of contracts 
and subcontracts shall be given to Indian organizations and Indian-owned Economic 
Enterprises.  Parties to this contract that are subject to the provisions of section 3 and 
section 7(b) agree to comply with section 3 to the maximum extent feasible, but not in 
derogation of compliance with section 7(b). 
 
 
 
 
 
 



 

ATTACHMENT	F:	CONFLICT	OF	INTEREST	/	NON‐COLLUSION	AFFIDAVIT	
 

State of         : 

          S.S. 

County of         : 

 

I,                          of  

                         

(Name of Company/Firm) 

 And that I am authorized to make this affidavit on behalf of my firm, its owner, directors and officers. I 

am the person responsible in my firm for the price(s) and the amount of the bid. 

I state:  

1. This company, corporation, firm, partnership or individual has not prepared this proposal in collusion 

with any other provider, and the contents of this proposal as to prices, terms or conditions of said 

proposal have not been communicated by the undersigned nor by any employee or agent to any other 

person in this type of business prior to the official opening of this proposal.  

2. No attempt has been made or will be made to induce any firm or person to refrain from bidding on this 

contract, or to submit a bid higher than this bid, or to submit any intentionally high or noncompetitive or 

other form of complementary bid.  

3.                    , its affiliates, subsidiaries, 

officers, directors and employees are not currently under investigation by any governmental agency and 

have not in the last four years been convicted or found liable for any act prohibited by State or Federal 

law in any jurisdiction, involving conspiracy or collusion with respect to bidding on any public contract. 

4. This company, corporation, firm, partnership or individual is fully aware that this contract is wholly or 

partially federally funded, and further, by submission of the bid or proposal that the individual or form 

certifies that there is no conflict of interest with any public official, employee, agency, commission, or 

committee with the GCLBA. 

 

I state that                    understands and 

      (Name of my Company/Firm) 



 

Acknowledges that the above representations are material and important, and will be relied on by the 

Genesee County Land Bank Authority in awarding the contract(s) for which this bid is submitted. I 

understand and my firm understands that misstatements in this affidavit is and shall be treated as 

fraudulent concealment from the Genesee County Land Bank Authority of the true facts relating to the 

submission bids for this contract. 

SIGNATURE SECTION 

___________________________________________    _______________________________________ 

  (Signature)                  (Title) 

_____________________________________________   _______________________________________ 

    (Company Name)            (Street / P. O. Box) 

_____________________________________________  _______________________________________ 

(Company Telephone Number)               (City)    (State)  (Zip) 

 

NOTARIZATION SECTION 

Subscribed and sworn to before me this _______ Day of  _____________, 20_  __ 

 

                         

Notary Public Signature         My Commission Expires: 

   

 

 

 

 

 

 

 



 

ATTACHMENT	G:	CERTIFICATION	FORM	OF	BUSINESS	ENTERPRISE		
 

Company Name: _________________________________________________ 

 

Business Enterprise Status: 

 

Check all that apply:  MBE ______        WBE______         SBE______   

 

LBE ______         DVBE______       OBE______ 

         

Ethnicity of Owner (s):   

 

Check all that apply:  White______         Black_______        Hispanic_______ 

 

Asian______         Native American_______ 

       

 

         

 

I undersigned, certify the above information to be accurate and is satisfied that the above company 

meets the requirements for self‐certification as an MBE, WBE, SBE, LBE, DVBE, and/or OBE.  

 

 

Signed this _______ day of _____________________________, _____________ 

 

 

__________________________      

Contractor Name (please print) 

 

 

__________________________ 

Contractor Signature           

 

 

 

 

(See other side for explanation) 



 

Explanation of Business Enterprise Status 

 

A Minority Business Enterprise (MBE) is a business entity which is at least 51% owned by one or more 

minorities who are citizens or lawful permanent residents of the United States and a member of a 

recognized ethnic or racial group.   

 

A Women Business Enterprise (WBE) is a business entity at least 51% owned by one or more women 

who are citizens or lawful permanent residents of the United States.  

 

An Other Business Enterprise (OBE) is any business which does not otherwise qualify as a Minority or 

Women Business Enterprise.   

 

A Small Business Enterprise (SBE) is an independently owned and operated business; with 50 or fewer 

employees and net profits of 100,000 or less. 

 

A Local Business Enterprise (LBE) is a business entity whose principal place of business is located within 

the boundaries of Genesee County.  

 

A Disabled Veteran Business Enterprise (DVBE) is a business concern certified by the administering 

agency as meeting all of the following:  1) a veteran of the military, naval, or air service of the United 

States with a service‐connected disability of at least 10 percent, and who is also a resident of California, 

2) one or more disabled veterans own 51% percent of the firm, 3) the management and control of the 

daily business operations are by one or more disabled veterans, and 4) it is a sole proprietorship 

corporation or partnership with its home office located in the United States and is not a subsidiary of a 

foreign firm. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Community Ventures 
 

Michigan employers  and the Michigan Economic Development Corporation  
 …. a unique partnership to provide jobs for structurally unemployed individuals. 

 

Advantages for Employers 
 

Employer Wage Incentive   Under Community 

Ventures’ guidelines, Michigan employers who agree to hire 
structurally unemployed people (from key target communities) 

in permanent, full‐time positions will receive a one-time 
$5,000 wage reimbursement incentive for each 
employee.  The grant is paid in monthly 
installments.   
 

Pre-Screened Talent  Community Ventures is designed 

to ensure that both employers and companies are well‐
matched. Community Ventures works with the local Michigan 
Works agencies to provide job applicants who reside in target 

areas.  In the Flint area the target areas are Flint, 
Burton, Mt. Morris, and Mt. Morris Township.  
Michigan Works will pre‐screen applicants for you to interview.    
 

Employee Retention Services   Another key 
component of our program is the availability of supportive 
services and resources to help individuals who are hired at 
your company to remain successfully employed. 

 
Streamlined Process   Our wage reimbursement 

process is streamlined to make it as easy as possible for 

employers.  We require a monthly wage verification 
form with copies of pay stubs for each employee 
and an invoice on your company’s letterhead.   
 
 

Contact 
Valerie Jemerson, Project Coordinator‐Flint 
Community Ventures  
810‐233‐5627, extension 140 
517‐488‐5101 (cell) 
jemersonv@michigan.org  

 
 

                               Michigan Economic Development Corporation 

Here’s how the wage incentive 
works for your full‐time, 
permanent employees: 

 
Community Ventures  

Monthly Wage Incentive 

  $500 x Number of 
Employees 

 

Monthly Example 
 

$10 x 160 hours 

Monthly Wages 
= $1,600  

 

$1,600 ‐ $500 = $1,100 
 

Your Monthly Wage Cost 
= $1,100 

 

*************** 
Examples of  

Annual Grant Awards 
 
Grant amount your company 
could receive based on number of 
employees who are eligible for the 
Community Ventures program. 
 
 
5 employees =         $25,000 
10 employees =       $50,000 
15 employees =       $75,000 
20 employees =     $100,000 
25 employees =     $125,000 
100 employees=    $500,000 
 

Michigan Employers 
and the MEDC 

 
…Working Together! 

ATTACHMENT	(	– 	MEDC	COMMUNITY	VENTURES
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SECTION 1 – SUMMARY OF WORK 
RESIDENTIAL/COMMERCIAL ENVIRONMENTAL ABATEMENT AND DISPOSAL 
 
PART 1 PROJECT/SITE CONDITIONS 

A. General requirements 

 The work covered by this section includes the abatement and disposal of asbestos 
and potentially environmentally hazardous material located on selected tax-reverted 
and/or blighted residential/commercial properties owned by Genesee County and 
Land Bank or other local municipality. The purpose of the abatement and disposal is 
to properly remove asbestos and environmental hazardous materials/waste 
concerns associated with the residential/commercial properties prior to the 
structures being demolished or rehabilitated. 

B. Responsibility 

 It shall be the responsibility of the Contractor to review the specifications; the 
conditions, and the relative difficulty thereof, which are present and that may affect 
results of the environmental abatement measures. 

 Respondents can request access to Phase I Environmental Site Assessments and Pre-
demolition surveys by emailing request to cmchallam@thelandbank.org . 
Respondents will be invited to review information via Box.com.  

Change Orders will not be approved for this project. When submitting pricing 
proposals, Respondents must ensure prices quoted allow for the removal of 
additional materials without a change order, as no changes will be accepted 
barring discovery of material whose removal requires substantial work. 

C. Knowledgeable Person 

 It shall be the Contractor’s responsibility to assure that the abatement measures and 
disposal of material is supervised by individuals certified and knowledgeable on the 
State of Michigan and local regulations in such endeavors. Such persons shall comply 
with the appropriate Federal, State, and local regulations that mandate work 
practices and shall be capable of performing the work under this contract. 

D. Supplying Necessary Items 

 The Contractor shall be responsible for supplying all labor, material, equipment, 
services, insurance, bonds and all incidentals which are necessary or required to 
perform the Work in accordance with applicable regulations and these 
specifications. 

E. Liability 

 The Contractor shall assume full responsibility and liability for the compliance with 
all Federal, State, regional and local regulations pertaining to work practices, 
confined spaces, hauling, disposal and protection of workers, visitors to the site. This 

mailto:cmchallam@thelandbank.org
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shall include Hazard Communication to workers and visitors of the work site (29 CFR 
1926.59). 

 Furnish Certificates of Insurance which specifically set forth evidence of all coverage 
required of the Contractor and Sub-Contractor(s) prior to commencement of work. 
Certificates shall be sent to the Genesee County Land Bank, 452 S. Saginaw St., 
Second Floor Flint, MI 48502. Furnish to the GCLBA copies of all endorsements that 
are subsequently issued amending coverage or limits. 

F.  Hazardous and Other Waste Disposal 

 Waste shall be defined in accordance with applicable regulations under State and 
Federal law.  

 Hazardous Waste Exemption for Household Waste 

Based on consultation with the Michigan Department of Environmental Quality, the 
Administrative Rules of Part 111, Hazardous Waste Management, of the NREPA, PA 
451, 1994 (http://www.michigan.gov/deq/0,4561,7-135-3312_4118_4240---
,00.html) excluded from the definition of hazardous wastes are the following:  

R 299.9204 Exclusions. 
(2) The following wastes are not hazardous wastes for the purposes of part 
111 of the act and these rules: 

(a) Household waste, including household waste that has been collected, 
transported, stored, treated, disposed of, recovered, or reused. Household 
waste means any waste material, including garbage, trash, and sanitary 
wastes in septic tanks, that is derived from households, including single and 
multiple residences, hotels and motels, bunkhouses, ranger stations, crew 
quarters, campgrounds, picnic grounds, and day-use recreation areas. A 
resource recovery facility that manages municipal waste shall not be deemed 
to be treating, storing, disposing of, or otherwise managing hazardous 
wastes for the purposes of regulation pursuant to these rules if the facility is 
in compliance with both of the following provisions. 

Given the above exclusion, materials that are removed from the homes as part of 
the demolition are solid waste, not hazardous waste, and must be disposed of in 
accordance with Part 115, Solid Waste Management, of the NREPA. This means that, 
at a minimum, the material must be disposed of in a type II landfill or municipal solid 
waste incinerator. These materials could also go to a Household Hazardous Waste 
facility or a licensed treatment, storage, and disposal facility.  

Regardless of the above exemption, the GCLBA has decided to divert certain waste 
from landfill disposal and therefore will identify select materials at each structure, 
which will require manifesting and transportation to a licensed treatment, storage, 
or disposal facility or other appropriate disposal location. These materials include, 
but are not limited to mercury, tires, solvents, CFCs, refrigerants, automotive 

http://www.michigan.gov/deq/0,4561,7-135-3312_4118_4240---,00.html
http://www.michigan.gov/deq/0,4561,7-135-3312_4118_4240---,00.html
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batteries, and certain types/quantities of oils, automotive fluids, paints, pesticides, 
etc.  

The transportation of solid waste does not require any special licensing from the 
MDEQ. If the materials are left in the home when it is demolished, the demolition 
debris must be disposed of in a type II landfill as well.  

The above exemption is not applicable to commercial demolitions or residential 
demolitions where commercial operations occurred or commercial quantities of 
hazardous materials are present.  

Site Specific Pre-Demolition Inspection/Hazardous Materials Survey 

A site specific Pre-Demolition Inspection/Hazardous Materials Survey will be 
prepared by others. Regardless of the above exemption, the GCLBA will require 
proper manifesting treatment, disposal, or recycling of specified materials. The 
survey report will identify the site specific environmentally hazardous 
material/wastes requiring packaging, transportation, manifesting, and disposal prior 
to demolition, in accordance with these specifications. At residential structures, 
materials not defined within the survey report shall remain in the structure during 
the demolition and be disposed of in accordance with applicable regulations.  

If the Contractor identifies additional waste materials or has a question regarding 
the quantity of materials defined in the survey report, the Contractor shall contact 
the GCLBA prior to proceeding with any additional work. No payment adjustments in 
excess of the quantities identified in the hazardous materials survey shall be made 
by the GCLBA without prior written authorization. 

PART 2 DESCRIPTION OF WORK 

The Work covered by this section includes the abatement and disposal of asbestos 
containing material and environmentally hazardous material/wastes located on 
residential/commercial properties scheduled for demolition or rehabilitation in the City 
of Flint and/or Genesee County. 

SUMMARY OF WORK           

A. Hazardous Materials/Waste Disposal 

1) Contractors will be authorized by the GCLBA to proceed on the removal and 
disposal of environmentally hazardous materials from specific 
residential/commercial structures.  

2) Each residential/commercial building has been surveyed and inspected for the 
presence of hazardous materials/waste including but not limited to one or more 
of: 

 Asbestos Containing Building Materials 
 Pesticides/Herbicides 
 Fluorescent Light Bulbs 
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 Fluorescent Light Fixture Ballasts 
 Mercury Switches 
 Fuels/Solvents/Oils 
 Underground Storage Tanks 
 Aboveground Storage Tanks 
 Refrigerators/Air Conditioners/Freezers 
 Tires 

The Contractor shall properly remove, pack, and dispose of these in accordance 
with all applicable current regulations. 

3) A site specific Pre-Demolition Inspection/Hazardous Materials Survey will be 
prepared by others for each structure. 

4) The Pre-Demolition Inspection/Hazardous Materials Survey will document the 
presence of each material/waste identified, the location and quantity of each 
material/waste.  

5) A copy of the Hazardous Materials Survey and summary of identified materials 
will be supplied at the time Contractor is requested to prepare a quote for the 
removal and disposal of environmentally hazardous materials from specific 
residential/commercial structures. The survey will list the type of each 
material/waste identified, the location within the property, and the quantity of 
each material and should be used as a general reference in preparing quote. 
Contractor is strongly encouraged to visit each site prior to submitting quotes in 
order to arrive at a clear understanding of the conditions under which the work 
is to be done and to make their own determination as to the amount of asbestos 
and/or hazardous materials to be removed from the sites. Contractor will be 
held responsible to have compared the premises with the hazardous materials 
survey, drawings, specifications, or other provided items, and to have satisfied 
himself as to all conditions affecting the execution of the work. 

Change Orders will not be approved for this project. When submitting pricing 
proposals Respondents must ensure prices quoted allow for the removal of 
additional materials without a change order as no changes will be accepted 
barring discovery of material whose removal requires substantial work. 

6) Once quote is approved, and following authorization to proceed, Contractor shall 
remove all specified asbestos, hazardous materials, and other materials banned 
from landfill disposal, regardless of the estimated quantities provided in the 
Hazardous Materials Survey Report. 

7) No payment adjustments in excess of the quantities identified in the hazardous 
materials survey shall be made by the GCLBA without prior written 
authorization. Deviations from the hazardous materials survey shall be 
submitted to the Demolition Program Coordinator: Genesee County Land Bank, 
452 South Saginaw Street, Flint, Michigan48502, (810) 257-3088.  
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8) Contractor shall also establish and obtain prior written authorization for 
abatement and disposal of asbestos and hazardous materials not included in 
Unit Rate Schedule. Prior written authorization is required for payment of items 
not included in unit rate schedule.  

9) For those sites listed on the inspection summary which contain “unknown” 
materials, the Contractor is required to perform characterization test(s) and 
properly dispose of the material in accordance with Unit Rate Schedule.  

10) A summary of hazardous materials within each structure will also be provided in 
an electronic spreadsheet. Following abatement and removal, Contractor shall 
provide to GCLBA all actual quantities on a per unit basis. Contractor shall submit 
the inventory of actual quantities removed in hardcopy and electronic format. 
Reporting formats shall be provided by the GCLBA.  

11) Contractor shall submit invoices on a per unit basis. Invoices formats shall be 
pre-approved by the GCLBA with required supporting documentation. 

PART 3 PRE-WORK SUBMITTALS  

The Contractor will submit a Work Plan to the Professional to include the following: 

A. Work Plan 

1) Schedule and sequence of work. 
2) Sampling and analysis protocols. 
3) Quality Control 
4) Submittals 
5) Health and Safety Plan 
6) Health and Safety personnel and assignments 
7) Site Specific Health and Safety procedures 

B. Health and Safety Plan 

A written Health and Safety Plan (HASP) shall be submitted prior to the start of 
Work. The HASP must be prepared to comply with the appropriate Federal, State, 
and local regulations, which mandate work practices. This plan must be submitted in 
writing to the Project Manager prior to the start of any site work. 

PART 4 HAZARDOUS MATERIAL/WASTE COLLECTION AND DISPOSAL 

A. The Contractor is responsible for providing the appropriate packaging to transport 
the materials/wastes from each site in accordance with all applicable state and 
federal laws. 

B. Pack and properly dispose of waste identified during the environmental inspections. 
Include laboratory analysis for characterization if necessary. (55 gallon drums 
properly labeled shall be used for packing material). Documentation tracking waste 
from site to disposal is required for payment. 
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C. If applicable, all materials/wastes must be segregated and packaged according to the 
applicable hazardous class (i.e., flammables, corrosives, etc.) before leaving an 
individual site. Materials may be combined (lab packed) from site to site according 
to hazard class. Certain items can be disposed of as solid waste or recycled as 
appropriate. 

D. The Contractor is responsible for preparing the proper shipping papers necessary to 
transport the materials from each individual site at the time the materials leave the 
site. 

E. If it is necessary for the Contractor to store the materials/wastes overnight to 
facilitate lab packing or disposal, the materials can only be stored in accordance with 
applicable regulations. 

F. The shipping papers will be carried at all times by the transporter when moving the 
materials/wastes on public roadways. 

G. The Contractor will conform to all necessary vehicles placarding when transporting 
materials. 

H. The Contractor will maintain a separate inventory sheet (trip log) for each property 
that hazardous materials/wastes are removed in accordance with the Michigan 
Department of Environmental Quality Operation Memo 121-3, Revised part 121 
Consolidated Manifest Management Procedures and in accordance with the 
Michigan Department Of Environmental Quality Hazardous Waste, Liquid Industrial 
Waste, and PCB Manifest Requirements (Rev October 22, 2007). The records must 
indicate the property address, type and quantity of materials/waste removed.  

PART 5 TECHNICAL 

A. DESCRIPTION 

 Environmentally Hazardous Material Removal and Disposal 

1)   It shall be the responsibility of Contractor to remove and dispose of material 
identified in the pre-demolition inspection/hazardous materials survey of 
structures as being environmentally hazardous. Contractor shall remove all 
specified asbestos, hazardous materials, and other materials banned from 
landfill disposal, regardless of the estimated quantities provided in the 
Hazardous Materials Survey Report. Adjustments shall be included in the final 
total quantity reported by the Contractor; however, no payment adjustments in 
excess of the quantities identified in the hazardous materials survey shall be 
made by the GCLBA without prior written authorization. 
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B. SUMMARY 

 This section includes the following: 

1) Removal and disposal of potentially environmentally hazardous material. 

C. SUBMITTALS 

1) Upon completion of the material/waste collection and disposal the Contractor 
will provide a separate Inventory Sheet for each property that materials/wastes 
were removed. Asbestos and hazardous materials removed must be itemized for 
each structure on a per unit basis.  

The Inventory Sheet will be supported by the following paperwork (as applicable 
to the individual property). 

 A copy of the disposal manifest and/or shipping papers used to dispose of 
materials/wastes from each disposal/recycling facility. 

 A copy of the CFC recovery certificate signed and certified by the licensed 
CFC recovery professional. 

 A copy of the scrap metal receipt for AST/USTs and other metals. 
 A copy of the Scrap Tire Transportation Record (MDEQ Form EQP5128 

(12/15)) signed by the “SCRAP TIRE END USER/PROCESSOR/DISPOSER”. 

2) Landfill records for record purposes indicating receipt and acceptance of 
asbestos materials by a landfill facility licensed to accept such wastes. 

a) Contractor shall supply GCLBA with a copy of all landfill, recycling, weight 
tickets, disposal receipts, manifests and other documentation relating to the 
removal and disposal of asbestos and hazardous materials/specified wastes 
from the properties. 
 

b) Landfill receipts/waste manifests must be submitted to the Land Bank 
within 10 days with invoice at the completion of project. 

D. HAZARDOUS CONDITIONS: 

1) The Contractor will be authorized to perform work at properties identified to 
contain potentially environmentally hazardous material as provided by the pre-
demolition inspector. The contractor will be required to remove and dispose of 
such materials as directed by the GCLBA. With few exceptions, it is the policy 
and practice of the GCLBA to abate what can feasibly be abated despite the 
condition of the structure, whether or not a structure will ultimately be 
demolished as asbestos containing. Conditions inhibiting the abatement of 
identified materials must be thoroughly documented and explained. 
Exceptions may be made in the case of roofing materials in good condition and 
in cases where a composite sample of drywall and joint compound contain less 
than 1% asbestos. Contractor will remove all identified ACM unless otherwise 
directed by the Land Bank.  
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2) The pre-demolition inspection will have identified potentially environmentally 
hazardous material. These items may include but not be limited to the following: 
flammables, fuels/waste oils, thinners/paints/solvents; underground storage 
tanks; pesticides; mercury switches, fluorescent light bulbs, etc… These items are 
to be removed and disposed by a licensed contractor familiar with the proper 
procedures. These materials are required to be characterized and placed with 
like materials in clearly marked 55 gallon drums or other containers and 
disposed of properly prior to any site demolition work. 

3) Contractor shall supply GCLBA with a copy of all landfill, recycling, weight tickets, 
disposal receipts, manifests and other documentation relating to the removal 
and disposal of asbestos and waste materials from the properties. 

E. CERTIFICATION OF PROPERTY 

1) Contractor shall notify owner/owner’s representative in writing when each 
specific listed property has been mitigated of potentially environmentally 
hazardous material within 24 hours of completion of said work. 

2) Contractor shall revise Notification of Intent to Renovate/Demolish through the 
Asbestos Notification System (ANS) website and upload pictures certifying the 
completion of mitigation of asbestos and waste materials. Contractor must 
submit a 10-day NESHAP notification for Asbestos Containing Materials (ACM). 
NO EXCEPTIONS! 

3) Contractor shall take photos documenting the removal of specified 
environmentally hazardous materials and upload to BOX.COM per the GCLBA 
agreement with the Michigan Department of Environmental Quality Asbestos 
Department (NESHAP). 

 F. POLLUTION CONTROLS 

1) Under the authority of Section 112 of the Clean Air Act, as amended, 42 U.S. C. 
1857 (C-7), the Administrator of the United States Environmental Protection 
Agency (EPA) promulgated National Emission Standards for Hazardous Air 
Pollutants on April 6, 1973, (38 F.R. 8820) Asbestos was designated a hazardous 
air pollutant, and standards were set for its use, and to control asbestos 
emissions. It was determined that one significant source of asbestos emissions 
was the demolition of certain buildings and structures. 

Additionally, contractors are required under authority of Section 114 (a) to 
follow EPA personnel (or other authorized regulatory personnel) to freely enter 
any of your facilities or demolition sites, to review any records, inspect any 
demolition method, and sample or observe any omissions. 

All demolition operations conducted by Contractor are to be in compliance with 
applicable provisions of Section 112 of the Act and 40 C.F.R. Section 61.22(d). 

In addition, Section 113(c)(1) of the Act (42 U.S.C. 1857 C-8(c)(1), provides that 
any person who knowingly fails or refuses to comply with any such order shall be 
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punished by a fine of not more than $25,000 per day of violation, or by 
imprisonment for not more than one year, or by both. 

Finally, Section 113(c)(2) of the Act (42 U.S.C. 1857 C-8(c)(2), provides that any 
person who knowingly makes any false statement in any report required under 
the Act shall be punished, upon conviction, by a fine of not more than $10,000 or 
by imprisonment for not more than six months, or by both. 

2) Use water mist, temporary enclosures, and other suitable methods to limit the 
spread of dust and dirt. Comply with governing environmental protection 
regulations. 

Do not create hazardous or objectionable conditions, such as ice, flooding, and 
pollution, when using water. 

3) Remove and transport debris in a manner that will prevent spillage on adjacent 
surfaces and areas. 

4) Clean adjacent buildings and improvements of dust, dirt and debris caused by 
demolition operations. Return adjacent areas to condition existing before start 
of demolition. 

5) Contractor shall limit hours of operation to Monday through Friday during the 
hours of 7:00 a.m. to 6:00 p.m. Special hours of operation outside the normal 
hours must be approved by the GCLBA. Contractor shall limit noise pollution at 
all times to prevent objectionable conditions. 

PART 6 SUBMITTALS 

A. In order to receive payment for completed work, all documentation must be 
submitted for each property/project individually. 

B. Payments will not be processed without receipt of waste manifest documenting 
proper disposal of waste. 

C. Request for Payment Packet must include: 

 Request for Final Payment 
 Sworn Statement – Must list all subcontractors  

o If sub-contracting, you must provide proof that the sub-contractor is: 
 Appropriately licensed (including licensure to transport waste 

or haul more than 7 scrap tires, if applicable) and, 
 In compliance with the Michigan Workers’ Disability 

Compensation Act requirements and appropriately licensed. 
 Waivers of Lien from yourself, as well Unconditional Waiver of Lien from  all 

subcontractors listed on Sworn Statement 
 Certified Payroll 
 Invoice on Contractor’s Letterhead 
 Before and After Photographs of the site (dated and labeled) uploaded to 

Box.com 
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 NESHAP 
 Air Sampling Results (for RACM) 
 Field Report/Daily Log/ Inventory Sheet  with supporting paperwork: 

o Abatement Summary sheet by individual project documenting per 
item identified and per item removed: 
 Quantities quoted 
 Actual quantities removed 
 Material Destination 
 Associated Manifests/BOLs 
 Associates Receipts provided by final destination 

o A copy of the disposal manifest and/or shipping papers used to 
dispose of materials/wastes from each disposal/recycling facility. 
 A copy of the CFC recovery certificate signed and certified by 

the licensed CFC recovery professional. 
 A copy of the scrap metal receipt for AST/USTs and other 

metals. 
 A copy of the Scrap Tire Transportation Record (MDEQ Form 

EQP5128 (12/15)) signed by the “SCRAP TIRE END 
USER/PROCESSOR/DISPOSER” 

 
END OF SECTION 
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SECTION 2- ASBESTOS ABATEMENT & DISPOSAL SCOPE OF WORK 

PART 1 GENERAL 

1.01 SECTION INCLUDES 
 Removal and disposal requirements for asbestos containing materials (ACM). It is 

recommended that the contractor review and consider the recommendations reported 
in the Pre-Demolition Inspection/Hazardous Materials Survey when performing asbestos 
abatement and general building demolition activities. With few exceptions, it is the 
policy and practice of the GCLBA to abate what can feasibly be abated despite the 
condition of the structure, whether or not a structure will ultimately be demolished as 
asbestos containing.  

Conditions inhibiting the abatement of identified materials must be thoroughly 
documented and explained. Exceptions may be made in the case of roofing materials 
in good condition and in cases where a composite sample of drywall and joint 
compound contain less than 1% asbestos. Contractor will remove all identified ACM 
unless otherwise directed by the Land Bank. 

1.02 REFERENCE STANDARDS 

The publications listed below form a part of this Section to the extent referenced. The 
publications are referenced in the text by basic designation only. 

A. American Society for Testing and Materials (ASTM) 
1. ASTM E 736 (1986) Cohesion/Adhesion of Sprayed Fire-Resistive 

Materials Applied to Structural Members. 
2. ASTM 1368 (1990) Visual Inspection of Asbestos Abatement Projects. 

B. Code of Federal Regulations (CFR) 
1. CFR 29 Part 1926/1910 Construction Industry Occupational Safety and 

Health Standards. 
2. CFR 40 Part 61 National Emissions Standards for Hazardous Air Pollutants. 
3. CFR 40 Part 260 General Regulations for Hazardous Waste Management. 
4. CFR 40 Part 263 Standards Applicable to Transporters of Hazardous 

Waste. 
5. CFR 40 Part 763 Asbestos. 
6. CFR 49 CFR 171 Department of Transportation Regulations to Stipulate 

Requirements for Containers and Procedure for Shipment of Hazardous 
Waste. 

C. National Fire Protection Association (NFPA) 
1. NFPA 10 (1988) Portable Fire Extinguishers. 
2. NFPA 70 B (1990) Recommended Practice for Electrical Equipment 

Maintenance. 
3. NFPA 90A (1989) Installation of Air Conditioning and Ventilating Systems. 
4. NFPA 101 (1988) Safety to Life from Fire in Buildings and Structures. 
5. NFPA 90A (1989) Installation of Air Conditioning and Ventilating Systems. 
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D. National Institute of Occupational Safety and Health (NIOSH) 
1. NIOSH –01 Manual of analytical Methods 

E. State of Michigan 
1. P.A. Act 451, Michigan Natural Resources and Environmental Protection 

Act 
2. MIOSHA Act 154 General Industry and Construction (as amended) Safety 

Standards. 

F. United States Environmental Protection Agency (U.S. EPA) 
1. U.S. EPA SW-846, Test Methods for Evaluating Solid Waste. 

1.03 MEASUREMENT 
A. Removal and Disposal of ACM  

The removal and disposal of ACM will be a unit rate pay item. Estimated 
quantities of ACM will be provided in the Pre-Demolition Inspection/Hazardous 
Materials Survey. 

1.04 PAYMENT 
A. Removal and Disposal of ACM  

All acceptably completed work as required under this Section for the removal 
and disposal of ACM found on site will be paid as a unit rate as bid and 
authorized. 

1.05 DEFINITIONS 
A. Friable Asbestos Containing Material 

As defined in 40 CFR Part 61, Subpart M, any material containing more than 1 
percent asbestos as determined using the method specified in 40 CFR Part 763, 
Appendix A, Subpart F, Section 1, Polarized Light Microscopy, that when dry, can 
be crumbled, pulverized, or reduced to powder by hand pressure. 

B. Nonfriable Asbestos Containing Material 
As defined in 40 CFR Part 61, Subpart M, any material containing more than 1 
percent asbestos as determined using the method specified in 40 CFR Part 763, 
Appendix A, Subpart F, Section 1, Polarized Light Microscopy, that, when dry, 
cannot be crumbled, pulverized or reduced to powder by hand pressure. 

C. Category I Nonfriable Asbestos Containing Material 
As defined in 40 CFR Part 61, Subpart M, asbestos-containing packings, gaskets, 
resilient floor covering, and asphalt roofing products containing more than 1 
percent asbestos as determined using the method specified in 40 CFR Part 763, 
Appendix A, Subpart F, Section 1, Polarized Light Microscopy, that when dry, 
cannot be crumbled, pulverized, or reduced to powder by hand pressure. 

D. Category II Nonfriable Asbestos Containing Material 
As defined in 40 CFR Part 61, Subpart M, any material, except Category I 
nonfriable ACM, containing more than 1 percent asbestos as determined using 
the methods specified in Appendix A, Subpart F, 40 CFR Part 763, Section 1, 
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Polarized Light Microscopy, that when dry, cannot be crumbled, pulverized, or 
reduced to powder by hand pressure. 

E. Asbestos Regulated Work Area 
An area contained and controlled where asbestos containing materials (ACM) 
operations are performed and isolated by physical boundaries to prevent the 
spread of ACM and control access to authorized persons. Containment may 
consist of full containment area, single or double bulkhead containment area, 
mini-containment area, modified containment, glove bag, or other techniques. 
An outdoor regulated work area is not isolated within a containment enclosure, 
but is otherwise secured by means of physical barriers, boundary warning tape, 
and signage, etc., to control access by unauthorized persons. 

F. Time-Weighted Average 
The Time Weighted Average (TWA) is an average of airborne concentration of 
fibers (longer than 5 micrometers) per cubic centimeter of air based on an 8-
hour exposure duration, which represents the employee’s 8-hour workday as 
defined in Appendix A of 29 CFR Part 1926, Section 1926.1101. 

G. Amended Water 
Water containing a wetting agent or surfactant with a surface tension of at least 
29 dynes per square centimeter when tested in accordance with ASTM D 1331. 

H. Adequately Wet 
As defined in 40 CFR Part 61, Subpart M, sufficiently mix or penetrate with liquid 
to prevent the release of particulates from the source material. Continue wetting 
asbestos-containing material (ACM) if visible emissions are encountered during 
abatement activities. When uncertainties arise, continue wetting material until 
uncertainties diminish. 

I. Competent Person 
As defined in 29 CFR Part 1926, should be experienced in administering and 
supervising asbestos abatement projects. A competent person should be familiar 
with safe and reasonable work practices, abatement methods, protective 
measures for personnel, inspection of asbestos abatement work areas, 
evaluating the adequacy of containment barriers, placement and operation of 
local exhaust systems, waste containment and disposal procedures, 
decontamination units, and site health and safety health requirements. The 
designated “competent person” will be responsible for compliance with 
applicable local Sate, and Federal requirements and for enforcing the site-
specific Health and Safety Plan (HASP). 

1.07 SUBMITTALS 

A. Work Plan 
Before proceeding with any removal and disposal work, submit a work plan that 
includes the procedures proposed for the accomplishment of all specified 
activities. The procedures shall provide for safe conduct of the work, careful 
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removal and disposition of asbestos-containing materials, and property 
protection. The procedures shall provide a detailed description of the methods 
and equipment to be used for each operation, and the sequence of operations. 
The work plan shall be based on work experience, and the guidance provided in 
this specification. 

B. Health and Safety Plan 
Submit a Health and Safety Plan (HASP) before beginning removal or disposal 
activities. Include in the HASP required personal protective equipment, 
respiratory protection, asbestos regulated work area controls, and hazard 
communication program. Refer to Section 00100 for other HASP requirements. 

C. Qualifications 
Submit adequate information to conclude the qualifications of the Contractor, 
on-site supervisors, workers, all subcontractors, and the independent testing 
laboratory performing asbestos abatement activities are properly trained in 
safety procedures associated with handling asbestos-containing materials. 
Specify the staff organization to include subcontractors used for this project. 
Include qualifications and certifications of the designated “competent person.” 

D. Air Sampling Results 
Conduct fiber counting for air quality during each sampling event. Provide results 
within 24 hours of completion of each sampling event. Notify the GCLBA 
immediately if any airborne levels of asbestos fibers are encountered above 
levels established in the HASP. Provide a table including sampling results within 
10 working days of the date of collection. Provide a signature of the authorized 
representative of testing laboratory. 

G. Manifests 
Submit waste documentation for all shipments removed from the property. 
Waste disposal manifests will be signed by the GCLBA-appointed representative. 

1.08 REGULATORY REQUIREMENTS 

A. Permits 
Obtain all necessary permits and licenses for asbestos abatement activities. 
Provide all required pre-abatement notifications. Notify the State of Michigan, 
Michigan Department of Energy, Labor & Economic Growth, local agencies, and 
the GCLBA in writing at least 10 calendar days before beginning abatement 
activities. Where applicable, notify the Michigan Department of Environmental 
Quality in writing at least 10 business days before beginning abatement 
activities. Conduct all abatement activities in accordance with 40 CFR Part 61, 
Subpart M, state and local requirements to include the mandatory “Notification 
of Intent to Renovate/Demolish” form and other required notification 
documents. 
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B. Health and Safety Compliance 
Comply with all applicable laws, ordinances, rules, regulations, whether stated or 
omitted from bidding documents. While conducting all handling, storing, 
transporting, and disposing activities for asbestos waste materials, comply with 
the applicable requirements of 29 CFR Part 1910, 29 CFR Part 1926, 40 CFR Part 
61, Subpart A, and 40 CFR Part 61, Subpart M, NFPA 10, NFPA 70, NFPA 90A, 
NFPA 101. In case of a discrepancy between the requirements of this 
specification, applicable laws, rules, criteria, ordinances, regulations, and 
referenced documents vary, the most stringent requirement as determined by 
the GCLBA or GCLBA’s Representative shall apply. 

1. Air Monitoring 
a. Conduct personal air sampling as defined by the previously noted 

regulations. Monitoring for of airborne asbestos fibers and lead 
dusts. Adhere to all permit and regulatory requirements for air 
quality. 

2. Respiratory Protection Program 
a. Establish and implement a respiratory protection program in 

accordance with 29 CFR 1926, Section 1926.1101,29 CFR Part 
1910, Section 1910.134. Include medical monitoring, employee 
training, procedures for respirator use, respirator fit-testing, 
routine inspection, and storage. Select and use respirators in 
accordance with manufacturers’ recommendations, Mine Safety 
and Health Administration, and the National Institute for 
Occupational Safety and Health requirements for use in 
environments containing airborne asbestos fibers. 

3. Training 
a. All employees working directly with asbestos-containing material 

and wastes must have successfully completed a course of 
asbestos training as specified by United States Environmental 
Protection Agency (EPA) requirements at 40 CFR Part 763, Subpart 
E, Appendix C, within 1 year prior to conducting asbestos 
abatement activities. Each worker must successfully complete the 
“Worker” course, and on-site supervisors and technical support 
personnel must successfully complete the 
“Contractor/Supervisor” course. 

4. Medical Monitoring 
a. Conduct medical monitoring requirements as described in 29 CFR 

Part 1926, Section 1926.1101 and the requirements of the 
Contractor’s Health and Safety Plan found. 
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5. Personal Protective Equipment 
a. Provide personnel working in asbestos environments with whole 

body protection as specified in Section 01110, Health, Safety, and 
Emergency Response. Single-use coveralls shall be disposed as 
asbestos-contaminated waste upon exiting from the asbestos 
regulated work area. 

1.09 PROJECT CONDITIONS 

Site summaries and Pre-Demolition Inspection/Hazardous Materials Survey will be 
provided to Contractor at the time Contractor is authorized to proceed with abatement 
and disposal.  

PART 2 PRODUCTS 

2.01 MATERIALS 

A. Wetting Agent 

1. Amended Water 
a. Comply with ASTM D 1331. 

2. Removal Encapsulant 
a. Provide a removal or penetrating encapsulant when conducting 

asbestos abatement activities that require a longer removal time 
or are subject to rapid evaporation of amended water. The 
removal encapsulant shall be capable of wetting the ACM and 
retarding fiber release during disturbance of the ACM equal to or 
greater than provided by amended water. 

B. Strippable Coating 
 Provide additional incidental items necessary to complete specified activities. 

C. Prefabricated Decontamination Unit(s) 
 Provide additional incidental items necessary to complete specified activities. 

D. Chemical encapsulant 
 Provide additional incidental items necessary to complete specified activities. 

E. Chemical encasement materials 
 Provide additional incidental items necessary to complete specified activities. 

F. Material Safety Data Sheets (for all chemicals proposed) 
 Provide additional incidental items necessary to complete specified activities. 

G. Sheet Plastic 
 Provide sheet plastic as specified herein and in the largest size necessary to 

minimize seams. Comply with ASTM D 4397 and NFPA 701. 

H. Other items 
 Provide additional incidental items necessary to complete specified activities. 
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2.02 EQUIPMENT 

A. High efficiency filtered local exhaust equipment 

B. Vacuum equipment 

C. Pressure differential monitor 

D. Air monitoring equipment 
 Provide appropriate air monitoring equipment to evaluate concentrations of 

airborne asbestos fibers and comply with applicable regulations. 

E. Respirators 
 Provide respirators as specified in Part 1.08.B.2 of this Section 

F. Glove Bag 
 Provide glove bags that comply with 29 CFR Part 1926. 

G. Duct Tape 
 Provide industrial grade duct tape in 2 inch and 3 inch widths, suitable for 

bonding sheet plastic and disposal containers specified herein. 

H. Leak-Tight Containers 
 Provide leak-tight disposal containers and bags for asbestos-containing materials 

and generated wastes as specified herein. All disposal containers shall be either 
pre-labeled or affixed with OSHA warning label, as specified in 29 CFR Part 1926. 

2.03 SOURCE QUALITY CONTROL 

Encapsulants shall conform to USEPA requirements, shall contain no toxic or hazardous 
substances or solvent, and shall meet the following requirements: 

A. Requirements and Corresponding Test Standards for All Encapsulants 
 Requirement  Test Standard 

 Flame Spread – 25, Smoke Emission – 50 ASTM E 84 

 Combustion Toxicity  University of Pittsburg Protocol 

 Zero Mortality  University of Pittsburg Protocol 
Life Expectancy – 20 years    ASTM C 732 (Accelerated Aging Test) 
Permeability – Minimum 0.4 perms   ASTM E 96 

B. Additional Requirements and Corresponding Test Standards for Bridging 
Encapsulant 

 Requirement Test Standard 
 Cohesion/Adhesion Test – 50 pounds of force/foot ASTM E 736 

Fire Resistant     ASTM E 119 
Impact Resistance – Minimum 43 in/lb ASTM D 2794- (Gardner Impact Test) 
Flexibility – no rupture or cracking  ASTM D 522- (Mandrel Bend Test) 
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C. Additional Requirements and Corresponding Test Standards for Penetrating 
Encapsulant 

 Requirement Test Standard 
Cohesion/Adhesion Test – 50 pounds of force/foot ASTM E 736 
Fire Resistant     ASTM E 119 
Impact Resistance – Minimum 43 in/lb  ASTM D 2794- (Gardner Impact Test) 
Flexibility – no rupture or cracking    ASTM D 522 (Mandrel Bend Test) 

D. Additional Requirements and Corresponding Test Standards for Bridging 
Encapsulant 
Requirement     Test Standard 
Cohesion/Adhesion Test – 50 pounds of force/foot ASTM E 736 
Fire Resistant      ASTM E 119 
Impact Resistance – Minimum 43 in/lb  ASTM D 2794 (Gardner Impact Test) 
Flexibility – no rupture or cracking   ASTM D 522 (Mandrel Bend Test) 

E. Additional Requirement and Corresponding Test Standards for Lock-Down 
Encapsulant 

 Requirement Test Standard 
Fire Resistant     ASTM E 119 
Bond Strength     ASTM E 736 

PART 3 EXECUTION 

3.01 GENERAL 
Remove and dispose asbestos-containing material to a licensed recycle facility. Obtain 
all required permits and approval documents. Provide approved containers, vehicles, 
equipment, labor, signs, placards, labels, manifests, and other documents necessary for 
accomplishing the work including materials necessary for spill cleanup from removal 
operations. Coordinate any additional sampling that may be necessary with GCLBA. 

A. Safety Guidelines 
 Personnel working inside and in the general vicinity of the cleanup area shall be 

trained and made thoroughly familiar with the safety precautions, procedures, 
and equipment required for controlling the potential hazards associated with 
this work. Personnel shall use proper protection and safety equipment during 
work in and around the asbestos regulated work area. 

B. Controls 
 Areas where asbestos abatement activities are conducted should be adequately 

secured as specified herein. 

 Perform work in accordance with the requirements and specifications and take 
direction only from the GCLBA for this contract. Any other party that proposes to 
give direction to the contractor shall be immediately referred to the GCLBA. 

C. Routine Cleaning 
1. Package all loose asbestos-containing materials and debris and remove from 

the work area to the load-out area. 
2. Vacuum work areas with HEPA vacuum or other high volume HEPA-filtered 
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transfer equipment. 
3. Inspect and maintain polyethylene and PVC in work and high traffic areas. 
4. If air sample results exceed prescribed level, wipe clean containment and 

decontamination areas. 
3.02 ABATEMENT PROCEDURES 

A. Methods 
 Determine and implement the most efficient asbestos abatement method in 

conformance with this specification and applicable regulations. Employ proper 
handling procedures in accordance with 29 CFR Part 1926 and 40 CFR Part 61, 
Subpart M, and the requirements specified herein. Abatement techniques and 
items identified shall be detailed in the Work Plan including but not limited to 
details of construction materials, equipment, and handling procedures, and 
necessary safety precautions. 

B. Revised Quantities 
 Before the Asbestos containing materials and/or contaminated debris has been 

removed, verify the previously submitted quantity estimates of other asbestos-
containing materials and notify the GCLBA of any changes in the quantities. No 
payment adjustments in excess of the quantities identified in the hazardous 
materials survey shall be made by the GCLBA without prior written 
authorization. 

 C. Air Monitoring  
 Perform sampling and analysis for airborne concentration of asbestos fibers in 

accordance with 29 CFR Part 1926 Section 1926.1101, the air monitoring plan, 
and as specified herein. Collect personal air monitoring samples to represent the 
work activities for each shift, or a minimum of two, whichever is greater. Results 
of the personal samples shall be posted at the job site and made available to the 
GCLBA as specified herein. The Contractor shall maintain a fiber concentration 
inside enclosed containment regulated work area equal to or less than 0.1 f/cc 
expressed as an 8 hour, TWA during asbestos abatement. If fiber concentration 
rises above 0.1 f/cc, the Contractor will examine work procedures to determine 
the cause and work to implement corrective actions. 

 Workers shall not be exposed to an airborne fiber concentration in excess of 1.0 
f/cc, as average over a sampling period of 30 minutes. If either an environmental 
concentration of 1.0 f/cc expressed as an 8-hour TWA or a personal excursion 
concentration of -1.0 f/cc expressed as a 30-minute sample occur inside the 
enclosed work area, stop work immediately, notify the GCLBA, and implement 
additional engineering controls and work practice controls to reduce airborne 
fiber levels below prescribed limits in the work area.  

Conduct personal sampling required by 29 CFR Part 1926 Section 1926.1101, in 
accordance with the NIOSH Method 7400, Phase Contract Microscopy (PCM).  

 Per regulation, environmental and perimeter air monitoring outside of regulated 
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containment areas shall not exceed clearance levels contained in 40 CFR part 
763, subpart E, which is 0.01 f/cc or no more than background levels 
representing the same area before the asbestos work began.  

 For final clearance samples, the Contractor will conduct sampling at a sufficient 
velocity and time to collect a sample volume necessary to establish the limit of 
detection of the method used at 0.01 f/cc or background levels, whichever is 
higher. Background, environmental, quality assurance and final air clearance 
samples will be collected and analyzed according to NIOSH Method 7400 
methodology.  

1. Routine Air Sampling  
  Provide personal sampling as indicated in 29 CFR Part 1926 Section 

1926.1101, state and local requirements, and in accordance with the air 
monitoring plan. Conduct air sampling at least once during every shift, 
close to the work in the containment area, outside the clean room 
entrance to the containment area, inside the clean room, outside the 
load-out unit exit, and at the exhaust discharge point of the local exhaust 
system. 

2. Sampling After Final Clean-Up (Clearance Sampling) 
  Prior to conducting final air clearance monitoring, conduct a final visual 

inspection with the Engineer. Final clearance air monitoring shall not 
begin until acceptance of this final cleaning by the Engineer. Comply with 
the sampling and analytical methods provided in NIOSH-01 Method 7400 
(PCM) with optional confirmation of results by NIOSH-01 Method 7402 
(TEM). 

3. Failure to Meet Air Quality Requirements 
  If clearance sampling results fail to meet the final clean-up requirements, 

reclean, resample, and reanalyze until final clean-up requirements are 
met. Costs associated with additional samples, cleaning, and inspections 
will be paid by the Contractor. 

D. Additional Bulk Asbestos Sampling 
 Bulk asbestos sampling and polarized light microscopy analysis (PLM) has been 

conducted for various materials located throughout the site. During debris 
removal, previously unidentified potential asbestos-containing material may be 
encountered, requiring bulk sampling and analysis. Additional bulk sample 
analyses as required under this Section shall be paid by the Contractor. Perform 
bulk sampling as required or as specified by the GCLBA. Employ a laboratory for 
testing and analysis, which routinely provides analytical services acceptable to 
Michigan Department of Environmental Quality and EPA. 
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E. Asbestos Abatement 
 Collect and place in sealed, leak-tight containers all asbestos waste, scrap, 

debris, bags, containers, equipment, and asbestos contaminated personal 
protective equipment. Use 6-mil, double wrapped polyethylene sheets, sealed 
fiberboard boxes, or other approved containers. Waste within the containers 
must be wetted in case the container is damaged. Affix a warning label and a 
Department of Transportation (DOT) label on each bag. Dispose waste material 
at an approved, licensed asbestos landfill. For temporary storage, keep sealed 
impermeable containers in asbestos waste load-out unit or in a 
storage/transportation conveyance (dumpsters or roll-off boxes) in a manner as 
acceptable by the GCLBA. Procedure for hauling and disposal asbestos-
containing material shall comply with 40 CFR Part 61, Subpart M, state, regional, 
and local standards and specifications. 

F. Waste Records 
 Provide final completed copies of the Waste Shipment Record for shipments of 

all waste material as specified in 40 CFR Part 61, Subpart M, and other required 
state waste manifest shipment records within 10 days of project completion. 

G. Final Cleaning 
 Abate asbestos by collecting, packing, and storing all gross contamination in 

accordance with all references and specifications. Once cleaning has been 
completed, conduct a visual pre-inspection of the cleaned area. A final air 
monitoring event will be performed to verify adequacy of clean-up. Re-cleaning 
and follow-up inspections shall be at the Contractor’s expense. Upon completion 
of the final cleaning, conduct a final visual inspection of the cleaned area. 
Document the results. If the GCLBA or GCLBA’s Representative determines that 
the abatement area does not meet final cleaning requirements, re-clean as 
necessary and conduct additional follow-up inspection with the GCLBA. 

H. Lock Down Encapsulant 
 In areas where friable ACM was removed, after clean-up of gross contamination, 

and final visual inspection, but before removing plastic barriers, apply a post 
removal (lockdown) encapsulant to floor, walls, ceilings, and other surfaces in 
the removal area. When work was limited to glove bags only apply encapsulate 
to item within glove bag.  

END OF SECTION 
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SECTION 3 – PCB CONTAINING EQUIPMENT REMOVAL 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Removal and disposal requirements for PCB ballasts. PCB containing light ballasts 
and other electrical equipment may be present at the subject property.  

1.02 REFERENCE STANDARDS 

The publications listed below form a part of this Section to the extent referenced. The 
publications are referenced in the text by basic designation only. 

A. American Petroleum Institute (API) 
1.  APR Rp 2003, Protection Against Ignitions Arising out of Static, Lightning and 

Stray Currents. 
2.  API Publ 2015, Safe Entry and Cleaning Petroleum Storage Tanks. 
3. API Publ 2217, Guidelines for Confined space Work in the Petroleum 

Industry. 
4. API Publ 2219, Safe Operation of Vacuum Trucks in Petroleum Service. 

B. Code of Federal Regulations (CFR) 
1. CFR 29 CFR 1910.146 OSHA - Permit Required Confined Spaces. 
2. CFR 29 CFR 1926/1910 Construction Industry Occupational Safety and Health 

Standards. 
3. CFR 40 CFR 260 General Regulations for Hazardous Waste Management. 
4. CFR 40 CFR Part 261 Identification and Listing of Hazardous Waste. 
5. CFR 40 CFR Part 262 Standards Applicable to Generators of Hazardous Waste. 
6. CFR 40 CFR Part 263 Standards Applicable to Transporters of Hazardous 

Waste. 
7. CFR 40 CFR Part 264 Standards for Owners and Operators of Hazardous 

Waste Treatment, Storage, and Disposal Facilities. 
8. CFR 40 CFR Part 265 Interim Status Standards for Owners and Operators of 

Hazardous Waste Treatment, Storage, and Disposal Facilities. 
9. CFR 49 CFR 171 Department of Transportation Regulations to Stipulate 

Requirements for Containers and Procedure for Shipment of Hazardous 
Waste. 

10. CFR 40 CFR Part 761 Polychlorinated Biphenyls (PCB) Manufacturing, 
Processing, Distribution in Commerce, and Use Prohibitions. 

C. National Fire Protection Association (NFPA) 
1. NFPA 30 (1990) Flammable and Combustible Liquids Code. 
2. NFPA 70 B (1990) Recommended Practice for Electrical Equipment 

Maintenance. 
3. NFPA 325M (1991) Fire Hazard Properties of Flammable Liquids, Gases, and 

Volatile Solids. 
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4. NFPA 327 (1987) Standard Procedures for Cleaning or Safeguarding Small 
Tanks and Containers. 

D. National Institute of Occupational Safety and Health (NIOSH) 
1. NIOSH 80-106 Criteria for a Recommended Standard for Working in Confined 

Spaces. 

E. State of Michigan 
1. P.A. Act 451, Michigan Natural Resources and Environmental Protection Act 
2. MIOSHA Act 154 General Industry and Construction (as amended) Safety 

Standards. 

F. United States Environmental Protection Agency (U.S. EPA) 
1. U.S. EPA SW-846, Test Methods for Evaluating Solid Waste. 

1.03 MEASUREMENT 

A. Removal and Disposal of PCB-containing Light Ballasts and Equipment 
The removal and disposal of containerized PCB-containing light ballasts will be a 
unit rate pay item. Estimated quantities of PCB-containing Light Ballasts and 
Equipment are included the Pre-Demolition Inspection/Hazardous Materials 
Survey. 

1.04 PAYMENT 

A. Removal and Disposal of PCB-containing Light Ballasts  
All acceptably completed work as required under this Section for the removal 
and disposal of containerized PCB-containing light ballasts found on site will be 
paid as the lump sum cost as bid. 

1.05 SUBMITTALS 

A. Work Plan 
Before proceeding with any removal and disposal work, submit a work plan that 
includes the procedures proposed for the accomplishment of the removal and 
disposal work. The procedures shall provide for safe conduct of the work; careful 
removal and disposition of solid materials and liquid wastes; and property 
protection. The procedures shall provide a detailed description of the methods 
and equipment to be used for each operation, and the sequence of operations. 
The work plan shall be based on work experience, and the guidance provided in 
this specification. 

B. Health and Safety Plan 
Before proceeding with any removal and disposal work, submit a site-specific 
health and safety plan (HASP) that includes the necessary precautions and safety 
procedures proposed for the accomplishment of the removal and disposal work. 
Include detailed information regarding temporary controls, including lock-
out/tag-out procedures, and hazardous material handling. The HASP shall be 
based on applicable regulations, work experience, and the guidance provided in 
this specification. 
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C. Copies of all analyses performed for disposal. 

D. Copies of all waste analyses or waste profile sheets. 

E. Copies of all certifications of final disposal signed by the responsible disposal 
facility official. 

F. Information on who sampled, analyzed, transported, and accepted all wastes 
encountered. 

G. Information describing the sample method, rationale, results, and chain-of-
custody documentation for all testing. 

F. Copies of all disposal manifests, bills of lading, load tickets, and other 
transportation documentation. 

G. Notice of Acceptance 
 After removing and disposing drums and small containers from the project site, 

submit the name and location of the properly licensed disposal facility and a 
copy of the written agreement from the disposal facility agreeing to accept 
contaminated materials for disposal. This documentation shall include manifests 
with quantities. The documentation is due 10 days after removal from the site. 

H. Disposal Documents 
 Provide copies of all licenses, certificates, permits, agreements, manifests, chain 

of custody records, weigh tickets, meter recordings, delivery tickets, and receipts 
required or issued for material disposal. Provide a list of the equipment used, the 
methods used, and the disposal areas and facilities used for disposing ballasts. 
Provide a copy of the results of tests performed to comply with the 
requirements of each disposal facility. 

I. Manifests 
 Submit a copy of the official manifest for each shipment of contaminated 

materials including, but not limited to, ballast contents and ballast carcasses 
evidencing delivery of the material to the approved licensed disposal facility. All 
manifests shall be in accordance with the requirements of 40 CFR, Part 262, 40 
CFR, Part 761, Section 23 and State and local regulations. Manifests shall be 
signed by the GCLBA or authorized official. 

1.07 REGULATORY REQUIREMENTS 

A. Statutes and Regulations 
 PCB-containing liquid removal, transportation, and disposal work shall be carried 

out in accordance with 29 CFR, Part 1910 and 1926, State of Michigan Act 64, Act 
641, Act 307 and Act 136 wherever applicable. Hazardous material shall be 
transported in accordance with 40 CFR Part 263 to disposal facilities that operate 
in accordance with 40 CFR Part 264 and 40 CFR Part 265. Obtain all licenses, 
permits, certifications, receipts, etc., as required by such laws, regulations, 
codes, and ordinances. 
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B. General 
 All health and safety regulations relating to the removal, transportation, and 

disposal of ballasts available in 29 CFR, Parts 1926 and 1910 shall be complied 
with at all times. All pertinent regulations such as 29 CFR Parts 1910 and 1926 
and 40 CFR 260, 261, 262, 263, 264, 761 and applicable state and local 
regulations shall be followed for storing, containing, and handling drums and 
small containers and for maintaining equipment for handling materials. 

C. Protection of Employees and Visitors 
 Address the work in a manner such that its employees and site visitors will not 

be subjected to hazardous and unsafe conditions. Comply with all safety 
precautions, as required by 29 CFR Parts 1926 and 1910 and NFPA 329. Conduct 
and document the appropriate level of electrical lock-out/tag-out procedures. 

D. Toxicity Considerations 
 Exercise care to minimize exposure to PCB-containing material and petroleum 

compounds when present during the handling of PCB-containing materials. 

E. Flammability and Combustibility Considerations 
 Flammable and combustible vapors are likely to accumulate in work areas. 

Exercise caution by observing the following precautions: (a) eliminate all 
potential sources of ignition within the area; (b) present the discharge of static 
electricity during venting of flammable and combustible vapors; and (c) prevent 
the accumulation of vapors at ground level. Refer to API Publication 2015, 2015A 
and Recommended Practice 2003 for precautionary measures to follow during 
vapor evacuation activities. All open flame and spark-producing equipment is to 
be shut down and all electrical equipment must be explosion proof in 
compliance with NFPA 70B Class I, Division I, Group D or otherwise approved for 
use in potentially explosive atmospheres. 

PART 2  PRODUCTS 

2.01 GENERAL 
Provide incidental equipment and materials necessary to complete specified activities, 
including, but not limited to, provision of drums for PCB-containing ballasts, and any 
scaffolding, cranes, or lifting equipment necessary to reach the areas for removal. 

PART 3  EXECUTION 

3.01 GENERAL 
Disconnect or have disconnected power from ballasts and equipment being removed. 
Remove and containerize all PCB-containing light ballasts and equipment and dispose of 
properly. Obtain all required permits and approval documents. Provide approved 
containers, vehicles, equipment, labor, signs, placards, labels, manifests, and other 
documents necessary for accomplishing the work including materials necessary for spill 
cleanup for material from removal operations. Coordinate and pay for any additional 
sampling that may be necessary. Removal all PCB containing equipment discovered 
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during abatement activities. No payment adjustments in excess of the quantities 
identified in the hazardous materials survey shall be made by the GCLBA without prior 
written authorization. 

A. Safety Guidelines 
 Personnel working inside and in the general vicinity of the cleanup area shall be 

trained and made thoroughly familiar with the safety precautions, procedures, 
and equipment required for controlling the potential hazards associated with 
this work. Personnel shall use proper protection and safety equipment during 
work in and around the ballast, as specified in API Publication 2217, AP RP 1604, 
and in the site-specific health and safety plans. Proper guidelines regarding 
safety precautions shall be required for handling all other items. 

B. Control of the Work 
 Perform work in accordance with the requirements and specifications and take 

direction only from the Engineer or On-site Representative for this contract. Any 
other party that proposes to give direction to the contractor shall be 
immediately referred to Engineer or On-Site Representative. Perform control 
measures as specified in Section 01570. 

3.02 CONTENTS VERIFICATION 

A. Sampling and Analytical Testing 
 A Pre-Demolition Inspection/Hazardous Materials Survey will be provided for 

each structure. In general, the survey activities include an identification of the 
general location and quantity of mechanical and/or electrical equipment that 
may contain PCBs. 

 Any additional testing necessary is the responsibility of the Contractor. If 
necessary, the Contractor shall collect samples to the extent required by the 
approved off-site disposal facility receiving the material. All analytical testing as 
required under this section shall be paid for by the Contractor and is incidental 
to the Contract. Meet all regulatory requirements, including chain-of-custody 
documentation. Provide testing results to the GCLBA.  

3.03 EXAMINATION 
Selected contractors will be authorized to proceed on the removal and disposal of 
environmentally hazardous materials from specific residential/commercial structures. A 
site specific hazardous material survey will be prepared by others for each structure and 
will be provided to the contractor at the time of authorization. The Contractor is 
encouraged to inspect the site of the proposed work, at the time of authorization to 
proceed on the removal and disposal of environmentally hazardous materials from 
specific residential/commercial structures. Prior to proceeding on the authorized work 
Contractor may visit each of the listed sites to arrive at a clear understanding of the 
conditions under which the work is to be done and to make their own determination as 
to the amount of hazardous materials to be removed from the sites. Contractor will be 
held responsible to have compared the premises with the hazardous materials survey, 
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drawings, specifications, or other provided items, and to have satisfied himself as to all 
conditions affecting the execution of the work. No payment adjustments in excess of the 
quantities identified in the hazardous materials survey shall be made by the GCLBA 
without prior written authorization. 

3.05 DISPOSAL REQUIREMENTS 

A. General 
 Materials requiring disposal shall become the property of the Contractor. 

Dispose light ballasts at a facility licensed to receive, clean, recycle, and dispose 
PCB-containing electrical equipment. Dispose all wastes in accordance with all 
local, State, and Federal solid and liquid waste laws and regulations, including 
those for hazardous waste, when applicable, as well as the Resource 
Conservation and Recovery Act (RCRA), and conditions specified herein. These 
services shall include all necessary personnel, labor, transportation, packaging, 
manifesting, or completing waste profile sheets, equipment, and reports. 
Provide all disposal and recycle information to the GCLBA. 

B. Records 
 Maintain disposal and recycle records for all waste determinations, including: (1) 

appropriate results of analyses performed, (2) sample locations, (3) substances 
detected, (4) time of collection, and (5) other pertinent data as required by 40 
CFR Part 280, Section 74 and 40 CFR Part 262 Subpart D. Record and make 
available information regarding method of transportation, method of treatment, 
method of disposal, quantities of waste, the names and addresses of each 
transporter, and the disposal or reclamation facility. Prepare and maintain copies 
and originals of disposal manifests, waste analyses or waste profile sheets, and 
certifications of final treatment/disposal signed by the responsible disposal 
facility official. Following contract completion, the records shall become the 
property of the GCLBA.  

C. Hazardous/Special Waste Manifests 
 U.S. EPA waste generator's identification number for the site may be required 

due to the nature of the materials to be disposed. Work with the generator to 
obtain this or other generator identification numbers. For hazardous and non-
hazardous contaminated liquid waste, utilize a State of Michigan approved 
manifest system in conformance with the requirements identified in 40 CFR Part 
262, 40 CFR Part 263 and 40 CFR Part 761. 

 The manifests shall comply with all of the provisions of the transportation and 
disposal regulations. Prepare manifests for each load and obtain the appropriate 
identification numbers and signatures. The designated representative of the 
GCLB A will sign all hazardous and non-hazardous waste manifests. 

 Before waste transportation, all of the established pre-transport requirements 
shall be met. The wastes shall be transported by a certified waste hauler (i.e., the 
hauler must have an appropriate State waste identification number) in approved 
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containers. All transporters must sign the appropriate portions of the manifest 
and must comply with all of the provisions established in the applicable 
regulations. Hazardous waste manifests must be signed by the generator. 

 Provide the GCLBA with manifests, certificates, and other such evidence as may 
be required by local, State, and Federal regulations, to demonstrate that waste 
materials of all types were properly transported to, received at, and disposed at 
approved disposal facilities. After delivery of the load, provide a copy of the 
manifest to the GCLBA. 

D. Documentation of Treatment and Disposal 
 Dispose hazardous wastes at an approved treatment, storage, or disposal facility. 

The disposal facility will maintain U.S. EPA or appropriate State permits and 
waste treatment identification numbers and will comply with all of the 
provisions of the disposal regulations. Documentation of acceptance of special 
waste by a facility legally permitted to treat or dispose those materials shall be 
furnished to the GCLBA following the delivery of those materials to the facility. 

3.06 SPILLS 

A. Spill Responsibility 
 The Contractor is responsible for cleaning up all the leaks and spills from 

decommissioning operations, drums, or other containers that occur because of 
the Contractor's negligence. Immediate containment actions shall be taken as 
necessary to minimize the effect to natural surroundings. Notify the GCLBA and 
appropriate governmental authorities of the incident. Cleanup shall be in 
accordance with applicable local, State, and Federal laws and regulations at no 
additional cost to the GCLBA.  

END OF SECTION 
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SECTION 4 – RECYCLING OF CFCs 

PART 1 GENERAL 

1.1 GENERAL 

A.  Contractor shall furnish all labor, material, equipment and incidentals required 
to remove, handle, transport and recycle residual refrigerants (assumed to be 
CFCs) contained in air conditioning units, refrigerators, drinking fountains, or 
other similar devices. 

B.  Contractor shall submit to the GCLBA a copy of the applicable Contractor license 
for CFC removal and handling. 

C.  Upon removal of CFCs from each unit, Contractor shall label each unit to indicate 
the refrigerant has been recovered. 

D.  Contractor shall provide record documents in accordance with 40 CFR 82 
verifying the removal procedures and amounts recovered. 

PART 2 PRODUCTS 

2.1 CONTAINERS AND LABELS 

A.  Cylinders for CFC removal, storage, and transportation shall be provided to the 
Contractor by a licensed recycling facility. 

B.  Contractor shall provide labels that indicate that the refrigerant materials have 
been evacuated. 

PART 3 EXECUTION 

3.1 GENERAL 

A.  Contractor shall identify the locations of all equipment at the Site that are 
believed to contain refrigerants and shall disconnect all utility services. 

B.  Using a method acceptable to the licensed recycling facility, Contractor shall 
evacuate each unit of all refrigerants and containerize the materials for recycling. 

C.  Contractor shall ensure that the CFC containing units are de-pressurized and free 
of all refrigerants. This may be accomplished by subsequent flushing with 
pressurized nitrogen or another acceptable method. 

D.  Contractor shall transport all cylinders containing CFCs in accordance with the 
applicable DOT regulations. 

E.  Contractor shall record and provide to GCLBA documentation of devices 
evaluated, procedures used, amounts recovered and other information as 
required by 40 CFR 82 upon completion of removal activities. 

END OF SECTION 
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SECTION 5 – ABATEMENT OF REGULATED MISCELLANEOUS MATERIALS 

PART 1 GENERAL 

1.1  GENERAL 

A.  Contractor shall furnish all labor, material, equipment, packaging, sampling, and 
testing, and incidentals required to remove/abate, transport and dispose/recycle 
all substances regulated under Federal, State and local statutes and land ban 
restrictions. These substances may include but are not limited to items listed in 
the Unit Rate Bid Schedule.  

B.  The quantities of hazardous and/or regulated materials are provided in the 
Hazardous Materials Survey. Contractor will be authorized to proceed on the 
removal and disposal of environmentally hazardous materials from specific 
residential/commercial structures. A site specific hazardous material survey will 
be prepared by others for each structure and will be provided to the contractor 
at the time of authorization. The Contractor is encouraged to inspect the site of 
the proposed work, at the time of authorization to proceed on the removal and 
disposal of environmentally hazardous materials from specific 
residential/commercial structures. Prior to proceeding on the authorized work 
Contractor may visit each of the listed sites to arrive at a clear understanding of 
the conditions under which the work is to be done and to make their own 
determination as to the amount of hazardous materials to be removed from the 
sites. Contractor will be held responsible to have compared the premises with 
the hazardous materials survey, drawings, specifications, or other provided 
items, and to have satisfied himself as to all conditions affecting the execution of 
the work. No payment adjustments in excess of the quantities identified in the 
hazardous materials survey shall be made by the GCLBA without prior written 
authorization. 

C.  Contractor shall be aware that the buildings may contain lead based paint and as 
such the potential for exposure exists. Contractor shall handle lead based paint 
in accordance with all federal, state, and local regulations. 

D.  The Michigan Occupational Safety and Health Administration (MIOSHA) provides 
protection and regulations for the safety and health of workers. The Department 
of Community Health provides for the health of workers (517) 373-3500. 

1. Contractor shall post any applicable State and/or Federal government 
regulations at the job sites in prominent locations. 

2. Contractor shall be responsible for training their workers in safe work 
practices and in proper removal methods when coming in contact with 
hazardous materials. 
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E.  Applicable Regulations (include but are not limited to): 

1.  RCRA, 1976 -Resource Conservation and Recovery Act: This federal 
statute regulates generation, transportation, treatment, storage or 
disposal of hazardous wastes nationally. 

2.  Part 111, Act 451, 1994 -Michigan's Hazardous Waste Management Act: 
This statute regulates generation, transportation, treatment, storage and 
disposal of hazardous wastes in Michigan. 

3.  Part 121, Act 451, 1994 -Liquid Industrial Waste Act: This statute 
regulates the transportation of liquid industrial wastes in Michigan. This 
includes non-hazardous liquids and hazardous liquids, which are not 
subject to management under RCRA or Part 111, Act 451, 1994. 

4.  Toxic Substances Control Act (TSCA), 1976. This statute regulates the 
generation, transportation, storage, and disposal of PCB wastes. 

F.  To use an off-site hazardous waste disposal facility, the Contractor must use the 
Uniform Hazardous Waste Manifest (shipping paper). 

1.  Hazardous wastes may not be disposed of in sanitary landfills used for 
solid waste. 

2.  Hazardous waste manifests shall be signed by the GCLBA or designated 
representative. 

Topic Agency and Telephone Number 
Small quantity hazardous waste management, 
including hazardous waste stored in tanks 

Waste and Hazardous Materials Div., MDNRE 
(517) 335-2690 in Lansing, or District Office Certified 
County Health Department 

Liquid industrial waste disposal (hazardous and non-
hazardous) 

Waste and Hazardous Materials Div., MDNRE 
(517) 335-2690 in Lansing, or District Office 

Disposal of hazardous waste into municipal sanitary 
sewers 

Contact the superintendent of your wastewater 
treatment plant for permission 

Discharges to surface water such as through a drain 
pipe or wastewater discharge 

Water Division, MDNRE   
(517) 335-2690 in Lansing, or District Office 

Discharges to groundwater, including septic systems Waste and Hazardous Materials Div., MDNRE (517) 335-
2690 in Lansing, or District Office 

Pollution Incident Prevention Plans (PIPP) Waste and Hazardous Materials Div., MDNRE (517) 335-
2690 in Lansing, or District Office 

Hazard Communication (for chemicals in the work 
place) 

Michigan Department of Consumer and Industry Services 
(517) 373-1820  

Burning of waste oil and other discharges to the air Air Quality Div., MDNRE (517) 373-7023 in Lansing, or 
District Office 

Registration of underground fuel storage tanks Waste and Hazardous Materials Div., MDNRE 
(517) 335-2690 in Lansing, or District Office 

Installation, Inventory, testing & other requirements 
for above ground and underground storage tanks (for 
flammable and combustible) 

Waste and Hazardous Materials Div., MDNRE 
(517) 335-2690 in Lansing, or District Office 

Local fire prevention regulations and codes (including 
chemical storage requirements) 

Local fire chief or fire marshal 

Building and outdoor storage Local government building or zoning official requirements 
(including setbacks) 
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G.  Federal, State and local laws and regulations may apply to the storage, handling, 
and disposal of hazardous materials and wastes generated at the Site. The list 
above includes the regulations that are most frequently encountered. 

PART 2 PRODUCTS 

2.1  PACKAGING AND CONTAINERIZATION MATERIALS 

A.  Packaging and containerization materials shall include but not be limited to the 
following: 

1.  Lab packing requirements per licensed disposal or recycling facility. 
2.  Fiberboard barrels 
3.  DOT approved removable head drums; roll-off boxes or equivalent 
4.  Drum labels and marking which conform to 29 CFR 1926.58 K and all 

other Federal, State and local regulations 
5.  Spill prevention countermeasure materials and control products 

consistent with 49 CFR 173 and Contractor approved SPCC plan. 
6. Sampling equipment and containers consistent with standard sampling 

technique 

PART 3 EXECUTION 

3.1  REMOVAL OF CHEMICAL FIRE EXTINGUISHERS 

A.  Chemical fire extinguishers may be present at the Site. Contractor shall be 
responsible for the removal, proper handling, and disposal of all chemical fire 
extinguishers. 

B.  Contractor shall properly collect, label and stage all chemical fire 
extinguishers throughout the Site. All chemical fire extinguishers shall be 
recycled or disposed at a licensed facility. Chemical fire extinguishers shall be 
transported in a manner that minimizes the potential for discharge. 

3.2  REMOVAL OF MERCURY DEVICES 

A.  High intensity discharge lamps and fluorescent light bulbs that may contain 
mercury are present either in fixtures or stored in bulk. The approximate 
locations of these lamps/bulbs will be identified in the Hazardous Materials 
Survey Report. Contractor shall remove all lamps/bulbs regardless of the 
estimated quantities provided in the Hazardous Materials Survey Report. 

1.  Many light fixtures and/or associated components may be suitable for 
recycling or resale. Contractor is encouraged to account for recycling or 
resale of such fixtures in its bid, if feasible. 

2.  Contractor shall be responsible for the removal of all regulated lamps and 
bulbs from the associated lighting fixtures. All lamps and bulbs shall be 
carefully removed from the fixtures and placed in appropriate sized 
containers equipped with dividers. 
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3.  All containers intended for off-site recycling shall be either shrink-
wrapped or placed in a secure crate to avoid accidental breakage. All 
containers shall be labeled as hazardous waste in accordance with 
applicable MDOT regulations. 

4.  Contractor must use all precautions when handling lamps to avoid 
accidental breakage. Should accidental breakage of lamps occur, then the 
lamp debris shall be collected and placed in segregated reinforced drums 
or similar containers pending disposal. 

5.  Light ballasts containing PCBs shall be managed in accordance with 
applicable regulations and appropriate sections of this Bid Document. 

B.  Mercury switches and thermometers are present at the Site as indicated in the 
Hazardous Materials Survey Report, Contractor shall be responsible for the 
removal, transport and recycling or disposal of all mercury containing devices. 

3.3  REMOVAL OF NON-HAZARDOUS EQUIPMENT OIL 

A.  Oil-filled blowers, compressors, hydraulic hoists, and motors may be present at 
the site. The approximate locations of this oil filled equipment will be identified 
in the Hazardous Materials Survey Report. Contractor shall remove all oil filled 
equipment regardless of the estimated quantities provided in the Hazardous 
Materials Survey Report 

B.  Contractor shall drain all free flowing oil from each oil-filled unit. All oil shall be 
drained into appropriate storage containers, consolidated, and staged on-site 
with appropriate labeling pending transport and disposition to a licensed 
reclamation facility. 

C.  Upon removal of all free-flowing oil, equipment will be released by the GCLBA 
for disposition/recycling. 

3.4  REMOVAL OF MISCELLANEOUS CHEMICALS, CONTAINERS, AND LIQUIDS 

A.  Liquid filled containers, miscellaneous chemicals, and other hazardous materials 
banned from landfill disposal are present at the site. The approximate locations 
of these materials will be identified in the Hazardous Materials Survey Report. 
Contractor shall remove all liquid filled containers, miscellaneous chemicals, and 
other hazardous materials banned from landfill disposal, regardless of the 
estimated quantities provided in the Hazardous Materials Survey Report. 

B.  Contractor shall remove all liquid filled containers, miscellaneous chemicals, and 
other hazardous materials banned from landfill disposal. All materials shall be 
staged on-site with appropriate labeling pending transport and disposition to a 
licensed reclamation/disposal facility. 

3.5  TRANSPORTATION 

A.  Contractor shall evaluate all materials associated with the activities to designate 
materials classification for transportation purposes. 
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B.  Contractor shall package all hazardous materials for transportation and storage 
in accordance with 49 CFR 172.101 and applicable sections of 49 CFR 173. In 
addition, the Contractor shall comply with any packaging requirements identified 
by the licensed disposal or recycling facilities used for waste disposition during 
this project. 

C.  Contractor shall label and mark all hazardous materials packaged and 
temporarily staged for subsequent off-site transport. Hazardous materials that 
have been specifically prepared for off-site transport shall be labeled in 
accordance with 40 CFR 172.101 and 49 CFR 173 Subparts D and E. Contractor 
shall provide all labels. 

D.  Contractor shall ensure that the transporter has applied all appropriate placards 
to the transport vehicle according to the requirements outlined in 49 CFR 
172.101 and 49 CFR Subpart F and all applicable MDOT/DOT regulations. The 
Contractor or transporter shall provide all such placards. 

E.  Contractor shall submit the manifest to the GCLBA for review prior to signature 
by the GCLBA or designated representative and prior to removal of any material. 

END OF SECTION 
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 APPENDIX 1B: SCOPE OF WORK/SUMMARY OF WORK 

SECTION 100 – SUMMARY OF WORK 
PART 1 - GENERAL INFORMATION  

1.1 DESCRIPTION  

A. This project consists of building and site demolition and disposal of buildings and 
basement/foundation, including backfill of the excavated area, secure all necessary permits 
(demolition, water/sewer cut, soil erosion and any other required by the local unit of 
government), and disconnect water and sewer utilities or cap wells and abandonment of septic 
tanks, if present, per Genesee County Health Department requirements. 

B. Unless otherwise specified in the Request For Proposals (RFP), asbestos and hazardous materials 
have not been removed by others for structures identified in this bid. Contractor is responsible 
for executing the abatement scope of work as outlined in Appendix 1A unless materials are 
identified as have been previously removed.   

It is the policy and practice of the GCLBA to abate what can feasibly be abated despite the 
condition of the structure, whether or not a structure will ultimately be demolished as asbestos 
containing. Conditions inhibiting the abatement of identified materials must be thoroughly 
documented and explained. 

Exceptions may be made in the case of roofing materials in good condition and in cases where 
a composite sample of drywall and joint compound contain less than 1% asbestos. When ACM 
roofing materials and drywall joint compound with <1% ACM composite are not abated, 
where applicable, ensure demolition activities adhere to MIOSHA regulations. In instances 
where Contractor intends to leave ACM in place during demolition, this must be specifically 
noted in the Work Plan with specific addresses and procedures identified.   

Contractor will remove all identified ACM unless otherwise directed by the Land Bank.  
Respondents can request access to Phase I, Phase II (as applicable), and Pre-demolition surveys 
by emailing request to one of the following: cmchallam@thelandbank.org. Respondents will be 
invited to review information via Box.com.  

A licensed abatement company is not required to remove non-friable Category I asbestos 
containing material; however, a NESHAP Competent Person must be present on-site during the 
demolition/removal. The burden to conduct the requested work in accordance with all 
applicable laws and regulations is the responsibility of the contactor.  

i. Contractor must submit 10-day NESHAP project notifications for ALL demolition projects 
including Ordered/Emergency Demolitions. NO EXCEPTIONS!  

ii. Contractor must follow all State and Federal laws and requirements for the removal of all 
Asbestos Containing materials (ACMs) – friable and non-friable.  

C. Ordered Demolitions - Requirements per the Asbestos NESHAP for all Ordered demolitions 
(commonly referred to as emergency demolitions) : 

i. An Asbestos NESHAP trained person must be on site during the demolition 
ii. ALL CONTRACTORS ARE REQUIRED TO HAVE A WATER TRUCK ON SITE. 

mailto:cmchallam@thelandbank.org
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iii. Water must be used and all debris must be kept wet at all times (except when temperatures 
are below freezing- then records must be kept onsite of the temperature at the beginning, 
middle and end of each work day) 

iv. Wetted debris may be disposed of in bulk in lined and covered dumpsters. Signs must be 
posted during handling and loading of debris  

v. All debris must be disposed of as “friable asbestos” (RACM) at a Type II landfill and disposal 
records must be kept for 2 years. 

D. Ordered Demolitions - Requirements per the Asbestos MIOSHA for all Ordered demolitions 
(commonly referred to as emergency demolitions) or demolition of structures as asbestos 
containing: 

i. Asbestos Abatement License and training is required is required for all employees on site of 
an Ordered/Emergency Demolition. Demolitions involving Class I or Class II ACM require a 
40-hour trained competent person. 

E. Removal of non-friable/intact Class II materials requires workers to be trained 8 or more hours 
depending on number of Class II materials involved.  

F. There is one exception to this competent person training requirement involving flooring that is 
removed intact utilizing compliant work practices specified in Part 602 for these materials; 12 
hours competent person training is required. 

G. Requirements of the work are contained in the Scope of Work and include cross-references to 
published information, which is not necessarily bound herewith.  

H. A description of the scope of work can be summarized as follows: 

(1) Site and Building Demolition 
(a) Locate property corners and lot lines to accurately set limits of demolition. 

Contractor will take before and after photos with date to document that they are at 
the right property and its current condition. 

(b) Site and building demolition, including the removal of structures, basements, 
footings, landscaping and walls, cut brush and deed and/or falling trees, asphalt, 
bituminous and/or concrete paving, and miscellaneous debris on the site. 

(2) Protection of Trees 
(a) It shall be the responsibility of the Contractor to protect all trees of a diameter of 4” 

or greater that are located outside of five (5) feet from the structure being 
demolished. UNLESS trees are in the way of the demolition or dead/rotten and/or 
are in jeopardy of falling. 

(3) Concrete Sidewalks/Drive Approach 
(a) Access to the property for demolition work shall be limited to the driveway unless 

otherwise designated by the GCLBA project manager. The Contractor shall be held 
responsible for the replacement of any sidewalks or approaches damaged during 
the project. In the City of Flint, if the Contractor significantly damages or causes 
further damage to the approach during the demolition process, Contractor must 
remove the approach and replace it with a new curb in line with City specifications, 
and regrade, seed, and straw the Right of Way. 

(b) Contractors shall make all efforts to protect sidewalks and approaches by using 
materials such as dirt, plywood, etc.  
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(c) It is the Contractors responsibility to take before and after pictures of sidewalks, 
drive approach and surrounding areas to document pre-existing condition. 
Replacement of damaged sidewalk or drive approach is not required; provided 
contractor’s access is limited to the driveway unless otherwise approved by site 
manager and no further damage occurs. If contractor further damages sidewalk or 
approach making sidewalks and approach unsafe and/or creating trip hazards, 
Contractor must replace sidewalks and/or approach. In the City of Flint, if the 
Contractor significantly damages or causes further damage to the approach during the 
demolition process, Contractor must remove the approach and replace with a new curb in 
line with City specifications, and regrade, seed, and straw the Right of Way.  

(d) Concrete, asphalt and/or gravel driveways are to be removed with the exception of 
the approach. Approach will be defined as the first ten feet of the driveway or from 
the road to the sidewalk. Contractor must take all necessary steps to protect 
sidewalks and approaches.  

(4) Site Restoration 
(a) Site restoration includes fill and compaction of all disturbed areas and grading, 

seeding and mulch of the entire lot (to include regrading, seeding, and mulching of 
Right of Way) as specified in Section 200, Part 2 – Products and Part 3 - Execution. 

(b)  In addition to any areas disturbed by construction activities, the entire parcel on 
which the structure sits shall be re-graded, seeded, and mulched. Right of Way is 
to be regraded, seeded, and mulched per specification. The Right of Way will be 
defined as the first ten feet of the yard or from the road to the sidewalk. 

(5) Except for items indicated to remain the GCLBA/OWNER’S property, demolished 
materials shall be become the Contractor’s property and shall be removed from the site 
and disposed of legally. 

I. Submittals  

i. Landfill receipts/waste manifests must be submitted to the Land Bank within 10 days with 
invoice at the completion of project. 

ii. All documentation must be submitted for each property/project individually. 

iii. Payments will not be processed without receipt of waste manifest documenting proper 
disposal of waste. 

(1) Request for Payment Packet must include: 
(a) Request for Final Payment 
(b) Sworn Statement 
(c) Waivers of Lien from yourself, as well as all subcontractors listed on Sworn 

Statement 
(d) Invoice on Contractor’s Letterhead 
(e) Before and After Photographs of the site (labeled and date stamped) 

(i) Demolition (front, back left side, right side) 
(ii) Abatement – Documenting the removal of environmentally hazardous materials 

including asbestos; uploaded to BOX.COM 
(f) Before and after photos of sidewalks (Demolition - labeled and date stamped) 
(g) City or Township Winter-grade or Final inspection receipt as stated in contract 

and/or RFP 
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(h) If sub-contracting, you must provide proof that the sub-contractor is in compliance 
with the Michigan Workers’ Disability Compensation Act requirements and 
appropriately licensed. 

(i) Demolition Permit (Must be on site at start of demolition and dated prior to start of 
demolition) 

(j) Soil Erosion Permit OR Soil Erosion Permit Waiver issued by Genesee County Drain 
Commission prior to start of demolition work. 

(k) Statement of confirmation from qualified professional and backup documentation 
(Lab results from soil sample for backfill and top soil) that backfill and top soil 
meets specifications. Projects without a statement from a qualified professional 
and those with backfill and topsoil that do not meet specs will not be approved for 
payment. Refer to Section 300, Part 2- Products for specification requirements. 

(l) Field Report/Daily Log/Inventory Sheet  with supporting paperwork: 
(i) A copy of the disposal manifest and/or shipping papers used to dispose of 

materials/wastes from each disposal/recycling facility. 
(ii) A copy of the CFC recovery certificate signed and certified by the licensed CFC 

recovery professional. 
(iii) A copy of the scrap metal receipt for AST/USTs and other metals. 

(m) Seeding and Watering Report 
(n) Seed tags identifying correct seed used per specification Section 200, Part 2 -

Products  
(o) Certified Payroll 
(p) Sidewalk Permit – for sidewalk repair and curb removal, if applicable. (Approach 

removal and curb replacement only applies to properties located in the City of Flint)  

1.2 WORK SCHEDULE 

A. Schedule work for most efficient operation. Coordinate with utility companies and/or local 
agencies to verify that shutting off and capping utility services (electrical, gas, cable, water, 
storm, sanitary sewer, etc.) has been completed prior to start of demolition.  

B. Immediately after contract award the General Contractor shall submit to the GCLBA for review a 
tentative schedule of completion dates and work plan for the above referenced work. 

C. Contractor shall notify the GCLBA’s representative 72 hours in advance if a subcontractor is to 
be employed for the project and provide the subcontractor(s) company name, address, 
telephone & fax number, If not provided at time contract is signed. 

D. Furnish certificates of insurance which specifically set forth evidence of all coverage required of 
the contractor and subcontractor prior to commencement of work. Certificates shall be sent to 
the Genesee County Land Bank, 452 S. Saginaw Street, Flint, MI 48502. Furnish to the GCLBA 
copies of all endorsements that are subsequently issued amending coverage or limits. 

E. Completion dates are provided in the contract documents. 

1.3 CONTRACTOR USES OF PREMISES 

A. General: During the contract period the Contractor shall have full use of the lots occupied by the 
structures. The Contractor’s use of the premises is limited only by the limits of the property and 
adjacent public right-of-ways if properly barricaded, and the access is as designated by the site 
manager. 
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B. Used of the Site: Limit use of the premise to work in areas indicated. Confine operations to areas 
within contract limits. 

(1) Driveways and Entrances: Keep driveways and entrances serving adjacent premises 
clear. 

(2) Drive approaches located between the sidewalk and curb must be left as is. 
(3) Any debris or sedimentation deposited in the road right-of-way shall be promptly 

removed by the Contractor at the Contractors expense. No sedimentation on the road 
will be allowed.  

C. Any areas disturbed by construction activities shall be re-graded and seeded if necessary. 

D. Any asphalt, fallen trees, trash, debris and/or brush must be removed from site. 

1.4 ADJUSTMENTS TO BID 

A. In the event a structure or structures itemized on this bid is destroyed or substantially 
destroyed by fire or other calamity beyond its present condition as determined by the GCLBA, 
or environmental hazards are found, at any time prior to actual demolition, the Authority 
reserves the right to remove the structure from the bid; or in the event of bid award, to 
remove the structures(s) from the award and reduce the price by the Contractors’ bid for that 
structure(s). 

B. GCLBA reserves the right to cancel any project(s) that has been issued on a bid or entered into a 
contract if GCLBA has deemed project(s) infeasible and is unable to proceed with the 
demolition.  

C. In the event the apparent lowest responsive and responsible bidder submitted a bid for a 
construction project which exceeds available funds as certified by the GCLBA, the GCLBA 
reserves the right, when time or economic considerations preclude resolicitation of work of a 
reduced scope, to negotiate an adjustment of the bid price with the low responsive and 
responsible bidder, in order to bring the bid within the amount of available funds. 

D. The GCLBA  may award multiple contracts, dividing the  goods,  services,  or  construction  called  
for  in  the  invitation  for  bids between  multiple  responsive  and  responsible  bidders,  if  it  is  
in  the  best interest of the County. 

1.5 USE OF CITY OF FLINT WATER 

A. All contractors are REQUIRED to have and use a water truck. Water truck must be on site at all 
times, provided by a contractor to water mist, temporary enclosures, and other suitable 
methods to limit the spread of dust and dirt. Comply with governing environmental protection 
regulations. If respondent/contractor does not include a water truck in list of equipment, 
submitted response shall be considered non-responsive. 

B. All contractors are required to provide proof of: a) water source, b) legality of use of the source,  
c) where the source requires payment, proof of payment for quantity used, and d) proof of 
approval for use of specific hydrants utilized. 

The City of Flint has a limited number of water meters available for rent. These meters will be 
rented to contractors with the understanding that contractors follow the following procedures: 

(1) Only use hydrants sparingly. Contractor must notify the appropriate City of Flint water 
official prior to hooking up to a hydrant and acquire approval. 

(2) Contractor must then use that hydrant to refill water trucks. 
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Meters should not be moved from hydrant to hydrant based on geography of demolition 
projects. Contractor is to strategically select one hydrant for all projects in an area and use the 
selected and approved hydrant to meter the water used for filling water truck. This is a 
requirement in order to remain in compliance with EPA and DEQ edicts to the City of Flint and in 
order to reduce damage to the aging infrastructure. 

Any contractor that is illegally using the City of Flint water/fire hydrants, or illegally 
sourcing water from any site, will face penalties up to suspension or debarment by the 
Genesee County Land Bank. 

C. Adequately Wet- As defined in 40 CFR Part 61, Subpart M, sufficiently mix or penetrate with 
liquid to prevent the release of particulates from the source material.  Continue wetting 
asbestos-containing material (ACM) if visible emissions are encountered during abatement 
activities.  When uncertainties arise, continue wetting material until uncertainties diminish. 

D. Do not create hazardous or objectionable conditions, such as ice, flooding, and pollution, when 
using water. 

1.6 LIQUIDATED DAMAGES 

A. CONTRACTOR and the GCLBA recognize that time is of the essence for this Contract and that 
GCLBA will suffer financial loss if the Work is not completed within the times specified in the 
Term of Contract, plus any extensions thereof allowed in accordance of Contract. The parties 
also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration 
proceeding the actual loss suffered by GCLBA if the Work is not completed on time. Accordingly, 
instead of requiring any such proof, GCLBA and CONTRACTOR agree that as liquidated damages 
for delay (but not as a penalty), CONTRACTOR shall pay GCLBA $250.00 for each day that expires 
after the time specified in Notices to Proceed, as well as Term of Contract for Substantial 
Completion until the Work is substantially complete.  After Substantial Completion, if 
CONTRACTOR shall neglect, refuse, or fail to complete the remaining Work within the Contract 
Time or any proper extension thereof granted by GCLBA, CONTRACTOR shall pay GCLBA $250.00 
for each day that expires after the time specified in the Term of Contract for completion and 
readiness for final payment until the Work is completed and ready for final payment. If the work 
is not completed to the GCLBA’s specifications, at the discretion of the GCLBA, the GCLBA will 
make the necessary repairs and decrease that amount from the Contractor’s contracted 
amount. 

1.7 WARRANTY.  

A. In addition to any other warranties set forth elsewhere in this Contract, Contractor warrants 
that Work performed and materials furnished under this Contract conform to the Contract 
requirements and as required in the ("Contract"), and are free of any defect of equipment, 
material or design furnished, or workmanship performed by Contactor or any of its 
subcontractors or suppliers of any tier.  Such warranty shall continue for a period of 1 year from 
the date of final acceptance of the Work by Owner/Relevant Parties, or for such other greater 
period of time as may be specified in the ("Contract"). Under this warranty, Contractor shall 
remedy at its own expense any such failure to conform or any such defect. In addition, 
Contractor shall remedy at its own expense any damage to real or personal property owned or 
controlled by Owner/Relevant Parties when that damage is the result of Contractor’s failure to 
conform to Contractor requirements or of any defect in equipment, material, workmanship or 
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design furnished by Contractor. Contractor shall also restore any work damaged in fulfilling the 
terms of this Article. 

1.8 RE-INSPECTION FEE. 

A. If the Contractor’s work fails the GCLBA’s inspection after Contractor requests inspection, the 
GCLBA will charge Contractor a $75 re-inspection fee per re-inspection. 

END OF SECTION 100 

SECTION 200- SOIL EROSION –SEDIMENTATION CONTROL 
PART 1– GENERAL INFORMATION  

1.1 Related Documents 

A. Drawings, reports, and general provisions of the contract, including General Conditions and 
other Division I specifications sects apply to this section. 

1.2 DESCRIPTION 

A. Soil erosion permits are required for certain parcels. Contractor, at Contractor’s expense, shall 
secure waivers and/or permits for soil erosion, demolition, utility cut/plug and/ or well/septic 
abandonment permits. Soil erosion permit or waiver is a required submittal for receipt of 
payment. 

1.3 SCHEDUILING   

A. Control measures shall be constructed by the Contractor prior to the time demolition work 
starts and maintained throughout the demolition and site restoration work. 

PART 2 - PRODUCTS 

2.1 SEED 

A. 100% Dutch white clover seed inoculated with Rhizobium bacteria – Strain B. Do not mix with 
annual rye or other grass seed. Seed tags must be submitted with payment request. 

2.2 MULCH 

A. Mulch may be straw or wood fiber. Do not leave twine from straw bales on lot, twine and 
other packaging must be disposed of off properly off site and is not considered mulch. 

PART 3 - EXECUTION 

3.1 PERFORMANCE  

A. General: 

(1) Even though a specified erosion control measure is not called out on the plans, the 
contractor shall properly control and/or prevent all erosion caused by the Contractor’s 
demolition operation.  

B. Sediment Removal: 

(1) The Contractor shall take such steps as are necessary to assure the retention and 
removal of any sediment which enters an existing storm sewer. 

(2) If eroded material is allowed to enter a storm sewer system it shall be the Contractors 
responsibility to see that all catch basins and manholes are cleaned following demolition 
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prior to receipt of final payment. Unless the Contractor can document positively to what 
extent an existing storm sewer system along the cleaning the system. 

(3) All eroded materials deposited in the street gutter as a result of this work shall be 
removed by the Contractor promptly at the Contractor’s expense. 

C. Restoration of Surface: 

(1) Restoration is required of the entire parcel. Backfill and compaction is limited to 
disturbed areas. Final grading, seeding, and mulching is required of the entire parcel, 
including the Right of Way, and shall be performed by the Contractor. 

END OF SECTION 200 

 

SECTION 300 – EARTHWORK 
PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Excavating, filling, and grading for this work includes, but is not necessarily limited to: 

(1) Filling and backfilling to attain indicated grades 

1.2 PROJECT CONDITIONS 

A. Dust Control 

(1) Water truck must be on site at all times provided by contractor. The Contractor shall 
use all means necessary to control dust on and near the work and on and near all off-
site borrow areas if such dust is caused by the Contractor’s operations during 
performance of the work or if it results from the condition in which the Contractor 
leaves the site. 

(2) All Surfaces shall be thoroughly moistened as required to prevent dust from being a 
nuisance to the public and adjacent properties 

B. Protection 

(1) The Contractor shall use all means necessary to protect adjacent property before, 
during, and after demolition work. 

(2) In the event of damage, the Contractor shall immediately make all repairs and 
replacement necessary to the approval of the GCLBA Site Manager/Demolition 
Program Manager and at no additional costs to the GCLBA. 

ii. Safety 

(1) The Contractor is responsible for conducting operations in a safe and orderly manner 
and in conformance with Michigan P.A. 154.  

iii. Permits 

(1) SEE SECTION 200.1.2.A 

1.3 REFERENCES 

A. State of Michigan Department of Transportation (MDOT), 2012 Standard Specifications for 
Construction. Copies are available on the MDOT website: 
http://mdotwas1.mdot.state.mi.us/public/specbook/2012 
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B. State of Michigan Department of Transportation Density Testing and Inspection Manual - (2010), 
(copies available for review on MDOT website: http://www.michigan.gov/mdot/0,1607,7-151-
9622_11044_39444---,00.html; copies are available for purchase from the Michigan Department 
of Transportation, Lansing, MI). 

PART 2 - PRODUCTS 

2.1  FILL MATERIAL <UPDATED 4/20/16> 
 
2.1.1 General Requirements 

A. Content of fill material up to 18 inches from the surface. All fill material except MDOT Class II 
Granular Material, shall be subject to the approval of the Authority. 

B. Content of fill material from the 18 inch mark up to 6 inches from the surface: Use loamy 
material or a sandy clay (mined from the earth and not manufactured) to allow for proper 
drainage on the site. 

C. For approved fill material, notify the Authority in advance of the intention to import material, its 
location and the source material sites name, address, and telephone number. 

D. Pulverized building materials or debris shall not be used as fill materials. 

E. Any fill material obtained from off-site sources shall be free from contamination and shall meet 
specific environmental and quality assurance requirements as outlined below.  Contractor shall 
provide documentation from each source of fill verifying the fill to be free of contaminants prior 
to bringing on site (Refer to Section 300 2.1.3). 

2.1.2 Material Testing Requirements 

A. Testing requirements and certification for backfill materials (i.e. sandy loam fill, clay, topsoil) will 
differ based on the source site Category. Source site categories are defined as follows: 

1. Category 1: Virgin (Native) Commercial Borrow and Sand/Gravel Pit Sites; 
2. Category 2: Commercial, Utility, and Road Construction Sites; Commercial Landscape 

Yards, Agricultural Sites, Amended Topsoil; 
3. Category 3: Industrial, Known Sites of Environmental Contamination (Gas Stations, Dry 

Cleaners, etc.) Dredge Sites, and Other. 

B. Sampling Requirements by Category: Contractor must receive approval from the Authority prior 
to import of backfill materials.  Approval for import of backfill materials is conditioned upon 
submittal and review of the information described below and as outlined in the deliverables 
section: 

1. Category 1 and Category 2 Source Sites: 
For each of the backfill materials, the Contractor shall furnish a certification to the 
Authority, for each source location stating the following: 

a. The origin of the backfill material and address location. 
b. Affirm no evidence of known or suspected sources of environmental 

contamination that may have impacted proposed backfill materials. 
c. The backfill materials are homogeneous in nature, description of 

general composition of the backfill materials, affirmation that materials 
are free from debris, large rocks, concrete, or other conditions, which 
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would make the material unsuitable for use as backfill, and meet the 
backfill specification described in the Contract Documents. 

d. Certifies that all information submitted complete and accurate,  
e. Certify that the soil samples were collected by a qualified and 

knowledgeable individual and identify that individual,  
f. Certify that samples were collected and analyzed in accordance with 

methods approved by the USEPA SW-846 and/or MDEQ PA 201  
g. Certify that the soil samples are representative of the entire material 

proposed for use at the Authority’s properties. 
h. Collection of the following discrete soil samples representative of the 

backfill material to be imported: 
i. Category 1 Source Site 

• One (1) representative Environmental Sample for 
analyses identified below per site per year, and  

• One (1) representative Quality Assurance sample for 
analyses identified below, per site per year. 

ii. Category 2 Source Site  
• One (1) representative Environmental Samples for 

analyses identified below per 5,000 cubic yards of 
material. 

• One (1) representative Quality Assurance sample for 
analyses identified below, 5,000 cubic yards of material. 

i. Complete laboratory analyses as described below for each soil sample 
collected. 

j. For Category II Source Sites provide the volume of the source material. 
k. Provide a scaled site map or aerial photograph depicting the source 

material origin and sample location(s). 
l. Prepare a complete deliverable package as described below. 

2. Category 3 Source Sites: 
Backfill materials from Category 3 source sites are prohibited for use at project sites 
without a site specific evaluation by a Qualified Environmental Professional and 
approval by the Authority, in advance. 

For Category 3 Source Sites, Contractors can retain a Qualified Environmental 
Professional to conduct an independent evaluation of the proposed backfill material and 
propose a work plan to the Authority in advance of sampling and testing.  Sampling 
frequency, methodology, and strategy must be detailed and designed to demonstration 
that the proposed backfill materials meet Michigan Department of Environmental 
Quality (MDEQ) Part 201 Cleanup Criteria for Unrestricted Residential use.  After work 
plan review and approval by the Authority, the Contractor’s Environmental Professional 
will be required to implement the work plan and prepare a complete deliverable 
package as described below for review and approval. 

C. Environmental Sample Parameters 
For each discrete soil sample collected, laboratory analytical parameters and methods shall 
meet the following requirements: 

1. Volatile organic compounds (EPA Method 8260) – Note: Backfill material with any 
detectable concentrations of volatile organic compounds may be rejected. 
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2. Semi-volatile organic compounds (EPA Method 8270) 
3. Pesticides/PCBs (EPA Method 8081/8082) 
4. Metals, including: arsenic, barium, cadmium, copper, lead, mercury, selenium, silver, 

zinc (EPA Method 6020, 7470/7471) 
5. Chloride, add for road construction projects or soils located beneath parking lots only 

(EPA Method 9056). 

The above identified target parameters for backfill materials must be below the latest published 
MDEQ Part 201 Generic Residential Cleanup Criteria (GRCC).   

Acceptable target ranges for environmental testing will be as follows:  
 

Parameter Acceptable Range 
Environmental Testing (VOCs, SVOCs, PCBs) <TDL 

Environmental Testing <GRCC 
TDL – Target Detection Limit (Please note any detection in laboratory report for further evaluation 
by Authority)  
GRCC – Generic Residential Cleanup Criteria published by the Michigan Department of 
Environmental Quality 

D. Sample Collection Methodologies 
The Authority encourages Contractors to use Environmental Professionals to perform soil 
sampling; thereby ensuring that Contract Document requirements are strictly adhered.  The 
Authority reserves the right to reject any sampling and testing data that does not strictly adhere 
to this Sampling Methodology and Laboratory Analysis guidance. 

Soil sampling methodology is most often contingent upon physical characteristics of the medium 
to be sampled, in most cases, simple hand tools will suffice.  Follow these procedures to collect 
soil samples with a scoop or trowel: 

1. Using a pre-cleaned stainless steel scoop or trowel, remove vegetation and top layer of 
soil, then loosen the desired volume of soil from the sampling area. 

2. Transfer the discrete grab sample into an appropriate sample container.  
3. Secure the cap tightly.  Methanol preservation of soils (EPA Method 5035) is required for 

volatile organic compound analysis.  
4. Label and tag the sample containers, and record appropriate data on soil sample data 

sheets (depth, location, color, and other observations). 
5. Place glass sample containers in sealable plastic bags, if required, and place containers 

into an iced shipping container. Samples should be cooled to 4oC as soon as possible. 
6. Complete chain of custody forms and ship as soon as possible to minimize sample holding 

time.  Scheduled arrival time at the analytical laboratory should give as much of a holding 
time as possible for scheduling and sample analysis. 

 
E. Quality Assurance Testing Parameters  

Applicable to Topsoil and Amended Topsoil.  For the imported materials the borrow area shall 
be sampled for the following material quality assurance parameters: 

1. Topsoil 
1. Six (6) inches of screened top soil must be applied to each lot. (Topsoil must be 

free of asphalt, pulverized building materials, and construction debris). 
2. Contractor must use a one (1”) or less, single screen to screen top soil. 
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3. Topsoil shall be sourced from a clean borrow source or supplier. 
4. Topsoil consisting of Friable Sandy Loam that can be pulverized under normal 

hand pressure may also be acceptable. 
5. Topsoil consisting of Sandy Clay Loams with the lowest possible clay proportion 

may also be acceptable. 
6. Conforming to ASTM D2487 Group Symbol SM. 
7. Free of roots, rocks larger than ½-inch, subsoil, debris, large weeds and foreign 

matter (including any construction rubble, or other man-made items). 
8. Topsoil shall not be overly compacted. 
9. Acceptable target ranges for Topsoil will be as follows:  

 
Parameter Acceptable Range 

pH 5.5 – 8.5 
% Organic Matter 2% - 25% 

Texture Class SM 
  
2.1.3 Deliverables 

Contractor must provide the following deliverables that backfill materials are below MDEQ Part 
201 GRCC and within target Quality Assurance parameters as outlined above.  Deliverables 
should include at a minimum: 

1. Statement of Certification from Contractor including, but not limited to: backfill material 
type; location of material, including address and name; homogeneous nature of 
material, no evidence of environmental contamination, and that material meets backfill 
specifications as described in the Contract Documents.  Certification should include all 
lab results from soil samples collected for backfill materials. 

2. Certification Form per material, for approval by Authority upon review of the above 
identified deliverable. 

3. A site map and aerial photograph depicting the location of the source material origin 
and a sample location map.  

Provide Authority with the above Quality Control Reports at least ten (10) working days in 
advance of delivery to project site.  The Authority reserves the right to reject backfill materials if 
deliverables are not completed properly and in their entirety or it parameters reveal 
contamination in excess of the acceptable criteria. No material will be transported to the 
property prior to the GCLBA’s written approval. 

In the event the Environmental or Quality Assurance testing shows that imported material does 
not meet specifications, the Contractor will be required to determine the extent and remove the 
non-specified materials and supply acceptable material. 

The following does not constitute acceptance of the Work in the event the Work or any material 
is not in accordance with the Contract Documents, and therefore does not release the 
Contractor from its obligation to perform and furnish the Work/Material in accordance with the 
Contract Documents:   

1. a certification by the Authority or Authority’s Representative of any Request for 
Payment or final payment;  

2.  the issuance of a Substantial Completion certificate;  
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3. any payment by the Owner to the Contractor;  
4. any Partial Use;  
5. any act of acceptance by the Owner or any failure to do so;  
6. any review and approval of a Shop Drawing, sample, test procedure or other Submittal; 
7. any review of a Progress Schedule;  
8. any On-Site Inspection; 
9. any inspection, test or approval;  
10. any issuance of a notice of acceptability by the Authority or Authority’s Representative; 

or  
11. any correction of defective Work or any completion of Work by the Authority or 

Authority’s Representative. 

Due to any independent inspection or testing performed by the Authority, if the imported 
material is found not to meet the specifications, the Contractor must (a) pay all related costs , 
including an appropriate portion of the delay and costs occasioned by discovery of defective 
work; (b) schedule related activities; (c) repair and associated damage including impacts to 
human health and the environment; and (d) promptly remove and replace defective work.   

If the Contractor covers any Work without proper approval by the Authority as required by the 
Contract Documents, the Contractor must, at its own expense, uncover, expose or otherwise 
make available, when requested by the Authority, for testing, inspection or approval of the 
covered Work. 

Examples and templates for certification forms and statements can be found in Appendix 7. 

PART 3 - EXECUTION 

3.1 PREPARATION  

A. Protect structures, utilities, sidewalks, pavements, and other facilities to remain from damage 
caused by settlement, lateral movement, undermining, washout, and other hazards created by 
earthwork operations. 

B. Provide erosion control measures to prevent erosion or displacement of soils and discharge of 
soil-bearing water runoff or airborne dust adjacent properties, drives and walkways. 

C. Protect existing trees to remain. 

3.2 DEWATERING 

A. Prevent surface water and subsurface or ground water from entering excavations, from ponding 
on prepared subgrades, or from flooding Project site and surrounding area.  

B. Protect subgrades from softening and damage by rain or water accumulation. 

3.3 EXCAVATION 

A. Explosives: Do not use explosives. 

B. Unclassified Excavation: Excavation is unclassified and includes excavation to required subgrade 
elevations regardless of the character of materials and obstructions encountered. 

3.4 STABILITY OF EXCAVATIONS 

A. Comply with local codes, ordinances, and requirements of authorities having jurisdiction to 
maintain stable excavations. 
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3.5 APPROVAL OF SUBGRADE 

A. Notify GCLBA’s representative when excavations have reached required subgrade. 

B. When GCLBA’s representative determines that unforeseen unsatisfactory soil is present, 
continue excavation and replace with compacted backfill or fill materials as directed. 

C. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by the GCLBA’s representative. 

3.6 STORAGE OF SOIL MATERIALS 

A. Stockpile materials acceptable for backfill and fill soil materials, including, acceptable borrow 
materials. Stockpile soil materials without intermixing. Place, grade, and shape stockpiles to 
drain surface water. Cover to prevent wind-blown dust. 

(1) Stockpile soil materials away from edge of excavations. Do not store within drip line of 
remaining trees. 

3.7 BACKFILL 

A. Backfill excavations promptly, but not before completing the following: 

(1) Receipt of approval to proceed from local municipality building inspector. 
(2) Acceptance of removals below finish grade. 
(3) Removal of trash and debris from excavation. 
(4) Removal of temporary shoring and bracing and sheeting 

3.8 FILL 

A. Preparation: Remove vegetation, topsoil, debris, wet and unsatisfactory soil materials, 
obstructions, and deleterious materials from ground surface prior to placing fills. 

(1) Plow strip, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing surface. 

B. When subgrade or existing ground surface to receive fill has a density less than that required for 
fill, break up ground surface to depth required, pulverized, moisture-condition or aerate soil and 
re-compact to require density. 

C. Place fill in layers to an elevation of between 8” to 18” above adjacent undisturbed ground. 

D. All fill material is subject to random inspection and sampling.  

3.9 MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or back fill layer before 
compaction to within 2 percent of optimum moister content. 

(1) Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost 
or ice. 

(2) Remove and replace, or scarify and air-dry satisfactory soil material that is too wet to 
compact to specified density. 

3.10 COMPACTION 

A. Place backfill and fill materials in layers not more than 18 inches in loose depth. Contractor shall 
achieve compaction by reasonable means as determined by the Contractor. All methods of 
compaction shall be approved by the GCLBA’s representative. Heavy equipment such as loaders, 
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bulldozers, etc. may be used to achieve compaction if approved by the GCLBA’s representative. 
If the compaction methods do not achieve the required compaction, then mechanical vibratory 
equipment shall be used. 

B. Topsoil shall not be heavily compacted. Use light-weight tractor for final grading to ensure 
topsoil does not become compacted. 

3.11 GRADING 

A. General: Uniformly grade areas to a smooth surface, free from irregular surface changes. 
Comply with compaction requirements and grade to cross sections, lines, and elevations 
indicated.  

(1) Provide a smooth transition between existing adjacent grades and new grades. 
(2) Cut out soft spots, fill low spots, and trim high spots to conform to required surface 

tolerances. 

B. Site Grading: Slope grades to direct water to the back of the lot, in order to prevent water and 
debris from more easily entering storm drains. Provide a uniform finished surface grade sloped 
at 2% minimum and 5% maximum. Match existing grade at adjacent property lines. 

3.12 SEEDING AND WATERING 

A. **Note- Seeding and Watering Report as well as seed tags required for payment 

B. 100% Dutch white clover seed applied at a rate of rate of 2 oz. of seed per 1,000 sq. ft., placed 
upon six (6) inches of screened topsoil. Contractor must use a one (1”) inch or less screen to 
screen top soil. (See Part 2 – Products – H Top Soil for specification) Prior to planting, seed 
must be inoculated with the correct strain of Rhizobium bacteria (Strain B). Use a cultipacker 
pulled by a light-weight tractor (do not use heavy equipment on the site that would compact the 
topsoil layer) to ensure seed has good contact with the soil. Plant seed ¼” deep. Mulch entire 
planting area to ensure proper moisture levels, removing bale string from the site.   

C. Contractor must demonstrate that the site has been watered within 7 days of the seeding date 
sufficient to allow for seed germination. Notify the Genesee County Land Bank of the date of 
seeding via email to: adunn@thelandbank.org. Fill out Seeding and Watering Report. 
Contractors are encouraged to use weather forecasts to plan seeding that takes advantage of 
natural rainfall to germinate seed. Contractors are responsible for watering the site if there is no 
rainfall sufficient for germination in the 7 days after seeding. 

3.13 PROTECTION 

A. All trees of a diameter of 4” or greater located outside of five (5) feet from the structure to be 
demolished shall be protected. If such trees are damaged, the contractor shall replace damaged 
tree as directed by GCLBA/GCLBA’s Representative. 

B. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 
free of trash and debris. 

C. Repair and re-establish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled or lose compaction due to subsequent construction 
operations or weather conditions. 

(1) Scarify or remove and replace material to depth directed by the GCLBA’s representative; 
reshape and re-compact at optimum moisture content to the required density. 

mailto:adunn@thelandbank.org
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D. Settling: Where settling occurs during the Project correction period, remove finishing surfacing, 
backfill with additional approved material, compact, and reconstructing surfacing. 

(1) Restore appearance, quality, and condition of finished surfacing to match adjacent 
work, and eliminate evidence of restoration to the greatest extent possible.  

3.14 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Disposal: Remove surplus satisfactory soil and waste material, including unsatisfactory soil, 
trash, and debris, and legally dispose of it off the GCLBAs property. 

3.15 PAYMENT 

A. The work of excavating, filling, and grading shall be included in the lump sum project costs. The 
work of grading shall include all labor, materials and equipment necessary for filling and 
compaction the subgrade prior to placing any improved surface. The entire parcel shall be re-
graded and reseeded. 

END OF SECTION 00300 

SECTION 400 – BUILDING DEMOLITION 
PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Condition and Division 1 Specifications Sections, apply to this section. 

1.2 SUMMARY 

A. This Section includes the following:  

(1) Demolition and removal of building, basements, and foundations. 
(2) Demolition and removal of site improvements, including but not limited to retaining 

walls, paving and foundation landscaping. Existing trees 4” in diameter, located outside 
of five (5) feet from the structure shall remain and be protected during demolition. 

B. Related Sections: The following contain requirements that relate to this Section. 

(1) Division1 Section” Soil Erosion-Sedimentation Control”. 

(2) Division 2 Section “Excavating, Filling and Grading” for soil materials, excavating, 
backfilling, and site grading. 

1.3 DEFINITIONS 

A. Remove: Remove and legally dispose of items except those indicated to be reinstalled, salvaged 
or to remain the GCLBA’s property. 

B. Existing to Remain: Protect items indicated to remain against damage during demolition.  

1.4 MATERIALS OWNERSHIP 

A. Except for items or materials indicated to be reused, salvaged, or otherwise indicated to remain 
the GCLBA’s property, demolished materials shall be become the Contractor’s property and shall 
be removed from the site with further disposition at the Contractor’s option.  
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1.5 SUBMITTALS 

A. General: Submit each item in this Article according to the Conditions of the Contract & Division I 
Specifications sections, for information only, unless otherwise indicated.  

B. Proposed dust-control measures. 

C. Proposed noise control measures. 

D. Schedule of demolition activities indicating the following: 

(1) Detailed sequence of demolition and removal work, with starting and ending dates for 
each activity.  

E. Inventory of items to be removed and salvaged. 

F. Landfill records for record purposes indicating receipt and acceptance of hazardous wastes by a 
landfill facility licensed to accept hazardous wastes. 

G. Seeding and Watering Report 

H. Seed tags from Dutch white clover seed 

I. Sidewalk and/or curb replacement permit and certification from City or Township. 

1.6 QUALITY ASSURANCE 

A. Demolition Firm Requirements: Contractor shall have successfully completed demolition work 
similar to that indicated for this project. 

B. Regulatory Requirements:  Comply with governing EPA, state and local notification regulations 
before starting demolition. Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

1.7 PROJECT CONDITIONS 

A. Contractor is responsible to comply with any/all required demolition permits required by local 
authorities and ordinances. 

B. Buildings to be demolished will be vacated and their use discontinued before start of work. 

C. GCLBA assumes no responsibility for actual condition of the buildings to be demolished 

(1) Conditions existing at time of inspection for bidding purpose will be maintained by 
GCLBA as far as practical. 

D. Storage or sale of removed items or materials on-site will not be permitted 

E. Landfill Disposal: 

(1) Contractor shall supply GCLBA with a copy of landfill and disposal receipts. 

PART 2-PRODUCTS (Not Applicable) 

PART 3-EXECUTION 

3.1 EXAMINATION 

A. Survey existing conditions and correlate with requirements indicated to determine extent of 
demolition required. 



APPENDIX 1B: DEMOLITION SCOPE OF WORK/SUMMARY OF WORK (Revised 8/2/16) Page 19 of 22 
 

B. Survey the condition of the buildings to determine whether removing any element might result 
in a structural deficiency or unplanned collapse of any portion of the structure or adjacent 
structures during demolition. 

C. Perform surveys as the Work progress to detect hazards resulting from demolition activities. 

3.2 PREPARATION 

A. Drain, purge, otherwise remove, collect, and dispose of chemicals, gases, explosives, acids, 
flammables, or other dangerous materials before proceeding with demolition operations. 

B. If necessary, employ a certified, licensed exterminator to treat building and to control rodents 
and vermin before and during demolition operations. 

C. Conduct demolition operations and remove debris to ensure minimum interference with roads, 
streets, walks, and other adjacent occupied and used facilities. 

i. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without 
permission from the GCLBA and authorities having jurisdiction. Provide alternate routes 
around closed or obstructed traffic ways if required by governing regulations. 

D. Conduct demolition operations to prevent inquiry to people and damage to adjacent buildings 
and facilities to remain. Ensure safe passage of people around demolition area.  

i. Erect temporary protection such as walks, fences, railings, canopies, and covered 
passageways, where required by authorities having jurisdiction. 

ii. Protection existing site improvements, appurtenances, and landscaping to remain. 
iii. Erect a plainly visible fence around drip line of individual trees or around perimeter drip line 

of groups of trees to remain. 

3.3 EXPLOSIVES 

A. Use of explosives will not be permitted. 

3.4 POLLUTION CONTROLS 

Under the authority of Section 112 of the Clean Air Act, as amended, 42 U.S. C. 1857(C-7), the 
Administrator of the United States Environmental Protection Agency (EPA) promulgated National 
Emission Standards for Hazardous Air Pollutants on April 6, 1973, (38 F.R. 8820) Asbestos was 
designated a hazardous air pollutant, and standards were set for its use, and to control asbestos 
emissions. It was determined that one significant source of asbestos emissions was the demolition 
of certain buildings and structures. 

Additionally, contractors are required under authority of Section 114 (a) to follow EPA personnel to 
freely enter any of your facilities or demolition sites, to review any records, inspect any demolition 
method, and sample or observe any omissions. 

All demolition operations conducted by the Demolition Contractor are to be in compliance with 
application provisions of Section 112 of the Act and 40 C.F.R. Section 61.22(d). 

In addition, Section 113(c)(1) of the Act(42 U.S.C. 1857 C-8(c)(1), provides that any person who 
knowingly fails or refuses to comply with any such order shall be punished by a fine of not more 
than $25,000 per day of violation, or by imprisonment for not more than one year, or by both.  

Finally, Section 113(c)(2) of the Act (42 U.S.C. 1857 C-8(c)(2), provides that any person who 
knowingly makes any false statement in any report required under the Act shall be punished, upon 
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conviction, by a fine of not more than $10,000 or by imprisonment for not more than six months, or 
by both. 

A. Use water mist, temporary enclosures, and other suitable methods to limit the spread of dust 
and dirt. Comply with governing environmental protection regulations. 

i. Do not create hazardous or objectionable conditions, such as ice, flooding, and pollution, 
when using water. 

B. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and 
areas. 

C. Clean adjacent buildings and improvements of dust, dirt and debris caused by demolition 
operations. Return adjacent areas to condition existing before start of demolition. 

D. Contractor shall limit hours of operation to Monday through Friday during the hours of 7:00 
a.m. to 6:00 p.m. Special hours of operation outside the normal hours must be approved by the 
GCLBA. Contractor shall limit noise pollution at all times to prevent objectionable conditions.  

3.5 DEMOLITION 

A. Building Demolition: Demolish buildings, structures, facilities, and other debris including brush 
and trees or logs, and completely remove from the site. Use methods required to complete 
Work within limitations of governing regulations and as follows: 

(1) Locate demolition equipment throughout the building and remove debris and materials 
so as not to impose excessive loads on supporting walls, floors, or framing. 

(2) Dispose of demolished items and materials promptly. On-site storage or sale of removed 
items is prohibited. 

(3) Small buildings may be removed intact when permitted by the GCLBA’S representative 
and approved by authorities having jurisdiction. 

(4) Break up and remove concrete slabs on grade, unless otherwise shown to remain. 
(5) Remove air-conditioning equipment without releasing refrigerants. 
(6) Remove structural framing members to ground to avoid free fall and to prevent ground 

impact and dust generation. 

B. Below-Grade Construction: Demolish foundation walls and other below-grade construction, as 
follows: 

Basement Excavation 

(1) Below grade structures foundation/basement floor shall be totally removed. 

C. Filling Below-Grade areas: Completely fill below-grade areas and voids resulting from demolition 
of buildings and pavements with soil materials according to requirements specified in Section 
300 Earthwork. 

D. Damages: Promptly repair damages to adjacent facilities caused by demolition operations. 

E. Special Conditions 

The Contractor shall preserve all surrounding buildings and property. Contractor should note the 
proximity of surrounding buildings. Any damage to surrounding buildings or property will be 
repaired by the Contractor at Contractor expense.  
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3.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. General: Promptly dispose of demolished materials. Do not allow demolished materials to 
accumulate on-site. 

B. Burning: Do not burn demolished materials. 

C. Disposal: Transport demolished materials of GCLBA’s property and legally dispose of them. 

D. Contractor shall supply GCLBA with a copy of all landfill and disposal receipt. All disposal receipts 
and waste manifests must by supplied to the GCLBA in a timely manner to insure payment will 
be paid in a timely manner.  

3.7 MEASUREMENT & PAYMENT 

A. The work of Building Demolition shall not be paid for separately but shall be included in the 
lump sum of project costs. 

END OF SECTION 400 
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ENVIRONMENTAL CONSTRUCTION MANAGEMENT PLAN 
 

7496 NORTH GENESEE ROAD, GENESEE TOWNSHIP  
GENESEE COUNTY, MICHIGAN 

  
AKT PEERLESS PROJECT NUMBER 4892S 

1.0 INTRODUCTION AND DESCRIPTION OF WORK 

1.1 INTRODUCTION 

AKT Peerless Environmental & Energy Services (AKT Peerless) has prepared this Environmental 
Construction Management Plan (ECMP) for demolition activities at 7496 North Genesee Road, Genesee 
Township, Genesee County, Michigan.  
 
The Genesee County Land Bank Authority (GCLBA) proposes to conduct general demolition activities at 
7496 North Genesee Road, Genesee Township, Genesee County utilizing Community Development Block 
Grant (CDBG) Funding.  
 
All site work, especially excavation and associated subsurface work, shall comply with this ECMP. 
 
This document comprises the due care management plan for the project. A Contractor’s Disclosure 
Statement summarizing the subject property environmental demolition and construction requirements 
is provided in Appendix A. Any and all contractors conducting site work and subsurface activities at the 
subject property will be required to sign a copy of this disclosure prior to starting work.  
 
Refer to the summary table in Appendix B for a description of the property (“the subject property”). 
Additional details regarding known site conditions, recognized environmental concerns (RECs), and 
known hazardous substances can be found in the individual reports (Phase I, Phase II, and/or Pre-
demolition Hazardous Material Survey) prepared for the property. These reports are available upon 
request and will be provided to the winning bidder for the property.  

1.1.1 Proposed Work 

The GCLBA intends to conduct general demolition activities at the property. The specific scope of work 
for the site is described in the Request for Proposals (RFP) and Contract Documents.  
 
The tasks that will be conducted during the demolition activities will include some or all of the following: 
1) abatement and disposal of asbestos and hazardous materials/waste; 2) demolition of site features 
and subject building(s); 3) removal of abandoned containers and underground storage tanks (USTS), if 
encountered; 4) removal of brush and vegetation; 5) plug, cap and bulk head utilities, and; 7) site 
restoration including grading and compaction of imported fill materials and seeding.  
 
Additional activities may be pursued and the associated due care management responsibilities 
evaluated as they are identified. No structures are proposed to be constructed at the property. 
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1.1.2 Purpose 

The GCLBA proposes to demolish one commercial property, which shall be repurposed as green space. A 
RFP and Contract Documents was prepared and released for each property.  
 
Environmental investigations have been completed at the property. Based on the former operation of 
the properties for commercial purposes, various RECs have been identified. The RECs indicate the 
presence or potential presence of environmental contamination on the subject property. RECs include, 
but are not limited to, the subject property formerly operating as a car wash, the northern adjoining 
property operating as a gasoline filling station and, potential USTs, and/or nearby sites of known 
environmental contamination. Refer to Appendix B for a summary of known RECs and environmental 
concerns at the property.  
 
Soil and groundwater contamination may be present at the subject property in excess of Michigan 
Department of Environmental Quality (MDEQ) Part 201 Residential and Non-Residential Generic 
Cleanup Criteria (GCC). 
 
This ECMP was developed to provide guidance to the GCLBA and Contractors for demolition and site 
restoration activities at commercial properties where environmental concerns were previously 
identified or are encountered during demolition. This ECMP addresses the identification and 
management of contaminated soil, groundwater, and storage tanks at the subject property. The 
recommended policies and procedures are meant to ensure that human health and the environment is 
protected, soil/groundwater is properly managed, and due care responsibilities for the subject property 
is met during demolition activities. 
 
A variety of residuals (soil, groundwater, debris, etc.) could potentially be generated during demolition. 
This ECMP specifies methods for management of these residuals. The procedures and guidelines set 
forth in this ECMP were developed to ensure that residuals generated during the course of demolition 
will be managed in a manner that: (1) conforms to Federal, State, and local solid waste and 
environmental response laws; (2) protects workers and the general public from unacceptable exposure 
to the residuals; and (3) reduces the potential for exacerbation of environmental conditions of the 
property. 
 
When in doubt of any site conditions or work activities, immediately contact AKT Peerless. Contacts are 
listed in Section 1.2.3. 
 
The intent of this ECMP is to require that all residuals generated from demolition activities on the 
subject property be managed either via: (1) redistribution on the property in a manner that is compliant 
with the Owner’s due care responsibilities and in accordance with direction from the Qualified 
Environmental Professional (QEP); or (2) removal from the property to an appropriately licensed, 
approved disposal facility.  
 
Environmental Best Management Practices (BMPs) will be used on this project where applicable and 
appropriate, unless otherwise determined by the QEP.  
 

1.1.3 Conflicts, Ambiguity, or Discrepancy 

Before undertaking each part of the work, Contractor shall carefully study and compare the ECMP and 
the Contract Documents and check and verify pertinent information is shown and described.  
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If, during the performance of the Work, Contractor discovers any conflict, error, ambiguity or 
discrepancy within the ECMP or Contract Documents, or between the ECMP and Contract Documents 
and/or any provision of any such Law or Regulation applicable to the performance of the work or of any 
such standard, specification, manual or code or of any instruction of any supplier; Contractor shall 
report it to the GCLBA and AKT Peerless in writing at once, and Contractor shall not proceed with the 
Work affected thereby (except in an emergency) until an amendment or supplement to the ECMP or 
Contract Documents has been issued. 
 
For any inconsistency between the Contract Specifications and the ECMP, it should be anticipated that 
the more conservative instruction for protection of human health, safety, and the environment will be 
adopted.  
 

1.1.4 General Work Sequence 

Conduct work in stages, coordinate schedule and operations with Owner and QEP: 

1. Prepare and submit a Work Plan, as well as Health and Safety Plan (HASP) in accordance 
with Specifications. 

2. Conduct a pre-demolition conference call or meeting with Owner and QEP. 

3. Submit all notifications and obtain all permits.  

4. Verify all utility and miscellaneous piping locations. Verify all disconnects.  

5. Coordinate and notify QEP of on-site work activities.  

6. Conduct all necessary waste characterization and obtain all necessary approvals. 

7. Remove all regulated asbestos, hazardous materials, and other materials banned from 
landfill disposal. 

8. Liquids accumulated in building components, piping, site features, the sub grade areas or 
excavations shall be removed prior to demolition of buildings. 

9.  Conduct test pits or exploratory work for known or suspected USTs or hoists with oversight 
of QEP, if necessary. 

10. Abandon existing monitoring wells with oversight of QEP, if necessary. 

11. Proceed with remaining demolition/removals. 

12. Conduct backfill and site restoration. 

13. Schedule final inspection and obtain approval. 

14. Submit all documents, manifests, and other completion information to Owner and QEP. 

1.2 CONSTRUCTION MANAGEMENT ROLES, QUALIFICATIONS, AND TRAINING 

For the purposes of this ECMP, the roles and responsibilities for environmental due care planning and 
management activities are as follows. 

1.2.1 Program Manager / Property Owner  

The subject property is currently owned by the GCLBA. The GCLBA is the Program Manager 
implementing the demolition activities utilizing CDBG funds.  
 
The GCLBA has designated personnel responsible for the management of the demolition activities and 
oversight of the environmental management roles described in the following sections. 
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1.2.2 Construction Manager 

The Construction Manager is the appointed representative in charge of the oversight of all construction 
/ demolition activities at the subject property. This representative is also identified as the Demolition 
Program Manager in the Contract Documents.  

The GCLBA is the Construction Manager for the project.  

1.2.3 Qualified Environmental Professional 

The QEP is the qualified individual retained by the Program Manager/Property Owner to ensure that all 
environmental due care obligations are being met during demolition. In this context, the QEP is a person 
that: 1) has experience in the management and implementation of ECMPs; 2) has experience in the 
identification and management of environmental contamination and hazardous materials; 3) has a 
Bachelor’s degree or higher in engineering, geology, or other science-related discipline, or has 
demonstrated sufficient ability through past performance; and 4) possesses current 40-hour certification 
under the Hazardous Waste Operation and Emergency Response Standard (HAZWOPER), (Michigan 
Occupational Safety and Health Act (MIOSHA) -STD-1216 and 29 CFR 1910.120). 

 
AKT Peerless is the QEP retained for the project.  
 
The QEP must be made aware and provided the opportunity to conduct independent 
oversight/observation during all soil disturbance and subsurface excavation activities to ensure proper 
material handling, disposal, and site restoration protocols are followed. 
 
QEP Responsibilities 

The QEP’s responsibilities shall include general oversight of demolition activities to assess and verify 
consistency of the activities with the GCLBA’s “due care” obligations under Section 20107a of Part 201 
and as specified in this ECMP.  
 
This will include:  

1) Assist Contractors with questions and development of proper work practices to complete the 
proposed scope of work.  

2) Oversight, as necessary, of the Contractor’s invasive construction activities and field screening of 
excavated soils that result there from. 

3) Completion of ambient air monitoring (independent from Contractor), if necessary, in the 
vicinity of open excavations to assess the potential for exposure. 

4) Providing direction, as necessary, to the Contactor regarding materials and methods for 
stockpiling of contaminated soils, fill materials and other residuals that must be temporarily 
stored on the property during work. 

5) Coordination and monitoring of redistribution of soils/fill materials on the property (if 
necessary). 

6) Visual monitoring of ambient air, as necessary, to verify that particulate emissions from the site 
are appropriately minimized through dust suppression techniques implemented by the 
Contractor. 

7) Visual monitoring, as necessary, of the effectiveness of soil erosion and sedimentation control 
(SESC) measures and vehicle track-out measures to prevent public nuisance. 
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8) Review and approval for waste profiles and manifests. 

9) Oversight and approval of waste characterization sampling.  

10) Oversight of test pits and exploratory excavations for USTs.  

11) Oversight, registrations, MDEQ coordination, and sample collection associated with removal of 
storage tanks.  

QEP Contacts  

If Contractor is in doubt of any site conditions or proper work activities, immediately contact the QEP at 
numbers below: 

Ryan Londrigan (Project Manager): 989-284-7238 

Jeff Carr: 989-482-8788 

Aaron Bigler: 989-598-6590 

AKT Peerless Office Saginaw, MI: 989-754-9896 

1.2.4 Contractor(s) 

The Contractors are those companies designated by the Owner and/or the Construction Manager that 
have responsibility for the implementation for specific work activities. These work activities will be 
identified by the Owner and the Construction Manager. The Contractor is responsible for the procedures 
described in this ECMP for each designated activity. 
 
The Contractor must have a Qualified Individual on-site during all work activities. In this context, the 
“Contractor Qualified Individual” is a person that: 1) is responsible to the employer; 2) has the authority 
to commit contractor resources and direct on-site personnel; 3) has at least 5 years of experience in the 
management and implementation of environmental construction activities and plans; 4) has at least 5 
years’ experience in the identification and management of environmental contamination and hazardous 
materials; 5) has at least 5 years’ experience conducting construction activities and/or environmental 
cleanup at contaminated properties; 6) has demonstrated sufficient ability to supervise construction 
activities on contaminated properties through past performance; and 7) possesses current 40-hour 
certification under the HAZWOPER, MIOSHA-STD-1216 and 29 CFR 1910.120. 
 
All subsurface work including penetrating or disturbing the existing surfaces, work with subsurface 
infrastructure, opening monitoring wells or sewers, handling of existing soil, sediments or groundwater, 
or any other site activity with the reasonable potential for exposure must be conducted by trained 
individuals with the oversight of the Contractor Qualified Individual.  
 
All work with known hazardous substances, including stained soil, impacted soil and groundwater, and 
removal of USTs must be conducted by trained individuals with the currently certified HAZWOPER 
personnel, (MIOSHA-STD-1216 and 29 CFR 1910.120). 
 
Documentation of the above qualifications for on-site workers must be provided to the Construction 
Manager/QEP in advance of any on-site activity.  
 
The Contractor and associated parties performing work are completely responsible for compliance with 
this ECMP, the project HASP, the safe performance of all intrusive work, the structural integrity of 
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excavations, proper disposal of fluids, control of runoff, and for damage to off-site properties and 
protected site features. 
 
Qualifications and Insurance 

The Contractor or approved subcontractor shall have Pollution Liability insurance for projects involving 
the removal and disposal of waste or storage tanks. Contractor shall maintain limits no less than 
$1,000,000 per loss/$1,000,000 aggregate. Coverage is for losses caused by pollution conditions that 
arise from the operations of the Contractor described under the scope of services of the Contract 
including: 

 
a) Bodily injury, sickness, disease, mental anguish or shock sustained by any person, 

including death. 
b) Property damage, including physical injury to or destruction of tangible property 

including the resulting loss of use thereof, cleanup costs, and the loss of use of tangible 
property that has not been physically injured or destroyed. 

c) Defense including costs, charges and expenses incurred in the investigation, adjustment 
or defense of claims for such compensatory damages. 

d) Non-owned Disposal Site coverage for specified sites if Contractor is disposing of waste. 
e) Coverage shall not include exclusion from asbestos, mold or microbial matter. The 

definition of pollution conditions will include asbestos, mold or microbial matter. 
f) Coverage shall include transportation of waste and materials. 
g) Coverage shall include non-owned disposal sites. 
h) Coverage shall include a provision for additional insured status with primary and non-

contributory status and waiver of subrogation in favor of Owner. 
i) Coverage shall apply to sudden and non-sudden pollution conditions including the 

discharge, dispersal, release or escape of smoke, vapors, soot, fumes, acids, alkalis, toxic 
chemicals, liquids’ or gases, waste materials or other irritants, contaminants or 
pollutants into or upon land, the atmosphere or any watercourse or body of water, 
provided such conditions are not naturally present in the environment in the 
concentration or amounts discovered, unless such natural condition(s) are released or 
dispersed as a result of the performance of Covered Operations. 

2.0 HEALTH & SAFETY, CONTINGENCY PLAN, AND WORK PLAN 

The commercial property where demolition is to occur is known or suspected to be contaminated and 
therefore, constitutes a site of environmental contamination. Soil and groundwater contamination may 
be present at the subject property in excess of MDEQ Part 201 Residential and Non-Residential GCC 
defining the property as a “facility” under Part 201 of 1994 Michigan P.A. 451, as amended.  

 
If applicable a comprehensive list of environmental contaminants, which have been detected at the 
subject property are presented in the property specific Phase II Environmental Site Assessment (ESA). 
Prior to starting work, the Contractor shall be familiarized with the contaminants identified in the report 
for the subject property.  

 
A Phase I ESA has been completed at the property. RECS, if any, at the property are identified in the 
Phase I ESA, and also included in the table in Appendix B. Site work at the property shall proceed with 
caution and be conducted in accordance with the ECMP. 
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Due to the presence of known or suspected environmental contamination, the Contractor shall take all 
necessary precautions as required by laws, regulations and the contract documents for protection of the 
Contractor’s personnel, as well as the adjacent properties. Such regulations shall include, but not be 
limited to, the following: 
 

1. Federal Occupational Health and Safety Act (OSHA), including the OSHA HAZWOPER standard 
(29 CFR 1910.120) 

2. MIOSHA, as amended  

3. Michigan Worker Right-to-Know Act  
 
The Contractor shall protect all persons on the subject property or on adjacent properties that may be 
impacted by the Contractor’s work. 
 
Health and Safety Plan (HASP) 

It is the Contractor’s responsibility to develop a site-specific, HASP for all Contractor personnel. This 
HASP shall be specific to the site and address the potential hazards associated with the Contractor’s 
scope of work. The Contractor HASP shall acknowledge the information provided in this ECMP, as well as 
environmental reports prepared for each property. The Contractor shall take all necessary precautions 
to assure that Contractor’s personnel and Subcontractor’s personnel under the Contractor’s jurisdiction 
observe and abide by all applicable safety regulations while performing the work. The HASP must be 
provided to the GCLBA and AKT Peerless in advance of commencing work activities. The GCLBA and AKT 
Peerless may elect to review and comment on the HASP. The Contractor shall incorporate the comments 
or provide further clarification to resolve the comments.  
 
Spill / Emergency Contingency Plan 

The Contractor and the Contractor’s Site Health & Safety Officer (SHSO) are responsible for emergency 
response notification(s) in the event that an emergency occurs during demolition. Emergencies may 
include injury to personnel, fire, explosion, or an environmental material spill or release. 
 
The Contractor is responsible for cleaning up all the leaks, spills from containers and other items on-site 
or off-site that occur, whether due to the Contractor’s negligence or not. Immediate containment 
actions shall be taken as necessary to minimize the effect of any spill or leak. The Contractor shall notify 
the GCLBA, AKT Peerless, and appropriate governmental authorities of the incident. Cleanup shall be in 
accordance with applicable Federal, State, and local laws, as well as regulations at no additional cost to 
the GCLBA. Submit to GCLBA for review and comment, a Spill Contingency Plan for handling and 
transportation of solids, liquids, and hazardous materials.  
 
The Plan shall address all the potential hazards, necessary actions to follow in case of spills, evacuation 
plan, and emergency phone numbers. The emergency response plan can be included as part of the 
HASP.  
 
As appropriate, the fire department and other emergency response group must be notified immediately 
by telephone regarding the emergency. A list of emergency contact telephone numbers must be posted 
prominently at the subject property (e.g., Contractor office trailer) and made readily available to all 
personnel at all times.  
 
Additional post-incident response assistance may also be obtained from other sources, as directed by 
the GCLBA and AKT Peerless. 
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Work Plan 
Prior to proceeding with the work, the Contractor shall submit a Work Plan to the GCLBA, which includes 
the means, methods, and procedures proposed for the accomplishment of all specified activities. The 
means, methods, and procedures shall provide for safe conduct of the work; careful removal and 
disposition of soils, liquids, as well as solid materials and wastes; and protection of property that is to 
remain undisturbed.  
 
The procedures shall provide a detailed description of the methods and equipment to be used for each 
operation, and the sequence of operations. The name and location of disposal facilities for all removed 
materials shall be submitted in the Work Plan.  
 
Include detailed sequence of work with starting and ending dates for each activity. Provide clear 
description of work means and methods, proposed protection of public, protection of adjacent 
properties, adjacent structures/public right-of-way, proposed temporary shoring, and barriers.  
 
Provide a mechanism for coordination of any shutoff, capping, and continuation of utility services 
required. The procedures shall provide for safe conduct of the work, property protection, and protection 
of the site features to remain. The procedures shall provide a detailed description of the methods and 
equipment to be used for each operation, protection methods, and the sequence of operations. This 
includes drawings or reports that indicate the measures proposed for protecting individuals and 
property, for environmental protection, dust control and, noise control, as well as indicate proposed 
locations and construction of barriers. 
 
Provide a map depicting notable locations including, but not limited to staging areas, temporary office, 
utility connection, fencing, gates, street closures, stockpiles, sequence of work, and barriers. 
 
Specify the staff organization, including subcontractors for the project. Include qualifications and 
certifications of the designated “Contractor Qualified Individual.” 
 
The work plan shall be based on Contractor work experience, and the guidance provided in the Contract 
Documents and this ECMP.  

3.0 SITE MONITORING AND IDENTIFICATION OF IMPACTS 

3.1 SITE MONITORING INTRODUCTION 

Monitoring of the work environment will be conducted to: 

1) Identify environmental exposure conditions that are immediately dangerous to life or health 
(IDLH) 

2) Evaluate the potential for exposure to hazardous substances by workers 
3) Identify impacted media, storage tanks, or abandoned containers 

 

During excavation activities, daily monitoring information will be maintained in the Daily Field Reports. 
The logs will be maintained by the Contractor SHSO and provided to the Construction Manager. These 
logs will describe the work being performed at the subject property and describe any new procedures 
established for performing work. In addition, these logs will list the types of monitoring equipment 
being used, how and when this equipment was calibrated, monitoring results, the level of personal 
protective equipment (PPE) being used, and complete descriptions of all injuries, accidents, physical 
complaints, and unusual occurrences. 
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For properties with known or suspected environmental contamination, all existing soil and groundwater, 
is assumed to be contaminated.  

3.2 IDENTIFYING IMPACTED MEDIA OR ABANDONED CONTAINERS 

Contractors bidding project must have experience working on projects requiring environmental clean-up 
or REC mitigation. Required experience is described in the Contract Documents.  
 
Various contaminant types and environmental concerns may be encountered at the property. This 
ECMP relies on the basis that for a property with known or suspected environmental contamination, all 
existing soil, fill materials, and groundwater are assumed to be contaminated. Additional caution shall 
be implemented for sites with known environmental contamination or where environmental 
contamination is encountered.  
 
Environmental contamination shall be identified based on the following: 

 Previous environmental investigations, which document environmental impact at the property; 

 Visual/odor impacts; petroleum, solvents, oil, tar, staining, sheens, metallic or unnatural debris, 
unnatural color, slag, coal, etc. 

 Nonaqueous phase liquid 

 Volatile emissions as determined by a photoionization detector or equivalent field meter 

 Abandoned USTs or piping associated with petroleum or hazardous substances 

 Any confirmatory laboratory analysis conducted by the Contractor or QEP 

 Any determination by the QEP 
 
Where environmental contamination is known or identified, in addition to following the conditions of 
this ECMP, Contractors will be required to have applicable training as described in Section 1.2.4. 
 
Abandoned containers must be addressed and removed in accordance with the Contract Documents 
and this ECMP. 
 
When in doubt of any site conditions or work activities, immediately contact the Construction Manager 
or QEP.  

3.2.1 Air Monitoring 

During demolition and soil excavation activities, the Contractor shall evaluate the presence of airborne 
chemicals of concern through appropriate National Institute for Occupational Safety and Health (NIOSH) 
approved methods. The Contractor will monitor the working area and the area downwind from site 
activities, in areas of known or suspected contamination as defined in the Contractor’s HASP. 
Information gathered will be used to ensure the adequacy of the levels of protection being employed at 
each area requiring environmental evaluation and may be used as a basis for upgrading or downgrading 
the levels of protection. Required levels of PPE should be determined by the Contractor SHSO, based on 
known site conditions and work activities. The QEP may provide independent monitoring to verify the 
appropriateness of work being performed and levels off protection being employed. 

3.2.2 Water Monitoring 

If encountered during soil excavation activities and if required to complete the proposed scope of work, 
dewatering activities will be performed by the Contractor or a qualified subcontractor with specialized 
expertise in this area and qualified individuals as defined in Section 1.2.4. Required levels of PPE should 
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be determined by the Contractor SHSO.  
 
Monitoring will include physical observations and collection of water samples for field screening and 
laboratory analysis. Laboratory analytical results will dictate water handling and disposal options. (Refer 
to Fluids Management in Section 4.2.8). Adverse conditions (i.e. sheen, odors, product accumulation, or 
any other physical evidence of contamination) observed by the Contractor will be communicated to the 
QEP. Additional monitoring and/or characterization may be necessary as specific conditions are 
identified. The QEP will advise the Contractor of additional requirements, which may include media 
monitoring or sampling activities.  

3.2.3 Soil and Solids Monitoring 

All subsurface work will be performed by the Contractor or a qualified subcontractor with specialized 
expertise in this area and qualified individuals as defined in Section 1.2.4. Required levels of PPE should 
be determined by the Contractor SHSO.  
 
Visual or field instrument soil screening will be performed by the Contractor’s Qualified Individual and 
independently by the QEP during all excavations into known or potentially contaminated material. Soil 
screening will be performed regardless of when the invasive work is done and will include all excavation 
and invasive work performed on the subject property, such as footing removal and utility work.  
 
Soil must be returned to the subsurface of the property. Unknown material will be assumed 
contaminated requiring proper handing until proven otherwise.  

4.0 EXCAVATION WORK PLAN 

4.1 EXCAVATION WORK PLAN INTRODUCTION AND OVERVIEW 

Soil and groundwater contamination is assumed to be located throughout the property with known or 
suspected environmental conditions. All subsurface soil and groundwater must be handled in 
accordance with the ECMP unless sampling is conducted that demonstrates that the protocols are no 
longer necessary in accordance with the applicable provisions and requirements of Part 201 of the 
Natural Resources and Environmental Protection Act (NREPA). 
 
The QEP must be made aware and provided the opportunity to conduct independent 
oversight/observation during all soil disturbance and subsurface demolition/construction/excavation 
activities to ensure proper material handling, disposal, and site restoration protocols are followed.  
 
The contractor must employ qualified individuals to complete and provide oversight during all 
demolition/excavation activities that involves subsurface work, soil removal or handing, and 
groundwater or storm water removal and handling to ensure that the proper protocols are being 
followed. The QEP and Contractor qualified individuals are defined in Section 1.2.  
 
Short-term dewatering is permitted, provided the water is contained until characterization can be 
performed and the water is managed and disposed in accordance with all applicable local, state, and 
federal laws. Dewatering, testing, and disposal is considered incidental to Contractors work.  
 
Subsurface construction/excavation work activities cannot result in a new release, exacerbation of 
existing contamination, or any other violation of laws and regulation. In addition, precautions must be 
taken to ensure contaminated soil is separated from the general public (i.e., people not associated with 
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the operations of the subject property). 
 
Groundwater resources shall not be developed for the purpose of obtaining potable water. A potable 
well is present on the subject property. The potable well must be properly abandoned in accordance 
with applicable regulations and with the oversight of the QEP. 

4.2 SOIL MANAGEMENT 

The following subsections are intended to discuss and document required due care actions for the 
purpose of mitigating unacceptable exposures and exacerbation of existing contamination and site 
conditions.  

This section includes work tasks required for management of soils generated during demolition 
activities. Soils, debris, and residual materials generated from all demolition activities on the property 
shall be managed in accordance with this ECMP.  

Soils and fill materials that are excavated during demolition will be preferably returned to the property 
to the extent that such reuse: 1) is acceptable with the Contract documents, 2) does not negatively 
impact the final work product, 3) does not exacerbate environmental contamination on the property, 4) 
does not create an unacceptable risk of exposure to environmental contaminants, or 5) does not 
otherwise pose a concern to human health and the environment.  

Soils and fill materials that cannot be reused on the property as a result of these restrictions, or due to 
construction considerations (i.e., cut/fill volumes, non-constructability, timing, etc.), will be removed 
from the property for disposal at an appropriately licensed facility. Temporary stockpiling of soils on the 
property may be necessary prior to re-use on the property and/or off-site disposal. Stockpiling will be 
conducted in accordance with the guidance in Section 4.2.2.  

4.2.1 Soil Screening Methods 

At sites with known or suspected environmental concerns, all existing soil and fill materials are assumed 
to be contaminated. Field screening methods are proposed to assist in identifying impacted materials. 
Soil screening and monitoring is described in Section 3.2.3.  
 
If off-site disposal is required, material samples will be collected and analyzed by the Contractor to 
determine the proper disposition of any soils or solid material removed from the property prior to 
disposal at a licensed facility.  

Characterization for off-site disposal shall be dictated by the receiving facility, but will likely require the 
following minimum laboratory analytical: 

 Toxicity Characteristics Leaching Procedure (TCLP) 8 metals  

 TCLP Volatile Organic Compounds (VOCs) 

 TCLP Semi -Volatile Organic Compounds (SVOCs) 

 Polychlorinated Biphenyls (PCBs) 

 Paint Filter 

 pH 
 

Additional waste characterization laboratory analytical methods may be recommended by the QEP 
based on the specific residual material encountered and the requirements of the anticipated licensed 
disposal facility to gain disposal acceptance. Copies of all relevant documentation associated with such 
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testing shall be submitted to the Owner and QEP.  

4.2.2 Stockpile Methods 

If soil stockpiling is necessary as a temporary soil management strategy, the Contractor shall stockpile 
excess soils, and cover the materials with plastic sheeting that has been approved by the QEP. Soil 
stockpiles will be placed on a visqueen or comparable liner (minimum of 6 mil in thickness) and 
continuously encircled with a berm and/or silt fence. Residual soil will only be stockpiled at locations on 
the subject property approved in advance by the QEP. Stockpiled soil for reuse will not be mixed with 
other materials. 
 
Precipitation shall not be permitted to accumulate with stockpiled soil. Contaminated soil/materials 
shall be contained and covered at all times. This shall be accomplished by accumulation in appropriate 
containers or by construction of containment. The Contractor shall be responsible for maintenance of 
plastic sheeting as necessary to prevent contact of potentially contaminated materials with precipitation 
or surface run-off, which may require the use of a surrounding earthen berm beneath the lower plastic 
sheeting. If berms are used, the berms shall be contiguous with the base and an impermeable 
membrane used to cover the berm base. Silt fence shall be provided at the perimeter of stockpiled 
materials, if necessary to prevent erosion of stockpiled soils. Hay bales and inlet protection fabric will be 
used as needed near catch basins, surface waters and other discharge points. Stockpiles will be kept 
covered at all times with appropriately anchored tarps. Stockpiles will be routinely inspected, and 
damaged tarp covers will be promptly replaced. Stockpiles will be inspected at a minimum of once each 
week and after every storm event. 
 
Appropriate containers include drums, roll-off bins, trailers, or other containers that are intended to 
contain contaminated materials.  
 
If intended for off-site disposal, materials shall be removed from the subject property, as frequently as 
required so that the volume or quantity of debris in the stockpile areas does not disrupt work activities 
or create a nuisance or hazard. 

4.2.3 Materials Excavation and Load Out 

If necessary, the QEP or person under their supervision will oversee all invasive work and the excavation 
and load-out of all excavated material. The Contractors are solely responsible for safe execution of all 
invasive and other work performed under this plan. The presence of utilities and easements on the 
subject property will be investigated by the Contractor.  
 
Precautions must be taken to ensure that impacted soils are protected from rainfall and storm water. 
Should subsurface soil become exposed, through excavation, appropriate action must be taken to 
prevent leaching of contaminants due to storm water. Actions could include: (1) promptly returning 
impacted soil to the excavation and restoring the surface cover, (2) removing the impacted soil to a 
proper disposal facility, and backfilling with clean fill material, (3) covering impacted material with 
plastic sheeting, and/or (4) placement of impacted soil beneath a berm or paved areas. 
Soil must be handled in a manner that prevents erosion and runoff to a surface water or beyond the 
property boundary. Soil erosion and sedimentation control plans shall be followed for site work 
activities. Erosion controls (silt fencing or other barriers) must be utilized around the perimeter of work 
areas and around any areas where excavated soil is stockpiled or mounded.  
 
Promptly fill excavations, below grade areas or voids to ensure water does not collect within the area. If 
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excavations remain open and groundwater or storm water accumulates in the excavation, all water 
must be handled as described in the Fluids Management Plan described in Section 4.2.8. 
Excavations that penetrate the groundwater table must be backfilled with the same material removed 
(if compatible with the Contract specs) or backfilled with clean fill material. 
 
Loaded vehicles leaving the site will be appropriately lined, securely covered with a tarp, manifested, 
and placarded in accordance with appropriate Federal, State, and local requirements.  
 
The Contractor must maintain a log of all demolition residuals leaving the subject property. This log will 
be used to verify proper disposal and receipt of all manifests. The QEP may maintain an independent log 
of residuals. An example residual tracking log is included in Appendix C.  
 
The Contractor will be responsible for identifying and securing all egress points, haul roads, and 
preventing debris track out and exacerbation.  
 

4.2.4 Vehicle Track-Out Prevention Plan 

The Contractor will be responsible for ensuring that all outbound trucks will be free of debris before 
leaving the subject property. Locations where vehicles enter or exit the subject property shall be 
inspected daily for evidence of off-site soil tracking. The Contractor is responsible for ensuring that all 
egress points for truck and equipment transport from the subject property are clean of dirt and other 
materials derived from the subject property during intrusive excavation activities. Cleaning of the 
adjacent streets will be performed by the Contractor as needed to maintain a clean condition with 
respect to site-derived materials. 
 
The Contractor shall take measures to consistently prevent vehicular track-out of materials from the site 
to the adjacent public thoroughfares. Such measures may include, but are not limited to: 
 

1. Mechanical removal of track-out materials from paved roadways. 

2. Construction of gravel approaches or temporary wheel washes at egress locations from the 
work area and washing of vehicle tires prior to leaving the work area. 

 
All equipment and vehicles, including tires, must be clean of soil before exiting the site. Vehicle and 
equipment cleaning stations will be located near each entrance to the site. Vehicles and equipment will 
be cleaned of dirt using brushes and/or pressure washing. All soil and wash water from cleaning stations 
will contained and remain on-site in accordance with the requirements of the ECMP. Following 
characterization and approval from Genesee Township, water can be discharged to the sanitary sewer 
system or will be manifested and transported for disposal at an approved licensed waste treatment 
facility. 
 
When track-out onto thoroughfares occurs, the Contractor will, as soon as practical, contain and remove 
the residual material that was carried off-site, but no later than the end of the day. Track-out material 
recovered from off-site will be returned to the site and managed consistent with the other soil at the 
subject property, as approved by the QEP.  
 
It is the Contractor’s responsibility to document the track-out mitigation activities, including the dates 
and times, and cleanup activities are conducted. It is also the Contractor’s responsibility to conduct 
other necessary remedial activities, including training of Contractor and subcontractor personnel, to 
prevent the re-occurrence of track-out in the future. 
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4.2.5 Materials Transport Off-Site 

All transportation of materials will be performed by licensed transporters in accordance with 
appropriate Federal, State, and local regulations. Transporters will be appropriately licensed and trucks 
properly placarded.  
 
Egress points for truck and equipment transport from the subject property will be kept clean of dirt and 
other materials during site remediation and development. Where possible, queuing of trucks will be 
performed on-site in order to minimize off-site disturbance.  
 
The Contractor shall keep accurate records for the type, as well as quantity of materials and liquids 
removed from the site. QEP’s approval is required before any liquid, soil, or potentially contaminated 
material leaves the site. The Contractor shall prepare and maintain accurate manifests or bills of lading 
for each batch of the waste materials being transported and disposed. The Contractor is responsible for 
obtaining the Owner or designee signatures on manifests for transportation and disposal purposes. 
 
The Contractor is responsible for cleaning up all the leaks, spills from containers and other items on-site 
or off-site that occur, whether due to the Contractor’s negligence or not. Immediate containment 
actions shall be taken as necessary to minimize the effect of any spill or leak. The Contractor shall notify 
the Construction Manager, QEP and appropriate governmental authorities of the incident. Cleanup shall 
be in accordance with applicable Federal, State, and local laws and regulations at no additional cost to 
the Owner or Owner Representative. 

4.2.6 Materials Disposal Off-Site 

Contractor is responsible for all necessary permits, licenses, waste characterization, coordination of 
waste profiles and manifests, submittal of all notices, notifications, and associated fees. Coordinate all 
work with QEP. 
 
All soil and residual materials excavated and removed from the site will be treated as contaminated and 
regulated material and will be transported and disposed in accordance with all Federal, State, and local 
regulations. Contaminated residual materials shall be disposed at licensed approved landfill.  
 
Off-site disposal locations for excavated soils will be identified prior to disposal. This will include 
estimated quantities and a breakdown by class of disposal facility, if appropriate (i.e. hazardous waste 
disposal facility, solid waste landfill). The Contractor shall be responsible for obtaining necessary 
approvals from the disposal facilities, consistent with all applicable regulations. The off-site facilities will 
be approved by the QEP prior to disposal of any materials. 
 
The Contractor will obtain approval from the QEP for disposal of residual waste, including completion of 
waste characterization analyses as may be required. Subsequent to landfill approval, the Contractor 
shall prepare all documentation required to document transportation of residual waste from the site, 
(i.e. bills of lading or load tickets for Type II disposal, Uniform Hazardous Waste Manifests) for review 
and approval of the QEP. The property owner or designated representative must sign Uniform 
Hazardous Waste Manifests.  
 
The subject property Owner (GCLBA) will be identified as the generator of the material. The Contractor 
shall provide documentation to the Construction Manager and QEP regarding disposal or treatment of 
all soils removed from the site. Documentation will include records of disposal or treatment facility, the 
quantity of materials transported, and the quantity of materials treated or disposed.  
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Contaminated residual wastes that do not exhibit the characteristics of hazardous waste (i.e., 
ignitability, corrosivity, reactivity, or TCLP toxicity) shall be disposed at an approved, licensed Type II 
landfill. Contaminated residual soils or materials that are characteristically hazardous shall be disposed 
in an approved, licensed hazardous waste facility. The Contractor shall employ only transporters that are 
licensed by the State of Michigan to transport hazardous material from the subject property.  
 
Based on known site conditions, characteristically hazardous materials are not expected to be 
encountered in the course of the work.  

4.2.7 Materials Reuse On-Site 

On-site management of residual material is the preferred method for this project, although may not be 
feasible due to site conditions. Contaminated soil that is acceptable for re-use on-site and can be 
appropriately managed within the soil budget will be replaced on the subject property beneath the 
cover soil layer.  
 
Soils to be redistributed on the subject property will be managed as directed by the QEP, so as to assure 
that soils are placed in a manner that does not exacerbate contamination conditions. 
 
Excess soils that are generated during demolition activities shall be stockpiled on the subject property by 
the Contractor and subsequently characterized by the Contractor to facilitate off-site disposal. Excess 
soils are not anticipated based on the scope of work proposed.  

4.2.8 Fluids Management 

This section includes management of aqueous (i.e., water based) wastes generated during the course of 
demolition. Aqueous wastes are assumed to include waters derived from dewatering liquids, storm 
water accumulated in excavation, vehicle wash, infrastructure abandonment, and decontamination of 
personnel or equipment. Techniques for management of other aqueous waste materials will be 
established by the QEP on a case-by-case basis. 
 
Based on the scope of work, proposed dewatering of excavation is not expected to be necessary. All 
fluid management and disposal is considered incidental to the contract.  
 
Contractor shall properly containerize and remove in accordance with applicable regulations liquids 
accumulated in building components, site features, and sub grade areas. 
 
All liquids to be removed from the site, including excavation dewatering, will be handled, transported 
and disposed in accordance with applicable Federal, State, and local regulations. 
 
It is permissible to leave encountered groundwater in place if compatible with the Contract 
Specifications. In the event that dewatering of excavations is required, or the containment and 
management of other groundwaters or surface waters at the site is necessary to facilitate the 
completion of demolition activities, the Contractor will use the following procedures.  
 
Groundwater derived from dewatering activities on the subject property shall not be discharged to a 
sanitary sewer without the proper analytical testing, prior written consent of the QEP and after 
obtaining the requisite permits for the selected discharge. For sites with known or suspected impact 
ground waters shall not be discharged to a storm sewer, surface water or to the ground surface on the 
property. 
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In the event that the Contractor determines the volume of fluids requiring management on-site is 
excessive (e.g., high water table conditions, excessive precipitation), the Contractor will notify the 
Construction Manager and the QEP immediately. Alternate management methods, including obtaining 
permits for direct discharge to the municipal sanitary sewer as appropriate, will be explored and 
obtained, as necessary to manage the fluids in accordance with all Federal, State and local regulations. 
 
Contractor is responsible for all necessary permits, licenses, waste characterization, coordination of 
waste profiles and manifests, submittal of all notices, notifications, and associated fees. Coordinate all 
work with QEP. 
 
Liquid Characterization 
Characterization of the fluids will be conducted prior to disposal, at the completion of dewatering 
activities, or more frequently as dictated by the accumulated volume of water and the need to dispose 
of it in a timely manner to appropriately manage residuals, storage volume and work space at the 
subject property. Characterization will be conducted by the Contractor with oversight by the QEP.  
 
Characterization for disposal to the municipal sewer will typically require the following minimum 
laboratory analytical: 
 

 Metals (arsenic, cadmium, chromium, copper, silver, lead, mercury, nickel, zinc, Chromium VI) 

 Amenable Cyanide 

 PCBs 

 Benzene, Toluene, Ethylbenzene, & Xylene (BTEX) 

 BOD5 

 Total Suspended Solids 

 Oil & Grease 

 Ammonia 

 Phosphorus 

 pH  
 
General characterization activates for off-site disposal at a licensed wastewater treatment facility shall 
be dictated by the receiving facility, but will likely require the following minimum laboratory analytical: 
 

 8 Resource Conservation and Recovery Act (RCRA) Metals 

 VOCs, SVOCs 

 PCBs 

 Reactivity 

 Ignitability 

 pH 
 
At minimum hydraulic hoists shall be samples for PCBs.  
 
Additional analytical characterization methods may be recommended depending on the nature of the 
material. 
 
On-site wells 
With the exception of permitted environmental monitoring or dewatering wells, water wells shall not be 
installed on the subject property. Groundwater shall not be utilized for demolition/construction 
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purposes or potable water. 
 
Unless otherwise noted in the specifications, pre-existing on-site water wells shall be abandoned in 
accordance with applicable regulations and with the oversight of the QEP.  

4.2.9 Backfill from Off-Site Sources 

All backfill materials proposed for import onto the subject property will be approved by the Construction 
Manager and the QEP in advance and will be in compliance with provisions in this ECMP and Contract 
Documents prior to receipt at the site.  
 
The Contractor will be required to provide certification that imported materials are clean for each 
material brought to the subject property. Material from industrial sites, spill sites, or other 
environmental remediation sites or potentially contaminated sites will not be imported to the site. Solid 
waste will not be imported onto the subject property.  
 
Importation of fill material is prohibited until the fill materials have been characterized and deemed 
appropriate for use on-site. Minimum requirements for soil fill shall include the following: 

 Geotechnical and constructability standards as specified within the Contract Specifications 

 Written certification that the material is from a “clean” source 

 Laboratory analytical data, if available 
 

Additional analytical characterization methods may be required depending on the nature of the material 
and history of the source site. 
 
Trucks entering the subject property with imported soils will be securely covered with covers. Imported 
soils will be stockpiled separately from excavated materials and covered to prevent dust releases.  

4.2.10 Storm Water Pollution Prevention 

Where applicable depending on the nature and location of the Contractor’s activities, as well as the 
acreage of the development property, the Contractor shall obtain a SESC permit. All work shall be 
performed in compliance with the SESC permit and with all applicable rules and regulations as 
established by the State of Michigan, as well as the local regulating agency (Genesee County) in 
conjunction with the SESC Act (Act 347 P.A. of 1972) and the Storm Water Permit-By-Rule for 
Construction Activities (R 323.2190 of Act 245 of 1929 as amended) and Act 203 of 1993.  
 
The Contractor is responsible for obtaining the SESC permit from the local agency with jurisdiction for 
regulating soil erosion and sedimentation. A copy of the SESC permit shall be submitted to the 
Construction Manager prior to initiation of the Contractor’s work. 
 
All SESC controls shall be installed and activities performed according to the practices outlined in the 
Contract Specifications and the Guidebook of Best Management Practices for Michigan Watersheds, 
Michigan Department of Natural Resources, Surface Water Quality Division. The Contractor shall provide 
and maintain temporary soil erosion and sedimentation control measures as required by permit. 
Controls shall be maintained during working and non-working hours as required by weather. Silt or 
solids retention at control structures shall be removed following demolition and managed consistent 
with the other soils at the subject property. 
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Barriers and hay bale checks will be installed and inspected by the Contractor’s MDEQ Certified Storm 
Water Operator (CSWO) in accordance with Part 31, Water Resources Protection and Part 91, SESC, of 
the NREPA, 1994 PA 451 as amended. Inspections will be conducted at least once a week and within 24-
hours after every storm event. At a minimum, silt fencing and/or hay bales will be installed around the 
entire perimeter of the earth disturbance area. 
 
Fabric sediment trap bags will be installed in all catch basins on and adjacent to the subject property. 
The traps will be inspected by the CSWO in accordance with the SESC and BMP. Accumulated sediment 
will be removed on a frequency necessary to the keep the control device working properly and not 
impeding storm water surface run-off flow. The recovered sediment will be managed consistent with 
the other soil at the subject property as described in this plan.  
 
Erosion and sediment control measures shall be inspected to ensure that they are operating correctly. 
Where discharge locations or points are accessible, they shall be inspected to ascertain whether erosion 
control measures are effective in preventing significant impacts to receiving waters.  
 
Results of inspections will be recorded in a logbook by the CSWO and maintained at the subject property 
and available for inspection by the QEP, MDEQ, and local regulating agency. All necessary repairs shall 
be made immediately.  
 
Accumulated sediments will be removed as required to keep the barrier and hay bale check functional. 
All undercutting or erosion of the silt fence toe anchor shall be repaired immediately with appropriate 
backfill materials. Manufacturer's recommendations will be followed for replacing silt fencing damaged 
due to weathering.  
 
The Contractor shall take such steps as are necessary to assure the retention and removal of any 
sediment, which enters a drainage system along the demolition route before said system discharges into 
a river, pond, or lake. If eroded material is allowed to enter a storm sewer system, it shall be the 
Contractor’s responsibility to see that all catch basins and manholes are cleaned following demolition.  
 
The Contractor shall also be responsible for maintaining all temporary on-site roadways in a passable 
condition until demolition is completed. 

4.2.11 Odor Control Plan 

Nuisance odors emanating from demolition/excavation activities at the site will be controlled and/or 
abated to ensure that emission are not leaving the subject property. This odor control section provides a 
general guidance for controlling emissions of nuisance odors off-site. It is the Contractor’s responsibility 
to monitor and control nuisance odors throughout the duration of demolition activities. 
 
Specific odor control methods to be used on a routine basis will include monitoring and/or expeditious 
removal of the odor source material from the subject property. If nuisance odors are identified at the 
subject property boundary, or if odor complaints are received, work will be halted and the source of 
odors will be identified and corrected. Work will not resume until all nuisance odors have been abated. 
Implementation of all odor controls, including the halt of work, is the responsibility of the Contractor.  
 
All necessary means will be employed to prevent on- and off-site nuisances.  
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4.2.12 Dust Control Plan 

It is the Contractor’s responsibility to suppress the generation of dust during the completion of 
demolition/earth work activities. The following describes minimum elements of a dust suppression plan 
that addresses dust management during invasive on-site work. 

(a) Dust suppression will be achieved through the use of a dedicated on-site water truck. The truck 
will be equipped with a water cannon capable of spraying water directly onto off-road areas 
including haul roads, excavations, and stockpiles. 

(b) Reducing free-fall drop distance from equipment during stockpiling of residuals. 
(c) Gravel may be used on roadways to provide a clean and dust-free road surface. 
(d) On-site roads will be limited in total area to minimize the area required for water truck 

sprinkling.  
(e) Limiting the speed of all vehicles on the property to 10 miles per hour. 

 
The Contractor shall apply water and/or dust palliatives as required to eliminate visible dust emissions 
from the site. Dust generation will be kept to a minimum by implementing control measures when dust 
is first observed. Application of water shall be the preferred dust palliative for the site. In the event that 
application of water proves ineffective, dust palliatives shall be approved by the QEP. Appropriate dust 
palliatives shall include: 
 

(a)  Calcium chloride, in accordance with MDOT 9.22.08A.  
(b)  Organic, nonpetroleum products (e.g., lignin derivatives, vegetable oils, and sugar beet extract) 

and synthetic polymer derivatives. 
 
If necessary, ambient air monitoring may be conducted by the Contractor (at their own expense) at the 
perimeter of the subject property to demonstrate that no unacceptable exposures result from emissions 
of dust from intrusive site work activities.  

4.2.13 Burning of Debris 

Burning of waste, vegetative, or other combustible matter is prohibited.  

4.2.14 Heavy Equipment Decontamination Plan 

If contaminated soil and/or fill are encountered during work, excavation equipment, and other vehicles 
may be contaminated during site activities in areas of contamination or exclusion zones. Equipment 
used for invasive activities is to be decontaminated by the Contractor prior to removal of the equipment 
from the subject property. All equipment and vehicles, including tires, must be free of soil before exiting 
the subject property. The Contractor shall complete decontamination in a manner to reduce the 
quantity of residuals generated from decontamination procedures to the extent practicable.  
 
The Contractor SHSO will establish equipment and vehicle decontamination stations within contaminant 
reduction zones that should be located near each invasive work zone or demolition traffic egress for the 
subject property. Alternately, decontamination of equipment shall be completed in an unpaved area of 
the subject property that overlies existing contamination, as approved by the QEP, where neither clean 
fill, nor pavement has been installed. 
 
If necessary, decontamination of personnel shall be completed in accordance with the Contractor’s site-
specific HASP. Residuals derived from personnel decontamination, including spent PPE, shall be 
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managed in accordance with the requirements of Section 4.2.15 (Decontamination Residuals 
Management Plan). 

4.2.15 Decontamination Residuals Management Plan 

This section includes management and disposal of PPE and other associated solid decontamination 
residuals. Single use PPE and solid decontamination residuals that may be generated during project 
activities will be managed as Type II waste material. Solid decontamination residuals managed pursuant 
to this specification section shall be managed via disposal in the approved Type II landfill where residual 
soils and debris are managed.  

 
Single use PPE includes used protective suits or related outerwear, gloves, boot covers, used cartridges 
for air purifying respirators and similar equipment that is used to reduce exposure of workers to 
contaminants, and is not amenable to cleaning and reuse. 
 
PPE and related decontamination residuals shall be accumulated in drums, roll-off bins, trailers, or other 
containers that are intended to contain environmentally impacted materials. Containers shall be 
covered in a manner, which will preclude accumulation of precipitation. Decontamination residuals may 
be stockpiled and co-managed with soils or demolition debris, with approval from the QEP.  
 
Decontamination residuals shall be removed from the subject property as frequently as required so that 
the volume or quantity of stockpiled residuals does not disrupt demolition activities or create a nuisance 
or hazard. Decontamination residuals shall be disposed at licensed approved Type II landfill. 
Decontamination residuals shall be managed through transportation and disposal under landfill 
acceptance received for non-hazardous solids. Management and documentation requirements 
associated with management of non-hazardous soils shall apply to decontamination residuals. It is the 
Contractor’s responsibility to prepare and maintain all records documenting the management of 
decontamination residuals. 

4.3 CONSTRUCTION DEBRIS MANAGEMENT 

This specification section includes stockpiling, management and disposal of construction/demolition 
debris or other materials that are generated during demolition and not elsewhere specified. It is 
anticipated that construction debris at the subject property will primarily be comprised of concrete and 
demolition debris from demolition activities. Construction debris could also include residuals from the 
demolition of subsurface utilities, vegetation, and other materials that cannot be recycled on-site.  

Construction debris as used herein shall be defined to include all materials derived from structural 
demolition, removal of paved surfaces, as well as excess excavated manmade and naturally-occurring 
materials, including excavated utilities, foundations and/or concrete slabs, asphalt, ash, cinders, metal 
or wood piles, concrete or masonry rubble, rubbish, unsuitable expansive soils, cobbles, boulders, roots, 
stumps, and other organic matter or vegetative materials. The presence of limited quantities of the 
above materials in soil does not cause the soil to constitute construction debris.  

The Contractor shall submit, for the QEP’s and Construction Manager’s review and approval, a listing of 
any proposed disposal or recycling facilities to which the Contractor proposes to use for disposal of 
construction debris derived from the subject property.  

Construction debris shall be removed from the subject property as frequently as required so that the 
volume or quantity of debris in the stockpile areas does not disrupt work activities or create a nuisance 
or hazard. 
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Construction debris shall be disposed at licensed off-site facilities. The Contractor shall be responsible 
for obtaining necessary approvals from the disposal facilities, consistent with all applicable regulations. 
If necessary, the Contractor (with oversight from the QEP) shall collect representative samples of 
construction debris to facilitate landfill/recycling acceptance.  
 
The Contractor shall prepare all paperwork required for disposal of construction debris. Such paperwork 
shall include waste characterizations required by the landfill operator(s) and any waste manifests that 
may be required. The Owner or designee will sign manifests as required. 
 
The following is a generalized summary of construction debris management: 
 
Metal  
Recycle as appropriate in accordance with applicable regulations. Segregate metal from potentially 
impacted materials, liquids, and soil at sites with known or suspected environmental contamination.  
 
Concrete and Masonry 
Recycle as appropriate in accordance with applicable regulations. Segregate material from potentially 
impacted materials and soil at sites with known or suspected environmental contamination. Screening 
may be necessary to segregate concrete debris and soil. All oil impacted concrete and masonry shall be 
segregated from the recycled materials and disposed of in accordance with applicable regulations at a 
licensed landfill.  
 
Asphalt 
Recycle as appropriate in accordance with applicable regulations. All oil impacted asphalt shall be 
segregated from the recycled materials and disposed of in accordance with applicable regulations at a 
licensed landfill. 
 
Building Debris and Trash 
Dispose at approved licensed landfill.  
 
Vegetation and Organic Matter 
Recycle or dispose at approved facility. Root balls and stumps must be free of soil or segregated from 
the recycled materials and disposed of in accordance with applicable regulations at licensed landfill from 
sites with known or suspected environmental contamination.  
 
Contaminated construction debris shall be disposed at an approved, licensed landfill. Other 
requirements for the handling and management of contaminated construction debris shall be 
conducted consistent with the practices described for contaminated soils in this ECMP. 

4.4 CONTINGENCY / DISCOVERY PLAN 

Any buried abandoned containers (i.e. USTs, drums, pipelines, etc.), unanticipated void spaces, 
infrastructure, or historical artifacts that are discovered during demolition must be appropriately 
handled, characterized and removed if appropriate. Upon discovery of conditions, Contractor should 
notify the Construction Manager and QEP. Any abandoned containers or historical artifacts that are 
discovered should not be disturbed and any activities that could result in damage to buried containers 
or historical artifacts ceased. Demolition activities should not resume until the abandoned container(s) 
or historical artifacts are properly assessed and removed, if necessary.  
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If other previously unidentified conditions or potential contamination sources are encountered during 
subsurface excavations, excavation activities at that location will be suspended until the situation is 
evaluated and sufficient equipment is mobilized to address the condition. If necessary, sampling will be 
performed on product, sediment and surrounding soils, etc. by the QEP, as necessary to determine the 
nature of the material and proper disposal and/or environmental management method in accordance 
with the Property Owner’s due care requirements and obligations.  

4.5 STORAGE TANK AND HYDRAULIC HOIST REMOVAL 

Contractor shall provide all labor, equipment, supplies, materials, and incidentals to conduct the 
removal and proper disposal of all above ground storage tanks (ASTs), USTs, hydraulic hoists, or similar 
vessels known or discovered at the subject property. Unknown storage tanks are assumed to contain 
non-hazardous water, solids, and/or recyclable petroleum product. Hydraulic hoists are assumed to 
contain non-hazardous oil and/or water with PCB content less than 50 parts per million (ppm). Contract 
Change Order will be considered for hazardous waste or PCBs above 50 ppm. 
 
Refer to summary in Appendix B and pre-demolition hazardous material surveys for information 
regarding potential storage tanks and hydraulic hoists.  
 
Qualifications and Insurance 
The Contractor or approved subcontractor must utilize workers with 40-hour HAZWOPER training and 
be licensed and insured to complete storage tank work as described in Section 1.2.4. 
 
General Scope of Work 
Detail the proposed means and methods in the site specific work plan and HASP. 
 
If encountered during work, properly remove and dispose of ASTs, USTs, and hydraulic hoists in 
accordance with applicable regulations. Refer to Technical Specification included in Appendix D for 
detailed methodology. 
  
The attached specification scope of work is designed to provide removal and permanent closure of the 
tank systems at the subject property to comply with due care requirements and prepare the site for 
future use. Contract Change Order will be considered for storage tanks that cannot be removed and are 
required to be closed in place.  
 
Presence of USTs and hoists, including size and contents are not confirmed. For sites where USTs or 
hoists are suspected, Contractor shall perform exploratory excavations and test pits with the direction 
and oversight of the QEP to identify suspect USTs and hoists. Conduct test pits as soon as practical to 
identify the presence of on-site storage tanks. 
 
Notify QEP 48 hours in advance of any storage tank work. 
 
Upon discovery, it may be necessary for the QEP to notify and register the storage tank with the MDEQ. 
Upon discovery, Contractor should expect delays associated with mobilization of QEP, notification, 
registration, waste characterization, waste profile approval, and mobilization of subcontractors. Delays 
are inherent to storage tank removal projects. Contractor will not be compensated for delays or 
demobilization due to storage tank discovery/removal.  
 
Allow and provide for inspection of work area by QEP. Allow and provide for inspection of excavation by 
QEP, prior to backfill. Assist QEP as necessary with collection of soil samples from floor of excavation. 
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Contractor will be responsible for all waste characterization sampling with oversight and approval of 
QEP. Contractor is responsible for all laboratory analytical fees. For bidding purposes contents should be 
assumed to be non-hazardous. QEP has the right to reject or require Contractor to redo any work or 
sampling conducted without the QEP present.  
 
The tanks and piping shall be emptied of all fill materials, liquids, and sludge and purged of all vapors 
prior to cutting, movement, and/or transport. Piping shall be emptied of all liquid and sludge, purged 
and capped, and removed from the ground. Storage tank piping must be removed in its entirety. Any 
associated concrete anchors, vault, or tunnels shall be removed as part of the work. 
 
Backfill UST and other excavations with approved material and compact, meeting the requirements of 
specifications. 

4.6 SITE CONTROL 

Precautions to prevent the reasonably foreseeable acts or omissions of a third party will be 
implemented. Contractors will be required to keep unauthorized persons off the subject property during 
the demolition activities. Actions could include: (1) post “no trespassing” signs, and/or (2) maintain 
fencing to prohibit the public from entering the subject property. Open excavations will be fenced to 
prevent access by unauthorized personnel until the site restored to grade. Subcontractors will not be 
brought onto the property without notification to the Construction Manager, oversight of the 
authorized Contractor and completion of Contractor Disclosure Statement by subcontractor. 
 
Personnel working inside and in the general vicinity of the work shall be trained and made thoroughly 
familiar with the safety precautions, procedures, and equipment required for controlling the potential 
hazards associated with this work. Site visitors must sign in with the Contractor SHSO/Site Log Book and 
shall be provided a safety briefing prior to access to the vicinity of work.  

4.7 RECORD KEEPING 

The Contractor shall maintain necessary records to demonstrate that all inspections, testing, material 
disposal, and other requirements as described in the preceding sections was performed in accordance 
with this ECMP and all applicable Federal, State, and local regulations.  
 
At the conclusion of disposal activities, the Contractor shall provide a compilation of all disposal 
documentation to the Construction Manager. Documentation will, at a minimum, include records of all 
disposal facility, the type of materials disposed, the quantity of materials transported (e.g., manifests), 
and the quantity of materials disposed (e.g., weigh scale tickets), quantities of materials reused on-site, 
quantities of imported materials/backfill, permits, licenses, and regulatory inspections and 
correspondence. The Contractor will also be responsible for maintaining copies of all documentation for 
a minimum of three years after the completion of demolition activities. 

5.0 ON-SITE HAZARDOUS SUBSTANCE USE AND FUELING  

Hazardous substances and petroleum products will not be stored on the subject property in quantities 
considered significant without controls. This includes the proper storage of fuel tanks for refueling 
equipment on the subject property. If possible, fueling and maintenance activities should be conducted 
beyond the property boundary. If the contractor requires refueling or maintenance activities during 
demolition, the following will need to be coordinated with the QEP prior to refueling or maintenance 
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activities: (1) a designated area needs to be established, and (2) construction of temporary engineering 
controls (lined bermed fueling pad), and/or (3) other established means necessary to differentiate a new 
release from the existing contamination. 

6.0 SIGNATURES OF ENVIRONMENTAL PROFESSIONALS 

The following individuals contributed to the completion of this Environmental Construction 
Management Plan. 
 
 
       
Aaron Bigler Ryan T. Londrigan, CHMM 
Environmental Consultant Project Manager 
AKT PEERLESS AKT PEERLESS 
Phone: (989) 754-9896 Phone: (989) 284-7238 
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CONTRACTOR DISCLOSURE STATEMENT 
 

Genesee County Land Bank Authority 
7496 North Genesee Road, Genesee Township 

Genesee County, Michigan 
 

AKT Peerless Project Number 4892s 
July 2016 

 
Environmental investigations have been completed at the property. Based on the former operation of 
the property for commercial purposes recognized environmental concerns (RECs) have been identified 
at the property. The RECs indicate the presence or potential presence of environmental contamination 
on the subject property. 
 
Site work at the property shall proceed with caution and be conducted in accordance with the 
Environmental Construction Management Plan (ECMP). RECs include, but are not limited to, the subject 
property formerly operating as a car wash, the northern adjoining property operating as a gasoline filling 
station and, potential USTs, and/or nearby sites of known environmental contamination. 
 
Soil and groundwater contamination may be present at the subject property in excess of MDEQ Part 201 
Residential and Non‐Residential Generic Cleanup Criteria (GCC). All soil and groundwater is assumed to 
be contaminated throughout the properties with known or suspected environmental contamination.  

 
Due to the presence of known or suspected environmental contamination, the Contractor shall take all 
necessary precautions as required by laws, regulations and the contract documents for protection of the 
Contractor’s personnel, as well as the adjacent properties. 
 
The Owner has retained AKT Peerless as the Qualified Environmental Professional (QEP) for the 
project. The QEP shall provide independent oversight to ensure that all environmental due care 
obligations are being met during demolition. The QEP shall provide oversight of all invasive demolition 
activities including but not limited to work with subsurface infrastructure, foundation removal, opening 
monitoring wells or sewers, handling of existing soil, sediments, or groundwater, and storage tank 
removal activities.  
 
The QEP must be made aware and provided the opportunity to conduct independent 
oversight/observation during all soil disturbance and subsurface demolition/construction/excavation 
activities to ensure proper material handling, disposal, and site restoration protocols are followed. 
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An ECMP was prepared to provide guidance to the subject property Owner and the Contractors for 
the management of contaminated soil, sediments, storm water and groundwater (if encountered) at 
the subject property. The ECMP describes the recommended policies and procedures meant to ensure 
that human health and the environment is protected, soil/groundwater is properly managed, and due 
care responsibilities for the subject property is met during the demolition and restoration activities.  
 
The ECMP requires that all soil and liquid residuals generated from demolition activities on the subject 
property be managed either via: (1) redistribution on the property in a manner that is compliant with 
the Owner’s due care responsibilities and in accordance with direction from the QEP; or (2) removal 
from the property to an appropriately licensed, approved disposal facility approved by the QEP. 
 
As part of the property owner’s due care obligations, the following measures will be followed during site 
activities: 
 
Subsurface work activities cannot result in a new release, exacerbation of existing contamination, or 
any other violation of laws and regulation. In addition, precautions must be taken to ensure 
contaminated soil is separated from the general public (i.e., people not associated with the operations 
of the subject property). 
 
Groundwater resources shall not be developed for construction purposes or for obtaining potable 
water. The property is presently served by municipal water and there is no reasonable basis to assume a 
potable or irrigation well will be installed on the property.  
 
All demolition work is to be conducted utilizing safe work practices for disturbing lead and other 
heavy metals. All appropriate engineering controls must be implemented for work on surfaces 
containing or coated with lead or other heavy metals that may be cut with a torch, welded, sawed, 
otherwise cut, or otherwise disturbed. Contractor is responsible for all worker protection and 
monitoring. Contractor shall not cause or contribute to any contamination on the subject property as a 
result of their work. 
 
Contractor is responsible for all necessary waste characterization. Collect samples to the extent 
required by the approved off‐site disposal facility receiving the material. All analytical testing and fees 
required shall be paid for by the CONTRACTOR and is incidental to the Contract. 
 
CONTRACTOR is responsible for all necessary permits, licenses, coordination of waste profiles and 
manifests, submittal of all notices, notifications, and associated fees. A United States 
Environmental Protection Agency (USEPA) Waste Generator's Identification number for the site may be 
required due to the nature of the materials to be disposed. Work with the QEP to obtain this or other 
generator identification numbers. The QEP will prepare the paperwork and pay fees associated with the 
USEPA Generator Identification number.  
 
For hazardous and non‐hazardous contaminated liquid waste, utilize a State of Michigan approved 
manifest system in conformance with the requirements identified in 40 CFR Part 262, 40 CFR Part 263 
and 40 CFR Part 761. 
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Contractor is responsible to conduct all air monitoring necessary to demonstrate compliance with 
worker and public safety protection and applicable laws and regulations. The QEP may elect to 
conduct verification air sampling, independent of the Contractor.  
 
Due to the potential presence of contaminants at concentrations, which exceed Part 201 cleanup 
criteria and screening levels, excavation on the property should be restricted except for authorized 
licensed, trained, and insured Contractors.  
 
All excavation activities will be conducted under a Health and Safety Plan (HASP). Any contractors 
working with materials containing potentially hazardous substances shall prepare a HASP, which will 
include, at a minimum, emergency contact numbers, hospital locations, personal protective equipment 
(i.e., gloves, boots, coveralls, etc.), monitoring, and decontamination procedures. HASPs prepared for 
this work should be read and signed by all workers assigned to the project. 
 
Precautions must be taken to ensure that impacted soils are not exacerbated and are separated from 
the public. Should subsurface soil become exposed, through excavation, utility installation, etc., 
appropriate action must be taken to prevent an unacceptable risk to the public health. Actions could 
include: (1) promptly returning impacted soil to the excavation, (2) removing the impacted soil to a 
proper disposal facility, and backfilling with clean fill material, (3) covering exposed soil with tarps or 
clean fill material, (4) properly managing soil through the use of erosion controls, etc. to prevent 
contaminated soil runoff, (5) implementation of a dust management plan, and/or (6) prevent track‐off 
of soils to public right of ways and roadways. 
 
Due to the presence of contamination, procedures must be developed to protect against fugitive dust 
and trackout. Plans should include specific measures necessary to ensure impacted soil does not leave 
the site during construction activities. Additionally, plans should outline procedures for ensuring that 
large piles of soil are limited to protect against the generation of dust. 
 
Precautions must be taken to ensure that impacted soils are protected from rainfall and storm water. 
Should subsurface soil become exposed, through excavation, grading, etc., appropriate action must be 
taken to prevent a leaching of contaminants due to storm water. Actions could include: (1) promptly 
returning impacted soil to the excavation, (2) removing the impacted soil to a proper disposal facility, 
and backfilling with clean fill material, (3) covering exposed soil with clean fill material, (4) covering 
impacted material with plastic sheeting, and/or (5) placement of impacted soil beneath a berm or paved 
areas. 
 
Soil must be handled in a manner that prevents erosion and runoff to a surface water or beyond the 
property boundary. Soil erosion and sedimentation control plans shall be followed for construction 
activities. Erosion controls (silt fencing or other barriers) must be utilized: (1) around the perimeter of 
the work and (2) around any areas where excavated soil is stockpiled or mounded. Additionally, as 
previously discussed above, stockpiled, and mounded soil should be minimized at the subject property.  
 
All soil that is not re‐used on site will be disposed of at an approved landfill. In no instance is soil to be 
transported off‐site other than to an appropriate Type II landfill.  

 
Barricade and maintain open excavations when excavations cannot be promptly backfilled.  
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Promptly fill excavations, below grade areas or voids to ensure water does not collect within the area. 
If excavations remain open and groundwater accumulates in the excavation, all groundwater must be 
handled as described in the following paragraph. If surface water from precipitation accumulates in 
below grade areas, the water must be handled as described below and treated as if it is contaminated. 
Analytical testing may be conducted to confirm the presence of contamination within accumulated 
water. If contamination is present in accumulated surface water at concentrations exceeding 
groundwater surface water interface criteria, any such surface water must be handled in accordance 
with protocols described in the following paragraph. If contamination is below groundwater surface 
water interface criteria, it may be discharged as acceptable to local, state, and federal regulations. 
Characterization must be conducted prior to each potential discharge event.  

 
Groundwater pumping for the purposes of dewatering excavations in impacted areas must be 
conducted in accordance with applicable rules and regulations. It is permissible to leave encountered 
groundwater in place. However, if dewatering will occur water must be properly disposed of in 
accordance with applicable rules and regulations. It is not permissible to pump groundwater, 
accumulated rainwater, or surface water to storm or sanitary sewers without proper permits and 
monitoring required by the local municipality and the MDEQ. It is also not permissible to pump 
groundwater onto the ground surface of the subject property or into a surface water body. 
Groundwater that accumulates in excavations must be contained (i.e. frac tank, or diked areas) until it 
can be pumped to a treatment facility or groundwater may also be pumped to the municipal Waste 
Water Treatment Plant provided that appropriate characterization is conducted and disposal is 
approved by the Water Treatment Plant. Groundwater and impacted surface water is not to be 
discharged from the property in any manner other than described herein or as approved by local, state, 
federal authorities and the QEP assigned to the project. 
 
A groundwater surface water interface (pond, wetland, ditch) shall not be created on the subject 
property without proper characterization.  
 
Hazardous substances and petroleum products will not be stored on the subject property in quantities 
considered significant without controls. This includes storage of fuel tanks for use in refueling 
equipment being utilized on the subject property. Fueling and maintenance activities should be 
conducted beyond the property boundary. If the contractor requires refueling or maintenance activities 
during construction the following will need to be coordinated with the property owner: (1) a designated 
area needs to be established, and (2) construction of temporary engineering controls, and/or other 
means needs to be established to differentiate a new release from the existing contamination prior to 
refueling or maintenance activities.  

 
Importation of fill material other than clean backfill is prohibited. Importation of fill material from 
another property is prohibited until the fill materials have been characterized, certified in writing by 
Contractor, and deemed appropriate for use on site. 

 
Any buried abandoned containers (i.e. USTs, drums, pipelines, etc.) that are discovered during 
construction must be appropriately characterized and removed. Any abandoned containers that are 
discovered should not be disturbed and any activities that could result in damage to buried containers 
ceased. Construction activities should not resume until the abandoned container(s) are properly 
assessed and removed.  
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Storage tanks or abandoned containers may be present at the property. Presence of underground 
tanks and hoists, including size and contents not confirmed. For sites where USTs or hoists are 
suspected, Contractor shall perform exploratory excavations and test pits with the direction and 
oversight of the QEP to identify suspect USTs and hoists. Conduct test pits as soon as practical to identify 
the presence of on‐site storage tanks. Notify QEP 48 hours in advance of any storage tank work. 
 
Precautions to prevent the reasonably foreseeable acts or omissions of a third party will be 
implemented. Contractors will be required to keep unauthorized persons off the subject property 
during the construction activities. Actions could include: (1) post “no trespassing” signs, and/or (2) 
maintain fencing to prohibit the public from entering the subject property. Site visitors must be provided 
a safety briefing prior to access to work areas. Open excavations will be fenced to prevent access by 
unauthorized personnel.  
 
Subcontractors will not be brought onto the property without oversight of the authorized contractor 
and completion of this disclosure statement. 
 
Concrete debris, and equipment impacted with oil or other contamination should be handled and 
disposed in accordance with applicable regulations. At sites with known or suspected environmental 
contamination, soil shall be segregated from recyclable materials and left on‐site. Concrete impacted 
with oil staining, or is mixed with contaminated soil cannot be recycled and must be disposed 
appropriately in accordance with applicable laws and regulations. Contractor shall use proper work 
practices including screening, grapples, etc. as may be necessary to segregate soil from recyclable 
debris. 
 
Contractors and workers must possess proper experience, training, and licensing to perform site 
activities. All subsurface work including excavation, work with subsurface infrastructure, handling of 
existing soil, sediments or groundwater, removal of storage tanks or any other site activity with the 
reasonable potential for exposure must be conducted by currently trained individuals as defined in the 
ECMP.  
 
We have read, understand, and will conduct site work in accordance with this Disclosure Statement and 
the Environmental Construction Management Plan. 
 
             
Name and Title 
 
             
Signature 
 
             
Company 
 
             
Date 



 

  

APPENDIX B 
 

ENVIRONMENTAL SUMMARY TABLE 



CDBG Environmental Report Summary Table

Genesee County, Michigan 

PID Property Adddress Building Use

Env. 

Concerns REC description

Potential for On‐Site 

Storage Tanks Environmental Report Summary

1 1111100002
7496 N. GENESEE 

ROAD
Commerial Building Yes

Phase I RECs:       (1) Former use of the subject property as a car wash.

                               (2) Gasoline filling station on northern adjoning property.

Phase I ESA 6/10/2016

Phase II ESA 7/11/2016                             

Pre‐Demo HazMat ‐ 5/29/16

Page 1 of 1 12/07/2015
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EXAMPLE RESIDUAL TRACKING LOG 



Trucking Log

Job ID#
Project 
Address
Supervisor

Date Shipped
Contractor # /

Manifest #
Weight Ticket # Transporter Destination

Truck / 
Container ID #

Material 
Description

Net Weight 
Pounds

Gross Tons /
 Yards
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TECHNICAL SPECIFICATIONS 
 

STORAGE TANK REMOVAL 
REGULATED ABATEMENT OF MISCELLANEOUS MATERIALS (INCLUDING HYDRAULIC HOISTS) 

 



N 

 

 

TECHNICAL SPECIFICATION  1  STORAGE TANK REMOVAL 
For          
ENVIRONMENTAL ABATEMENT & DEMOLITION of COMMERCIAL STRUCTURES 

ECMP APPENDIX D – 1 
 

STORAGE TANK REMOVAL 
 

1.  PART 1   GENERAL 
 

1.1 Section includes specific information for sites with known or suspected storage tanks 
containing or formerly containing hazardous substances or petroleum product. 

 
A. Removal and disposal of and aboveground storage tanks (ASTs) or underground 

storage tanks (USTs) identified at the property.   
1. USTs are suspected at several demolition sites.  CONTRACTOR must 

proceed with caution at all times.   
a. No waste characterization sampling of the UST contents has 

been conducted.  CONTRACTOR will be responsible for all waste 
characterization sampling. For bidding purposes the UST 
contents should be assumed to be non-hazardous. 

2. Piping should be assumed to contain non-hazardous liquids, which must 
be containerized and removed as part of work.  Associated UST piping 
must be removed in its entirety. 

3. AST are known to be present at various demolition sites.   
a. Several ASTs are present at 1402 South Saginaw Street, Flint. 
b. No waste characterization sampling of the AST contents has 

been conducted.  CONTRACTOR will be responsible for all waste 
characterization sampling.  

 
B. The scope of work within this specification is designed to remove and provide 

permanent closure of the tank systems at the subject property to comply with 
due care requirements and prepare the site for future sale and occupancy. 
 

C. The tanks and piping shall be emptied of all fill materials, liquids, and sludge and 
purged of all vapors prior to cutting, movement, and/or transport. 

 
D. Piping shall be emptied of all liquid and sludge, purged and capped, and 

removed from the ground.  Storage tank piping must be removed in its entirety. 
 

E. CONTRACTOR will coordinate the disconnection of all applicable site utilities 
prior to removal/closure activities. 

 
F. CONTRACTOR shall perform exploratory excavations and test pits with the 

direction and oversight of the OWNER’S Qualified Environmental Professional 
(QEP) to identify suspect USTs.  Conduct test pits as soon as practical to identify 
the presence of on-site storage tanks.  

 
G. Notify QEP 48 hours in advance of any storage tank work.   

 



N 
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H. Upon discovery, it may be necessary for the QEP to notify and register the 
storage tank with the MDEQ. 

 
I. Upon discovery, CONTRACTOR should expect delays associated with 

mobilization of QEP, notification, registration, waste characterization, waste 
profile approval, and mobilization of subcontractors.  Delays are inherient to 
storage tank removal projects.  CONTRACTOR will not be compensated for 
delays or demobilization due to storage tank discovery/removal.   

 
J. Allow and provide for inspection of work area by QEP.  Allow and provide for 

inspection of excavation by QEP, prior to backfill.  Assist QEP as necessary with 
collection of soil samples from floor of excavation. 

 
K. Backfill UST and other excavations with approved material and compact, 

meeting the requirements of specifications. 
 

L. Storage tanks and piping will be removed following the guidelines of the 
Michigan Department of State Police Codes for the "Storage of Flammable and 
Combustible Liquids" and the American Petroleum Institute's (API's) "Removal 
and Disposal of Used Underground Petroleum Storage Tanks - API 
Recommended Practice 1604."   

 
M. A licensed and insured contractor must complete the work. 

 
N. Any associated concrete anchors, vault, or tunnels shall be removed as part of 

the work.  
 
 

1.2 RELATED SECTIONS 
 

A. Contract Documents -  Excavation and Backfill Procedures 
 

1.3 REFERENCE STANDARDS 
 

A. All work in this Section must be conducted in accordance will each of the 
applicable referenced publications.  The publications are referenced in the text 
by basic designation only. 
 

B. American Petroleum Institute (API) 
1. API RP 1604, Removal and Disposal of Used Underground Petroleum 

Storage Tanks. 
2. API Publ 1628, Guide to Assessment and Remediation of Underground 

Petroleum Releases. 
3. APR Rp 2003, Protection Against Ignitions Arising out of Static, Lightning 

and Stray Currents. 
4. API Publ 2015, Safe Entry and Cleaning Petroleum Storage Tanks. 
5. API Publ 2015A, A Guide for Controlling the Lead Hazard Associated with 

Tank Entry and Cleaning. 
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6. API Publ 2202, Guidelines for Protecting Against Lead Hazard When 
Dismantling and Disposing of Steel from Tanks that have Contained 
Leaded Gasoline. 

7. API Publ 2217, Guidelines for Confined space Work in the Petroleum 
Industry. 

8. API Publ 2219, Safe Operation of Vacuum Trucks in Petroleum Service. 
 

C. Code of Federal Regulations (CFR) 
1. CFR 29 CFR 1910.146 OSHA - Permit Required Confined Spaces. 
2. CFR 29 CFR 1926/1910 Construction Industry Occupational Safety and 

Health Standards. 
3. CFR 40 CFR 260 General Regulations for Hazardous Waste Management. 
4. CFR 40 CFR Part 261 Identification and Listing of Hazardous Waste. 
5. CFR 40 CFR Part 262 Standards Applicable to Generators of Hazardous 

Waste. 
6. CFR 40 CFR Part 263 Standards Applicable to Transporters of Hazardous 

Waste. 
7. CFR 40 CFR Part 264 Standards for Owners and Operators of Hazardous 

Waste Treatment, Storage, and Disposal Facilities. 
8. CFR 40 CFR Part 265 Interim Status Standards for owners and Operators 

of Hazardous Waste Treatment, Storage, and Disposal Facilities. 
9. CFR 40 CFR Part 280 Technical Standards and Corrective Action 

Requirements for Owners and Operators of Underground Storage Tanks 
(UST). 

10. CFR 49 CFR 171 Department of Transportation Regulations to Stipulate 
Requirements for Containers and Procedure for Shipment of Hazardous 
Waste. 

11. CFR 40 CFR Part 761 Polychlorinated Biphenyls (PCB) Manufacturing, 
Processing, Distribution in Commerce, and Use Prohibitions. 

 
D. National Fire Protection Association (NFPA) 

1. NFPA 30 (1990) Flammable and Combustible Liquids Code. 
2. NFPA 70 B (1990) Recommended Practice for Electrical Equipment 

Maintenance. 
3. NFPA 325M (1991) Fire Hazard Properties of Flammable Liquids, Gases, 

and Volatile Solids. 
4. NFPA 327 (1987) Standard Procedures for Cleaning or Safeguarding 

Small Tanks and Containers. 
5. NFPA 329 (1992) Recommended Practice for Handling Underground 

Releases of Flammable and Combustible Liquids. 
 

E. National Institute of Occupational Safety and Health (NIOSH) 
1. NIOSH 80-106 Criteria for a Recommended Standard for Working in 

Confined Spaces. 
 

F. State of Michigan 
1. UST closure activities will be conducted in compliance with all applicable 

sections of the Michigan Department of Natural Resources and 
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Environmental Protection Act 451 of 1994 Part 211 “Underground 
Storage Tank Regulations” (as amended). 

2. P.A. Act 451, Michigan Natural Resources and Environmental Protection 
Act 

3. MIOSHA Act 154 General Industry and Construction (as amended) 
Safety Standards. 

 
G. United States Environmental Protection Agency 

1. U.S. EPA SW-846, Test Methods for Evaluating Solid Waste. 
 

1.4 SUBMITTALS 
 
A. Tanks and Associated Piping 

1. After removing and disposing tank, piping, and tank supports from the 
project site, submit the name and location of the properly licensed 
disposal or recycling facility or facilities if necessary, and a copy of the 
written agreement from the facility(s) agreeing to accept the materials.  
This documentation shall include manifests with quantities agreed by 
the QEP or OWNER.  The documentation is due 10 days after removal 
from the site. 

 
B. Disposal Documents 

1. Provide copies of all licenses, certificates, permits, agreements, 
manifests, chain of custody records, weigh tickets, meter recordings, 
delivery tickets, and receipts required or issued for material disposal.  
Provide a list of the equipment used, the methods used, and the 
disposal areas and facilities used for disposing tanks, contents, and 
associated piping.  Provide a copy of the results of tests performed to 
comply with the requirements of each disposal facility. 

 
C. Manifests 

1. Submit a copy of the official manifest for each shipment of 
contaminated materials including, but not limited to, surface runoff, 
tank, drum contents, expended cleaning liquids, structural components, 
tanks and piping, drums and cans evidencing delivery of the material to 
the approved licensed disposal facility.  All manifests shall be in 
accordance with the requirements of 40 CFR, Part 262, 40 CFR, Part 761, 
Section 23 and State and local regulations.  Manifests shall be signed by 
the OWNER or QEP. 

 
1.5 REGULATORY REQUIREMENTS 

 
A. Notifications 

1. Work with QEP to provide all necessary notifications for UST removal, 
including those required under Michigan Public Act 451, Part 211. 

 
B. Statutes and Regulations 
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1. Tank removal work shall be carried out in accordance with the 
requirements identified in applicable parts of 49 CFR, and amended DOT 
regulations, 29 CFR Parts 1910 and 1926 and 40 CFR Part 280 as well as 
the applicable local and State of Michigan regulations.  Hazardous 
material shall be transported in accordance with 40 CFR Part 263 to 
disposal facilities that operate in accordance with 40 CFR Part 264 and 
40 CFR Part 265.  All licenses, permits, certifications, receipts, etc., shall 
be obtained as required by such laws, regulations, codes, and 
ordinances. 

 
C. General 

1. Comply with all health and safety regulations relating to the removal, 
transportation, and disposal of tanks contained in 29 CFR Parts 1926 
and 1910 at all times.  Follow all pertinent regulations, such as 29 CFR 
Parts 1910 and 1926 and 40 CFR 260, 261, 262, 263, 264, 761 and 
applicable state and local regulations while storing, containing, and 
handling small containers for maintaining equipment for handling 
materials. 

 
D. Protection of Employees and Visitors 

1. Address the work in a manner such that its employees and site visitors 
will not be subjected to hazardous and unsafe conditions.  Comply with 
all safety precautions, as required by 29 CFR Parts 1926 and 1910 and 
NFPA 329. 

 
E. Toxicity Considerations 

1. Exercise care to minimize exposure to volatile organics, lead, asbestos-
containing material, and toxic metals when present during the handling 
of used tanks or drums.  Refer to API Publication 1604, Paragraph 1.3 
for recommended health precautions for tanks. 

 
F. Flammability and Combustibility Considerations 

1. Flammable and combustible vapors are likely to accumulate in tank 
work areas.  Exercise caution by observing the following precautions: (a) 
eliminate all potential sources of ignition within the area; (b) present 
the discharge of static electricity during venting of flammable and 
combustible vapors; and (c) prevent the accumulation of vapors at 
ground level.  Refer to API Publication 2015, 2015A and Recommended 
Practice 2003 for precautionary measures to follow during vapor-freeing 
procedures.  All open flame and spark-producing equipment is to be 
shut down and all electrical equipment must be explosion proof in 
compliance with NFPA 70B Class I, Division I, Group D or otherwise 
approved for use in potentially explosive atmospheres. 

 
 

2. PART 2 PRODUCTS 
 

1. Not Used 
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3. PART 3 EXECUTION 
 

3.1 GENERAL 
 

A. Remove all liquid and solid material contained within the tanks.  Properly clean 
all contaminants from the tanks in accordance with Federal, State, and local 
regulations. 
 

B. Remove and dispose all tanks, tank contents, piping and piping contents at an 
approved recycle or disposal facility.  Obtain all required permits and approval 
documents.  Provide approved containers, vehicles, equipment, labor, signs, 
placards, labels, manifests, and other documents necessary for accomplishing 
the work including materials necessary for spill cleanup for material from 
removal operations.  Coordinate and conduct any additional sampling that may 
be necessary.  CONTRACTOR responsible for all laboratory analytical fees.  

 
C. Safety Guidelines 

 
1. Personnel working inside and in the general vicinity of AST removal or 

the UST excavation shall be trained and made thoroughly familiar with 
the safety precautions, procedures, and equipment required for 
controlling the potential hazards associated with this work.  Personnel 
shall use proper protection and safety equipment during work in and 
around the tanks as specified in API Publication 2217, AP RP 1604, and 
in their health and safety plans.  Proper guidelines regarding safety 
precautions shall be required for handling all other items. 

 
D. Control of the Work 

1. Perform work in accordance with the requirements and specifications 
and take direction only from the QEP or Project Representative for this 
contract.  Any other party that proposes to give direction to the 
contractor shall be immediately referred to QEP. 

 
3.2 CONTENTS VERIFICATION 

 
A. Collect samples to the extent required by the approved off-site disposal facility 

receiving the material.  All analytical testing as required under this section shall 
be paid for by the CONTRACTOR and is incidental to the Contract.  The analysis 
shall require a 5 working day completion time from the date of sample receipt 
at the laboratory.  Meet all regulatory requirements, including manifesting. 

 
3.3 EXAMINATION 

 
A. Collect samples of tank contents, only if and to the extent such testing is 

required by the approved disposal facility for the material to be disposed.  
Perform all testing as described in Subpart 3.02.A.  All documentation regarding 
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the sampling and analysis such as sample locations, rationale, chain-of-custody, 
test results, etc., shall be maintained by the CONTRACTOR.  A copy of all such 
test reports shall be furnished to the QEP prior to removal of tank contents. 

 
3.4 TANK PREPARATION AND REMOVAL 

 
A. Draining of Pipes 

1. During removal of tank contents for disposal, drain or blow down piping 
product into tank or other acceptable receptacle, being careful to avoid 
any spillage.  Cap the inlet end of the piping connected to the tank after 
emptying the piping product into the tank. 

 
B. Removal of Tank and Piping Contents 

1. Remove any existing water, fuel, other fluids, solids, and residues from 
existing tanks and pipes in a safe and proper manor.  Minimize the 
threat of releasing flammable, hazardous, toxic, or otherwise harmful 
substances to the atmosphere, land surface, waterways, or any other 
portion of the environment. 

2. Remove and dispose tank and piping contents before excavating or 
otherwise disturbing the tanks.  Remove liquids, solids, and residues by 
using explosion-proof pumps and excavation equipment.  For liquids or 
pumpable solids, pump motors and suction hoses must be bonded to 
tank or otherwise grounded to prevent electrostatic ignition hazards.  It 
may be necessary to use a hand pump to remove the last few inches of 
liquid from the bottom of a tank.  If a vacuum truck is used for removal 
of liquids or residues, the area of operation for the vacuum truck must 
be vapor-free.  The truck shall be located upwind from tank and outside 
the path of probable vapor travel.  The vacuum pump exhaust gases 
shall be discharged through a hose of adequate size and length 
downwind of the truck and tank area.  See API Publication 2219 for 
vacuum truck operation and safety practices. 

3. Steam and/or detergent solvent solutions may be used to aid in cleaning 
provided they are disposed as tank contents and do not introduce 
hazardous substances.  Residues on the interior of tank and associated 
piping shall be removed to the degree of cleanliness required by 
applicable regulations and the requirements of tank and piping disposal 
facilities. 

4. Conduct all removal activities in compliance with the U.S. Clean Air and 
Clean Water Acts.   

5. Describe the proposed cleaning method in the project work plan. 
 

C. Fixture Removal 
1. Remove all above ground product pipelines and fill pipes, gauge pipes, 

valve boxes, and other tank fixtures.  Remove the drop tube, except 
when planned to be used in the vapor removal process.  Cap all product 
and non-product lines, except the vent line.  Existing vent lines shall 
remain connected until a tank is purged.  Where vent lines do not exist, 
the Contractor shall provide alternate venting.  Temporarily plug all 
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other tank openings so that all vapors will exit through a vent or 
educator lines during the vapor removal process.  Remove vent lines 
when the tank is removed from the ground. 

 
D. Purging 

1. If toxic and flammable vapors are found in the tanks and drums, the 
vapors shall be purged in accordance with API RP 1604 with the 
exceptions (1) do not fill with water and (2) if using dry ice, use a 
minimum of 3 pounds per 100 gallons of tank volume.  The tank 
atmosphere shall be continually monitored for combustible vapors. 

 
E. Tank Removal 

1. After a tank has been freed of vapors but before it is removed from its 
original position, plug or cap all access holes.  One plug is to have a 
minimum 1/8-inch vent hole to prevent the tank from being subject to 
excessive differential pressure caused by temperature changes.  
Position tanks with this vent plug on top of the tank during subsequent 
transport and storage or until they are punctured preparatory to 
disposal.  The cleaned tanks shall be crushed and disposed at an 
approved licensed facility. 

 
F. Interior Cleaning 

1. Clean tank interiors using a high pressure, low volume water spray or 
steam cleaner until all loose scale and residue are visibly removed.  
Collect all contaminated water resulting from cleaning operations.  
Dispose product, sludge, and rinse water at the approved facility. 

2. Cleaning shall be done using specially designed tank cleaning equipment 
which allows tanks to be cleaned without requiring personnel to enter 
the tanks or, if less specialized equipment is used, tanks shall be 
partially dissected to overcome confined space entry hazards by 
removing the end walls.  In either case, the cutting operation shall be 
accomplished using non-sparking or non-heat producing equipment.  
The USTs shall be placed in appropriately designed, diked areas or 
placed on grates with special containment areas to prevent spillage of 
rinse water on the ground surface. 

 
3.5 DISPOSAL REQUIREMENTS 

 
A. General 

1. Materials requiring removal shall become the property of the 
CONTRACTOR.  Dispose removed tanks, pumps, and associated piping at 
a properly licensed disposal facility.  Waste disposal shall be in 
accordance with all local, State, and Federal solid and liquid waste laws 
and regulations, including those for hazardous waste, when applicable, 
as well as the Resource Conservation and Recovery Act (RCRA), and 
conditions specified herein.  These services shall include all necessary 
personnel, labor, transportation, packaging, manifesting, completing 
waste profile sheets, equipment, and reports.   
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2. Liquids removed from tanks shall be recycled to the greatest degree 
practicable.  Maintain all disposal and recycle information and provide 
copies to the QEP. 

 
B. Tank and Piping Disposal 

1. Regulatory Prerequisites 
a. Before disposal of used tank and piping, current Federal, State, 

and local regulations shall be checked to determine the special 
procedures or preparations that are required. 

2. Gas Check 
a. Before a tank is removed from the site, the tank atmosphere 

shall be checked with a combustible gas indicator to ensure that 
it does not exceed 20 percent of the lower explosive limit (LEL).  
If the atmosphere exceeds the limit, vapors must be evacuated 
until explosive limits are below 20 percent LEL.  The 
CONTRACTOR shall verify that its gas testing equipment is 
properly calibrated and is reading correctly.  Tests of oxygen 
concentrations shall be made to assist in verifying accuracy. 

3. Puncturing and Cutting 
a. After vapors have been evacuated from the tank and tank 

interiors and exteriors have been cleaned, render the tanks 
useless for future use as a storage tank by puncturing, cutting, 
or drilling numerous holes in all sections of the tank.  The 
puncturing and cutting methods proposed for use shall be 
described in the work plan.  Provisions for maintaining non-
flammable and non-explosive atmosphere inside a tank and in 
the work area shall be included in the work plan. 

4. Timeliness 
a. Remove tanks from the site as promptly as possible after 

cleaning and evacuating vapors, preferably on the day of 
removal of a tank from the excavation.  If a tank remains at the 
site overnight or longer, additional vapors may be released from 
any liquid absorbed in the tank walls or residues remaining in 
the tank.  Until each tank is purposely punctured, the tank shall 
be positioned with the 1/8-inch vent hole located at the 
uppermost point on the tank. 

5. Transporting 
a. Secure tanks on a truck for transportation to the disposal or 

recycle facility.  A clean tank may be cut apart on the site as 
necessary due to field conditions; when the entire tank cannot 
be placed directly on a truck due to site access limitations.  
Transport tanks in accordance with all applicable local, State, 
and Federal regulations. 

 
C. Waste Material Disposal 

1. Remove and dispose all waste materials from the project site at a 
properly licensed facility.  Tank liquids, fuels, residues, and cleaning 
liquids shall be transported off-site to properly licensed disposal 
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facilities.  Consult 40 CFR 761 for regulations on removal and disposal of 
hazardous residues that may be present.  Consult 29 CFR Parts 1910 and 
1926 for safety precautions while handling chemicals, 49 CFR Part 171 
through 178 and the other DOT regulations (HM181 standards) for 
shipment of hazardous materials.  Only properly licensed industrial 
liquid waste transporters will transport liquids and residues to disposal 
facilities. 

 
D. Records 

1. Maintain disposal and recycle records for all waste determinations, 
including (1) appropriate results of analyses performed, (2) sample 
locations, (3) substances detected, (4) time of collection, and (5) other 
pertinent data as required by 40 CFR Part 280, Section 74 and 40 CFR 
Part 262 Subpart D.  Record and make available information regarding 
method of transportation, method of treatment, method of disposal, 
quantities of waste, the names and addresses of each transporter, and 
the disposal or reclamation facility.  Prepare and maintain copies and 
originals of the following documents: 
a. Disposal manifests. 
b. Waste analyses or waste profile sheets. 
c. Certifications of final treatment/disposal signed by the 

responsible disposal facility official. 
2. Following contract completion, the records shall become the property 

of the OWNER. 
 

E. Hazardous/Special Waste Manifests 
1. U.S. EPA waste generator's identification number for the site may be 

required due to the nature of the materials to be disposed.  Work with 
the generator (OWNER) and the QEP to obtain this or other generator 
identification numbers.  For hazardous and non-hazardous 
contaminated liquid waste, utilize a State of Michigan approved 
manifest system in conformance with the requirements identified in 40 
CFR Part 262, 40 CFR Part 263 and 40 CFR Part 761. 

2. The manifests shall comply with all of the provisions of the 
transportation and disposal regulations.  Prepare manifests for each 
load and obtain the appropriate identification numbers and signatures.  
The OWNER-appointed representative will sign all hazardous and non-
hazardous waste manifests on behalf of the OWNER. 

3. Before waste transportation, all of the established pre-transport 
requirements shall be met.  The wastes shall be transported by a 
certified waste transporter (i.e., the transporter must have an 
appropriate State waste identification number) in approved containers.  
All transporters must sign the appropriate portions of the manifest and 
must comply with all of the provisions established in the applicable 
regulations.  Hazardous waste manifests must be signed by the OWNER-
appointed representative. 

4. Provide the QEP with manifests, certificates, and other such evidence as 
may be required by Federal, State, and local regulations, to 
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demonstrate that waste materials of all types were properly 
transported to, received at, and disposed at approved disposal facilities.  
After delivery of the load, a copy of the manifest shall be provided to 
the QEP. 

 
F. Documentation of Treatment and Disposal 

1. Hazardous wastes shall be taken to an approved treatment, storage, or 
disposal facility.  The disposal facility will maintain U.S. EPA or 
appropriate State permits and waste treatment identification numbers 
and will comply with all of the provisions of the disposal regulations.  
Documentation of acceptance of special waste by a facility legally 
permitted to treat or dispose of those materials shall be furnished to 
the QEP following the delivery of those materials to the facility. 

 
3.6 SPILLS 

 
A. Spill Responsibility 

1. The CONTRACTOR is responsible for cleaning up all the leaks and spills 
from drums, small containers, or other items that occur because of the 
CONTRACTOR'S negligence.  Immediate containment actions shall be 
taken as necessary to minimize the effect to natural surroundings.  
Notify the QEP, OWNER and appropriate governmental authorities of 
the incident.  Cleanup shall be in accordance with applicable Federal, 
State, and local laws and regulations and spill plan at no additional cost 
to the OWNER or QEP. 

 
3.7 TANK DISPOSAL REPORT 

 
A. Provide, as applicable, the following information within 14 days of completion 

of the project: 
1. A cover letter signed by a responsible company official certifying that all 

services involved have been performed in accordance with the terms 
and conditions of this contract. 

2. A narrative report briefly describing the tasks conducted, including: 
a. Conditions of the material before storage. 
b. Any visible evidence of leaks or stained soils. 
c. Results of vapor monitoring readings. 
d. Actions taken including quantities of materials treated or 

removed. 
3. Copies of analytical information for all analyses performed for disposal. 
4. Copies of all waste analyses or waste profile sheets. 
5. Copies of all certifications of final disposal signed by the responsible 

disposal facility official. 
6. Information describing sample collection, sample analysis, and waste 

transportation. 
7. Information describing the sample method and rationale and chain-of-

custody documentation for all testing 
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8. Copies of all disposal manifests, bills-of-laiding, load tickets, and other 
transportation documentation. 

 
3.8 Backfilling the Excavation 

 
A. After UST removal, the QEP may elect to collect and analyze verification samples 

from the UST excavations.  Backfilling will proceed upon orders from the QEP.  
Contractor will backfill the UST excavation in accordance with the Contract 
Specifications. 

 
 

END OF SECTION 
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PART 1 GENERAL 

1.1  GENERAL 

A.  CONTRACTOR shall furnish all labor, material, equipment, packaging, sampling, and testing, 
and incidentals required to remove/abate, transport and dispose/recycle all substances 
regulated under Federal, State and local statutes and land ban restrictions.  These 
substances may include but are not limited to: 

1.  Chemical Fire Extinguishers 

2.  Mercury Devices (i.e., switches, thermostats, vapor lamps). 

3.  Non-hazardous Liquids and Equipment / Fuel Oil 

4.  Regulated Batteries 

5. Non-PCB Liquid Cooled Electrical Equipment 

6. Hydraulic Oil Filled Equipment Including Automotive Hoists 

7. Hazardous Chemicals or Waste 

B.  Estimated quantities of hazardous and/or regulated materials are provided in the Bidding 
Documents and/or Hazardous Materials Survey. 

C.  CONTRACTOR shall be aware that the buildings may contain lead based paint and as such 
the potential for exposure exists.  CONTRACTOR should assume painted surfaces are lead 
containing and handle as such in accordance with all federal, state, and local regulations. 

D.  The Michigan Occupational Safety and Health Administration (MIOSHA) provides protection 
and regulations for the safety and health of workers.  The Department of Labor and 
Regulatory Affairs (MDLARA) provides for the safety of workers.  The Department of 
Community Health provides for the health of workers. 

1.  CONTRACTOR shall post any applicable State and/or Federal government 
regulations at the job sites in prominent locations. 

2. CONTRACTOR shall be responsible for training their workers in safe work practices 
and in proper removal methods when coming in contact with hazardous materials. 

E.  Applicable Regulations (include but are not limited to): 

1.  RCRA, 1976 -Resource Conservation and Recovery Act: This federal 
statute regulates generation, transportation, treatment, storage or 
disposal of hazardous wastes nationally. 
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2.  Part 111, Act 451, 1994 -Michigan's Hazardous Waste Management Act: This 
statute regulates generation, transportation, treatment, storage and disposal of 
hazardous wastes in Michigan. 

3.  Part 121, Act 451, 1994 -Liquid Industrial Waste Act: This statute regulates the 
transportation of liquid industrial wastes in Michigan.  This includes non-hazardous 
liquids and hazardous liquids, which are not subject to management under RCRA or 
Part 111, Act 451, 1994. 

4.  Toxic Substances Control Act (TSCA), 1976.  This statute regulates the generation, 
transportation, storage, and disposal of PCB wastes. 

5.  The list provided in Section 01410 includes the regulations that are most frequently 
encountered. 

F.  To use an off-site hazardous waste disposal facility, the CONTRACTOR must use the Uniform 
Hazardous Waste Manifest (shipping paper). 

1.  Hazardous wastes may not be disposed of in sanitary landfills used for solid waste. 

2.  Hazardous waste manifests shall be signed by the OWNER, the OWNER’S Qualified 
Environmental Professional (QEP), or designated representative. 

G.  Federal, State and local laws and regulations may apply to the storage, handling, and 
disposal of hazardous materials and wastes generated at the Site.  The list below provides 
topics and associated state or local agency responsible. Section 01410 cites the regulations 
that are most frequently applicable. 

Topic Agency and Telephone Number 

Small quantity hazardous waste 
management, including hazardous waste 
stored in tanks 

Resource Management Div., MDEQ 
(517) 373-9875 in Lansing, or District Office 
Certified County Health Department 

Liquid industrial waste disposal 
(hazardous and non-hazardous) 

Resource Management Div., MDEQ 
(517) 373-9875 in Lansing, or District Office 

Disposal of hazardous waste into 
municipal sanitary sewers 

Contact the superintendent of your wastewater 
treatment plant for permission 

Discharges to surface water such as 
through a drain pipe or wastewater 
discharge 

Water Division, MDEQ 
(517) 335-2690 in Lansing, or District Office 

Discharges to groundwater, including 
septic systems 

Water Resource Div., MDEQ 
(517) 241-1135 in Lansing, or District Office 

Pollution Incident Prevention Plans (PIPP) Resource Management Div., MDEQ 
(517) 335-2690 in Lansing, or District Office 

Hazard Communication (for chemicals in 
the work place) 

Michigan Department of Consumer and 
Industry Services (517) 373-1820  
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Topic Agency and Telephone Number 

Burning of waste oil and other discharges 
to the air 

Air Quality Div., MDEQ (517) 373-7023 in 
Lansing, or District Office 

Registration of underground fuel storage 
tanks 

Remediation Div., MDEQ 
(517) 335-7211 in Lansing, or District Office 

Installation, Inventory, testing & other 
requirements for above ground and 
underground storage tanks (for 
flammable and combustible) 

Remediation Div., MDEQ 
(517) 335-7211 in Lansing, or District Office 

Local fire prevention regulations and 
codes (including chemical storage 
requirements) 

Local fire chief or fire marshal 

Building and outdoor storage Local government building or zoning official 
requirements (including setbacks) 

1.2 MEASUREMENT 

A. Removal and Disposal of Miscellaneous Materials 

1. The removal and disposal of miscellaneous materials will be a lump sum pay item, 
consequently no measurements for payment will be conducted. 

 
2. Estimated quantities of miscellaneous materials are included in the Pre-Demolition 

Hazardous Materials Survey Report.    
 

PART 2 PRODUCTS 

2.1  PACKAGING AND CONTAINERIZATION OF MATERIALS 

A.  Packaging and containerization materials shall include but not be limited to the following: 

1.  Lab packing requirements per approved disposal or recycling facility. 

2.  Fiberboard barrels 

3.  DOT-approved removable head drums; roll-off boxes or equivalent 

4.  Drum labels and marking which conform to 29 CFR 1926.58 K and all other Federal, 
State and local regulations 

5.  Spill prevention countermeasure materials and control products consistent with 49 
CFR 173 and CONTRACTOR approved SPCC plan. 

6. Sampling equipment and containers consistent with standard sampling techniques. 
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PART 3 EXECUTION 

3.1  REMOVAL OF CHEMICAL FIRE EXTINGUISHERS 

A.  Chemical fire extinguishers may be present at the Site.  CONTRACTOR shall be responsible 
for the removal, proper handling, and disposal of all chemical fire extinguishers. 

B.  CONTRACTOR shall properly collect, label and stage all chemical fire extinguishers 
throughout the Site.  All chemical fire extinguishers shall be recycled or disposed at an 
approved facility.  Chemical fire extinguishers shall be transported in a manner that 
minimizes the potential for discharge. 

3.2  REMOVAL OF MERCURY DEVICES 

A.  High intensity discharge lamps and fluorescent light bulbs that may contain mercury are 
present either in fixtures or stored in bulk.  The approximate locations of these lamps/bulbs 
are identified in the Hazardous Materials Survey Report.  CONTRACTOR shall remove all 
lamps/bulbs regardless of the estimated quantities provided in the Hazardous Materials 
Survey Report. 

1.  Light fixtures and/or associated components may be suitable for recycling or resale. 
 CONTRACTOR is encouraged to account for recycling or resale of such fixtures in its 
bid, if feasible. 

2.  CONTRACTOR shall be responsible for the removal of all regulated lamps and bulbs 
from the associated lighting fixtures.  All lamps and bulbs shall be carefully removed 
from the fixtures and placed in appropriate sized containers equipped with dividers. 

3.  Containers intended for off-site recycling shall be either shrink-wrapped or placed 
in a secure crate to avoid accidental breakage. Containers shall be labeled as 
hazardous waste in accordance with applicable MDOT regulations. 

4.  CONTRACTOR must use all precautions when handling lamps to avoid accidental 
breakage.  Should accidental breakage of lamps occur, then the lamp debris shall be 
collected and placed in segregated reinforced drums or similar containers pending 
disposal. 

5.  Light ballasts containing PCBs shall be managed in accordance with Section 13282 
of this Bid Document. 

B.  CONTRACTOR shall be responsible for the removal, transport and recycling or disposal of all 
mercury containing devices. 

3.3  REMOVAL OF NON-HAZARDOUS EQUIPMENT OIL INCLUDING HYDRAULIC HOISTS 

A.  CONTRACTOR will be responsible for all waste characterization sampling. 
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B. CONTRACTOR shall remove all oil filled equipment regardless of the estimated quantities 
provided in the Hazardous Materials Survey Report. 

C.  Associated piping must be emptied and removed in its entirety. 

D. Notify QEP 48 hours in advance of oil filled equipment work.   

E. If a hydraulic hoist is discovered during work, CONTRACTOR should expect delays associated 
with mobilization of QEP, waste characterization, waste profile approval, and mobilization 
of subcontractors. Delays are inherient to oil filled equipment removal projects.  
CONTRACTOR will not be compensated for delays or demobilization due to 
discovery/removal activities. 

F.  CONTRACTOR shall drain all free flowing oil from each oil-filled unit.  All oil shall be drained 
into appropriate storage containers, consolidated, and staged on-site with appropriate 
labeling pending transport and disposition to an approved reclamation facility. 

G.  Upon removal of all free-flowing oil, equipment will be released by QEP for disposition.  

H.  Remove below grade hoists in accordance with work practices and excavation procedures 
outlined in the ECMP. 

I. A licensed and insured contractor must complete the work. 

3.4  REMOVAL OF MISCELLANEOUS CHEMICALS, CONTAINERS, AND LIQUIDS 

A.  Numerous liquid filled containers, miscellaneous chemicals, and other hazardous materials 
banned from landfill disposal may be present at the site.  The approximate locations of 
these materials are identified in the Hazardous Materials Survey Report.  CONTRACTOR shall 
remove all liquid filled containers, miscellaneous chemicals, and other hazardous materials 
banned from landfill disposal, regardless of the estimated quantities provided in the 
Hazardous Materials Survey Report 

B.  CONTRACTOR shall remove all liquid filled containers, miscellaneous chemicals, and other 
hazardous materials banned from landfill disposal.  All materials shall be staged on-site with 
appropriate labeling pending transport and disposition to an QEP-approved 
reclamation/disposal facility. 

C.  Upon removal of all free-flowing oil, equipment will be released by the OWNER or QEP for 
disposition.  

3.5  TRANSPORTATION 

A.  CONTRACTOR shall evaluate all materials associated with demolition activities to designate 
material classifications for transportation purposes. 

B.  CONTRACTOR shall package all hazardous materials for transportation and storage in 
accordance with 49 CFR 172.101 and applicable sections of 49 CFR 173.  In addition, 



ECMP APPENDIX D - 2 
 

REGULATED ABATEMENT OF MISCELLANEOUS MATERIALS  
(INCLUDING HYDRAULIC HOISTS) 

 

TECHNICAL SPECIFICATION 6 ABATEMENT OF MISC MATERIALS 
For  
ENVIRONMENTAL ABATEMENT & DEMOLITION of COMMERCIAL STRUCTURES 

 

CONTRACTOR shall comply with any packaging requirements identified by the approved 
disposal or recycling facilities used for waste disposition. 

C.  CONTRACTOR shall label and mark all hazardous materials packaged and temporarily staged 
for subsequent off-site transport.  Hazardous materials that have been specifically prepared 
for off-site transport shall be labeled in accordance with 40 CFR 172.101 and 49 CFR 173 
Subparts D and E. CONTRACTOR shall provide all labels. 

D.  CONTRACTOR shall ensure that the transporter has applied all appropriate placards to the 
transport vehicle according to the requirements outlined in 49 CFR 172.101 and 49 CFR 
Subpart F and all applicable MDOT/DOT regulations.  CONTRACTOR or transporter shall 
provide all such placards. 

E.  CONTRACTOR shall submit the manifest to the QEP for review prior to signature by the 
OWNER, QEP, or designated representative and prior to removal of any material- 

--END OF SECTION-- 
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452 S Saginaw 2nd Floor 
Flint, MI  48502 
810-257-3088 

NOTICE TO ALL CONTRACTORS 
Representatives of the City of Flint and the Genesee County Land Bank met Tuesday, November 5, 2013 
with representatives from the local landfills, MIOSHA, and MDEQ. The following notice outlines several 
important compliance issues that were discussed in that meeting. Please be advised that upon signing a 
contract with the Genesee County Land Bank, you will be considered to be in receipt of this 
memorandum. It will further be assumed that your organization has read and understood the outlined 
issues, and agreed to comply with the outlined actions to be taken in response. 

1) NOTIFICATIONS: Contractor must submit 10-day NESHAP project notifications for ALL 
demolition projects including Ordered/Emergency Demolitions. NO EXCEPTIONS!  

2) LICENSING: Per MIOSHA, only contractors that are licensed under the company name can perform 
ordered demos, which are to be presumed to contain friable asbestos.  A state issued accreditation card 
for asbestos work is not an asbestos abatement contractor’s license as defined by PA 135 of 1986 
Asbestos Abatement Contractors Licensing Act. Any contractor demolishing a structure that is presumed 
to be containing must follow MIOSHA regulations in the demolition process (i.e. have masks, suits, HEPA 
vacuums, showers, etc.) on site. For clarification and assistance with compliance, please contact Scott 
Thelen at MIOSHA (contact information to follow). 

3) ABATEMENT: As far as MIOSHA is concerned, an ordered demolition qualifies as Class I abatement 
work as asbestos is still literally being removed from the site.  

4) SURVEYS: Contractors must have a copy of a completed (asbestos) survey on site at all times for all 
demos, unless the structure is an ordered demolition and presumed to contain friable asbestos. In which 
case, the contractor must meet the requirements mentioned above. I would further note that all manifests 
associated with ordered demolitions need to clearly state "friable asbestos." 

5) TRANSITE siding will be sampled and removed regardless if it is an ordered demolition or regular 
demolition in accordance to NESHAP and MIOSHA regulations. The only exception for transite is if the 
building is   deemed structurally unsafe to remove it will be demolished as asbestos containing. 

6) WETTING: NESHAP has guidelines and waivers regarding wetting of ordered demos in temperatures 
below 32 degrees (including daily temperature logs); MIOSHA however, never waives a requirement and 
informed us that demos will still need to be wetted for worker safety in the winter months. Mr. Thelen 
suggested there are some methods of compliance to avoid the hazard caused be freezing (i.e. mixing 
water with agents that stop it from freezing). He can be contacted for further information regarding 
compliance. Be aware that whatever method you use to mitigate the freezing hazard will have to remain 
compliant with other environmental regulations. 

7) BURNT TO THE FOUNDATION: Structures that have been burned to the foundation, and thus are 
“totally destroyed by fire” ARE subject to NESHAP regulations when doing demolition. This means that 
waste generated in the demolition of structures burnt to the foundation does have to be disposed of as 
RACM. MIOSHA regulations also apply. 
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8) NON-FRIABLES: While on site, per MIOSHA, non-friable ACMs (which are not regulated by NESHAP) 
must be treated as containing. However, for transportation and disposal purposes, non-friables can be 
disposed of as regular C & D. 

9) WASTE DISPOSAL: Waste manifests from the contractors and the dump tickets from the landfills must 
match, with all friable and non-friable asbestos clearly and correctly identified on the waste 
manifest and dump ticket. Finally, contractors are required to notify landfills in advance when planning to 
bring Regulated Asbestos Containing Materials (RACM) for disposal.  

10) FINAL INSPECTIONS/CERTIFICATIONS: Please note that City inspectors will not issue any final 
certifications for a parcel that has dead/burned trees or debris (including tires, pipes, etc) remaining. 
Further, each contractor is expected to take every precaution necessary to protect sidewalks during 
demolition. Should the concrete sidewalk be significantly damaged, the contractor will be expected to 
repair the damage before a final certification is issued. 

Finally, please review the specifications for backfill, seed, and straw. Backfill must not contain debris such 
as bricks or asphalt. Topsoil, seed, and sufficient straw needs to be laid in order to receive a final 
certification. If a parcel does not receive a final certification on the first inspection, the contractor will need 
to address all identified issues and call for an additional inspection. Each additional inspection will be 
subject to an additional inspection fee as determined by the City of Flint fee schedule. 

Should you have any questions or need any assistance in complying with regulations, please contact 
asap: 

• Reepresentatives of the Michigan Department of Environmental Quality Air Quality Division 
regarding NESHAP:  

o Craig Dechy  517-749-2891 
o Jeremy Brown 517-599-7825  

• Scott Thelen of Michigan Occupational Safety and Health Administration regarding MIOSHA at 
517-284-7680 

Be sure to contact the appropriate landfill regarding delivery of RACM for disposal prior to showing up on 
site. 
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452 S Saginaw 2nd Floor 
Flint, MI  48502 
810-257-3088 

DEMOLISH AS CONTAINING- NON-ORDERED 
The following memo clarifies the distinction between and “ordered” demolition, an 
emergency demolition, and structures that are to be demolished as asbestos containing 
without either a declared ordered or emergency status. There are instances in which, for 
various reasons, a structure cannot be fully abated yet does not qualify as “ordered” 
demolition for the purposes of NESHAP (being “structurally unsound AND in imminent 
danger of collapse”). These structures require 10-day notifications to State regulators 
and should be demolished in practice as if the structures were ordered demolitions by 
NESHAP standards. 
  
An ordered demolition is any demolition taking place by order of a governmental body. 
For example, most every demolition contracted by the City of Flint falls into this 
category. However, for NESHAP purposes, only structures that are "structurally 
unsound and in imminent danger of collapse" are to be notified as "Ordered." All other 
demolitions, regardless of whether they are to be demoed as containing or non-
containing are subject to 10-day notifications and to be notified as "scheduled" demos.  
  
Structures can be demolished as asbestos containing without being declared 
emergency or ordered demolitions by a governmental official (i.e. no emergency letter 
signed by the City or Township Building Safety Inspections office is required). When a 
structure that is not structurally unsound or in imminent danger of collapse is going to be 
demolished as asbestos containing it is subject to a 10-day notification as a scheduled 
demolition, as previously noted, however, special attention must be given to sections 10 
and 11 of the NESHAP: 
  

NESHAP Section 10:  
·        Answer “Yes” asbestos is present. 
·        Answer “No” to being removed prior to demolition.  
·        Use the (required) asbestos survey to quantify asbestos where possible. If 

unable to quantify, and the whole structure is being demolished as 
containing, then put the approximate square footage of home that will be 
demolished as asbestos under square feet as RACM. 
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NESHAP Section 11: 
If you are able to fill out #11 check “other” and write in “entire structure” or the 
portion of the structure that will be removed as asbestos containing (i.e. it  was 
possible  to abate the main floor or a portion thereof but not possible to abate the 
basement or the back room. The main floor can be demoed and disposed of as 
non-containing but the basement or the back room will have to be demoed and 
disposed of as containing friable asbestos). 

  
It is not an option to just assume an entire structure as asbestos containing. Structures 
that are being demolished as containing still must be surveyed and asbestos removed 
where possible. In order to demolish structures as asbestos containing, a demolition 
contractor must have an asbestos abatement contractors’ license and must also file a 
10 day notice with the MIOSHA Asbestos Program. Additionally demolishing a structure 
must be performed with respect to the class of materials on the site (Class I or II). 
Surveys must be on site during the demolition process and all relevant rules and 
regulations governing the demolition of a structure as asbestos containing must be 
followed (i.e. contractor must be licensed under name of the company, all workers on 
site must be trained and wearing the appropriate safety gear, showers and water trucks 
must be on site, and there are to be NO VISIBLE EMISSIONS, etc.). The NESHAP 
states that any structure to be demolished must first be thoroughly inspected for the 
presence of asbestos. They key here is that you are dealing with houses that CANNOT 
BE THOROUGHLY INSPECTED FOR THE PRESENCE OF ASBESTOS  for various 
reasons, and therefore the house (or more likely- the portion of the house- as there 
are always some materials that can and should be tested for i.e siding) that cannot 
be tested will be assumed friable asbestos and the demolition will be handled like an 
Ordered demo with all abatement requirements of the NESHAP (training, wetting, leak-
tight, properly labeled containers, proper waste disposal and the MIOSHA regulations 
apply). 
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452 S Saginaw 2nd Floor 
Flint, MI  48502 
810-257-3088 

NOTICE TO ALL CONTRACTORS 3-30-16 

The following link is to a folder on Box.com that has many useful resources from the MDEQ, MIOSHA, 
Consumers Energy, and the Genesee County Land Bank: 
https://app.box.com/s/7g0688u520h85y4g2yjgl803anc1pv3y 

Additionally, we would like to make a few clarifications to contractors considering responding our RFPs: 

• Change Orders- Change orders must be prepared very specifically for each project affected. Any 
change order that is submitted will need to explicitly and clearly state the reason the change 
order is needed and be submitted with sufficient back-up documentation that demonstrates the 
need. For demolition contracts, the change order will need to clearly state which scope is being 
affected (i.e. asbestos abatement, hazards abatement, demolition, backfill, or final-grade, seed 
& straw). 

• Disposal of materials generated under “As containing” demolitions-  Per our MDEQ 
representatives, concrete materials (i.e. foundations) from demolitions that are either proven or 
assumed RACM must be disposed of as friable asbestos. For example, all burnouts that are 
burned to foundation must be disposed of as friable asbestos. If a structure was thoroughly 
surveyed prior to burning to the foundation and only contained non-friable ACM, then the 
concrete material could be recycled. Recycling of metals from an “As Containing” demolition is 
allowed if the contractor has an independent third party verify that metal materials were first 
cleaned. 

• Section 10 of the NESHAP- Per a discussion with Mr. Dechy of the MDEQ, the following are 
some examples of how to complete Section 10 of the NESHAP in various scenarios: 

o Contractors performing demolition only (after GCLB has abated) need to refer to the 
survey when filling out NESHAP’s, and, if asbestos was present in the survey, then they 
need to select “YES” to question 10. If the asbestos has been 100% removed, then they 
need to select “To be removed prior to demolition” and leave it at that. See below for 
scenarios where GCLB has abated all ACM except roofing materials, drywall joint 
compound composited less than 1%, or possible other non-friables in good condition 
and unlikely to be made friable during demolition (i.e. mastic). 

o Contractors managing demolition and abatement should follow the same rule. If all 
asbestos is removed prior to demolition, then make the selections noted above. If any 
materials are to remain, then contractors need to refer to scenarios below 

o When demolishing a burnout as asbestos containing, contractors need to select “YES” to 
question 10 and then fill out the table as best they can with information from the 
survey. They should enter the amount of anticipated debris as “RACM to be Removed” 
and include in that same area a note that the structure is a burnout. 

https://app.box.com/s/7g0688u520h85y4g2yjgl803anc1pv3y
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o Contractors demolishing structures where  roofing materials, drywall joint compound 
with a composite less than 1%, or mastic (depending on how we decide to move 
forward) remain in place during demolition will to select “YES”, fill out any RACM that 
was removed prior to demo (all RACM must be removed unless structure is a burnout or 
otherwise demonstrably unsafe to abate). 

o Roofing Materials: “YES” then fill in the appropriate data under “Non-friable ACM not 
removed prior to demo.” MIOSHA needs a notification. 

o  Drywall and joint compound with a composite of less than 1%: “NO” for NESHAP. 
MIOSHA needs a notification. 

o Mastic on non-cementous materials: “YES” then fill in the appropriate data under “Non-
friable ACM not removed prior to demo.” MIOSHA needs a notification. 

• Tire transport and disposal- When bidding on demolition and abatement bids, or bids that 
require disposal of tires, contractors need to be providing the Land Bank with a copy of their 
MDEQ Scrap Tire Hauler Registration. If you currently possess one, please forward it for 
inclusion in your prequalification file. If the respondent does not have such a license, a 
subcontractor with said license will need to be identified and all necessary licensing and 
certifications (including insurance certs) will need to be included for your subcontractor with 
your RFP response. Additionally, when transporting and disposing of tires, contractors must 
utilize the Scrap Tire Transportation Record (MDEQ Form EQP5128 (12/15)).  

• Regarding hazardous and universal waste abatement- Please read your specs and ensure that 
you and/or your subcontractor are abiding by all relevant local, state, and federal rules and 
regulations.  The Land Bank may have additional requirements above and beyond your 
understanding of regulatory requirements.  

 



Michigan Department Of Environmental Quality - Air Quality Division 10/30/2015 
INSTRUCTIONS FOR THE ASBESTOS NOTIFICATION SYSTEM 

(ANS) 

Register your business. You will need to register the business using the business owner information. Once you register 
you will receive a confirmation email that you must click on to confirm registration. After registration is confirmed 
you can log into the Asbestos Notification System.  

Once you are able to log into the site, you will see several tabs - Workspace, Notification Management, Notification, 
Profile and Manage Delegated Authority.  

The Manage Delegated Authority allows you to add additional users to the system. . You can add multiple delegated 
users to enter notifications for your business. 

The Profile Tab allows you to update your business information or change your password 

The Workspace Tab is where you begin your notification entry. Start your notification by clicking the button that looks like 

 on the right side of the screen. You can also click on the Notification Tab to start a new notification. 

Once you are under the Notification Tab, you must fill in all of the required information. If there is an exclamation point (!) 
on any tab, information is missing or incorrect and you will not be able to submit your notification.  

Notifications that are saved for further editing and are not submitted can be found under the Workspace Tab. You can 

revise your notification by clicking on the  tab. 

Once you submit your notification, it will be saved under the Notification Management Tab. Under the Actions header, 
you can view attachments, copy, revise and cancel your notifications. You can sort by clicking the headers, and export 
information to Excel. You can click on the document number to print or save it.  

The delete button  is for housekeeping purposes only. REMEMBER – if you delete a notification you are also deleting 
all notifications associated with it and will not be able to edit them once they are deleted. 

You must submit your Demolition and Renovation notifications separate and mark the appropriate project type! 

• The ANS currently supports the following browsers:
o Internet Explorer 10 & 11.

Note: In IE the ANS is presently experiencing issues when generating the PDF and Excel
spreadsheet.  You must select the option to Always Allow pop-ups for “*.state.mi.us” in order for these
features to work.

o Firefox 25 and above
o Chrome
o Safari

If you have questions pertaining to the new system, please contact Kim Dohm at 517-284-6777 or dohmk@michigan.gov. 

mailto:dohmk@michigan.gov
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 

Service Number

Statewide 

Default 

Background 

Level

Residential 

Drinking Water 

Protection 

Criteria

Groundwater 

Surface Water 

Interface 

Protection 

Criteria 

Soil Volatilization to 

Indoor Air Inhalation 

Criteria

Infinite Source 

Volatile Soil 

Inhalation 

Criteria (VSIC)

Finite VSIC for 

5 Meter Source 

Thickness

Finite VSIC for 

2 Meter Source 

Thickness

Particulate Soil 

Inhalation 

Criteria

Direct Contact 

Criteria

Soil Saturation 

Concentration 

Screening 

Levels

Acenaphthene 83329 NA 3.00E+05 8,700 1.90E+08 8.10E+07 8.10E+07 8.10E+07 1.40E+10 4.10E+07 NA

Acenaphthylene 208968 NA 5,900 ID 1.60E+06 2.20E+06 2.20E+06 2.20E+06 2.30E+09 1.60E+06 NA

Acetaldehyde  (I) 75070 NA 19,000 2,600 2.20E+05 1.70E+05 1.70E+05 2.80E+05 6.00E+08 2.90E+07 1.10E+08

Acetate 71501 NA ID   (G) ID ID ID ID ID ID ID

Acetic acid 64197 NA 84,000   (G) NLV NLV NLV NLV 1.70E+10 1.30E+08 6.50E+08

Acetone  (I) 67641 NA 15,000 34,000 2.9E+8 (C) 1.30E+08 1.30E+08 1.90E+08 3.90E+11 2.30E+07 1.10E+08

Acetonitrile 75058 NA 2,800 NA 4.80E+06 1.60E+06 1.60E+06 2.10E+06 4.00E+09 4.30E+06 2.20E+07

Acetophenone 98862 NA 30,000 ID 1.2E+8 (C) 4.40E+07 4.40E+07 4.40E+07 3.30E+10 4.7E+7 (C) 1.10E+06

Acrolein  (I) 107028 NA 2,400 NA 410 310 310 610 1.30E+06 3.60E+06 2.30E+07

Acrylamide 79061 NA 10 200 (X) NLV NLV NLV NLV 2.40E+06 1,900 NA

Acrylic acid 79107 NA 78,000 NA 2.40E+06 1.90E+05 2.30E+05 2.30E+05 6.70E+07 3.5E+7 (DD) 1.10E+08

Acrylonitrile  (I) 107131 NA 100 (M); 52 100 (M); 40 6,600 5,000 5,100 10,000 4.60E+07 16,000 8.30E+06

Alachlor 15972608 NA 52 290 (X) NLV NLV NLV NLV ID 93,000 NA

Aldicarb 116063 NA 60 NA NLV NLV NLV NLV ID 2.30E+05 NA

Aldicarb sulfone 1646884 NA 200 (M); 40 NA NLV NLV NLV NLV ID 2.50E+05 NA

Aldicarb sulfoxide 1646873 NA 200(M); 80 NA NLV NLV NLV NLV ID 2.90E+05 NA

Aldrin 309002 NA NLL NLL 1.30E+06 58,000 58,000 58,000 6.40E+05 1,000 NA

Aluminum  (B) 7429905 6.90E+06 1,000 NA NLV NLV NLV NLV ID 5.0E+7 (DD) NA

Ammonia 7664417 NA ID   (CC) ID ID ID ID 6.70E+09 ID 1.00E+07

t-Amyl methyl ether (TAME) 994058 NA 3,900 NA 58,000 3.40E+05 7.60E+05 1.80E+06 4.10E+09 2.9E+7 (C) 4.40E+05

Aniline 62533 NA 1,100 330 (M); 80 NLV NLV NLV NLV 6.70E+07 3.30E+05 4.50E+06

Anthracene 120127 NA 41,000 ID 1.0E+9 (D) 1.40E+09 1.40E+09 1.40E+09 6.70E+10 2.30E+08 NA

Antimony 7440360 NA 4,300 94,000 (X) NLV NLV NLV NLV 1.30E+07 1.80E+05 NA

Arsenic 7440382 5,800 4,600 4,600 NLV NLV NLV NLV 7.20E+05 7,600 NA

Asbestos  (BB) 1332214 NA NLL NLL NLV NLV NLV NLV
1.0E+7 (M); 

68,000
ID NA

Atrazine 1912249 NA 60 150 NLV NLV NLV NLV ID 71,000 (DD) NA

Azobenzene 103333 NA 4,200 ID 6.10E+06 6.30E+05 6.30E+05 6.30E+05 1.00E+08 1.40E+05 NA

All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 

Service Number

Statewide 

Default 

Background 

Level

Residential 

Drinking Water 

Protection 

Criteria

Groundwater 

Surface Water 

Interface 

Protection 

Criteria 

Soil Volatilization to 

Indoor Air Inhalation 

Criteria

Infinite Source 

Volatile Soil 

Inhalation 

Criteria (VSIC)

Finite VSIC for 

5 Meter Source 

Thickness

Finite VSIC for 

2 Meter Source 

Thickness

Particulate Soil 

Inhalation 

Criteria

Direct Contact 

Criteria

Soil Saturation 

Concentration 

Screening 

Levels

All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Barium  (B) 7440393 75,000 1.30E+06   (G) NLV NLV NLV NLV 3.30E+08 3.70E+07 NA

Benzene  (I) 71432 NA 100 4,000 (X) 1,600 13,000 34,000 79,000 3.80E+08 1.80E+05 4.00E+05

Benzidine 92875 NA 1,000 (M); 6.0 1,000 (M); 6.0 NLV NLV NLV NLV 46,000 1,000 (M); 23 NA

Benzo(a)anthracene  (Q) 56553 NA NLL NLL NLV NLV NLV NLV ID 20,000 NA

Benzo(b)fluoranthene  (Q) 205992 NA NLL NLL ID ID ID ID ID 20,000 NA

Benzo(k)fluoranthene  (Q) 207089 NA NLL NLL NLV NLV NLV NLV ID 2.00E+05 NA

Benzo(g,h,i)perylene 191242 NA NLL NLL NLV NLV NLV NLV 8.00E+08 2.50E+06 NA

Benzo(a)pyrene  (Q) 50328 NA NLL NLL NLV NLV NLV NLV 1.50E+06 2,000 NA

Benzoic acid 65850 NA 6.40E+05 NA NLV NLV NLV NLV ID 9.90E+08 NA

Benzyl alcohol 100516 NA 2.00E+05 NA NLV NLV NLV NLV 3.30E+11 3.2E+8 (C) 5.80E+06

Benzyl chloride 100447 NA 150 NA 6,300 14,000 14,000 17,000 6.20E+07 48,000 2.30E+05

Beryllium 7440417 NA 51,000   (G) NLV NLV NLV NLV 1.30E+06 4.10E+05 NA

bis(2-Chloroethoxy)ethane 112265 NA ID ID NLV NLV NLV NLV ID ID 2.70E+06

bis(2-Chloroethyl)ether  (I) 111444 NA 100 100 (M); 20 8,300 3,800 3,800 3,800 9.40E+06 13,000 2.20E+06

bis(2-Ethylhexyl)phthalate 117817 NA NLL NLL NLV NLV NLV NLV 7.00E+08 2.80E+06 1.00E+07

Boron  (B) 7440428 NA 10,000 1.4E+5 (X) NLV NLV NLV NLV ID 4.8E+7 (DD) NA

Bromate 15541454 NA 200 800 (X) NLV NLV NLV NLV ID 17,000 NA

Bromobenzene  (I) 108861 NA 550 NA 3.10E+05 4.50E+05 4.50E+05 4.50E+05 5.30E+08 5.40E+05 7.60E+05

Bromodichloromethane 75274 NA 1,600 (W) ID 1,200 9,100 9,700 19,000 8.40E+07 1.10E+05 1.50E+06

Bromoform 75252 NA 1,600 (W) ID 1.50E+05 9.00E+05 9.00E+05 9.00E+05 2.80E+09 8.20E+05 8.70E+05

Bromomethane 74839 NA 200 700 860 11,000 57,000 1.40E+05 3.30E+08 3.20E+05 2.20E+06

n-Butanol  (I) 71363 NA 19,000 2.00E+05 NLV NLV NLV NLV 2.30E+10 2.9E+7 (C) 8.70E+06

2-Butanone (MEK)  (I) 78933 NA 2.60E+05 44,000 5.4E+7 (C) 2.90E+07 2.90E+07 3.50E+07 6.70E+10 1.2E+8 (C, DD) 2.70E+07

n-Butyl acetate 123864 NA 11,000 NA 5.6E+7 (C) 1.10E+08 2.60E+08 3.20E+08 4.70E+11 1.7E+7 (C) 1.10E+06

t-Butyl alcohol 75650 NA 78,000 NA 3.1E+8 (C) 9.70E+07 2.00E+08 2.00E+08 1.30E+11 1.2E+8 (C) 1.10E+08

Butyl benzyl phthalate 85687 NA 2.2E+6 (C) 1.2E+5 (X) NLV NLV NLV NLV 4.70E+10 3.6E+7 (C) 3.10E+05

n-Butylbenzene 104518 NA 1,600 ID ID ID ID ID 2.00E+09 2.50E+06 1.00E+07
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 

Service Number
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Level
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Drinking Water 
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All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

sec-Butylbenzene 135988 NA 1,600 ID ID ID ID ID 4.00E+08 2.50E+06 1.00E+07

t-Butylbenzene  (I) 98066 NA 1,600 ID ID ID ID ID 6.70E+08 2.50E+06 1.00E+07

Cadmium  (B) 7440439 1,200 6,000   (G,X) NLV NLV NLV NLV 1.70E+06 5.50E+05 NA

Camphene  (I) 79925 NA ID NA 3,700 1.50E+05 9.10E+05 2.20E+06 5.30E+09 ID NA

Caprolactam 105602 NA 1.20E+05 NA NLV NLV NLV NLV 6.70E+08 5.3E+7 (DD) NA

Carbaryl 63252 NA 14,000 NA ID ID ID ID ID 2.20E+07 NA

Carbazole 86748 NA 9,400 1,100 NLV NLV NLV NLV 6.20E+07 5.30E+05 NA

Carbofuran 1563662 NA 800 NA NLV NLV NLV NLV ID 1.10E+06 NA

Carbon disulfide  (I,R) 75150 NA 16,000 ID 76,000 1.30E+06 7.90E+06 1.90E+07 4.70E+10 7.2E+6 (C, DD) 2.80E+05

Carbon tetrachloride 56235 NA 100 900 (X) 190 3,500 12,000 28,000 1.30E+08 96,000 3.90E+05

Chlordane  (J) 57749 NA NLL NLL 1.10E+07 1.20E+06 1.20E+06 1.20E+06 3.10E+07 31,000 NA

Chloride 16887006 NA 5.00E+06   (X) NLV NLV NLV NLV ID 5.0E+5 (F) NA

Chlorobenzene  (I) 108907 NA 2,000 500 1.20E+05 7.70E+05 9.90E+05 2.10E+06 4.70E+09 4.3E+6 (C) 2.60E+05

p-Chlorobenzene sulfonic acid 98668 NA 1.50E+05 ID ID ID ID ID ID 2.30E+08 ID

1-Chloro-1,1-difluoroethane 75683 NA 3.00E+05 NA 2.9E+6 (C) 7.90E+07 5.60E+08 1.40E+09 3.30E+12 4.7E+8 (C) 9.60E+05

Chloroethane 75003 NA 8,600 22,000 (X) 2.9E+6 (C) 3.00E+07 1.20E+08 2.80E+08 6.70E+11 2.6E+6 (C) 9.50E+05

2-Chloroethyl vinyl ether 110758 NA ID NA ID ID ID ID ID ID 1.90E+06

Chloroform 67663 NA 1,600 (W) 7,000 7,200 45,000 1.20E+05 2.70E+05 1.30E+09 1.20E+06 1.50E+06

Chloromethane  (I) 74873 NA 5,200 ID 2,300 40,000 4.10E+05 1.00E+06 4.90E+09 1.6E+6 (C) 1.10E+06

4-Chloro-3-methylphenol 59507 NA 5,800 280 NLV NLV NLV NLV ID 4.50E+06 NA

beta-Chloronaphthalene 91587 NA 6.20E+05 NA ID ID ID ID ID 5.60E+07 NA

2-Chlorophenol 95578 NA 900 360 4.30E+05 9.60E+05 9.60E+05 9.60E+05 1.20E+09 1.40E+06 1.90E+07

o-Chlorotoluene  (I) 95498 NA 3,300 ID 2.70E+05 1.20E+06 2.90E+06 6.30E+06 4.70E+09 4.5E+6 (C) 5.00E+05

Chlorpyrifos 2921882 NA 17,000 1,500 130 4,600 23,000 55,000 1.30E+08 1.10E+07 NA

Chromium (III)  (B,H) 16065831 18,000 (total) 1.0E+9 (D)   (G,X) NLV NLV NLV NLV 3.30E+08 7.90E+08 NA

Chromium (VI) 18540299 NA 30,000 3,300 NLV NLV NLV NLV 2.60E+05 2.50E+06 NA

Chrysene  (Q) 218019 NA NLL NLL ID ID ID ID ID 2.00E+06 NA
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat
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All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Cobalt 7440484 6,800 800 2,000 NLV NLV NLV NLV 1.30E+07 2.60E+06 NA

Copper  (B) 7440508 32,000 5.80E+06   (G) NLV NLV NLV NLV 1.30E+08 2.00E+07 NA

Cyanazine 21725462 NA 200 1,100 (X) NLV NLV NLV NLV ID 14,000 NA

Cyanide  (P,R) 57125 390 (total) 4,000 100 NLV NLV NLV NLV 2.50E+05 12,000 NA

Cyclohexanone 108941 NA 5.20E+06 NA 17,000 1.00E+06 1.10E+07 2.70E+07 6.70E+10 1.0E+9 (C,D) 2.20E+08

Dacthal 1861321 NA 50,000 NA NLV NLV NLV NLV ID 2.30E+06 NA

Dalapon 75990 NA 4,000 NA NLV NLV NLV NLV ID 1.90E+07 5.90E+07

4-4'-DDD 72548 NA NLL NLL NLV NLV NLV NLV 4.40E+07 95,000 NA

4-4'-DDE 72559 NA NLL NLL NLV NLV NLV NLV 3.20E+07 45,000 NA

4-4'-DDT 50293 NA NLL NLL NLV NLV NLV NLV 3.20E+07 57,000 NA

Decabromodiphenyl ether 1163195 NA 1.40E+05 NA 1.0E+9 (D) 8.60E+07 8.60E+07 8.60E+07 2.30E+09 3.80E+06 NA

Di-n-butyl phthalate 84742 NA 9.6E+5 (C) 11,000 NLV NLV NLV NLV 3.30E+09 2.7E+7 (C) 7.60E+05

Di(2-ethylhexyl) adipate 103231 NA 1.3E+7 (C) ID NLV NLV NLV NLV 9.20E+09 1.5E+7 (C, DD) 9.60E+05

Di-n-octyl phthalate 117840 NA 1.00E+08 ID NLV NLV NLV NLV 3.10E+10 6.90E+06 1.40E+08

Diacetone alcohol  (I) 123422 NA ID NA NLV NLV NLV NLV 1.60E+11 ID 1.10E+08

Diazinon 333415 NA 95 72 NLV NLV NLV NLV ID 12,000 (DD) 3.10E+05

Dibenzo(a,h)anthracene  (Q) 53703 NA NLL NLL NLV NLV NLV NLV ID 2,000 NA

Dibenzofuran 132649 NA ID 1,700 2.00E+06 1.30E+05 1.30E+05 1.30E+05 6.70E+06 ID NA

Dibromochloromethane 124481 NA 1,600 (W) ID 3,900 24,000 24,000 33,000 1.30E+08 1.10E+05 6.10E+05

Dibromochloropropane 96128 NA 10 (M); 4.0 ID 220 260 260 260 5.60E+05 4,400 (C) 1,200

Dibromomethane 74953 NA 1,600 NA ID ID ID ID ID 2.5E+6 (C) 2.00E+06

Dicamba 1918009 NA 4,400 NA NA NLV NLV NLV ID 3.40E+06 NA

1,2-Dichlorobenzene 95501 NA 14,000 280 1.1E+7 (C) 3.90E+07 3.90E+07 5.20E+07 1.00E+11 1.9E+7 (C) 2.10E+05

1,3-Dichlorobenzene 541731 NA 170 680 26,000 79,000 79,000 1.10E+05 2.00E+08 2.0E+5 (C) 1.70E+05

1,4-Dichlorobenzene 106467 NA 1,700 360 19,000 77,000 77,000 1.10E+05 4.50E+08 4.00E+05 NA

3,3'-Dichlorobenzidine 91941 NA 2,000 (M); 28 2,000 (M); 7.4 NLV NLV NLV NLV 6.50E+06 6,600 NA

Dichlorodifluoromethane 75718 NA 95,000 ID 9.00E+05 5.30E+07 5.50E+08 1.40E+09 3.30E+12 5.2E+7 (C) 1.00E+06
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS
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All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

1,1-Dichloroethane 75343 NA 18,000 15,000 2.30E+05 2.10E+06 5.90E+06 1.40E+07 3.30E+10 2.7E+7 (C) 8.90E+05

1,2-Dichloroethane  (I) 107062 NA 100 7,200 (X) 2,100 6,200 11,000 26,000 1.20E+08 91,000 1.20E+06

1,1-Dichloroethylene  (I) 75354 NA 140 2,600 62 1,100 5,300 13,000 6.20E+07 2.00E+05 5.70E+05

cis-1,2-Dichloroethylene 156592 NA 1,400 12,000 22,000 1.80E+05 4.20E+05 9.90E+05 2.30E+09 2.5E+6 (C) 6.40E+05

trans-1,2-Dichloroethylene 156605 NA 2,000 30,000 (X) 23,000 2.80E+05 8.30E+05 2.00E+06 4.70E+09 3.8E+6 (C) 1.40E+06

2,6-Dichloro-4-nitroaniline 99309 NA 44,000 NA NLV NLV NLV NLV ID 6.80E+07 NA

2,4-Dichlorophenol 120832 NA 1,500 330 (M); 220 NLV NLV NLV NLV 5.10E+09 6.6E+5 (DD) 1.80E+06

2,4-Dichlorophenoxy acetic acid 94757 NA 1,400 4,400 NLV NLV NLV NLV 6.70E+09 2.50E+06 NA

1,2-Dichloropropane  (I) 78875 NA 100 4,600 (X) 4,000 25,000 50,000 1.10E+05 2.70E+08 1.40E+05 5.50E+05

1,3-Dichloropropene 542756 NA 170 180 (X) 1,000 18,000 68,000 1.60E+05 7.80E+08 10,000 6.20E+05

Dichlorovos 62737 NA 50 (M); 32 NA NLV NLV NLV NLV 3.30E+07 10,000 2.20E+06

Dicyclohexyl phthalate 84617 NA ID NA ID ID ID ID ID ID NA

Dieldrin 60571 NA NLL NLL 1.40E+05 19,000 19,000 19,000 6.80E+05 1,100 NA

Diethyl ether 60297 NA 200 ID 2.8E+7 (C) 8.50E+07 1.50E+08 3.40E+08 8.00E+11 1.1E+8 (C) 7.40E+06

Diethyl phthalate 84662 NA 1.10E+05 2,200 NLV NLV NLV NLV 3.30E+09 1.7E+8 (C) 7.40E+05

Diethylene glycol monobutyl ether 112345 NA 1,800 NA NLV NLV NLV NLV 1.30E+09 2.70E+06 1.10E+08

Diisopropyl ether 108203 NA 600 ID 6.7E+5 (C) 3.40E+05 7.60E+05 1.80E+06 4.10E+09 9.2E+5 (C) 1,300

Diisopropylamine  (I) 108189 NA 110 NA 5.50E+06 6.20E+06 6.20E+06 7.30E+06 1.30E+10 1.70E+05 6.70E+06

Dimethyl phthalate 131113 NA 1.5E+6 (C) NA NLV NLV NLV NLV 3.30E+09 1.0E+9 (C,D) 7.90E+05

N,N-Dimethylacetamide 127195 NA 3,600 82,000 (X) NLV NLV NLV NLV ID 5.60E+06 1.10E+08

N,N-Dimethylaniline 121697 NA 320 NA 1.70E+05 1.50E+05 1.50E+05 1.50E+05 2.60E+08 5.00E+05 8.00E+05

Dimethylformamide  (I) 68122 NA 14,000 NA NLV NLV NLV NLV 2.00E+09 2.20E+07 1.10E+08

2,4-Dimethylphenol 105679 NA 7,400 7,600 NLV NLV NLV NLV 4.70E+09 1.10E+07 NA

2,6-Dimethylphenol 576261 NA 330 (M); 88 NA NLV NLV NLV NLV 1.30E+08 1.40E+05 NA

3,4-Dimethylphenol 95658 NA 330 (M); 200 500 NLV NLV NLV NLV 2.30E+08 3.20E+05 NA

Dimethylsulfoxide 67685 NA 4.40E+06 3.80E+06 NLV NLV NLV NLV 1.30E+09 1.0E+9 (C,D) 1.80E+07

2,4-Dinitrotoluene 121142 NA 430 NA NLV NLV NLV NLV 1.60E+07 48,000 NA
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 

Service Number

Statewide 

Default 

Background 

Level

Residential 

Drinking Water 

Protection 

Criteria

Groundwater 

Surface Water 

Interface 

Protection 

Criteria 

Soil Volatilization to 

Indoor Air Inhalation 

Criteria

Infinite Source 

Volatile Soil 

Inhalation 

Criteria (VSIC)

Finite VSIC for 

5 Meter Source 

Thickness

Finite VSIC for 

2 Meter Source 

Thickness

Particulate Soil 

Inhalation 

Criteria

Direct Contact 

Criteria

Soil Saturation 

Concentration 

Screening 

Levels

All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Dinoseb 88857 NA 300 200 (M); 43 NLV NLV NLV NLV 2.70E+08 66,000 (DD) 1.40E+05

1,4-Dioxane  (I) 123911 NA 1,700 56,000 (X) NLV NLV NLV NLV 5.70E+08 5.30E+05 9.70E+07

Diquat 85007 NA 400 400 NLV NLV NLV NLV ID 5.00E+05 NA

Diuron 330541 NA 620 NA NLV NLV NLV NLV 4.70E+08 9.70E+05 NA

Endosulfan  (J) 115297 NA NLL NLL ID ID ID ID ID 1.40E+06 NA

Endothall 145733 NA NLL NLL NLV NLV NLV NLV 2.30E+09 3.80E+06 NA

Endrin 72208 NA NLL NLL NLV NLV NLV NLV ID 65,000 NA

Epichlorohydrin  (I) 106898 NA 100 NA 64,000 31,000 31,000 35,000 6.70E+07 8,900 7.30E+06

Ethanol  (I) 64175 NA 3.80E+07 ID NLV NLV NLV NLV 1.30E+12
1.0E+9 

(C,D,DD)
1.10E+08

Ethyl acetate  (I) 141786 NA 1.30E+05 NA 3.8E+7 (C) 4.90E+07 4.90E+07 9.80E+07 2.10E+11 2.0E+8 (C) 7.50E+06

Ethyl-tert-butyl ether (ETBE) 637923 NA 980 ID 5.40E+05 1.90E+06 4.50E+06 1.10E+07 2.50E+10 ID 6.50E+05

Ethylbenzene  (I) 100414 NA 1,500 360 87,000 7.20E+05 1.00E+06 2.20E+06 1.00E+10 2.2E+7 (C) 1.40E+05

Ethylene dibromide 106934 NA 20 (M); 1.0 110 (X) 670 1,700 1,700 3,300 1.40E+07 92 8.90E+05

Ethylene glycol 107211 NA 3.00E+05 3.8E+6 (X) NLV NLV NLV NLV 6.70E+10 4.5E+8 (C) 1.10E+08

Ethylene glycol monobutyl ether 111762 NA 74,000 NA 7.40E+05 1.80E+07 1.50E+08 3.60E+08 8.70E+11 1.1E+8 (C) 4.10E+07

Fluoranthene 206440 NA 7.30E+05 5,500 1.0E+9 (D) 7.40E+08 7.40E+08 7.40E+08 9.30E+09 4.60E+07 NA

Fluorene 86737 NA 3.90E+05 5,300 5.80E+08 1.30E+08 1.30E+08 1.30E+08 9.30E+09 2.70E+07 NA

Fluorine (soluble fluoride)  (B) 7782414 NA 40,000 ID NLV NLV NLV NLV ID 9.0E+6 (DD) NA

Formaldehyde 50000 NA 26,000 2,400 12,000 13,000 23,000 52,000 2.40E+08 4.10E+07 6.00E+07

Formic acid  (I,U) 64186 NA 2.00E+05 ID 1.50E+06 2.10E+05 1.40E+05 1.40E+05 1.30E+08 3.2E+8 (C) 1.10E+08

1-Formylpiperidine 2591868 NA 1,600 NA ID ID ID ID ID 2.50E+06 1.00E+07

Gentian violet 548629 NA 300 NA NLV NLV NLV NLV ID 96,000 NA

Glyphosate 1071836 NA NLL NLL NLV NLV NLV NLV ID 1.1E+7 (DD) NA

Heptachlor 76448 NA NLL NLL 3.50E+05 62,000 62,000 62,000 2.40E+06 5,600 NA

Heptachlor epoxide 1024573 NA NLL NLL NLV NLV NLV NLV 1.20E+06 3,100 NA

n-Heptane 142825 NA 4.6E+7 (C) NA 1.5E+6 (C) 2.10E+07 4.40E+07 1.00E+08 2.30E+11 9.9E+8 (C) 2.40E+05

Hexabromobenzene 87821 NA 5,400 ID ID ID ID ID ID 1.10E+06 NA

   December 30,2013 Page 6 of 11    
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PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS
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All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Hexachlorobenzene (C-66) 118741 NA 1,800 350 41,000 17,000 17,000 17,000 6.80E+06 8,900 NA

Hexachlorobutadiene (C-46) 87683 NA 26,000 91 1.30E+05 1.30E+05 1.30E+05 1.30E+05 1.40E+08 1.00E+05 3.50E+05

alpha-Hexachlorocyclohexane 319846 NA 18 ID 30,000 12,000 22,000 25,000 1.70E+06 2,600 NA

beta-Hexachlorocyclohexane 319857 NA 37 ID NLV NLV NLV NLV 5.90E+06 5,400 NA

Hexachlorocyclopentadiene (C-

56)
77474 NA 3.20E+05 ID 30,000 50,000 50,000 50,000 1.30E+07 2.3E+6 (C) 7.20E+05

Hexachloroethane 67721 NA 430 1,800 (X) 40,000 5.50E+05 9.30E+05 9.30E+05 2.30E+08 2.30E+05 NA

n-Hexane 110543 NA 1.8E+5 (C) NA 5.1E+5 (C) 3.00E+06 3.20E+06 6.20E+06 1.30E+10 9.2E+7 (C) 44,000

2-Hexanone 591786 NA 20,000 ID 9.90E+05 1.10E+06 1.10E+06 1.40E+06 2.70E+09 3.2E+7 (C) 2.50E+06

Indeno(1,2,3-cd) pyrene  (Q) 193395 NA NLL NLL NLV NLV NLV NLV ID 20,000 NA

Iron  (B) 7439896 1.20E+07 6,000 NA NLV NLV NLV NLV ID 1.60E+08 NA

Isobutyl alcohol  (I) 78831 NA 46,000 NA 2.3E+8 (C) 7.90E+07 7.90E+07 7.90E+07 1.00E+11 7.2E+7 (C) 8.90E+06

Isophorone 78591 NA 15,000 26,000 (X) NLV NLV NLV NLV 1.20E+10 4.8E+6 (C) 2.40E+06

Isopropyl alcohol  (I) 67630 NA 9,400 1.1E+6 (X) NLV NLV NLV NLV 1.50E+10 1.40E+07 1.10E+08

Isopropyl benzene 98828 NA 91,000 3,200 4.0E+5 (C) 1.70E+06 1.70E+06 2.80E+06 5.80E+09 2.5E+7 (C) 3.90E+05

Lead  (B) 7439921 21,000 7.00E+05   (G,X) NLV NLV NLV NLV 1.00E+08 4.00E+05 NA

Lindane 58899 NA 20 (M); 7.0 20 (M); 1.1 ID ID ID ID ID 8,300 NA

Lithium  (B) 7439932 9,800 3,400 8,800 NLV NLV NLV NLV 2.30E+09 4.2E+6 (DD) NA

Magnesium  (B) 7439954 NA 8.00E+06 NA NLV NLV NLV NLV 6.70E+09 1.0E+9 (D) NA

Manganese  (B) 7439965 4.40E+05 1,000   (G,X) NLV NLV NLV NLV 3.30E+06 2.50E+07 NA

Mercury (Total)  (B,Z) Varies 130 1,700 50 (M); 1.2 48,000 52,000 52,000 52,000 2.00E+07 1.60E+05 NA

Methane 74828 NA ID NA 8.4E+6 ug/m3 (GG) ID ID ID ID ID ID

Methanol 67561 NA 74,000 1.2E+7 (C) 3.7E+7 (C) 3.10E+07 4.40E+07 9.60E+07 2.20E+11 1.1E+8 (C) 3.10E+06

Methoxychlor 72435 NA 16,000 NA ID ID ID ID ID 1.90E+06 NA

2-Methoxyethanol  (I) 109864 NA 150 NA NLV NLV NLV NLV 1.30E+09 2.30E+05 1.10E+08

2-Methyl-4-chlorophenoxyacetic 

acid
94746 NA 390 NA NLV NLV NLV NLV ID 2.30E+05 NA

2-Methyl-4,6-dinitrophenol 534521 NA 830 (M); 400 NA NLV NLV NLV NLV 1.30E+08 79,000 NA

N-Methyl-morpholine  (I) 109024 NA 400 NA NLV NLV NLV NLV ID 6.10E+05 1.10E+08
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 

Service Number

Statewide 

Default 

Background 

Level

Residential 

Drinking Water 

Protection 

Criteria

Groundwater 

Surface Water 

Interface 

Protection 

Criteria 

Soil Volatilization to 

Indoor Air Inhalation 

Criteria

Infinite Source 

Volatile Soil 

Inhalation 

Criteria (VSIC)

Finite VSIC for 

5 Meter Source 

Thickness

Finite VSIC for 

2 Meter Source 

Thickness

Particulate Soil 

Inhalation 

Criteria

Direct Contact 

Criteria

Soil Saturation 

Concentration 

Screening 

Levels

All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Methyl parathion 298000 NA 46 NA NLV NLV NLV NLV ID 56,000 NA

4-Methyl-2-pentanone (MIBK)  (I) 108101 NA 36,000 ID 3.7E+7 (C) 4.50E+07 4.50E+07 6.70E+07 1.40E+11 5.6E+7 (C) 2.70E+06

Methyl-tert-butyl ether (MTBE) 1634044 NA 800 1.4E+5 (X) 9.9E+6 (C) 2.50E+07 3.90E+07 8.70E+07 2.00E+11 1.50E+06 5.90E+06

Methylcyclopentane  (I) 96377 NA ID NA 92,000 2.30E+06 8.20E+06 2.00E+07 4.70E+10 ID 3.50E+05

4,4'-Methylene-bis-2- 

chloroaniline (MBOCA)
101144 NA NLL NLL NLV NLV NLV NLV 8.40E+07 6,800 NA

Methylene chloride 75092 NA 100 30,000 (X) 45,000 2.10E+05 5.90E+05 1.40E+06 6.60E+09 1.30E+06 2.30E+06

2-Methylnaphthalene 91576 NA 57,000 4,200 2.70E+06 1.50E+06 1.50E+06 1.50E+06 6.70E+08 8.10E+06 NA

Methylphenols  (J) 1319773 NA 7,400 1,000 (M); 600 NLV NLV NLV NLV 6.70E+09 1.10E+07 NA

Metolachlor 51218452 NA 4,800 300 NLV NLV NLV NLV ID 1.5E+6 (C, DD) 4.40E+05

Metribuzin 21087649 NA 3,600 NA ID ID ID ID ID 9.60E+06 NA

Mirex 2385855 NA NLL NLL ID ID ID ID ID 9,600 NA

Molybdenum  (B) 7439987 NA 1,500 64,000 (X) NLV NLV NLV NLV ID 2.60E+06 NA

Naphthalene 91203 NA 35,000 730 2.50E+05 3.00E+05 3.00E+05 3.00E+05 2.00E+08 1.60E+07 NA

Nickel  (B) 7440020 20,000 1.00E+05   (G) NLV NLV NLV NLV 1.30E+07 4.00E+07 NA

Nitrate  (B,N) 14797558 NA 2.0E+5 (N) ID NLV NLV NLV NLV ID ID NA

Nitrite  (B,N) 14797650 NA 20,000 (N) NA NLV NLV NLV NLV ID ID NA

Nitrobenzene  (I) 98953 NA 330 (M); 68 3,600 (X) 91,000 54,000 54,000 54,000 4.70E+07 1.00E+05 4.90E+05

2-Nitrophenol 88755 NA 400 ID NLV NLV NLV NLV ID 6.30E+05 NA

n-Nitroso-di-n-propylamine 621647 NA 330 (M); 100 NA NLV NLV NLV NLV 1.60E+06 1,200 1.50E+06

N-Nitrosodiphenylamine 86306 NA 5,400 NA NLV NLV NLV NLV 2.20E+09 1.70E+06 NA

Oxamyl 23135220 NA 4,000 NA NLV NLV NLV NLV ID 8.60E+06 NA

Oxo-hexyl acetate 88230357 NA 1,500 NA ID ID ID ID 5.40E+09 2.30E+06 1.00E+07

Pendimethalin 40487421 NA 1.10E+06 NA NLV NLV NLV NLV ID 4.60E+07 NA

Pentachlorobenzene 608935 NA 29,000 9,500 ID ID ID ID ID 3.2E+5 (C) 1.90E+05

Pentachloronitrobenzene 82688 NA 37,000 NA 1.20E+05 2.30E+05 2.30E+05 2.30E+05 3.30E+08 1.70E+06 NA

Pentachlorophenol 87865 NA 22   (G,X) NLV NLV NLV NLV 1.00E+08 90,000 NA

Pentane 109660 NA ID NA 9.7E+5 (C) 3.70E+07 3.10E+08 5.80E+08 1.20E+12 ID 2.40E+05
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 

Service Number

Statewide 

Default 

Background 

Level

Residential 

Drinking Water 

Protection 

Criteria

Groundwater 

Surface Water 

Interface 

Protection 

Criteria 

Soil Volatilization to 

Indoor Air Inhalation 

Criteria

Infinite Source 

Volatile Soil 

Inhalation 

Criteria (VSIC)

Finite VSIC for 

5 Meter Source 

Thickness

Finite VSIC for 

2 Meter Source 

Thickness

Particulate Soil 

Inhalation 
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Direct Contact 

Criteria

Soil Saturation 

Concentration 

Screening 

Levels

All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

2-Pentene  (I) 109682 NA ID NA ID ID ID ID ID ID 2.20E+05

Phenanthrene 85018 NA 56,000 2,100 2.80E+06 1.60E+05 1.60E+05 1.60E+05 6.70E+06 1.60E+06 NA

Phenol 108952 NA 88,000 9,000 NLV NLV NLV NLV 4.00E+10 4.0E+7 (C, DD) 1.20E+07

Phenytoin 57410 NA 830 4300 (X) NLV NLV NLV NLV 2.20E+08 1.00E+05 NA

Phosphorus (Total) 7723140 NA 1.30E+06   (EE) NLV NLV NLV NLV 6.70E+07 1.0E+9 (D) NA

Phthalic acid 88993 NA 2.80E+05 NA NLV NLV NLV NLV ID 4.3E+8 (C) 1.70E+06

Phthalic anhydride 85449 NA 3.00E+05 NA NLV NLV NLV NLV ID 4.7E+8 (C) 1.10E+06

Picloram 1918021 NA 10,000 920 NLV NLV NLV NLV ID 1.60E+07 NA

Piperidine 110894 NA 64 NA NLV NLV NLV NLV 9.30E+09 99,000 1.20E+08

Polybrominated biphenyls  (J) 67774327 NA NLL NLL NLV NLV NLV NLV ID 1,200 NA

Polychlorinated biphenyls (PCBs)  

(J,T)
1336363 NA NLL NLL 3.00E+06 2.40E+05 7.90E+06 7.90E+06 5.20E+06   (T) NA

Prometon 1610180 NA 4,900 NA NLV NLV NLV NLV ID 5.00E+06 NA

Propachlor 1918167 NA 1,900 NA NLV NLV NLV NLV ID 2.90E+06 NA

Propazine 139402 NA 4,000 NA NLV NLV NLV NLV ID 6.10E+06 NA

Propionic acid 79094 NA 2.40E+05 ID NLV NLV NLV NLV 2.00E+10 3.8E+8 (C) 1.10E+08

Propyl alcohol  (I) 71238 NA 28,000 NA NLV NLV NLV NLV 4.90E+10 1.3E+7 (DD) 1.10E+08

n-Propylbenzene  (I) 103651 NA 1,600 ID ID ID ID ID 1.30E+09 2.50E+06 1.00E+07

Propylene glycol 57556 NA 3.00E+06 5.80E+06 NLV NLV NLV NLV 4.00E+11 1.0E+9 (C,D) 1.10E+08

Pyrene 129000 NA 4.80E+05 ID 1.0E+9 (D) 6.50E+08 6.50E+08 6.50E+08 6.70E+09 2.90E+07 NA

Pyridine  (I) 110861 NA 400 NA 1,100 8,200 40,000 97,000 2.30E+08 2.3E+5 (C) 37,000

Selenium  (B) 7782492 410 4,000 400 NLV NLV NLV NLV 1.30E+08 2.60E+06 NA

Silver  (B) 7440224 1,000 4,500 100 (M); 27 NLV NLV NLV NLV 6.70E+06 2.50E+06 NA

Silvex (2,4,5-TP) 93721 NA 3,600 2,200 NLV NLV NLV NLV ID 1.70E+06 NA

Simazine 122349 NA 80 340 NLV NLV NLV NLV ID 1.20E+06 NA

Sodium 17341252 NA 4.60E+06 NA NLV NLV NLV NLV ID 1.0E+9 (D) NA

Sodium azide 26628228 NA 1,800 1,000 ID ID ID ID ID 2.70E+06 NA

Strontium  (B) 7440246 NA 92,000 4.20E+05 NLV NLV NLV NLV ID 3.30E+08 NA
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 

Service Number
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Background 

Level
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Surface Water 

Interface 

Protection 
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Volatile Soil 
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2 Meter Source 

Thickness

Particulate Soil 

Inhalation 

Criteria

Direct Contact 
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Soil Saturation 

Concentration 
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All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Styrene 100425 NA 2,700 2,100 (X) 2.50E+05 9.70E+05 9.70E+05 1.40E+06 5.50E+09 4.00E+05 5.20E+05

Sulfate 14808798 NA 5.00E+06 NA NLV NLV NLV NLV ID ID NA

Tebuthiuron 34014181 NA 10,000 NA NLV NLV NLV NLV ID 4.6E+6 (DD) NA

2,3,7,8-Tetrabromodibenzo-p-

dioxin  (O)
50585416 NA NLL NLL NLV NLV NLV NLV   (O)   (O) NA

1,2,4,5-Tetrachlorobenzene 95943 NA 1.50E+06 3,400 (X) 5.80E+05 2.30E+05 2.30E+05 2.30E+05 6.70E+07 7.70E+07 NA

2,3,7,8-Tetrachlorodibenzo-p-

dioxin  (O)
1746016 NA NLL NLL NLV NLV NLV NLV 71 (O) 0.09 (O) NA

1,1,1,2-Tetrachloroethane 630206 NA 1,500 ID 6,200 36,000 54,000 1.00E+05 4.20E+08 4.8E+5 (C) 4.40E+05

1,1,2,2-Tetrachloroethane 79345 NA 170 1,600 (X) 4,300 10,000 10,000 14,000 5.40E+07 53,000 8.70E+05

Tetrachloroethylene 127184 NA 100 1,200 (X) 11,000 1.70E+05 4.80E+05 1.10E+06 2.70E+09 2.0E+5 (C) 88,000

Tetrahydrofuran 109999 NA 1,900 2.2E+5 (X) 1.30E+06 1.30E+07 6.70E+07 1.60E+08 3.90E+11 2.90E+06 1.20E+08

Tetranitromethane 509148 NA ID NA 500(M); 110 500 (M); 51 ID ID 2.10E+05 ID ID

Thallium  (B) 7440280 NA 2,300 4,200 (X) NLV NLV NLV NLV 1.30E+07 35,000 NA

Toluene  (I) 108883 NA 16,000 5,400 3.3E+5 (C) 2.80E+06 5.10E+06 1.20E+07 2.70E+10 5.0E+7 (C) 2.50E+05

p-Toluidine 106490 NA 660 (M); 300 NA NLV NLV NLV NLV 1.00E+08 94,000 1.20E+06

Toxaphene 8001352 NA 24,000 8,200 NLV NLV NLV NLV 9.70E+06 20,000 NA

Triallate 2303175 NA 95,000 NA ID ID ID ID ID 2.9E+6 (C) 2.50E+05

Tributylamine 102829 NA 7,800 ID 5.80E+05 6.00E+05 6.00E+05 6.00E+05 4.70E+08 7.90E+05 3.70E+06

1,2,4-Trichlorobenzene 120821 NA 4,200 5,900 (X) 9.6E+6 (C) 2.80E+07 2.80E+07 2.80E+07 2.50E+10 9.9E+5 (DD) 1.10E+06

1,1,1-Trichloroethane 71556 NA 4,000 1,800 2.50E+05 3.80E+06 1.20E+07 2.80E+07 6.70E+10 5.0E+8 (C) 4.60E+05

1,1,2-Trichloroethane 79005 NA 100 6,600 (X) 4,600 17,000 21,000 44,000 1.90E+08 1.80E+05 9.20E+05

Trichloroethylene 79016 NA 100 4,000 (X) 1,000 11,000 25,000 57,000 1.30E+08 1.1E+5 (DD) 5.00E+05

Trichlorofluoromethane 75694 NA 52,000 NA 2.8E+6 (C) 9.20E+07 6.30E+08 1.50E+09 3.80E+12 7.9E+7 (C) 5.60E+05

2,4,5-Trichlorophenol 95954 NA 39,000 NA NLV NLV NLV NLV 2.30E+10 2.30E+07 NA

2,4,6-Trichlorophenol 88062 NA 2,400 330 (M); 100 NLV NLV NLV NLV 1.00E+09 7.10E+05 NA

1,2,3-Trichloropropane 96184 NA 840 NA 4,000 9,200 9,200 11,000 2.00E+07 1.3E+6 (C) 8.30E+05

1,1,2-Trichloro-1,2,2-

trifluoroethane
76131 NA 9.0E+6 (C) 1,700 5.1E+6 (C) 1.80E+08 8.80E+08 2.10E+09 5.10E+12 1.0E+9 (C,D) 5.50E+05

Triethanolamine 102716 NA 74,000 NA NLV NLV NLV NLV 3.30E+09 1.10E+08 1.10E+08
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TABLE 2. SOIL:  RESIDENTIAL

PART 201 GENERIC CLEANUP CRITERIA AND SCREENING LEVELS/PART 213 RISK-BASED SCREENING LEVELS

Indoor Air Contact Csat

Hazardous Substance
Chemical Abstract 
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Background 

Level
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Drinking Water 
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All criteria, unless otherwise noted, are expressed in units of parts per billion (ppb).  One ppb is equivalent to 1 microgram per kilogram (ug/kg).  Criteria with 6 or more 

digits are expressed in scientific notation.  For example, 200,000 is presented as 2.0E+5.  A footnote is designated by a letter in parentheses and is explained in the footnote 

pages that follow the criteria tables.  When the risk-based criterion is less than the target detection limit (TDL), the TDL is listed as the criterion (§324.20120a(10)).  In these 

cases, 2 numbers are present in the cell.  The first number is the criterion (i.e., TDL), and the second number is the risk-based value.  
Groundwater Protection Ambient Air (Y) (C)

Triethylene glycol 112276 NA 86,000 NA NLV NLV NLV NLV ID 3.9E+7 (C,DD) 1.10E+05

3-Trifluoromethyl-4-nitrophenol 88302 NA 1.10E+05 NA NLV NLV NLV NLV ID 4.1E+7 (DD) NA

Trifluralin 1582098 NA 1.90E+05 NA ID ID ID ID ID 2.00E+06 NA

2,2,4-Trimethyl pentane 540841 NA ID NA 1.1E+5 (C) 5.20E+06 3.90E+07 9.60E+07 2.30E+11 ID 19,000

2,4,4-Trimethyl-2-pentene  (I) 107404 NA ID NA ID ID ID ID ID ID 56,000

1,2,4-Trimethylbenzene  (I) 95636 NA 2,100 570 4.3E+6 (C) 2.10E+07 5.00E+08 5.00E+08 8.20E+10 3.2E+7 (C) 1.10E+05

1,3,5-Trimethylbenzene  (I) 108678 NA 1,800 1,100 2.6E+6 (C) 1.60E+07 3.80E+08 3.80E+08 8.20E+10 3.2E+7 (C) 94,000

Triphenyl phosphate 115866 NA 1.5E+6 (C) NA NLV NLV NLV NLV ID 3.6E+7 (C) 1.10E+05

tris(2,3-Dibromopropyl)phosphate 126727 NA 930 ID 82,000 (C) 18,000 18,000 18,000 5.90E+06 4,400 27,000

Urea 57136 NA ID NA NLV NLV NLV NLV ID ID NA

Vanadium 7440622 NA 72,000 4.30E+05 NLV NLV NLV NLV ID 7.5E+5 (DD) NA

Vinyl acetate  (I) 108054 NA 13,000  NA 7.90E+05 1.70E+06 2.60E+06 5.80E+06 1.30E+10 5.8E+6 (C,DD) 2.40E+06

Vinyl chloride 75014 NA 40 260 (X) 270 4,200 30,000 73,000 3.50E+08 3,800 4.90E+05

White phosphorus  (R) 12185103 NA 2.2 NA NLV NLV NLV NLV ID 2,300 (DD) NA

Xylenes  (I) 1330207 NA 5,600 820 6.3E+6 (C) 4.60E+07 6.10E+07 1.30E+08 2.90E+11 4.1E+8 (C) 1.50E+05

Zinc  (B) 7440666 47,000 2.40E+06   (G) NLV NLV NLV NLV ID 1.70E+08 NA
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APPENDIX	4	–	FEDERAL	AND	COUNTY	REGULATIONS	

	
1. Federal Labor Standard Provisions 
2. Equal Opportunity Clause (Executive Order 11246) 
3. Genesee County Prevailing Wage Policy 

	

	
  	



form HUD-4010 (07/2003)
ref. Handbook 1344.1

Previous edition is obsolete Page 1 of 4

Applicability

The Project or Program to which the construction work covered
by this contract pertains is being assisted by the United States of
America and the following Federal Labor Standards Provisions
are included in this Contract pursuant to the provisions applicable
to such Federal assistance.

A.  1.  (i)  Minimum Wages.  All laborers and mechanics em-
ployed or working upon the site of the work will be paid uncondi-
tionally and not less often than once a week, and without subse-
quent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secre-
tary of Labor under the Copeland Act (29 CFR Part 3), the full
amount of wages and bona fide fringe benefits (or cash equiva-
lents thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the Secretary
of Labor which is attached hereto and made a part hereof, re-
gardless of any contractual relationship which may be alleged to
exist between the contractor and such laborers and mechanics.
Contributions made or costs reasonably anticipated for bona fide
fringe benefits under Section l(b)(2) of the Davis-Bacon Act on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs incurred
for more than a weekly period (but not less often than quarterly)
under plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred during
such weekly period.

Such laborers and mechanics shall be paid the appropriate wage
rate and fringe benefits on the wage determination for the classi-
fication of work actually performed, without regard to skill, except
as provided in 29 CFR 5.5(a)(4).  Laborers or mechanics per-
forming work in more than one classification may be compensated
at the rate specified for each classification for the time actually
worked therein: Provided, That the employer’s payroll records
accurately set forth the time spent in each classification in which
work is performed.  The wage determination (including any addi-
tional classification and wage rates conformed under 29 CFR
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted
at all times by the contractor and its subcontractors at the site of
the work in a prominent and accessible, place where it can be
easily seen by the workers.

(ii)  (a) Any class of laborers or mechanics which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage deter-
mination.  HUD shall approve an additional classification and wage
rate and fringe benefits therefor only when the following criteria
have been met:

(1)  The work to be performed by the classification requested is
not performed by a classification in the wage determination; and

(2)  The classification is utilized in the area by the construction
industry; and

(3)  The proposed wage rate, including any bona fide fringe ben-
efits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(b)  If the contractor and the laborers and mechanics to be em-
ployed in the classification (if known), or their representatives,
and HUD or its designee agree on the classification and wage
rate (including the amount designated for fringe benefits where

Federal Labor Standards Provisions U.S. Department of Housing
and Urban Development
Office of Labor Relations

appropriate), a report of the action taken shall be sent by HUD or
its designee to the Administrator of the Wage and Hour Division,
Employment Standards Administration, U.S. Department of La-
bor, Washington, D.C. 20210.  The Administrator, or an authorized
representative, will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise HUD
or its designee or will notify HUD or its designee within the 30-day
period that additional time is necessary. (Approved by the Office
of Management and Budget under OMB control number 1215-
0140.)

(c)  In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and HUD
or its designee do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits,
where appropriate), HUD or its designee shall refer the questions,
including the views of all interested parties and the recommenda-
tion of HUD or its designee, to the Administrator for determina-
tion.  The Administrator, or an authorized representative, will is-
sue a determination within 30 days of receipt and so advise HUD
or its designee or will notify HUD or its designee within the 30-day
period that additional time is necessary. (Approved by the Office
of Management and Budget under OMB Control Number 1215-
0140.)

(d)  The wage rate (including fringe benefits where appropriate)
determined pursuant to subparagraphs (1)(ii)(b) or (c) of this para-
graph, shall be paid to all workers performing work in the classifi-
cation under this contract from the first day on which work is per-
formed in the classification.

(iii)  Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit which
is not expressed as an hourly rate, the contractor shall either pay
the benefit as stated in the wage determination or shall pay an-
other bona fide fringe benefit or an hourly cash equivalent thereof.

(iv)  If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs rea-
sonably anticipated in providing bona fide fringe benefits under a
plan or program, Provided, That the Secretary of Labor has found,
upon the written request of the contractor, that the applicable stan-
dards of the Davis-Bacon Act have been met.  The Secretary of
Labor may require the contractor to set aside in a separate ac-
count assets for the meeting of obligations under the plan or pro-
gram. (Approved by the Office of Management and Budget under
OMB Control Number 1215-0140.)

2.  Withholding.  HUD or its designee shall upon its own action or
upon written request of an authorized representative of the De-
partment of Labor withhold or cause to be withheld from the con-
tractor under this contract or any other Federal contract with the
same prime contractor, or any other Federally-assisted contract
subject to Davis-Bacon prevailing wage requirements, which is
held by the same prime contractor so much of the accrued pay-
ments or advances as may be considered necessary to pay la-
borers and mechanics, including apprentices, trainees and help-
ers, employed by the contractor or any subcontractor the full
amount of wages required by the contract.  In the event of failure
to pay any laborer or mechanic, including any apprentice, trainee
or helper, employed or working on the site of the work, all or part
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of the wages required by the contract, HUD or its designee may,
after written notice to the contractor, sponsor, applicant, or owner,
take such action as may be necessary to cause the suspension
of any further payment, advance, or guarantee of funds until such
violations have ceased.  HUD or its designee may, after written
notice to the contractor, disburse such amounts withheld for and
on account of the contractor or subcontractor to the respective
employees to whom they are due.  The Comptroller General shall
make such disbursements in the case of direct Davis-Bacon Act
contracts.

3.  (i)  Payrolls and basic records.  Payrolls and basic records
relating thereto shall be maintained by the contractor during the
course of the work preserved for a period of three years thereaf-
ter for all laborers and mechanics working at the site of the work.
Such records shall contain the name, address, and social secu-
rity number of each such worker, his or her correct classification,
hourly rates of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents thereof
of the types described in Section l(b)(2)(B) of the Davis-bacon
Act), daily and weekly number of hours worked, deductions made
and actual wages paid.  Whenever the Secretary of Labor has
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated
in providing benefits under a plan or program described in Sec-
tion l(b)(2)(B) of the Davis-Bacon Act, the contractor shall main-
tain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially re-
sponsible, and that the plan or program has been communicated
in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing
such benefits.  Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and
the ratios and wage rates prescribed in the applicable programs.
(Approved by the Office of Management and Budget under OMB
Control Numbers 1215-0140 and 1215-0017.)

(ii)  (a)  The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to HUD or its
designee if the agency is a party to the contract, but if the agency
is not such a party, the contractor will submit the payrolls to the
applicant sponsor, or owner, as the case may be, for transmission
to HUD or its designee.  The payrolls submitted shall set out ac-
curately and completely all of the information required to be main-
tained under 29 CFR 5.5(a)(3)(i). This information may be submit-
ted in any form desired.  Optional Form WH-347 is available for
this purpose and may be purchased from the Superintendent of
Documents (Federal Stock Number 029-005-00014-1), U.S. Gov-
ernment Printing Office, Washington, DC 20402.  The prime con-
tractor is responsible for the submission of copies of payrolls by
all subcontractors. (Approved by the Office of Management and
Budget under OMB Control Number 1215-0149.)

(b)  Each payroll submitted shall be accompanied by a “State-
ment of Compliance,” signed by the contractor or subcontractor or
his or her agent who pays or supervises the payment of the per-
sons employed under the contract and shall certify the following:

(1)  That the payroll for the payroll period contains the information
required to be maintained under 29 CFR 5.5 (a)(3)(i) and that
such information is correct and complete;

(2)  That each laborer or mechanic (including each helper, ap-
prentice, and trainee) employed on the contract during the payroll

period has been paid the full weekly wages earned, without re-
bate, either directly or indirectly, and that no deductions have been
made either directly or indirectly from the full wages earned, other
than permissible deductions as set forth in 29 CFR Part 3;

(3)  That each laborer or mechanic has been paid not less than
the applicable wage rates and fringe benefits or cash equivalents
for the classification of work performed, as specified in the appli-
cable wage determination incorporated into the contract.

(c)  The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall sat-
isfy the requirement for submission of the “Statement of Compli-
ance” required by subparagraph A.3.(ii)(b).

(d)  The falsification of any of the above certifications may subject
the contractor or subcontractor to civil or criminal prosecution
under Section 1001 of Title 18 and Section 231 of Title 31 of the
United States Code.

(iii)  The contractor or subcontractor shall make the records re-
quired under subparagraph A.3.(i) available for inspection, copy-
ing, or transcription by authorized representatives of HUD or its
designee or the Department of Labor, and shall permit such rep-
resentatives to interview employees during working hours on the
job.  If the contractor or subcontractor fails to submit the required
records or to make them available, HUD or its designee may, after
written notice to the contractor, sponsor, applicant or owner, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds.  Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action pur-
suant to 29 CFR 5.12.

4.  Apprentices and Trainees.

(i)  Apprentices.  Apprentices will be permitted to work at less
than the predetermined rate for the work they performed when
they are employed pursuant to and individually registered in a
bona fide apprenticeship program registered with the U.S. De-
partment of Labor, Employment and Training Administration, Of-
fice of Apprenticeship Training, Employer and Labor Services, or
with a State Apprenticeship Agency recognized by the Office, or if
a person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer
and Labor Services or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice.  The allowable ratio of apprentices to journeymen on
the job site in any craft classification shall not be greater than the
ratio permitted to the contractor as to the entire work force under
the registered program.  Any worker listed on a payroll at an ap-
prentice wage rate, who is not registered or otherwise employed
as stated above, shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actu-
ally performed.  In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on
the wage determination for the work actually performed.  Where a
contractor is performing construction on a project in a locality other
than that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s hourly rate)
specified in the contractor’s or subcontractor’s registered program
shall be observed.  Every apprentice must be paid at not less
than the rate specified in the registered program for the
apprentice’s level of progress, expressed as a percentage of the
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journeymen hourly rate specified in the applicable wage determi-
nation.  Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program.  If the appren-
ticeship program does not specify fringe benefits, apprentices must
be paid the full amount of fringe benefits listed on the wage deter-
mination for the applicable classification.  If the Administrator de-
termines that a different practice prevails for the applicable ap-
prentice classification, fringes shall be paid in accordance with
that determination.  In the event the Office of Apprenticeship Train-
ing, Employer and Labor Services, or a State Apprenticeship
Agency recognized by the Office, withdraws approval of an ap-
prenticeship program, the contractor will no longer be permitted
to utilize apprentices at less than the applicable predetermined
rate for the work performed until an acceptable program is ap-
proved.

(ii)  Trainees.  Except as provided in 29 CFR 5.16, trainees will
not be permitted to work at less than the predetermined rate for
the work performed unless they are employed pursuant to and
individually registered in a program which has received prior ap-
proval, evidenced by formal certification by the U.S. Department
of Labor, Employment and Training Administration.  The ratio of
trainees to journeymen on the job site shall not be greater than
permitted under the plan approved by the Employment and Train-
ing Administration.  Every trainee must be paid at not less than
the rate specified in the approved program for the trainee’s level
of progress, expressed as a percentage of the journeyman hourly
rate specified in the applicable wage determination.  Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program.  If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an apprentice-
ship program associated with the corresponding journeyman wage
rate on the wage determination which provides for less than full
fringe benefits for apprentices.  Any employee listed on the pay-
roll at a trainee rate who is not registered and participating in a
training plan approved by the Employment and Training Adminis-
tration shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.  In addition,
any trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than
the applicable wage rate on the wage determination for the work
actually performed.  In the event the Employment and Training
Administration withdraws approval of a training program, the con-
tractor will no longer be permitted to utilize trainees at less than
the applicable predetermined rate for the work performed until an
acceptable program is approved.

(iii)  Equal employment opportunity.  The utilization of appren-
tices, trainees and journeymen under 29 CFR Part 5 shall be in
conformity with the equal employment opportunity requirements
of Executive Order 11246, as amended, and 29 CFR Part 30.

5.  Compliance with Copeland Act requirements.  The contrac-
tor shall comply with the requirements of 29 CFR Part 3 which are
incorporated by reference in this contract

6.  Subcontracts.  The contractor or subcontractor will insert in
any subcontracts the clauses contained in subparagraphs 1
through 11 of this paragraph A and such other clauses as HUD or
its designee may by appropriate instructions require, and a copy
of the applicable prevailing wage decision, and also a clause re-
quiring the subcontractors to include these clauses in any lower
tier subcontracts.  The prime contractor shall be responsible for
the compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in this paragraph.

7.  Contract termination; debarment.  A breach of the contract
clauses in 29 CFR 5.5 may be grounds for termination of the con-
tract and for debarment as a contractor and a subcontractor as
provided in 29 CFR 5.12.

8.  Compliance with Davis-Bacon and Related Act Requirements.
All rulings and interpretations of the Davis-Bacon and Related
Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorpo-
rated by reference in this contract

9.  Disputes concerning labor standards.  Disputes arising out
of the labor standards provisions of this contract shall not be sub-
ject to the general disputes clause of this contract.  Such disputes
shall be resolved in accordance with the procedures of the De-
partment of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between the
contractor (or any of its subcontractors) and HUD or its designee,
the U.S. Department of Labor, or the employees or their repre-
sentatives.

10.  (i)  Certification of Eligibility.  By entering into this contract
the contractor certifies that neither it (nor he or she) nor any per-
son or firm who has an interest in the contractor’s firm is a person
or firm ineligible to be awarded Government contracts by virtue of
Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be
awarded HUD contracts or participate in HUD programs pursuant
to 24 CFR Part 24.

(ii)  No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue of
Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be
awarded HUD contracts or participate in HUD programs pursuant
to 24 CFR Part 24.

(iii)  The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.  Additionally, U.S. Criminal
Code, Section 1 01 0, Title 18, U.S.C., “Federal Housing Adminis-
tration transactions”, provides in part: “Whoever, for the purpose
of . . . influencing in any way the action of such Administration.....
makes, utters or publishes any statement knowing the same to be
false..... shall be fined not more than $5,000 or imprisoned not
more than two years, or both.”

11.  Complaints, Proceedings, or Testimony by Employees.
No laborer or mechanic to whom the wage, salary, or other labor
standards provisions of this Contract are applicable shall be dis-
charged or in any other manner discriminated against by the Con-
tractor or any subcontractor because such employee has filed any
complaint or instituted or caused to be instituted any proceeding
or has testified or is about to testify in any proceeding under or
relating to the labor standards applicable under this Contract to
his employer.

B.  Contract Work Hours and Safety Standards Act.  The provi-
sions of this paragraph B are applicable only where the amount of
the prime contract exceeds $100,000.  As used in this paragraph, the
terms “laborers” and “mechanics” include watchmen and guards.

(1)  Overtime requirements.  No contractor or subcontractor con-
tracting for any part of the contract work which may require or involve
the employment of laborers or mechanics shall require or permit any
such laborer or mechanic in any workweek in which he or she is
employed on such work to work in excess of 40 hours in such work-
week unless such laborer or mechanic receives compensation at a
rate not less than one and one-half times the basic rate of pay for all
hours worked in excess of 40 hours in such workweek.

(2)  Violation; liability for unpaid wages; liquidated damages.
In the event of any violation of the clause set forth in subpara-
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graph (1) of this paragraph, the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages.  In addi-
tion, such contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of
Columbia or a territory, to such District or to such territory), for
liquidated damages.  Such liquidated damages shall be computed
with respect to each individual laborer or mechanic, including
watchmen and guards, employed in violation of the clause set
forth in subparagraph (1) of this paragraph, in the sum of $10 for
each calendar day on which such individual was required or permit-
ted to work in excess of the standard workweek of 40 hours without
payment of the overtime wages required by the clause set forth in
sub paragraph (1) of this paragraph.

(3)  Withholding for unpaid wages and liquidated damages.
HUD or its designee shall upon its own action or upon written
request of an authorized representative of the Department of La-
bor withhold or cause to be withheld, from any moneys payable
on account of work performed by the contractor or subcontractor
under any such contract or any other Federal contract with the
same prime contract, or any other Federally-assisted contract
subject to the Contract Work Hours and Safety Standards Act
which is held by the same prime contractor such sums as may be
determined to be necessary to satisfy any liabilities of such con-
tractor or subcontractor for unpaid wages and liquidated damages
as provided in the clause set forth in subparagraph (2) of this
paragraph.

(4)  Subcontracts.  The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in subparagraph (1)
through (4) of this paragraph and also a clause requiring the sub-
contractors to include these clauses in any lower tier subcontracts.
The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth
in subparagraphs (1) through (4) of this paragraph.

C.  Health and Safety.  The provisions of this paragraph C are ap-
plicable only where the amount of the prime contract exceeds
$100,000.

(1)  No laborer or mechanic shall be required to work in surround-
ings or under working conditions which are unsanitary, hazard-
ous, or dangerous to his health and safety as determined under
construction safety and health standards promulgated by the Sec-
retary of Labor by regulation.

(2)  The Contractor shall comply with all regulations issued by the
Secretary of Labor pursuant to Title 29 Part 1926 and failure to
comply may result in imposition of sanctions pursuant to the Con-
tract Work Hours and Safety Standards Act, 40 USC 3701 et seq.

(3)  The Contractor shall include the provisions of this para-
graph in every subcontract so that such provisions will be
binding on each subcontractor.  The Contractor shall take such
action with respect to any subcontract as the Secretary of
Housing and Urban Development or the Secretary of Labor
shall direct as a means of enforcing such provisions.



EQUAL OPPORTUNITY CLAUSE 
(EXECUTIVE ORDER 11246) 

"During the performance of this contract, the contractor agrees as follows: 

"(1) The contractor will not discriminate against any employee or applicant for Employment 
because of race, creed, color, or national origin. The contractor will take affirmative action to 
ensure that applicants are employed, and that employees are treated during employment, without 
regard to their race, creed, color, or national origin. Such action shall include, but not be limited to 
the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. The contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices to be provided by the contracting officer setting 
forth the provisions of this nondiscrimination clause. 

"(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf 
of the contractor, state that all qualified applicants will receive consideration for employment 
without regard to race, creed, color, or national origin. 

"(3) The contractor will send to each labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding, a notice, to be provided by the 
agency contracting officer, advising the labor union or workers' representative of the contractor's 
commitments under Section 202 of Executive Order No. 11246 of September 24, 1965, and shall 
post copies of the notice in conspicuous places available to employees and applicants for 
employment. 

"(4) The contractor will comply with all provisions of Executive Order No. 11246 of Sept. 24, 1965, 
and of the rules, regulations, and relevant orders of the Secretary of Labor. 

"(5) The contractor will furnish all information and reports required by Executive Order No. 11246 
of September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or 
pursuant thereto, and will permit access to his books, records, and accounts by the contracting 
agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such 
rules, regulations, and orders. 

"(6) In the event of the contractor's noncompliance with the nondiscrimination clauses of this 
contract or with any of such rules, regulations, or orders, this contract may be cancelled, 
terminated or suspended in whole or in part and the contractor may be declared ineligible for 
further Government contracts in accordance with procedures authorized in Executive Order No. 
11246 of Sept 24, 1965, and such other sanctions may be imposed and remedies invoked as 
provided in Executive Order No. 11246 of September 24, 1965, or by rule, regulation, or order of 
the Secretary of Labor, or as otherwise provided by law. 

"(7) The contractor will include the provisions of Paragraphs (1) through (7) in every subcontract or 
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued 
pursuant to Section 204 of Executive Order No. 11246 of Sept. 24, 1965, so that such provisions 
will be binding upon each subcontractor or vendor. The contractor will take such action with 
respect to any subcontract or purchase order as the contracting agency may direct as a means of 
enforcing such provisions including sanctions for noncompliance: Provided, however, That in the 
event the contractor becomes involved in, or is threatened with, litigation with a subcontractor or 
vendor as a result of such direction by the contracting agency, the contractor may request the 
United States to enter into such litigation to protect the interests of the United States." 



GENSESEE COUNTY POLICIES PREVAILING WAGE POLICY 

 1.  Every contract executed with the County of Genesee or with a contracting agent must contain 

express terms as follows: 

  a.  That the rates of wages and fringe benefits to be paid to each class of construction 

mechanics by the contractor and all of his subcontractors, on the project which is the subject of the 

contract, shall not be less than the wage and fringe benefits currently prevailing in the County of 

Genesee. 

  b.  That the contractor and all of his subcontractors shall not discriminate against any 

employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges of 

employment because of race, color, religion, national origin, ancestry, sex, or age. 

 2.  Each contracting agent, before awarding any contract, shall determine the schedule of 

prevailing wages and fringe benefits for all classes of construction mechanics called for in the contract.  

Such wages and fringe benefits shall be those prevailing in the County of Genesee, on projects of a 

character similar to that being contracted, under collective agreements or understandings between 

bona fide organizations or construction mechanics and their employers.  Such agreements and 

understandings, to meet the requirements of this section, shall not be controlled in any way by either an 

employee or employer organization.  Such schedule of prevailing rates or wages and fringe benefits shall 

be made a part of the specifications for the work to be performed.  Such schedule may be the minimum 

wage and fringe benefit scale for Genesee County compiled and published by the Building and 

Construction Trades Department of the AFL‐CIO. 

 3.  Every contractor shall keep posted on the construction site, in a conspicuous place, a copy of all 

prevailing wage and fringe benefit rates prescribed in the contract and shall keep an accurate record 

showing the names and occupation of, and actual wages and benefits paid to, each construction 

mechanic employed by him in connection with said contract. 

 4.  If the contractor or subcontractor is in default in the performance of the covenants set forth in 

paragraph 1 above, the contracting agent shall proceed to enforce said covenants, and upon the failure 

of the contractor or subcontractor to abide by said covenants, the contracting agent shall proceed with 

its remedies as provided by state and federal law. 

 5.  Any interested party may challenge the performance of the contractor or subcontractor of the 

covenants of paragraph 2 above by filing a written complaint with the contracting agent.  The 

contracting agent shall then conduct an investigation, which may include a public hearing, to determine 

whether it will proceed as provided in paragraph 4 above. 

 6.  As used herein, 

  a.  "Contracting agent" means any officer, board, commission, or organization which 

receives directly or indirectly monies or properties from or on behalf of the County of Genesee, 

including without limitation a lessee or sub‐lessee of land owned by Genesee County. 
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  b.  "Contract" means any agreement, as a result of competitive Proposals or otherwise, for 

new construction, alteration, repair, installation, painting, decorating, completion, demolition, 

conditioning, reconditioning, or improvement of public buildings, works, bridges, highways or roads, 

which is to be performed in Genesee County and either on County of Genesee property or financed by 

or through the County of Genesee. 

  c.  "Construction mechanic" means any skilled or unskilled mechanic, laborer, worker, 

helper, assistant, apprentice or driver, but shall not include executive, administrative, professional, 

office, or custodial employees, and shall not include Genesee County employees who are working 

pursuant to a collective bargaining agreement between said County and a bona fide labor organization. 

 7.  Contracts which contain provisions requiring the payment of prevailing wages as determined by 

the United States Secretary of Labor pursuant to the Federal Davis‐Bacon Act (United States Code, title 

40, section 276a et seq.) or which contain provisions requiring the payment of prevailing wages as 

determined by the Department of Labor pursuant to P.A. 166 of 1965, as amended, MCL 408.551 et 

seq., or which contain minimum wage schedules which are the same as prevailing wages in the locality 

as determined by collective bargaining agreements or understandings between bona fide organizations 

or construction mechanics and their employers, are exempt from the provisions of this resolution. 

 8.  Any lease of property owned by Genesee County shall include a provision that new construction, 

alteration, repair, installation, painting, decorating, completion, demolition, conditioning, 

reconditioning, or improvement of buildings, works, bridges, highways, or roads on such property shall 

be considered work on public buildings, works, bridges, highways, or roads, within the meaning or 

provision 6(b) of this resolution and that the lessee or any sub‐lessee will be bound by the provisions of 

this resolution. 

 9.  It is the intent of this Board of Commissioners that every contracting agent shall adopt the 

preceding paragraphs of this resolution. 

10.  The Genesee County Purchasing Agent, the Genesee County Controller, and the Genesee County 

Chief Engineer, are hereby directed to effectuate this resolution, on behalf of this Board, within their 

respective spheres of responsibility. 

11.  The Genesee County Clerk is hereby directed to forward to each Genesee County board, 

commission, elected official, agency, and department, a copy of this resolution and a notation of the 

adoption of same. 

12.  The previous resolution of this Board concerning payment of prevailing wages, as adopted on 

June 23, 1969, and as set forth as pages 337 through 339 of the compiled 1969 Proceedings of this 

Board, is hereby rescinded." 

Resol. #79‐558 

Approved 10/23/79 

forms2\prevwage 

5/94 
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REQUIREMENTS OF 
THE PREVAILING WAGES ON STATE PROJECTS ACT, PUBLIC ACT 166 OF 1965 

The State of Michigan determines prevailing rates pursuant to the Prevailing Wages on State Projects Act, Public Act 166 of 
1965, as amended.  The purpose of establishing prevailing rates is to provide minimum rates of pay that must be paid to 
workers on construction projects for which the state or a school district is the contracting agent and which is financed or 
financially supported by the state.  By law, prevailing rates are compiled from the rates contained in collectively bargained 
agreements which cover the locations of the state projects.  The official prevailing rate schedule provides an hourly rate which 
includes wage and fringe benefit totals for designated construction mechanic classifications.  The overtime rates also include 
wage and fringe benefit totals.  Please pay special attention to the overtime and premium pay requirements.  Prevailing wage is 
satisfied when wages plus fringe benefits paid to a worker are equal to or greater than the required rate. 
State of Michigan responsibilities under the law: 

• The department establishes the prevailing rate for each classification of construction mechanic requested by a 
contracting agent prior to contracts being let out for bid on a state project.  

Contracting agent responsibilities under the law: 
• If a contract is not awarded or construction does not start within 90 days of the date of the issuance of rates, a re-

determination of rates must be requested by the contracting agent.   
• Rates for classifications needed but not provided on the Prevailing Rate Schedule, must be obtained prior to contracts 

being let out for bid on a state project.   
• The contracting agent, by written notice to the contractor and the sureties of the contractor known to the contracting 

agent, may terminate the contractor's right to proceed with that part of the contract, for which less than the prevailing 
rates have been or will be paid, and may proceed to complete the contract by separate agreement with another 
contractor or otherwise, and the original contractor and his sureties shall be liable to the contracting agent for any 
excess costs occasioned thereby. 

Contractor responsibilities under the law: 
• Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all 

prevailing rates prescribed in a contract. 
• Every contractor and subcontractor shall keep an accurate record showing the name and occupation of and the actual 

wages and benefits paid to each construction mechanic employed by him in connection including certified payroll, as 
used in the industry, with said contract.  This record shall be available for reasonable inspection by the contracting 
agent or the department. 

• Each contractor or subcontractor is separately liable for the payment of the prevailing rate to its employees. 
• The prime contractor is responsible for advising all subcontractors of the requirement to pay the prevailing rate prior to 

commencement of work. 
• The prime contractor is secondarily liable for payment of prevailing rates that are not paid by a subcontractor. 
• A construction mechanic shall only be paid the apprentice rate if registered with the United States Department of 

Labor, Bureau of Apprenticeship and Training and the rate is included in the contract. 
Enforcement: 
A person who has information of an alleged prevailing wage violation on a state project may file a complaint with the State of 
Michigan.  The department will investigate and attempt to resolve the complaint informally.  During the course of an 
investigation, if the requested records and posting certification are not made available in compliance with Section 5 of Act 166, 
the investigation will be concluded and a referral to the Office of Attorney General for civil action will be made.  The Office of 
Attorney General will pursue costs and fees associated with a lawsuit if filing is necessary to obtain records. 
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General Information Regarding Fringe Benefits 

Certain fringe benefits may be credited toward the payment of the Prevailing Wage Rate: 
o If a fringe benefit is paid directly to a construction mechanic 
o If a fringe benefit contribution or payment is made on behalf of a construction mechanic 
o If a fringe benefit, which may be provided to a construction mechanic, is pursuant to a written contract 

or policy 
o If a fringe benefit is paid into a fund, for a construction mechanic 

When a fringe benefit is not paid by an hourly rate, the hourly credit will be calculated based on the annual 
value of the fringe benefit divided by 2080 hours per year (52 weeks @ 40 hours per week). 
The following is an example of the types of fringe benefits allowed and how an hourly credit is calculated: 
 
 
Vacation  
Dental insurance 
Vision insurance 
Health insurance 
Life insurance 
Tuition  
Bonus  
401k Employer Contribution 
 
Total  Hourly Credit  
 

 
40 hours X $14.00 per hour = $560/2080 = 
$31.07 monthly premium X 12 mos. = $372.84 /2080 = 
$5.38 monthly premium X 12 mos. = $64.56/2080 = 
$230.00 monthly premium X 12 mos. = $2,760.00/2080 = 
$27.04 monthly premium X 12 mos. = $324.48/2080 = 
$500.00 annual cost/2080 = 
4 quarterly bonus/year x $250 = $1000.00/2080 = 
$2000.00 total annual contribution/2080 =  
 
 
 

 
$.27
$.18
$.03

$1.33
$.16
$.24
$.48
$.96

$3.65
  

Other examples of the types of fringe benefits allowed: 
 Sick pay 
 Holiday pay 
 Accidental Death & Dismemberment insurance premiums 

The following are examples of items that will not be credited toward the payment of the Prevailing Wage Rate:
o Legally required payments, such as: 

 Unemployment Insurance payments 
 Workers’ Compensation Insurance payments 
 FICA (Social Security contributions, Medicare contributions) 

o Reimbursable expenses, such as: 
 Clothing allowance or reimbursement 
 Uniform allowance or reimbursement 
 Gas allowance or reimbursement 
 Travel time or payment 
 Meals or lodging allowance or reimbursement 
 Per diem allowance or payment 

o Other payments to or on behalf of a construction mechanic that are not wages or fringe benefits, such 
as: 
 Industry advancement funds 
 Financial or material loans 

 



 
State of Michigan 

DEPARTMENT OF LICENSING AND REGULATORY AFFAIRS 
MICHIGAN OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION 

MARTHA B. YODER 
DIRECTOR 

OVERTIME PROVISIONS for MICHIGAN PREVAILING WAGE RATE COMMERCIAL SCHEDULE 
 

LARA is an equal opportunity employer.  
Auxiliary aids, services and other reasonable accommodations are available upon request to individuals with disabilities. 

Wage & Hour Division 
7150 HARRIS DRIVE  P.O. BOX 30476  LANSING, MICHIGAN 48909 

www.michigan.gov/wagehour    Phone : (517) 322-1825  

1. Overtime is represented as a nine character code.  Each character represents a certain period of time after the first 8 
hours Monday thru Friday.         

 Monday thru Friday Saturday Sunday & Holidays Four 10s 

First 8 Hours  4 

9th Hour 1 5 

10th Hour 2 6 

Over 10 hours 3 7 

 
 
8 

9 

 Overtime for Monday thru Friday after 8 hours: 
 the 1st character is for time worked in the 9th hour (8.1 - 9 hours) 
 the 2nd character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 3rd character is for time worked beyond the 10th hour (10.1 and beyond) 

 Overtime on Saturday: 
 the 4th character is for time worked in the first 8 hours on Saturday (0 - 8 hours) 
 the 5th character is for time worked in the 9th hour on Saturday (8.1 - 9 hours) 
 the 6th character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 7th character is for time worked beyond the 10th hour (10.01 and beyond) 

 Overtime on Sundays & Holidays 
 The 8th character is for time worked on Sunday or on a holiday 

Four Ten Hour Days 
The 9th character indicates if an optional 4-day 10-hour per day workweek can be worked between Monday and 
Friday without paying overtime after 8 hours worked, unless otherwise noted in the rate schedule.  To utilize 
a 4 ten workweek, notice is required from the employer to employee prior to the start of work on the project. 

2. Overtime Indicators Used in the Overtime Provision: 
 H - means TIME AND ONE-HALF due 
 X - means TIME AND ONE-HALF due after 40 HOURS worked 
 D - means DOUBLE PAY due 
 Y - means YES an optional 4-day 10-hour per day workweek can be worked without  
       paying overtime after 8 hours worked 
 N - means NO an optional 4-day 10-hour per day workweek can not be worked without  
       paying overtime after 8 hours worked 

3. EXAMPLES: 
HHHHHHHDN  -  This example shows that the 1½ rate must be used for time worked after 8 hours Monday thru 
Friday (characters 1 - 3);  for all hours worked on Saturday, 1½ rate  is due (characters 4 - 7).  Work done on 
Sundays or holidays must be paid double time (character 8).   The N (character 9) indicates that 4 ten-hour days is 
not an acceptable workweek at regular pay. 

 XXXHHHHDY -  This example shows that the 1½ rate must be used for time worked after 40 hours are worked 
Monday thru Friday (characters 1-3); for hours worked on Saturday, 1½ rate is due (characters 4 – 7).  Work done 
on Sundays or holidays must be paid double time (character 8).  The Y (character 9) indicates that 4 ten-hour 
days is an acceptable alternative workweek. 



ENGINEERS  -  CLASSES OF EQUIPMENT LIST 
 

UNDERGROUND ENGINEERS  HAZARDOUS WASTE ABATEMENT ENGINEERS 
 
CLASS I 
Backfiller Tamper, Backhoe, Batch Plant Operator, Clam-Shell, Concrete 
Paver (2 drums or larger), Conveyor Loader (Euclid type), Crane 
(crawler, truck type or pile driving), Dozer, Dragline, Elevating Grader, 
End Loader, Gradall (and similar type machine), Grader, Power Shovel, 
Roller (asphalt), Scraper (self propelled or tractor drawn), Side Broom 
Tractor (type D-4 or larger), Slope Paver, Trencher (over 8’ digging 
capacity), Well Drilling Rig, Mechanic, Slip Form Paver, Hydro Excavator. 
 
CLASS II 
Boom Truck (power swing type boom), Crusher, Hoist, Pump (1 or more 
6" discharge or larger gas or diesel powered by generator of 300 amps or 
more, inclusive of generator), Side Boom Tractor (smaller than type D-4 
or equivalent), Tractor (pneu-tired, other than backhoe or front end 
loader), Trencher (8’ digging capacity and smaller), Vac Truck. 
 
CLASS III 
Air Compressors (600 cfm or larger), Air Compressors (2 or more less 
than 600 cfm), Boom Truck (non-swinging, non-powered type boom), 
Concrete Breaker (self-propelled or truck mounted, includes compressor), 
Concrete Paver (1 drum, ½ yard or larger), Elevator (other than 
passenger), Maintenance Man, Mechanic Helper, Pump (2 or more 4" up 
to 6" discharge, gas or diesel powered, excluding submersible pump), 
Pumpcrete Machine (and similar equipment), Wagon Drill Machine, 
Welding Machine or Generator (2 or more 300 amp or larger, gas or 
diesel powered). 
 
CLASS IV 
Boiler, Concrete Saw (40HP or over), Curing Machine (self-propelled), 
Farm Tractor (w/attachment), Finishing Machine (concrete), Firemen, 
Hydraulic Pipe Pushing Machine, Mulching Equipment, Oiler (2 or more 
up to 4", exclude submersible), Pumps (2 or more up to 4" discharge if 
used 3 hrs or more a day-gas or diesel powered, excluding submersible 
pumps), Roller (other than asphalt), Stump Remover, Vibrating 
Compaction Equipment (6’ wide or over), Trencher (service) Sweeper 
(Wayne type and similar equipment), Water Wagon, Extend-a-Boom 
Forklift. 
 

  
CLASS I 
Backhoe, Batch Plant Operator, Clamshell, Concrete Breaker when 
attached to hoe, Concrete Cleaning Decontamination Machine 
Operator, Concrete Pump, Concrete Paver, Crusher, Dozer, 
Elevating Grader, Endloader, Farm Tractor (90 h.p. and higher), 
Gradall, Grader, Heavy Equipment Robotics Operator, Hydro 
Excavator, Loader, Pug Mill, Pumpcrete Machines, Pump Trucks, 
Roller, Scraper (self-propelled or tractor drawn), Side Boom Tractor, 
Slip Form Paver, Slope Paver, Trencher, Ultra High Pressure 
Waterjet Cutting Tool System Operator, Vactors, Vacuum Blasting 
Machine Operator, Vertical Lifting Hoist, Vibrating Compaction 
Equipment (self-propelled), and Well Drilling Rig. 
 
CLASS II 
Air Compressor, Concrete Breaker when not attached to hoe, 
Elevator, End Dumps, Equipment Decontamination Operator, Farm 
Tractor (less than 90 h.p.), Forklift, Generator, Heater, Mulcher, 
Pigs (Portable Reagent Storage Tanks), Power Screens, Pumps 
(water), Stationary Compressed Air Plant, Sweeper, Water Wagon 
and Welding Machine. 
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Name
Classification

Overtime ProvisionDescription

Genesee County

Asbestos & Lead Abatement Laborer

H H H X X X X D Y$40.75 $54.34 $67.93MLDCAsbestos & Lead Abatement Laborer
4 ten hour days @ straight time allowed Monday-
Saturday, must be consecutive calendar days

  

Asbestos & Lead Abatement, Hazardous Material Handler

H H H X X X X D Y$40.75 $54.25 $67.75AS207Asbestos and Lead Abatement, Hazardous Material 
Handler

4 ten hour days @ straight time allowed Monday-
Saturday, must be consecutive calendar days

  

Boilermaker

H H H H H H H D Y$54.70 $81.08 $107.45BO169Boilermaker

  

Apprentice Rates:

1st 6 months $40.31 $59.49 $78.67

2nd 6 months $41.45 $61.21 $80.95

3rd 6 months $42.57 $62.88 $83.19

4th 6 months $43.69 $64.57 $85.43

5th 6 months $44.81 $66.24 $87.67

6th 6 months $48.63 $72.50 $96.36

7th 6 months $49.32 $73.01 $96.69

8th 6 months $51.58 $76.40 $101.21

GeneseeCounty:

For Informational Purposes Only Not For Use In Contract
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Name
Classification

Overtime ProvisionDescription

Genesee County

Bricklayer

H H H H H H H D Y$48.04 $62.87 $77.70BR9-12-BLBricklayer and Block

4 10s allowed M-F; Saturday make up day
CommentMake up day allowed

Apprentice Rates:

0 - 749 hours $36.18 $45.08 $53.98

750 - 1,499 hours $37.66 $47.30 $56.94

1,500 - 2,249 hours $39.14 $49.52 $59.90

2,250 - 2,999 hours $40.62 $51.74 $62.86

3,000 - 3,749 hours $42.11 $53.98 $65.84

3,750 - 4,499 hours $43.59 $56.20 $68.80

4,500 - 5,249 hours $45.07 $58.42 $71.76

5,250 - 6,000 hours $46.56 $60.65 $74.74

H H H H H H H D Y$48.04 $62.87 $77.70BR9-12-SStone Mason, Artificial Masonry, Marble Masonry, and 
Pointing, Cleaning and Caulking
4 10s allowed M-F

  

Apprentice Rates:

0-749 hours $37.66 $47.30 $56.94

750-1499 hours $39.14 $49.52 $59.90

1500-2249 hours $40.62 $51.74 $62.86

2250-2999 hours $42.11 $53.98 $65.84

3000-3749 hours $43.59 $56.20 $68.80

3750-4499 hours $45.07 $58.42 $71.76

GeneseeCounty:

For Informational Purposes Only Not For Use In Contract
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Name
Classification

Overtime ProvisionDescription

Genesee County

Carpenter

X X H X X X X D Y$50.21 $71.55 $92.89CA1045Carpet and Resilient Floor Layer, (does not include 
installation of prefabricated formica & parquet flooring 
which is to be paid carpenter rate)

  

Apprentice Rates:

1st  6 months $24.86 $33.53 $42.19

2nd 6 months $28.87 $39.54 $50.21

3rd 6 months $31.01 $42.76 $54.49

4th 6 months $33.14 $45.95 $58.75

5th 6 months $35.28 $49.16 $63.03

6th 6 months $37.41 $52.36 $67.29

7th 6 months $39.54 $55.54 $71.55

8th 6 months $41.67 $58.74 $75.81

X X H H H H H D N$43.86 $56.17 $68.48CA706FCarpenter,  Acoustical Ceiling Tile Erector, Piledriver

  

Apprentice Rates:

1st year $34.01 $41.40 $48.78

2nd year $36.47 $45.08 $53.70

3rd year $37.70 $46.93 $56.16

4th year $40.17 $50.64 $61.10

Cement Finisher

X X H X X X H D Y$42.56 $55.96 $69.35BR9-12-CFCement Finisher - 4 10s allowed M-F

  

Apprentice Rates:

0-749 hours $33.18 $41.89 $50.59

750-1499 hours $34.52 $43.89 $53.27

1500-2249 hours $35.86 $45.91 $55.95

2250-2999 hours $37.20 $47.91 $58.63

3000-3749 hours $38.54 $49.93 $61.31

3750-4499 hours $39.88 $51.93 $63.99

GeneseeCounty:

For Informational Purposes Only Not For Use In Contract
Date Rendered: 4/1/2016
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Name
Classification

Overtime ProvisionDescription

Genesee County

Cement Mason

H H H H H H H D Y$38.46 $51.25 $64.04PL16-6Cement Mason

Four 10s allowed Monday-Thursday with Friday or 
Saturday inclement weather make up days.  Saturday 
hours for inclement weather make up shall be paid 
straight rate unless over 40 hours worked.

Friday or Saturday for inclement weather
CommentMake up day allowed

Apprentice Rates:

1st year $29.51 $37.82 $46.14

2nd year $32.06 $41.65 $51.24

3rd year $34.62 $45.49 $56.36

Drywall

X X H X X X H D Y$36.92 $49.76 $62.59PT-1052-DFFinisher-hand finishing

The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.  A make-up 
day may be scheduled for work missed due to holiday or 
inclement weather.

 Make up day allowed

Apprentice Rates:

1st year $24.09 $30.51 $36.93

2nd year, 1st 6 months $26.65 $34.35 $42.05

2nd year, 2nd 6 months $29.22 $38.21 $47.19

3rd year, 1st 6 months $31.79 $42.06 $52.33

Until completion $34.35 $45.90 $57.45

Electrician

H H H H H H H D Y$56.04 $80.26 $104.47EC-948-IWInside Wireman
4 10s allowed as consecutive days, M-Th or T-F

  

Apprentice Rates:

1st period $22.06 $30.16 $38.26

2nd period $24.08 $33.20 $42.30

3rd period $26.11 $36.24 $46.36

4th period $30.15 $42.30 $54.44

5th period $32.18 $45.35 $58.50

6th period $36.23 $51.41 $66.60

GeneseeCounty:

For Informational Purposes Only Not For Use In Contract
Date Rendered: 4/1/2016



Straight 
Hourly

Time and  
a Half

Double 
Time

 Page 5 of 29

Name
Classification

Overtime ProvisionDescription

Genesee County

H H H H H H H D Y$41.72 $58.87 $76.03EC-948-SCSound and Communication Installer/Technician
Four 10s may be worked Monday-Thursday or Tuesday-
Friday.

  

Apprentice Rates:

1st year $15.15 $21.47 $27.79

2nd year $16.56 $23.59 $30.61

3rd year $20.59 $29.81 $39.02

4th year $23.66 $34.97 $45.90

Elevator Constructor

D D D D D D D D Y$70.77  $116.32EL-85Elevator Constructor Mechanic

4 tens allowed M-TH
Comment 

Apprentice Rates:

1st year $50.27  $75.32

2nd year $54.83  $84.44

3rd year $57.10  $88.98

4th year $61.66  $98.10

Glazier

H H H H H H H D Y$44.16 $60.04 $75.91GL-826Glazier
4 tens allowed on consecutive days

  

Apprentice Rates:

1st 6 months $31.46 $40.99 $50.51

2nd 6 months $33.05 $43.37 $53.69

3rd 6 months $34.63 $45.74 $56.85

4th 6 months $36.22 $48.13 $60.03

5th 6 months $37.81 $50.51 $63.21

6th 6 months $39.40 $52.90 $66.39

7th 6 months $40.99 $55.28 $69.57

8th 6 months $42.57 $57.66 $72.73

Heat and Frost Insulator

H H H H H H H H N$20.14 $29.14  AS25SSpray Insulation

  

StatewideCounty:

For Informational Purposes Only Not For Use In Contract
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Name
Classification

Overtime ProvisionDescription

Genesee County

Heat and Frost Insulator and Asbestos Worker

H H H H H H H D Y$45.25 $59.86 $74.47AS47Heat and Frost Insulator and Asbestos Worker

Friday for cancelled work in a 4 10 schedule
CommentMake up day allowed

Apprentice Rates:

1st year $26.38 $33.69 $40.99

2nd year $30.15 $38.92 $47.68

3rd year $33.92 $44.15 $54.37

4th year $37.70 $49.39 $61.08

5th year $41.48 $54.63 $67.78

Ironworker

X X H X X X H D Y$35.55 $47.55 $59.55IR-25-F1Fence, Sound Barrier & Guardrail erection/installation and 
Exterior Signage work
Four ten hour work days may be worked during Monday-
Saturday.

  

Apprentice Rates:

60% Level $25.15 $32.35 $39.55

65% Level $26.45 $34.25 $42.05

70% Level $27.76 $36.16 $44.56

75% Level $29.05 $38.05 $47.05

80% Level $30.35 $39.95 $49.55

85% Level $31.65 $41.85 $52.05

X X H H H H D D Y$47.16 $58.82 $70.48IR-25-GZ2Siding, Glazing, Curtain Wall
4 tens may be worked Monday thru Thursday @ straight 
time.

Friday
CommentMake up day allowed

Apprentice Rates:

Level 1 $30.23 $36.84 $43.43

Level 2 $32.34 $39.58 $46.80

Level 3 $34.46 $42.33 $50.19

Level 4 $36.58 $45.08 $53.57

Level 5 $38.69 $47.82 $56.95

Level 6 $40.81 $50.57 $60.33

GeneseeCounty:

For Informational Purposes Only Not For Use In Contract
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Name
Classification

Overtime ProvisionDescription

Genesee County

X X H X X X X D Y$46.49 $56.78 $67.06IR-25-PE-Z1Pre-engineered Metal Work

4 tens allowed M-Th with Saturday make up day
CommentMake up day allowed

Apprentice Rates:

1st Year $27.36 $32.83 $38.31

3rd 6 month period $29.48 $35.71 $41.93

4th 6 month period $31.61 $38.60 $45.58

5th 6 month period $33.73 $41.46 $49.20

6th 6 month period $35.86 $45.24 $54.62

H H D H D D D D N$56.11 $84.03 $111.95IR-25-RFReinforced Iron Work

 Make up day allowed

Apprentice Rates:

Level 1 $36.76 $54.83 $72.88

Level 2 $39.13 $58.37 $77.62

Level 3 $41.49 $61.92 $82.34

Level 4 $44.03 $65.72 $87.42

Level 5 $46.56 $69.53 $92.48

Level 6 $49.10 $73.33 $97.56

H H H H H H H D N$62.08 $92.78 $123.47IR-25-RIGRigging Work

  

Apprentice Rates:

Level 1& 2 $37.38 $55.69 $74.01

Level 3 $40.21 $59.94 $79.67

Level 4 $43.03 $64.17 $85.31

Level 5 $45.86 $68.42 $90.97

Level 6 $48.69 $72.67 $96.63

X X H H H H D D Y$54.04 $80.73 $107.42IR-25-SDDecking
4 tens may be worked Monday thru Thursday @ straight 
time.  If bad weather, Friday may be a make up day.  If 
holiday celebrated on a Monday, 4 10s may be worked 
Tuesday thru Friday.  Work in excess of 12 hours per day 
must be paid @ double time.

Friday for 4 tens M-Th
Saturday for 5 eights M-F

CommentMake up day allowed

GeneseeCounty:

For Informational Purposes Only Not For Use In Contract
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Name
Classification

Overtime ProvisionDescription

Genesee County

H H H H H H D D Y$62.21 $92.94 $123.67IR-25-STRStructural, ornamental, welder and pre-cast
4 tens may be worked Monday thru Thursday @ straight 
time.  If bad weather, Friday may be a make up day.  If 
holiday celebrated on a Monday, 4 10s may be worked 
Tuesday thru Friday.  Work in excess of 12 hours per day 
must be paid @ double time.

 Make up day allowed

Apprentice Rates:

Levels 1 & 2 $36.79 $55.10 $73.42

Level 3 $39.62 $59.35 $79.08

Level 4 $42.44 $63.58 $84.72

Level 5 $45.27 $67.83 $90.38

Level 6 $48.10 $72.08 $96.04

Level 7 $50.92 $76.30 $101.68

Level 8 $53.75 $80.55 $107.34

H H H H H H D D Y$42.54 $63.44 $84.34IR-25-STR-DIndustrial Door erection & construction

Friday for bad weather when 4 tens scheduled for M-Th.  If holiday celebrated on M, 4 tens may be 
worked T-F.  Work in excess of 12 hours per day must be paid @ double time.

CommentMake up day allowed

GeneseeCounty:

For Informational Purposes Only Not For Use In Contract
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Name
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Genesee County

Laborer

X X H H H H H D Y$35.58 $46.81 $58.04L1075Carpenter tender, mason tender, cement finisher tender, 
plasterer tender, signal man & top man (sewer work), 
watchman, tunnel mucker, jackhammer & air spade 
operator, tunnel man (concrete shoveler, car pusher) 
bottom man (sewer work), windlass operator (caisson 
work), demolition laborer, morter mixer, air, electric, gas 
tool operator, pump operator (all 3" pumps and below), air 
& electric bush hammers, concrete gas buggy, concrete 
saw operator, crock and pipe layers (conduit & vitrified 
tile, except 4" drain tile around buildings), & Caisson work 
inside building.
Cleaning and clearing of all debris, including wire 
brushing of windows, scraping of floors, removal of 
surplus material from all fixtures within confines of 
structure and cleaning all debris in building and 
construction area.  The general cleanup, including 
sweeping, cleaning, washdown and wiping of construction 
facility, equipment and furnishings and removal and 
loading or burning of all debris including crates, boxes, 
packaging waste material.  Washing and cleaning of 
walls, partitions, ceilings, windows, bathrooms, kitchens, 
laboratory, and all fixtures and facilities therein.  Cleanup, 
mopping, washing, waxing and polishing or dusting of all 
floors or areas.

A four-ten workweek may be worked Monday thru 
Thursday or Tuesday thru Friday.

Saturday
CommentMake up day allowed

Apprentice Rates:

0-1,000 work hours $29.96 $38.38 $46.80

1,001-2,000 work hours $31.09 $40.08 $49.06

2,001-3,000 work hours $32.21 $41.76 $51.30

3,001-4,000 work hours $34.46 $45.13 $55.80

GeneseeCounty:
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Genesee County

Laborer - Hazardous

H H H H H H H D Y$35.24 $49.96 $64.68LHAZ-Z7-AClass A Laborer - performing work in conjunction with site 
preparation and other preliminary work prior to actual 
removal, handling, or containment of hazardous waste 
substances not requiring use of personal protective 
equipment required by state or federal regulations; or a 
laborer performing work in conjunction with the removal, 
handling, or containment of hazardous waste substances 
when use of personal protective equipment level "D" is 
required.

4 10s allowed M-Th or T-F; inclement weather makeup day Friday
CommentMake up day allowed

Apprentice Rates:

0-1,000 work hours $29.64 $41.56 $53.48

1,001-2,000 work hours $30.76 $43.24 $55.72

2,001-3,000 work hours $31.88 $44.92 $57.96

3,001-4,000 work hours $34.12 $48.28 $62.44

H H H H H H H D Y$36.24 $51.46 $66.68LHAZ-Z7-BClass B Laborer - performing work in conjunction with the 
removal, handling, or containment of hazardous waste 
substances when the use of personal protective 
equipment levels "A", "B" or "C" is required.

4 10s allowed M-Th or T-F; inclement weather makeup day Friday
CommentMake up day allowed

Apprentice Rates:

0-1,000 work hours $30.39 $42.68 $54.98

1,001-2,000 work hours $31.56 $44.44 $57.32

2,001-3,000 work hours $32.73 $46.20 $59.66

3,001-4,000 work hours $35.07 $49.70 $64.34

Laborer Underground - Tunnel, Shaft & Caisson

X X X X X X X D Y$35.67 $47.07 $58.47LAUCT-Z2-1Class I - Tunnel, shaft and caisson laborer, dump man, 
shanty man, hog house tender, testing man (on gas), and 
watchman.

  

Apprentice Rates:

0-1,000 work hours $30.52 $39.35 $48.17

1,001-2,000 work hours $31.55 $40.90 $50.23

2,001-3,000 work hours $32.58 $42.44 $52.29

3,001-4,000 work hours $34.64 $45.53 $56.41

GeneseeCounty:

For Informational Purposes Only Not For Use In Contract
Date Rendered: 4/1/2016



Straight 
Hourly

Time and  
a Half

Double 
Time

 Page 11 of 29

Name
Classification
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Genesee County

X X X X X X X D Y$35.76 $47.21 $58.65LAUCT-Z2-2Class II - Manhole, headwall, catch basin builder, 
bricklayer tender, mortar man, material mixer, fence 
erector, and guard rail builder

  

Apprentice Rates:

0-1,000 work hours $30.58 $39.44 $48.29

1,001-2,000 work hours $31.62 $41.00 $50.37

2,001-3,000 work hours $32.66 $42.56 $52.45

3,001-4,000 work hours $34.72 $45.65 $56.57

X X X X X X X D Y$35.86 $47.36 $58.85LAUCT-Z2-3Class III - Air tool operator (jack hammer man, bush 
hammer man and grinding man), first bottom man, second 
bottom man, cage tender, car pusher, carrier man, 
concrete man, concrete form man, concrete repair man, 
cement invert laborer, cement finisher, concrete shoveler, 
conveyor man, floor man, gasoline and electric tool 
operator, gunnite man, grout operator, welder, heading 
dinky man, inside lock tender, pea gravel operator, pump 
man, outside lock tender, scaffold man, top signal man, 
switch man, track man, tugger man, utility man, vibrator 
man, winch operator, pipe jacking man, wagon drill and 
air track operator and concrete saw operator (under 40 
h.p.).

  

Apprentice Rates:

0-1,000 work hours $30.66 $39.56 $48.45

1,001-2,000 work hours $31.70 $41.12 $50.53

2,001-3,000 work hours $32.74 $42.68 $52.61

3,001-4,000 work hours $34.82 $45.80 $56.77

X X X X X X X D Y$36.02 $47.60 $59.17LAUCT-Z2-4Class IV - Tunnel, shaft and caisson mucker, bracer man, 
liner plate man, long haul dinky driver and well point man.

  

Apprentice Rates:

0-1,000 work hours $30.78 $39.74 $48.69

1,001-2,000 work hours $31.83 $41.32 $50.79

2,001-3,000 work hours $32.88 $42.89 $52.89

3,001-4,000 work hours $34.97 $46.02 $57.07
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X X X X X X X D Y$36.28 $47.99 $59.69LAUCT-Z2-5Class V - Tunnel, shaft and caisson miner, drill runner, 
keyboard operator, power knife operator, reinforced steel 
or mesh man (e.g. wire mesh, steel mats, dowel bars)

  

Apprentice Rates:

0-1,000 work hours $30.98 $40.04 $49.09

1,001-2,000 work hours $32.04 $41.63 $51.21

2,001-3,000 work hours $33.10 $43.22 $53.33

3,001-4,000 work hours $35.22 $46.40 $57.57

X X X X X X X D Y$36.59 $48.45 $60.31LAUCT-Z2-6Class VI - Dynamite man and powder man.

  

Apprentice Rates:

0-1,000 work hours $31.21 $40.38 $49.55

1,001-2,000 work hours $32.28 $41.99 $51.69

2,001-3,000 work hours $33.36 $43.61 $53.85

3,001-4,000 work hours $35.51 $46.84 $58.15

X X X X X X X D Y$28.86 $36.86 $44.85LAUCT-Z2-7Class VII - Restoration laborer, seeding, sodding, 
planting, cutting, mulching and topsoil grading and the 
restoration of property such as replacing mail boxes, 
wood chips, planter boxes and flagstones.

  

Apprentice Rates:

0-1,000 work hours $25.41 $31.68 $37.95

1,001-2,000 work hours $26.10 $32.72 $39.33

2,001-3,000 work hours $26.79 $33.76 $40.71

3,001-4,000 work hours $28.17 $35.82 $43.47

Landscape Laborer

X X H X X X H D Y$28.98 $40.04 $51.09LLAN-Z1-ALandscape Specialist includes air, gas, and diesel 
equipment operator, skidsteer (or equivalent), lawn 
sprinkler installer on landscaping work where seeding, 
sodding, planting, cutting, trimming, backfilling, rough 
grading or maintenance of landscape projects occurs.  

Sundays paid at time & one half.  Holidays paid at double 
time.
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Genesee County

X X H X X X H D Y$24.76 $33.71 $42.65LLAN-Z1-BSkilled Landscape Laborer:  small power tool operator, 
lawn sprinkler installers' tender, material mover, truck 
driver when seeding, sodding, planting, cutting, trimming, 
backfilling, rough grading or maintaining of landscape 
projects occurs
Sundays paid at time & one half.  Holidays paid at double 
time.

  

Marble, Mosaic, Tile and Terrazzo Setter

H H H H H H H D Y$41.45 $54.28 $67.10BR9-12-TLMarble, Mosaic, Tile and Terrazzo Setter - 4 10s allowed 
M-F

  

Apprentice Rates:

0-749 hours $32.47 $40.80 $49.14

750-1499 hours $33.75 $42.72 $51.70

1500-2249 hours $35.04 $44.66 $54.28

2250-2999 hours $36.32 $46.58 $56.84

3000-3749 hours $37.60 $48.50 $59.40

3750-4499 hours $38.88 $50.42 $61.96

Operating Engineer

H H H H H H H D Y$49.55 $63.42 $77.29EN-324-BH2CClass C- Regular equipment operator, crane, stiff leg 
derrick, scraper dozer, grader, front end loader, hoist, job 
mechanic, head grease man, concrete pump truck and 
hydro excavators

Four 10 hour days may be scheduled Monday-Thursday 
or Tuesday-Friday.  Work not performed due to weather, 
Monday-Thursday may be scheduled on Friday.

  

Apprentice Rates:

0 - 999 hours $40.33 $50.04 $59.75

1,000 - 1,999 hours $41.71 $52.11 $62.51

2,000 - 2,999 hours $43.10 $54.19 $65.29

3,000 - 3,999 hours $44.49 $56.28 $68.07

4,000 - 4,999 hours $45.88 $58.37 $70.85

5,000 - 5,999 hours $47.26 $60.43 $73.61
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Genesee County

H H H H H H H D Y$44.75 $56.22 $67.69EN-324-BH2DClass D- Air tugger (single drum), material hoist, boiler 
operator, sweeping machine, winch truck, Bob Cat and 
similar equipment, elevators (when operated by an 
operating engineer), and fork truck over 20' lift

Four 10 hour days may be scheduled Monday-Thursday 
or Tuesday-Friday.  Work not performed due to weather, 
Monday-Thursday may be scheduled on Friday.

  

H H H H H H H D Y$44.15 $55.32 $66.49EN-324-BH2EClass E- Pump 6" or over, well points, freeze systems, 
boom truck (non-swinging), end dumps and laser/power 
screed, concrete wire saw 20 h.p. and over and brokk 
concrete breaker

Four 10 hour days may be scheduled Monday-Thursday 
or Tuesday-Friday.  Work not performed due to weather, 
Monday-Thursday may be scheduled on Friday.

  

H H H H H H H D Y$41.70 $51.65 $61.59EN-324-BH2FClass F- Air compressor, welder, generators, conveyors, 
pumps under 6", Grease man, and fork truck 20' or less lift

Four 10 hour days may be scheduled Monday-Thursday 
or Tuesday-Friday.  Work not performed due to weather, 
Monday-Thursday may be scheduled on Friday.

  

H H H H H H H D Y$40.00 $49.10 $58.19EN-324-BH2GClass G- Oiler, fireman and heater operator

Four 10 hour days may be scheduled Monday-Thursday 
or Tuesday-Friday.  Work not performed due to weather, 
Monday-Thursday may be scheduled on Friday.

  

H H H H H H H D Y$50.90 $65.45 $79.99EN-OSAClass A- Crane w/ main Boom & Jib 220' or longer

Four 10 hour days may be scheduled Monday-Thursday 
or Tuesday-Friday.  Work unabled to be performed due to 
weather, Monday-Thursday may be scheduled on Friday.

  

H H H H H H H D Y$52.40 $67.70 $82.99EN-OSA3Class A- Crane w/ main Boom & Jib 300' or longer

Four 10 hour days may be scheduled Monday-Thursday 
or Tuesday-Friday.  Work unabled to be performed due to 
weather, Monday-Thursday may be scheduled on Friday.

  

H H H H H H H D Y$53.90 $69.95 $85.99EN-OSA4Class A- Crane w/ main Boom & Jib 400' or longer

Four 10 hour days may be scheduled Monday-Thursday 
or Tuesday-Friday.  Work not performed due to weather, 
Monday-Thursday may be scheduled on Friday.
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H H H H H H H D Y$50.65 $65.07 $79.49EN-OSBClass B- Crane Operator with main boom and jib 140' or 
longer, tower cranes, gantry crane, whirley derrick

Four 10 hour days may be scheduled Monday-Thursday 
or Tuesday-Friday.  Work unabled to be performed due to 
weather, Monday-Thursday may be scheduled on Friday.

  

Operating Engineer - DIVER

H H H H H H H D N$52.80 $79.20 $105.60GLF DDiver/Wet Tender/Tender/Rov Pilot/Rov Tender

  

Operating Engineer - Marine Construction

X X H H H H H D Y$65.00 $84.85 $104.70GLF-1Diver/Wet Tender, Engineer (hydraulic dredge) 

Holiday pay= $124.55 per hour, wages & fringes

 Make up day allowed

Subdivision of county all Great Lakes, islands therein, & connecting & tributary waters

X X H H H H H D Y$63.50 $82.60 $101.70GLF-2Crane/Backhoe Operator,  70 ton or over Tug Operator, 
Mechanic/Welder, Assistant Engineer (hydraulic dredge), 
Leverman (hydraulic dredge), Diver Tender

Holiday pay = $120.80 per hour, wages & fringes

 Make up day allowed

Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters

X X H H H H H D Y$64.50 $84.10 $103.70GLF-2BFriction, Lattice Boom or Crane License Certification

Holiday pay = $123.30

 Make up day allowed

Subdivision of county All Great Lakes, islands, therein, & connecting & tributary waters

X X H H H H H D Y$59.30 $76.30 $93.30GLF-3Deck Equipment Operator, Machineryman, Maintenance 
of Crane (over 50 ton capacity) or Backhoe (115,000 lbs 
or more), Tug/Launch Operator, Loader, Dozer on Barge,  
Deck Machinery

Holiday pay = $110.30 per hour, wages & fringes

 Make up day allowed

Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters

X X H H H H H D Y$53.60 $67.75 $81.90GLF-4Deck Equipment Operator, (Machineryman/Fireman), (4 
equipment units or more), Off Road Trucks, Deck Hand, 
Tug Engineer, & Crane Maintenance 50 ton capacity and 
under or Backhoe 115,000 lbs or less, Assistant Tug 
Operator

Holiday pay = $96.05  per hour, wages & fringes

 Make up day allowed

Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters
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Operating Engineer Steel Work

H H D H H H D D Y$58.91 $77.25 $95.58EN-324-efForklift, 1 Drum Hoist

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$61.61 $81.30 $100.98EN-324-SW120Crane w/ 120' boom or longer

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$62.61 $82.80 $102.98EN-324-SW120-OCrane w/ 120' boom or longer w/ Oiler

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$62.79 $83.07 $103.34EN-324-SW140Crane w/ 140' boom or longer

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$63.79 $84.57 $105.34EN-324-SW140-OCrane w/ 140' boom or longer W/ Oiler

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$63.06 $83.47 $103.88EN-324-SW220Boom & Jib 220' or longer

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$64.06 $84.97 $105.88EN-324-SW220-OCrane w/ 220' boom or longer w/ Oiler

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$64.56 $85.72 $106.88EN-324-SW300Boom & Jib 300' or longer

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$65.56 $87.22 $108.88EN-324-SW300-OCrane w/ 300' boom or longer w/ Oiler

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$66.06 $87.97 $109.88EN-324-SW400Boom & Jib 400' or longer

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$67.06 $89.47 $111.88EN-324-SW400-OCrane w/ 400' boom or longer w/ Oiler

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed
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H H D H H H D D Y$61.25 $80.76 $100.26EN-324-SWCOCrane Operator, Job Mechanic,  3 Drum Hoist & Excavator

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

Apprentice Rates:

0-999 hours $48.54 $62.19 $75.84

1,000-1,999 hours $50.50 $65.13 $79.76

2,000-2,999 hours $52.45 $68.06 $83.66

3,000-3,999 hours $54.39 $70.96 $87.54

4,000-4,999 hours $56.35 $73.91 $91.46

5,000 hours $58.29 $76.82 $95.34

H H D H H H D D Y$62.25 $82.26 $102.26EN-324-SWCO-OCrane Operator w/ Oiler

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$53.80 $69.58 $85.36EN-324-SWCWCompressor or Welder Operator

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$60.61 $79.80 $98.98EN-324-SWHOHoisting Operator, 2 Drum Hoist, & Rubber Tire Backhoe

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$52.39 $67.47 $82.54EN-324-SWOOiler

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$62.34 $82.39 $102.44EN-324-SWTD50Tower Crane & Derrick where work is 50' or more above 
first level

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed

H H D H H H D D Y$63.34 $83.89 $104.44EN-324-SWTD50-OTower Crane & Derrick 50' or more w/ Oiler where work 
station is 50' or more above first level

4 10s allowed M-Th with Friday makeup day because of bad weather
CommentMake up day allowed
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Operating Engineer Underground

H H H H H H H D Y$53.14 $68.73 $84.32EN-324A1-UC1Class I Equipment

  

Apprentice Rates:

0-999 hours $42.99 $53.91 $64.82

1,000-1,999 hours $44.54 $56.24 $67.92

2,000-2,999 hours $46.10 $58.58 $71.04

3,000-3,999 hours $47.66 $60.91 $74.16

4,000-4,999 hours $49.22 $63.25 $77.28

5,000-5,999 hours $50.77 $65.57 $80.38

H H H H H H H D Y$48.41 $61.64 $74.86EN-324A1-UC2Class II Equipment

  

H H H H H H H D Y$47.68 $60.54 $73.40EN-324A1-UC3Class III Equipment

  

H H H H H H H D Y$47.11 $59.69 $72.26EN-324A1-UC4Class IV Equipment

  

H H H H H H H D Y$53.39 $69.56 $85.73EN-324A1-UMMMaster Mechanic

  

Painter

X X H X X X H D Y$34.75 $46.45 $58.15PT-1052-BRPainter

The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $23.05 $28.90 $34.75

2nd year, 1st 6 months $25.39 $32.41 $39.43

2nd year, 2nd 6 months $27.73 $35.92 $44.11

3rd year, 1st 6 months $30.07 $39.43 $48.79

Until completion $32.41 $42.94 $53.47
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X X H X X X H D Y$36.10 $48.48 $60.85PT-1052-HRWork of a high risk nature of a falling height up to 30 feet
  
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $23.73 $29.92 $36.11

2nd year, 1st 6 months $26.20 $33.63 $41.05

2nd year, 2nd 6 months $28.67 $37.33 $45.99

3rd year, 1st 6 months $31.15 $41.05 $50.95

Until completion $33.63 $44.77 $55.91

X X H X X X H D Y$36.40 $48.93 $61.45PT-1052-HR01All work of a falling height of 31 - 44 feet
 
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $23.87 $30.13 $36.39

2nd year, 1st 6 months $26.38 $33.89 $41.41

2nd year, 2nd 6 months $28.89 $37.66 $46.43

3rd year, 1st 6 months $31.39 $41.41 $51.43

Until completion $33.89 $45.16 $56.43

X X H X X X H D Y$36.50 $49.08 $61.65PT-1052-HR02All work of a falling height of 45 - 59 feet
 
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $23.93 $30.22 $36.51

2nd year, 1st 6 months $26.44 $33.99 $41.53

2nd year, 2nd 6 months $28.95 $37.75 $46.55

3rd year, 1st 6 months $31.47 $41.53 $51.59

Until completion $33.99 $45.31 $56.63
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X X H X X X H D Y$36.60 $49.23 $61.85PT-1052-HR03All work of a falling height of 60 - 74 feet
 
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $23.97 $30.28 $36.59

2nd year, 1st 6 months $26.50 $34.07 $41.65

2nd year, 2nd 6 months $29.02 $37.85 $46.69

3rd year, 1st 6 months $31.55 $41.65 $51.75

Until completion $34.07 $45.43 $56.79

X X H X X X H D Y$36.70 $49.38 $62.05PT-1052-HR04All work of a falling height of 75 - 89 feet
 
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $24.03 $30.37 $36.71

2nd year, 1st 6 months $26.56 $34.17 $41.77

2nd year, 2nd 6 months $29.09 $37.96 $46.83

3rd year, 1st 6 months $31.63 $41.77 $51.91

Until completion $34.17 $45.58 $56.99

X X H X X X H D Y$36.80 $49.53 $62.25PT-1052-HR05All work of a falling height of 90 - 104 feet
 
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $24.07 $30.43 $36.79

2nd year, 1st 6 months $26.62 $34.25 $41.89

2nd year, 2nd 6 months $29.16 $38.07 $46.97

3rd year, 1st 6 months $31.71 $41.89 $52.07

Until completion $34.25 $45.70 $57.15
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X X H X X X H D Y$36.90 $49.68 $62.45PT-1052-HR06All work of a falling height of 105 - 119 feet
 
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $24.13 $30.52 $36.91

2nd year, 1st 6 months $26.68 $34.35 $42.01

2nd year, 2nd 6 months $29.23 $38.17 $47.11

3rd year, 1st 6 months $31.79 $42.01 $52.23

Until completion $34.35 $45.85 $57.35

X X H X X X H D Y$37.00 $49.83 $62.65PT-1052-HR07All work of a falling height of 120 - 134 feet
 
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $24.17 $30.58 $36.99

2nd year, 1st 6 months $26.74 $34.43 $42.13

2nd year, 2nd 6 months $29.30 $38.27 $47.25

3rd year, 1st 6 months $31.87 $42.13 $52.39

Until completion $34.43 $45.97 $57.51

X X H X X X H D Y$37.10 $49.98 $62.85PT-1052-HR08All work of a falling height of 135 - 149 feet
 
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $24.23 $30.67 $37.11

2nd year, 1st 6 months $26.80 $34.53 $42.25

2nd year, 2nd 6 months $29.37 $38.38 $47.39

3rd year, 1st 6 months $31.95 $42.25 $52.55

Until completion $34.53 $46.12 $57.71

GeneseeCounty:
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X X H X X X H D Y$37.20 $50.13 $63.05PT-1052-HR09All work of a falling height of 150 - 164 feet
 
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $24.27 $30.73 $37.19

2nd year, 1st 6 months $26.86 $34.61 $42.37

2nd year, 2nd 6 months $29.45 $38.50 $47.55

3rd year, 1st 6 months $32.03 $42.37 $52.71

Until completion $34.61 $46.24 $57.87

X X H X X X H D Y$37.30 $50.28 $63.25PT-1052-HR10All work of a falling height of 165 - 179 feet
 
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $24.33 $30.82 $37.31

2nd year, 1st 6 months $26.92 $34.71 $42.49

2nd year, 2nd 6 months $29.51 $38.59 $47.67

3rd year, 1st 6 months $32.11 $42.49 $52.87

Until completion $34.71 $46.39 $58.07

X X H X X X H D Y$37.40 $50.43 $63.45PT-1052-HR11All work of a falling height of 180 - 194 feet
 
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $24.37 $30.88 $37.39

2nd year, 1st 6 months $26.98 $34.79 $42.61

2nd year, 2nd 6 months $29.59 $38.71 $47.83

3rd year, 1st 6 months $32.19 $42.61 $53.03

Until completion $34.79 $46.51 $58.23

GeneseeCounty:
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X X H X X X H D Y$37.50 $50.58 $63.65PT-1052-HR12All work of a falling height of 195 - 209 feet
 
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $24.43 $30.97 $37.51

2nd year, 1st 6 months $27.04 $34.89 $42.73

2nd year, 2nd 6 months $29.65 $38.80 $47.95

3rd year, 1st 6 months $32.27 $42.73 $53.19

Until completion $34.89 $46.66 $58.43

X X H X X X H D Y$37.60 $50.73 $63.85PT-1052-HR13All work of a falling height of 210 - 224 feet
 
The regular weekly work schedule may consist of 4 10s 
on consecutive days, Monday thru Saturday.

A make-up day may be scheduled for work missed due to holiday or inclement weather.
CommentMake up day allowed

Apprentice Rates:

1st year $24.47 $31.03 $37.59

2nd year, 1st 6 months $27.10 $34.97 $42.85

2nd year, 2nd 6 months $29.73 $38.92 $48.11

3rd year, 1st 6 months $32.35 $42.85 $53.35

Until completion $34.97 $46.78 $58.59

Pipe and Manhole Rehab

H H H H H H H H N$28.20 $38.20  TM247General Laborer for rehab work or normal cleaning and 
cctv work-top man, scaffold man, CCTV assistant, jetter-
vac assistant

  

H H H H H H H H N$32.70 $44.95  TM247-2Tap cutter/CCTV Tech/Grout Equipment Operator:  unit 
driver and operator of CCTV; grouting equipment and tap 
cutting equipment

  

H H H H H H H H N$31.45 $43.07  TM247-3CCTV Technician/Combo Unit Operator:  unit driver and 
operator of cctv unit or combo unit in connection with 
normal cleaning and televising work

  

H H H H H H H H N$33.20 $45.70  TM247-4Boiler Operator:  unit driver and operator of steam/water 
heater units and all ancillary equipment associated
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H H H H H H H H N$33.20 $45.70  TM247-5Combo Unit driver & Jetter-Vac Operator

  

H H H H H H H H N$34.20 $47.20  TM247-6Pipe Bursting & Slip-lining Equipment Operator

  

Plasterer

H H H H H H H D Y$43.56 $56.96 $70.35BR9-12-PLPlasterer - 4 10s allowed M-F

  

Apprentice Rates:

0-749 hours $34.18 $42.89 $51.59

750-1499 hours $35.52 $44.89 $54.27

1500-2249 hours $36.86 $46.91 $56.95

2250-2999 hours $38.20 $48.91 $59.63

3000-3749 hours $39.54 $50.93 $62.31

3750-4499 hours $40.88 $52.93 $64.99

H H H H H H H D N$36.61 $48.48 $60.34PL16-3Plasterer

  

Apprentice Rates:

1st year $28.30 $36.01 $43.72

2nd year $30.68 $39.58 $48.48

3rd year $33.05 $43.14 $53.22
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Plumber & Pipefitter

H H H H H H H D Y$55.01 $82.07 $109.12PL-370Plumber & Pipefitter
4 10s allowed M-F

  

Apprentice Rates:

1st 6 months $26.19 $39.01 $51.83

2nd 6 months $27.99 $41.71 $55.43

3rd 6 months $34.80 $51.93 $69.05

4th 6 months $36.61 $54.64 $72.67

5th 6 months $38.41 $57.34 $76.27

6th 6 months $40.22 $60.05 $79.89

7th 6 months $42.02 $62.75 $83.49

8th 6 months $43.83 $65.47 $87.11

9th 6 months $45.63 $68.17 $90.71

final 6 months $47.44 $70.89 $94.33

Roofer

H H H H H H H D Y$38.61 $50.72 $62.82RO-149-MMACommercial Roofer

Straight time is not to exceed ten (10) hours per day or 
forty (40) hours per week.

 Make up day allowed

Apprentice Rates:

Apprentice 1 $23.23 $27.64 $32.06

Apprentice 2 $25.14 $30.51 $35.88

Apprentice 3 $27.09 $33.44 $39.78

Apprentice 4 $29.00 $36.30 $43.60

Apprentice 5 $30.92 $39.18 $47.44

Apprentice 6 $32.83 $42.04 $51.26

Sewer Relining

H H H H H H H D N$43.66 $59.01 $74.36SR-IClass I-Operator of audio visual CCTV system including 
remote in-ground cutter and other equipment used in 
conjunction with CCTV system.

  

H H H H H H H D N$42.13 $56.72 $71.30SR-IIClass II-Operator of hot water heaters and circulation 
system; water jetters; and vacuum and mechanical debris 
removal systems and those assisting.

  

StatewideCounty:

For Informational Purposes Only Not For Use In Contract
Date Rendered: 4/1/2016



Straight 
Hourly

Time and  
a Half

Double 
Time

 Page 26 of 29

Name
Classification

Overtime ProvisionDescription

Genesee County

Sheet Metal Worker

H H H X H H H D Y$50.65 $65.08 $79.50SHM-7-4Sheet Metal Worker
4 10s allowed as consecutive days, M-Th or T-F

Saturday
CommentMake up day allowed

Apprentice Rates:

1st 6 months $26.22 $32.71 $39.20

2nd 6 months $27.66 $34.87 $42.08

3rd 6 months $29.11 $37.04 $44.98

4th 6 months $30.55 $39.20 $47.86

5th 6 months $40.10 $49.47 $58.85

6th 6 months $41.55 $51.65 $61.75

7th 6 months $42.99 $53.81 $64.63

8th 6 months $44.43 $55.97 $67.51

Sprinkler Fitter

H H H H H H H D Y$46.51 $61.99 $77.47SP 669Sprinkler Fitter

 Make up day allowed

Apprentice Rates:

Class 1 & 2 $23.44 $31.31 $39.17

Class 3 $29.35 $37.75 $46.15

Class 4 $30.93 $40.12 $49.31

Class 5 $35.50 $45.47 $55.45

Class 6 $37.07 $47.83 $58.59

Class 7 $38.65 $50.20 $61.75

Class 8 $40.22 $52.55 $64.89

Class 9 $41.79 $54.91 $68.03

Class 10 $43.36 $57.27 $71.17
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Tile, Marble and Terrazzo Finisher

H H H H H H H D Y$35.10 $45.78 $56.46BR9-12-TFFinisher - 4 10s allowed M-F

  

Apprentice Rates:

0-749 hours $27.62 $34.56 $41.50

750-1499 hours $28.69 $36.16 $43.64

1500-2249 hours $29.76 $37.77 $45.78

2250-2999 hours $30.83 $39.38 $47.92

3000-3749 hours $31.90 $40.98 $50.06

3750-4499 hours $32.96 $42.57 $52.18

Truck Driver

H H H H H H H H Y$41.92 $37.85  TM-RB1on all trucks of 8 cubic yard capacity or less (except dump 
trucks of 8 cubic yard capacity or over, tandem axle 
trucks, transit mix and semis, euclid type equipment, 
double bottoms and low boys)

  

H H H H H H H H Y$41.30 $38.00  TM-RB1Aof all trucks of 8 cubic yard capacity or over

  

H H H H H H H H Y$41.45 $38.23  TM-RB1Bon euclid type equipment

 Make up day allowed

Underground Laborer Open Cut, Class I

X X X X X X X D Y$33.61 $43.93 $54.25LAUC-Z3-1Construction Laborer

  

Apprentice Rates:

0-1,000 work hours $29.08 $37.14 $45.19

1,001-2,000 work hours $29.98 $38.49 $46.99

2,001-3,000 work hours $30.89 $39.86 $48.81

3,001-4,000 work hours $32.70 $42.57 $52.43

GeneseeCounty:
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Underground Laborer Open Cut, Class II

X X X X X X X D Y$33.75 $44.14 $54.53LAUC-Z3-2Mortar and material mixer, concrete form man, signal 
man, well point man, manhole, headwall and catch basin 
builder, guard rail builders, headwall, seawall, breakwall, 
dock builder and fence erector.

  

Apprentice Rates:

0-1,000 work hours $29.18 $37.29 $45.39

1,001-2,000 work hours $30.10 $38.67 $47.23

2,001-3,000 work hours $31.01 $40.04 $49.05

3,001-4,000 work hours $32.84 $42.78 $52.71

Underground Laborer Open Cut, Class III

X X X X X X X D Y$33.87 $44.32 $54.77LAUC-Z3-3Air, gasoline and electric tool operator, vibrator operator, 
drillers, pump man, tar kettle operator, bracers, rodder, 
reinforced steel or mesh man (e.g. wire mesh, steel mats, 
dowel bars, etc.), cement finisher, welder, pipe jacking 
and boring man, wagon drill and air track operator and 
concrete saw operator (under 40 h.p.), windlass and 
tugger man, and directional boring man.

  

Apprentice Rates:

0-1,000 work hours $29.27 $37.42 $45.57

1,001-2,000 work hous $30.19 $38.80 $47.41

2,001-3,000 work hours $31.11 $40.18 $49.25

3,001-4,000 work hours $32.95 $42.94 $52.93

Underground Laborer Open Cut, Class IV

X X X X X X X D Y$33.92 $44.40 $54.87LAUC-Z3-4Trench or excavating grade man.

  

Apprentice Rates:

0-1,000 work hours $29.31 $37.48 $45.65

1,001-2,000 work hours $30.23 $38.86 $47.49

2,001-3,000 work hours $31.15 $40.24 $49.33

3,001-4,000 work hours $33.00 $43.02 $53.03
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Underground Laborer Open Cut, Class V

X X X X X X X D Y$34.06 $44.61 $55.15LAUC-Z3-5Pipe Layer

  

Apprentice Rates:

0-1,000 work hours $29.41 $37.64 $45.85

1,001-2,000 work hours $30.34 $39.03 $47.71

2,001-3,000 work hours $31.27 $40.42 $49.57

3,001-4,000 work hours $33.13 $43.22 $53.29

Underground Laborer Open Cut, Class VI

X X X X X X X D Y$31.36 $40.56 $49.75LAUC-Z3-6Grouting man, top man assistant, audio visual television 
operations and all other operations in connection with 
closed circuit television inspection, pipe cleaning and pipe 
relining work and the installation & repair of water service 
pipe & appurtenances

  

Apprentice Rates:

0-1,000 work hours $27.39 $34.60 $41.81

1,001-2,000 work hours $28.18 $35.79 $43.39

2,001-3,000 work hours $28.98 $36.99 $44.99

3,001-4,000 work hours $30.57 $39.38 $48.17

Underground Laborer Open Cut, Class VII

X X X X X X X D Y$28.51 $36.28 $44.05LAUC-Z3-7Restoration laborer, seeding, sodding, planting, cutting, 
mulching and topsoil grading and the restoration of 
property such as replacing mail boxes, wood chips, 
planter boxes, flagstones etc.

  

Apprentice Rates:

0-1,000 work hours $25.25 $31.40 $37.53

1,001-2,000 work hours $25.90 $32.37 $38.83

2,001-3,000 work hours $26.56 $33.36 $40.15

3,001-4,000 work hours $27.86 $35.31 $42.75

GeneseeCounty:
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(FUNDING SOURCE) Contract for 

(SCOPE) of Residential Structures in the City of Flint & Genesee County  
– BID#: LB- (RFP NUMBER) 

 
 
 
THIS CONTRACT made and entered into (MONTH) (DAY), (YEAR), between (NAME OF BUSINESS ENTITY).  
hereinafter referred to as the "Contractor" conduction business at (BUSINESS ADDRESS), and the Owner, GENESEE 
COUNTY LAND BANK (GCLBA) conducting business at 452 S. Saginaw Street – 2nd Floor, Flint, Michigan 48502, 
hereinafter referred to as "GCLBA".  
 
GCLBA desires to engage the Contractor to perform the (RFP NAME AND SCOPE) Services in the City of Flint and 
Genesee County, Michigan as an independent contractor and not as an employee(s) of and for the GCLBA. This 
Contract is intended to define the business relationship between the two entities with regards to general 
demolition and disposal services undertaken for the (FUNDING SOURCE) Program. 

REPRESENTATIVES OF GCLBA AND CONTRACTOR. Douglas K. Weiland, Executive Director of the GCLBA has the 
authority to act as a liaison for the administration of this contract on behalf of the GCLBA, (NAME OF AUTHORIZED 
BUSINESS REPRESENTATIVE), has the authority to act on behalf of the Contractor, (NAME OF BUSINESS ENTITY). 

AUTHORITY TO ENTER INTO A CONTRACT. The GCLBA recently received funding from the (DESCRIPTION OF 
FUNDING) for demolition through the (FUNDING ORGANIZATIONS). 
 
TERM OF CONTRACT.  The respective duties and obligations of the contracting parties is for a period beginning 
(MONTH) (DAY), (YEAR).  The end date of term of service will be determined by the scope of services, but not later 
than (MONTH) (DAY), (YEAR), unless agree to in writing by both parties. At which time payment in full by the 
GCLBA will be made to the Contractor.  
 
Contractors must provide updated work schedules to the GCLBA. Contractor must submit all required submittal 
documents as listed in Request for Proposal, Scope of Work (Attachment B) and Payment Request Packet 
(Attachment D). 

LIABILITY AND WORKERS COMPENSATION INSURANCE. Commercial General Liability with limits not less than 
including Premises/operations $1,000,000 per occurrence with $2,000,000 aggregate; Workers Compensation 
Statutory limits of Michigan; Employers Liability with limits $100,000 accident/disease, $500,000 policy limit, 
disease; Automobile Liability with limits not less than $1,000,000 combined single limit each accident-owned, 
hired, non-owned; for projects involving the removal and disposal of waste or storage tanks the Contractor shall 
maintain Pollution Liability insurance with limits no less than $1,000,000 per loss/$1,000,000 aggregate; and, 
Professional Liability with limits not less than $1,000,000 including errors & omissions $200,000 per occurrence 
$600,000 in aggregate for Medical Malpractice must be carried by the Contractor during the term of contract and 
the GCLBA must be named as second insured on all certificates of insurance. If insurance information changes the 
Contractor must notify the GCLBA immediately of the change. 

ORDER TO PROCEED.  An Order To Proceed will be issued within 10 days of this contract execution upon receipt an 
original copy of Payment and Performance Bond and project work schedule. 

SECTION 3. The Contractor will comply with the Section 3 Clause as described in Attachment A.  By signing this 
contract the Contractor is providing a Statement of Assurances that they will comply with these Federal Contract 
Provisions and other requirements set forth in this contract. 
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SCOPE OF WORK. The Contractor will provide labor and/or materials for the work as outlined on the 
contract/estimate proposal dated (MONTH) (DAY), (YEAR). 

FEES AND PAYMENT. The GCLBA will pay the Contractor(s) fees for the (RFP NAME AND SCOPE) as included in the 
fee schedule, Attachment C. The GCLBA will not pay for services beyond the available in the (FUNDING SOURCE) 
Program or the contract amount, unless agreed to, in advance and in writing, by both parties to this Contract. 
Payment to Contractor is made by the GCLBA on a net 30 to 60 day cycle upon receiving invoices and all 
submittals. All payments requests must include all required documents as listed in the ATTACHMENT B – Scope of 
Work Section 4.0, Part C. 
 
EQUAL EMPLOYMENT OPPORTUNITY. During the performance of this contract, the contractor (Contractor) agrees 
as follows: 
(1) The contractor will not discriminate against any employee or applicant for Employment because of race, creed, 
color, or national origin. The contractor will take affirmative action to ensure that applicants are employed, and 
that employees are treated during employment, without regard to their race, creed, color, or national origin. Such 
action shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. The contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices to be provided by the contracting officer setting forth the 
provisions of this nondiscrimination clause. 
(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 
contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
creed, color, or national origin. 
(3) The contractor will send to each labor union or representative of workers with which he has a collective 
bargaining Contract or other contract or understanding, a notice, to be provided by the agency contracting officer, 
advising the labor union or workers' representative of the contractor's commitments under Section 202 of 
Executive Order No. 11246 of September 24, 1965, and shall post copies of the notice in conspicuous places 
available to employees and applicants for employment. 
(4) The contractor will comply with all provisions of Executive Order No. 11246 of Sept. 24, 1965, and of the rules, 
regulations, and relevant orders of the Secretary of Labor. 
(5) The contractor will furnish all information and reports required by Executive Order No. 11246 of September 24, 
1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit 
access to his books, records, and accounts by the contracting agency and the Secretary of Labor for purposes of 
investigation to ascertain compliance with such rules, regulations, and orders. 
(6) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any 
of such rules, regulations, or orders, this contract may be cancelled, terminated or suspended in whole or in part 
and the contractor may be declared ineligible for further Government contracts in accordance with procedures 
authorized in Executive Order No. 11246 of Sept 24, 1965, and such other sanctions may be imposed and remedies 
invoked as provided in Executive Order No. 11246 of September 24, 1965, or by rule, regulation, or order of the 
Secretary of Labor, or as otherwise provided by law. 
(7) The contractor will include the provisions of Paragraphs (1) through (7) in every subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of 
Executive Order No. 11246 of Sept. 24, 1965, so that such provisions will be binding upon each subcontractor or 
vendor. The contractor will take such action with respect to any subcontract or purchase order as the contracting 
agency may direct as a means of enforcing such provisions including sanctions for noncompliance: Provided, 
however, That in the event the contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such direction by the contracting agency, the contractor may request the 
United States to enter into such litigation to protect the interests of the United States. 

RIGHTS TO INVENTIONS Made Under a Contract or Contract. Contracts or Contracts for the performance of 
experimental, developmental, or research work shall provide for the rights of the Federal Government and the 
recipient in any resulting invention in accordance with 37 CFR part 401, “Rights to Invention Made by Nonprofit 
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Organizations and Small Business Firms. Under Government Grants, Contracts and Cooperative Contracts,” and 
any implementing regulations issued by the awarding agency. 

CLEAN AIR ACT (42 U. S.C. 7401 et seq.) and the FEDERAL WATER POLLUTION CONTROL ACT (33 U.S.C. 1251 et 
seq.), as amended. For contracts and subcontracts of amounts in excess of $100,000 the contractor or 
subcontractor shall comply with all applicable standards, orders, or regulations issued pursuant to the Clean Air Act 
(42 U.S.C  7401 et seq.). Violations are reported to the Federal awarding agency and the Regional Agency (EPA). 

BYRD ANTI-LOBBYING AMENDMENT (31 U.S.C. 1352). Contractors who apply or bid for an award of $100,000 or 
more shall file the required certification. Each tier certifies to the tier above that it will not and has not used 
Federal appropriated funds to pay any person or organization for influencing or attempting to influence an officer 
or employee of any agency, a member of Congress, officer or employee of Congress, or an employee of a member 
of Congress in connection with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 
1352. Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with 
obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient. 

DEBARMENT AND SUSPENSION (Executive Orders 12549 and 12689). No contract shall be made to parties listed 
on the General Services Administration’s List of Parties Excluded from Federal Procurement or Non-procurement 
Programs in accordance with E.O.s 12549 and 12689, “Debarment and Suspension,” as set forth at 24 CFR part 24. 
This list contains the names of parties debarred, suspended, or otherwise excluded by agencies, and contractors 
declared ineligible under statutory or regulatory authority other than E.O. 12549. Contractors with awards that 
exceed the small purchase threshold shall provide the required certification regarding its exclusion status and that 
of its principal employees. 

FAIR HOUSING. Contractors must comply with the Fair Housing Act Title VIII of the Civil Rights Act of 1968 as 
amended and the Genesee County Land Bank Authority Fair Housing Policy as stated: “Equal housing opportunity 
for all persons, regardless of race, color, national origin, religion, age, sex, familial status, marital status, sexual 
orientation or disability, is a fundamental policy of the Genesee County Land Bank Authority (GCLBA). GCLBA is 
committed to diligence in assuring equal housing opportunity and non-discrimination to all aspects of its housing 
activities. As a county governmental authority undertaking housing activities, GCLBA has an ethical as well as legal 
imperative to work aggressively to ensure that GCLBA housing programs comply fully with all local, state and 
federal fair housing laws.”  

INTEREST OF THE GCLBA AND LOCAL PUBLIC OFFICIALS.  The undersigned certifies, to the best of his or her 
knowledge and belief that: no member of the governing body of the GCLBA who exercises any functions or 
responsibilities in connection with the administration of the Hardest Hit Fund (HHF), Community Development 
Block Grant (CDBG), and Genesee County Treasurer Out-County  Programs, no other officer or employee or public 
official of the GCLBA, who exercises such functions or responsibilities, and no member of the City Government of 
the City of Flint, shall have any interest, direct or indirect, in this Contract. No Federal appropriated funds have 
been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to 
influence an officer or employee of the GCLBA. 

RETENTION AND ACCESS TO RECORDS. The Contractor shall maintain for a period of five (5) years all supporting 
documents, financial records, statistical records and all other records pertinent to this contract. GCLBA, the State 
of Michigan, U.S. Department of Treasury, the Comptroller General of the United States, or any of their duly 
authorized representatives as well as any and all relevant governmental agencies shall have access to any books, 
documents, papers and records of the Contractor which are pertinent to a specific program for the purpose of 
making audits, examinations, excerpts, and transcriptions. 

ARBITRATION CLAUSE. In the event that any dispute arises over the performance, within eighteen (18) months of 
the end of the contract, interpretation or application of this Contract or alleged breach of it, the matter shall be 
submitted to arbitration. Each of the parties shall select one person, excluding relatives, as a member for the 
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arbitration panel.  The two persons so selected shall choose a third person to chair the arbitration panel. If the two 
arbitrators cannot agree on a third arbitrator, the GCLBA shall select a third member from a list of persons willing 
to arbitrate such disputes. The three member arbitration panel shall promptly meet and hear the dispute and shall 
expeditiously decide the matter upon a simple majority in writing. The decision of the arbitration panel shall be 
binding upon the parties and shall be enforceable by any court of competent jurisdiction. The GCLBA shall have the 
power to disburse from funds held by it based upon the arbitrators' written decision.  

LIQUIDATED DAMAGES. CONTRACTOR and the GCLBA recognize that time is of the essence for this Contract and 
that GCLBA will suffer financial loss if the Work is not completed within the times specified in the Term of Contract, 
plus any extensions thereof allowed in accordance of Contract. The parties also recognize the delays, expense, and 
difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by GCLBA if the Work is 
not reasonably completed on time. Accordingly, instead of requiring any such proof, GCLBA and CONTRACTOR 
agree that as liquidated damages for delay (but not as a penalty), CONTRACTOR shall pay GCLBA $250.00 for each 
day that expires after the time specified in Notices to Proceed, as well as, Term of Contract for Substantial 
Completion until the Work is substantially complete.  After Substantial Completion, if CONTRACTOR shall neglect, 
refuse, or fail to complete the remaining Work within the Contract Time or any proper extension thereof granted 
by GCLBA, CONTRACTOR shall pay GCLBA $250.00 for each day that expires after the time specified in the Term of 
Contract for completion and readiness for final payment until the Work is completed and ready for final payment. 

INDEMNIFICATION CONTRACTOR.  
(1) CONTRACTOR shall defend, indemnify and hold harmless GCLBA, and their respective directors, officers, employees, 
agents, sureties and servants, from and against all damages, liabilities, claims, suits demands, judgments and awards 
(including attorney’s fees and other expenses) on account of any damage to property or injury (including death) to 
persons (including any damage or injury to the property or person of any employee of contractor, other subcontractor, 
or which may occur or be alleged to have occurred in connection with the performance of the Work, whether or not 
GCLBA is alleged to be concurrently negligent; provided, however, CONTRACTOR does not assume responsibility for 
liability to the proportional extent it arises from the active negligence of GCLBA. 
(2) In the event CONTRACTOR, or anyone under its control, utilizes any equipment, scaffolding, hoist, tools, generators or 
other machinery owned or leased by GCLBA, CONTRACTOR shall be liable to GCLBA for any loss or damage to property 
(whether owned by GCLBA, CONTRACTOR, or otherwise) or injury (including death) to any person (including employees 
of CONTRACTOR or any third party) which may arise from such use except only where such loss, damage or injury is due 
solely to the negligence of CONTRACTOR’s employees in operating such equipment or machinery. 
(3) CONTRACTOR shall pay for all royalties and license fees, defend all suits or claims for the infringement of any patent 
or other proprietary rights involved in the Work, and shall hold GCLBA harmless from any and all losses, costs, expenses 
(including attorney’s fees, costs and expenses) on account of any CONTRACTOR designed or specified Work or portion 
thereof.  
(4) CONTRACTOR shall defend, indemnify, and hold GCLBA and relevant parties harmless from any and all liens or claims 
or rights to enforce liens against the property or the improvements thereon arising out of the Work to be performed or 
labor or materials shall constitute waiver of this indemnity. If such lien or claim for lien shall at anytime be filed, 
CONTRACTOR shall refund to GCLBA all monies paid by GCLBA in discharging and/or bonding off such lien, including all 
attorneys’ fees and costs incurred therein. 
(5)In the event the (“Contract”) provides for an indemnification, such provision is incorporated into this Contract and 
shall supplement this Article. CONTRACTOR shall assume the obligations of GCLBA and defend, indemnify and hold 
harmless the indemnified parties. CONTRACTOR is required to indemnify in the (“Contract”) to the full extent required of 
GCLBA in the (“Contract”) with respect to CONTRACTOR’s Work or its acts and omissions. This subparagraph (5) shall 
supersede subparagraph (1), above with respect to indemnity obligations towards GCLBA/relevant parties if such is 
inconsistent with this subparagraph. 

TERMINATION.  This Contract may be terminated upon mutual Contract of the parties upon 30 days notice. If the 
Contract is terminated, the GCLBA will pay for services completed, up to the date of the termination, deemed with 
the terms of this contract. If the Contract is terminated, the Contractor will provide the GCLBA all pertinent 
records, data and information created up to the date of the termination to which the GCLBA, under the terms of 
this contract, is entitled. In the event of the contractor's noncompliance with any of the clauses of this contract or 
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with any of such rules, regulations, or orders, this contract may be immediately cancelled, terminated or 
suspended in whole or in part and the contractor may be placed one the debarred list and declared ineligible for 
further contracts with the GCLBA. 

WARRANTY. In addition to any other warranties set forth elsewhere in this Contract, CONTRACTOR warrants that 
Work performed and materials furnished under this Contract conform to the Contract requirements and as 
required in the ("Contract"), and are free of any defect of equipment, material or design furnished, or 
workmanship performed by CONTACTOR or any of its subcontractors or suppliers of any tier.  Such warranty shall 
continue for a period of  1_ year(s) from the date of final acceptance of the Work by Owner/Relevant Parties, or 
for such other greater period of time as may be specified in the ("Contract"). Under this warranty, CONTRACTOR 
shall remedy at its own expense any such failure to conform or any such defect. In addition, CONTRACTOR shall 
remedy at its own expense any damage to real or personal property owned or controlled by Owner/Relevant 
Parties when that damage is the result of CONTRACTOR’s failure to conform to CONTRACTOR requirements or of 
any defect in equipment, material, workmanship or design furnished by CONTRACTOR. CONTRACTOR shall also 
restore any work damaged in fulfilling the terms of this Article. 

RE-INSPECTION FEE. If the Contractor’s work fails the GCLBA’s inspection, the GCLBA will charge Contractor a 
$75 per re-inspection fee.  

MODIFICATION OF CONTRACT. No modification of this Contract will be made except by the written addendum, 
signed by the Contractor and the GCLBA. 
NOTICES.  Any notices or modifications given under this contract will be in writing and served personally or sent by 
certified or registered mail.  Such notice is effective upon receipt by the other party. 

 
Notices for the OWNER/GCLBA should be sent to: Doug Weiland, Executive Director 
      GENESEE COUNTY LAND BANK AUTHORITY 
      452 S. Saginaw Street, 2nd Floor 
        Flint, Michigan 48502 
 
Notices for the Contractor should be sent to: (NAME OF AUTHORIZED BUSINESS REPRESENTATIVE)  
      (NAME OF BUSINESS ENTITY) 
      (ADDRESS OF BUSINESS ENTITY) 

 
CONTRACT ENTERED INTO BY: 
GENESEE COUNTY LAND BANK AUTHORITY  (NAME OF BUSINESS ENTITY) 
 
_________________________________  _____________________________________ 
(DIRECTOR NAME), Executive Director  (NAME OF AUTHORIZED BUSINESS REPRESENTATIVE) 
 
_________________________________  _____________________________ _______  
Date      Date 
      
             
Witnessed by:     Witnessed by: 
      Email:  _______________________   
      Phone: ________     
      Federal Identification Number:  _________  
      License Number:   ________   
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ATTACHMENT A 
 
 
SECTION 3 CLAUSE. All Section 3 covered contracts shall include the following clause (referred to as the 
“Section 3 Clause”): 
 

A. The work to be performed under this contract is subject to the requirements of Section3 of 
the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u(section 3). 
The purpose of section 3 is to ensure that employment and other economic opportunities 
generated by HUD assistance or HUD-assisted projects covered by section3, shall, to the 
greatest extent feasible, be directed to low- and very low-income persons, particularly 
persons who are recipients of HUD assistance for housing. 

 
B. The parties to this contract agree to comply with HUD's regulations in 24 CFR Part135, which 

implement section 3. As evidenced by their execution of this contract, the parties to this 
contract certify that they are under no contractual or other impediment that would prevent 
them from complying with the part 135 regulations. 

 
C. The contractor agrees to send to each labor organization or representative of workers with 

which the contractor has a collective bargaining agreement or other understanding, if any, a 
notice advising the labor organization or workers' representative of the contractor’s 
commitments under this section 3 clause, and will post copies of the notice inconspicuous 
places at the work site where both employees and applicants for training and employment 
positions can see the notice.  

 
D. The notice shall describe the section 3 preference, shall set forth minimum number and job 

titles subject to hire, availability of apprenticeship and training positions, the qualifications 
for each; and the name and location of the person(s) taking applications for each of the 
positions; and the anticipated date the work shall begin. 

 
E. The contractor agrees to include this section 3 clause in every subcontract subject to 

compliance with regulations in 24 CFR Part 135, and agrees to take appropriate action, as 
provided in an applicable provision of the subcontract or in this section 3 clause, upon a 
finding that the subcontractor is in violation of the regulations in 24 CFR Part 135. The 
contractor will not subcontract with any subcontractor where the contractor has notice or 
knowledge that the subcontractor has been found in violation of the regulations in 24CFR 
Part 135. 

 
F. The contractor will certify that any vacant employment positions, including training 

positions, that are filled (1) after the contractor is selected by before the contract is 
executed, and (2) with persons other than those to whom the regulations of 24 CFR part135 
require employment opportunities to be directed, were not filled to circumvent the 
contractor’s obligations under 24 CFR part 135. 

 
G. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, 

termination of this contract for default, and debarment or suspension from future HUD 
assisted contracts. 



APPENDIX 6 –EXAMPLE ABATEMENT SUMMARY SHEET 
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APPENDIX 7 – EXAMPLE BACKFILL & TOP SOIL SAMPLING AND 
CERTIFICATION FORMS 

 

 

 

 

 
 

 

 

 

 

 



DATE 
 
Mr. Douglas Weiland 
Genesee County Land Bank Authority 
452 S. Saginaw Street, 2nd Floor 
Flint, Michigan 48502 

 
Subject:    TYPE OF MATERIAL Certification 
 LOCATION OF MATERIAL 
         ADDRESS 
 CITY, Michigan ZIP CODE 
 
Dear Mr. Weiland, 
 
As outlined in Appendix 1B, Section 300.2 of the Contract Documents for the NAME OF BID specs, 
COMPANY NAME is providing this certification to the Genesee County Land Bank Authority (GCLBA) for 
TYPE OF MATERIAL material being transported from the MATERIAL LOCATION.  In accordance with the 
Contract Documents, I certify that the backfill TYPE OF MATERIAL material is from the following source 
site Category: 
 

☐     Category 1: Virgin (Native) Commercial Borrow and Sand/Gravel Pit Sites 
☐     Category 2: Commercial, Utility, and Road Construction Sites; Commercial Landscape Yards, 

and Agricultural Sites 
☐     Category 3: Industrial, Dredge Sites, Known Sites of Environmental Contamination (Gas 

Stations, Dry Cleaners, etc.), and Other. 
 
COMPANY NAME certifies the following: (1) that no evidence of known or suspected sources of 
environmental contamination which may have impacted the proposed backfill materials has been 
identified; (2) that the backfill materials at this location are from a native soil source or other eligible 
source; (3) that the backfill materials are homogeneous in nature, consisting of the proper percentages 
of sand, silt, and clay; (4) that the material is free from debris, including large rocks, concrete, or other 
conditions; and (5) that the soil meets the backfill specifications as described in the Contract 
Documents. 
 
COMPANY NAME certifies that all information submitted in the attached documents is complete and 
accurate, and that the soil samples were collected by a qualified and knowledgeable individual, samples 
were collected and analyzed in accordance with methods approved by the USEPA SW-846 and/or MDEQ 
PA 201, and that the soil samples are representative of the entire material proposed for use at the 
Authority’s properties. 
 
By signing this document, I authorize representatives of the Authority to conduct random visits of the 
source sites/material locations for inspection, and collection of soil samples for independent testing. 
 
Sincerely, 
COMPANY NAME 
 
 
 
COMPANY REPRESENTATIVE 
TITLE 



Topsoil Material Certification Form 

Company:                      

Address:                  
 
Soil Type and Category per Section 300 Part 2:                 

☐   Category 1 Material (Virgin Borrow Source)      ☐   Category 2 Material (Agric. / Const. Sites,       ☐   Category 3 Material (Other Sites) 

 Amended Topsoil)                                                    (not accepted without approval) 

For Cat. 2 Sites identify the total yardage of the source material             

Is topsoil material amended? Describe:                    

Soil Location (Name, address):                     
 
Sampler(s) Name/Contact Information:                   
 
Sample Collection Date(s):       
 
Analytical Testing Firm(s):                     
 
Indicate in following table whether topsoil material meets acceptable range per material type: 

Parameter  Acceptable Range Topsoil Results

pH  5.5‐8.5   

% Organic Matter  >2%  to < 25%   

Texture Class  SM   

Environmental Testing (VOCs, SVOCs, PCBs)  <TDL   

Environmental Testing  <GRCC   

Notes: 
Environmental Testing Parameters – Volatile Organic Compounds; Semi‐Volatile Organic Compounds; 
Polychlorinated Biphenyls; Metals: arsenic, barium, cadmium, copper, lead, mercury, selenium, silver, zinc 
TDL – Target Detection Limit (Please note any detection in laboratory report for further evaluation by Authority)  
GRCC – Generic Residential Cleanup Criteria published by the Michigan Department of Environmental Quality 
 

Attachments: 

☐     Sample Location Map/Aerial Photograph  

☐     Laboratory Analytical Results 

☐     Certification Letter 

For GCLBA/GCLBA’s Representative Use Only 

☐  Not Approved 

☐  Approved 

☐  Approved with the following considerations: _                                                                                       _    
_                                                                                                                                                                        _    

☐  Category 1 Material, Certification Expires: 

☐  Category 2 Material, Certification Approved for:        cubic yards 

Reviewed By:                                                                                                Date:                                 _          
Title: 



General Backfill Material Certification Form 

 

Company:                      
Address:                  
 
Soil Type and Category per Section 300 Part 2:                 

☐   Category 1 Material (Virgin Borrow Source)      ☐   Category 2 Material (Agric. / Const. Sites)       ☐   Category 3 Material (Other Sites) 

(not accepted without approval) 

For Cat. 2 Sites identify the total yardage of the source material             

Soil Location, Name, Address:                     
 
Sampler(s) Name/Contact Information:                   
 
Sample Collection Date:        
 
Analytical Testing Firm(S):                     
 
Indicate in following table whether topsoil material meets acceptable range per material type: 
 

Parameter  Acceptable Range General Backfill Results

Environmental Testing (VOCs, SVOCs, PCBs)  <TDL   

Environmental Testing  <GRCC   

Notes: 
Environmental Testing Parameters – Volatile Organic Compounds; Semi‐Volatile Organic Compounds; 
Polychlorinated Biphenyls; Metals: arsenic, barium, cadmium, copper, lead, mercury, selenium, silver, zinc 
TDL – Target Detection Limit (Please note any detection in laboratory report for further evaluation by Authority) 
GRCC – Generic Residential Cleanup Criteria published by the Michigan Department of Environmental Quality 

 
Attachments: 
 

☐     Sample Location Map/Aerial Photograph  

☐     Laboratory Analytical Results 

☐     Certification Letter 
 

For GCLBA/GCLBA’s Representative Use Only 

☐  Not Approved 

☐  Approved 

☐  Approved with the following considerations: _                                                                                       _    
_                                                                                                                                                                        _    

☐  Category 1 Material, Certification Expires: 

☐  Category 2 Material, Certification Approved for:        cubic yards 

Reviewed By:                                                                                                Date:                                 _          
Title: 
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